
1) CIVIL WORKS Rs. 22,103,073.18  Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):  = Rs.

2) PLUMBING WORKS Rs. 363,524.00       Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):  = Rs.

3) ELECTRICAL WORKS Rs. 509,060.00       Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):  = Rs.

Total (A + B + C) Rs.

—

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

—



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 43,765 Cft Excavation in foundation of buildings bridges and other

structures including dag belling, dressing, refilling around

the structure with excavated earth watering and ramming.

lead upto one chain and lift upto 5 ft. in Ordinary soil. %0Cft    3,176.25         139,008.58 

(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1½" to 2" gauge 

ratio 1:4:8.

3,610   Cft (a)  In foundation %Cft    9,416.28         339,927.71 

(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,

finishing and curing complete (including screening and

washing of stone aggregate without shuttering):

2,240   Cft (i)   Ratio  1:3:6 %Cft  12,595.00         282,128.00 

3,250   Cft (ii)  Ratio 1:4:8 (Under Floor) %Cft  11,288.75         366,884.38 

(S.I. No.5(h) & and 5(i) chapter 4 of Schedule of Rates

2012)

04. 32790 Cft Filling, watering and ramming earth in floors with surplus

earth from foundation lead upto one chain and lift upto 5

feet.

%0Cft    1,512.50           49,594.88 

(S.I. No.21 chapter 1 of Schedule of Rates 2012)

05.     1,200 Sft Erection and removal of centering for RCC or plain

cement concrete works for Partal wood (Vertical).

%Sft    3,127.41           37,528.92 

(S.I. No.19(b)(ii) chapter 4 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and

material except the cost of steel reinforcement and its

labour for bending and binding which will be paid

seperately. This rate also including all kinds of forms,

moulds, lifting, shuttering, curing, rendring and finishing

the exposed surface.(including screening and washing of

shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels

and other structural mambers laid in situ or pre-cast laid

in position complete in all respects.

(i) Ratio 1:2:4, 90 lbs cement, 2 cft sand, 4 cft shingle

1/8" to 1/4" gauge.

26,585 Cft a)  Ground Floor Cft       337.00      8,959,145.00 

320      Cft b) Above First Floor Cft       349.11         111,715.20 

(S.I. No.6(a)(i)&(d) chapter 4 of Schedule of Rates 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

Quantity

AGRICULTURAL ENGINEERING WORKSHOP

CIVIL WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

07. 930      Sft Damp Proof Course with cement sand and shingle

concrete (1:2:4) including 2 coats of asphaltic mixture 2"

thick. %Sft    3,912.85           36,389.51 

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

08. 7,000   Sft Vertical damp proof course of 3/4" thick cement plaster

1:2 with bitument @ 20 Lbs per % sft. %Sft    2,760.99         193,269.30 

(S.I. No.70, chapter 18 of Schedule of Rates 2012)

09. Pucca brick work in Ground Floor in cement sand mortar

1:6 including striking of joints.

10,800 Cft a) Ground Floor %Cft  12,674.36      1,368,830.88 

(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

10. 11,390 Cft Supplying and filling sand under floors and pluging in

walls. %Cft    1,141.25         129,988.38 

(S.I. No.29  chapter 5 of Schedule of Rates 2012)

11. 3,260   Cft Dry rammed brick or stone ballast 1½" to 2" gauge. %Cft 3,327.50   108,476.50       

(S.I. No.2  chapter 4 of Schedule of Rates 2012)

12. Laying floors of approved white glazed tiles 1/4" thick in

white cement 1:2 over 3/4" thick cement mortar 1:2

complete.

405      Sft a) Ground Floor %Sft 27,678.86         112,099.38 

(S.I. No.24  chapter 8 of Schedule of Rates 2012)

13. Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing.

450      Cft a) Ground Floor %Sft 28,299.30         127,346.85 

(S.I. No.38  chapter 8 of Schedule of Rates 2012)

14. Providing & laying C.C. topping cement concrete (1:2:4)

i/c surface finishing and dividing into pannels:

5,440   Sft (a)  3" thick in work shops %Sft    4,411.82         240,003.01 

(S.I. No.16(c) & (d) chapter 8 of Schedule of Rates 2012)

15. Providing and laying single per layer of polythene sheet

0.13 mm thick for water proofing as per specification and

instructions of Engineer Incharge:

10,250 Sft (a)  Under Floor Sft         10.70         109,675.00 

(S.I. No.38  chapter 7 of Schedule of Rates 2012)

16. Two coats of bitumen laid hot using 34 lbs for % Sft over

roof and blinded with sand at one Cft Per % Sft:

10,250 Sft (a)  Over Roof Top %Sft    1,887.40         193,458.50 

(S.I. No.13  chapter 7 of Schedule of Rates 2012)

17. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).

12,000 Sft a) Ground Floor %Sft 2,122.72   254,726.40       

(S.I. No.13(a)  chapter 9 of Schedule of Rates 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

18. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).

12,000 Sft a) Ground Floor %Sft    2,197.52 263,702.40       

(S.I. No.11(a)  chapter 9 of Schedule of Rates 2012)

19. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).

8,140   Sft a) Ground Floor %Sft 2,122.72   172,789.41       

5,335   Sft b) Above Ground Floor %Sft 2,262.72   120,716.11       

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

20. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).

7,590   Sft a) Ground Floor %Sft    2,197.52 166,791.77       

4,785   Sft b) Above Ground Floor %Sft    2,337.52 111,850.33       

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

21. 10        Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each       358.68             3,586.80 

(S.I. No.18 chapter 7 of Schedule of Rates 2012)

22. 10        Nos Bottom Khuras of brick masonry in cement mortar 1:6

4'x2'x4'1/2", 3" cement concrete (1:4:8). Each       649.83             6,498.30 

(S.I. No.19 chapter 7 of Schedule of Rates 2012)

23. Fabrication of ToR steel reinforcement for cement

concrete including cutting, bending, laying in position

making joints and fastenings including cost of binding

wire (also includes removal of rust from bars).

1,168   Cwt a) Ground Floor Cwt    5,001.70      5,841,985.60 

(S.I. No.8(b) chapter 4 of Schedule of Rates 2012)

24. Providing & Fixing G.I frames/chowkats of size 7" x 2"

or 4½" x 3" for door using 20 guage G.I sheet including

welded hinges and fixing at site with necessary hold fasts.

Filling with cement and slurry of ratio 1:6 and repairing

the jambs. The cost also includes all carriage, tools and

plants used in making and fixing.

450      Rft a) Ground Floor Rft 228.90      103,005.00       

(S.I. No.29 chapter 17 of Schedule of Rates 2012)

25. First class deodar wood, wrought joinery in doors &

windows etc, fixed in position i/c chowkats, hold fasts,

cleats, handles & cords with hooks etc.

Deodar paneled or paneled & glazed or fully glazed. 1-

3/4" thick (shutter only).

490      Sft a) Ground Floor Sft 902.93      442,435.70       

(S.I. No.7(b)-25(b) chapter 10 of Schedule of Rates 2012)

26. Preparing new surface and 2 coats of painting over

priming coat on doors and windows any type (including

edges).

500      Sft a) Ground Floor %Sft 2,116.41   10,582.05         

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates

2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

27. Preparing the surfaces and painting with plastic Emulsion

paint of approved make including rubbing the surface

with sand paper, filling the voids with chalk/plaster of

paris and then painting etc complete (new surface 3 coats)

(on wall).

12,000 Sft a) Ground Floor %Sft 2,237.95   268,554.00       

(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)

28. Distempering (3 coats) (on ceiling).

10,250 Sft a) Ground Floor %Sft 1,079.65   110,664.13       

(S.I. No.24(c)  chapter 9 of Schedule of Rates 2012)

29. Preparing the surface and painting with weather coat

including rubbing brick/sand paper filling the voids with

chalk/plaster of paris and then painting with weather coat

of approved make (3 coats).

8,140   Sft a) Ground Floor %Sft 2,567.95   209,031.13       

5,335   Sft b) Above Ground Floor %Sft 2,567.95   137,000.13       

(S.I. No.38(A&B) chapter 9 of Schedule of Rates 2012)

30.   11,000 Sft Providing Anti-termite treatment by

spraying/sprinkling/spreading Neptachler 0.5% emulsion

as an over all pre-construction treatment in slab type

construction under the slab and along attached perches or

entrances etc. complete as per direction of Engineer

Incharge (plinth area). Sft           9.74         107,140.00 

(S.I. No.92 chapter 18 of Schedule of Rates 2012)

31. Supplying and fixing in position Aluminium Deluxe

model (White) channels, framing for sliding windows and

ventilators of Alcop made with 5 mm thick tinted glass

glazing (Belgium) and aluminium fly screen including

handles, stoppers and locking arrangement etc; complete.

Deluxe model (White).

150      Sft a) Ground Floor Sft 1,592.69   238,903.50       

(S.I. No.84(a)  chapter 18 of Schedule of Rates 2012)

32. Supplying and fixing in position Aluminium channels

framing for hinged doors of Alcop made with 5 mm thick

tinted glass glazing (Belgium) and Alpha (Japan) locks

including handles, stoppers etc. Deluxe model (White)

with glazed partition.

133 Sft a) Ground Floor Sft 1,450.76   192,951.08       

(S.I. No.83(a)  chapter 18 of Schedule of Rates 2012)

33. 640 Sft Providing and fixing G.I sheet roling shutter using 2

gauge G.I sheet for shutter, side iron channel of 12 gauge

for rolling on 2" dia C.I. pipe including bracket of 20

gauge springs of requisite size and rolling pulley,

necessary hold fasts, nuts bolts, welding, greasing, all

carriage, T&P required for making and fixing in masonry

bore. Sft 264.96      169,574.40       

(S.I. No.33 chapter 17 of Schedule of Rates 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

34. 500      Sft Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3-

coats etc. complete (weight not to be less than 3.7 Lbs/Sft

of finished grill). Sft       180.50           90,250.00 

(S.I. No.26  chapter 17 of Schedule of Rates 2012)

35.        600 Sft Preparing surface and painting sashes, fan light glazed or

gauzed door and window grill etc. any type (including

edges). %Sft    1,270.83             7,624.98 

(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates

2012)

36.     4,181 Bags Difference of cost of S.R. cement and Portland cement. Bag         40.00         167,240.00 

(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of

Material 2011)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 22,103,073.18  
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

Amount

NON-SCHEDULE ITEMS:

01. 1,100   Sft Providing and laying Guttca brick facing

21/4"x9"x2¼" size of approved design set in cement

sand mortar 1:3 including filling the joints with

white cement slurry using colour pigment for

matching, including levelling, smooth finishing,

curing and scafolding etc. complete as per

specification and as directed by the Engineer

Incharge (For all height).  (Market Rate). Sft 360.00               396,000.00 

02. Providing and laying Soil/Waste/Vent U-PVC pipes

and fittings with plain socket end/spigot ends (heavy

grade) confirming to be BS-4514/1983

Specifications complete, jointing with best quality

solvent cement joint or rubber ring push fit joint, U-

PVC fittings such as bends, tees, crosses, tee, P-trap,

Cowels, Clamps and hangers, including excavation

and backfilliing etc; required for the proper

completion of the job complete in all respects, pipes

and fittings are first class best quality manufactured

by DADEX/AGM or approved equivalent etc;

complete in all respects as per drawing and

specifications and as directed by the Engineer

Incharge. (RA attached).

222      Rft a)  110 mm dia (4" dia for Rain water) Rft 385.00       85,470.00          

03. Providing and laying Porcelain Tiles Floor of

approved size, design and quality laid over 1¾"

thick C.C. 1:2:4 bed floor including filling and

grouting the joints with neat white cement slurry

using colour pigment for matching, including

levelling and curing etc; complete as per

specification and as directed by the Engineer

Incharge. (RA No. 3 attached).

(i) Size of Tile 12" x 12" 

4500 Sft a)  Ground Floor Sft 256.00            1,152,000.00 

Quantity

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

CIVIL WORKS
 

SCHEDULE-B
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

AmountQuantity

04. Providing and laying 12" x 6" size Porceline Tiles

Skirting of approved design and quality set in

cement sand mortar ratio 1:3 including filling the

joints with neat white cement slurry using colour

pigment for matching, including levelling and curing

etc; complete as per specification and as directed by

the Engineer Incharge. 

(RA No. 4 attached).
900 Sft a)  Ground Floor Sft 244.00               219,600.00 

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) : Rs. 1,853,070.00     

Khairpur College - Agricultural Engineering Workshop (BOQ) (Sep, 2017) AP F/CW (NSI) Page-8



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 8 Nos. Providing & fixing C.P. Brass Towel Rail complete with

bracket fixing on wooden cleats with 1" long C.P. brass

screws, 30" long 3/4" dia (round standard quality). Each 1,082.95   8,663.60        

(S.I. No.1(ii)(a) Chapter-2 of Schedule of Rate of 2012)

02. 4 Nos. Providing & fixing 24"x18" bevelled edge mirror of

Belgium Glass complete with 1/8" thickC.P. Brass Towel

Rail complete with bracket fixing on wooden cleats with 1"

long C.P. brass screws, 30" long 3/4" dia (round standard

quality). Each 1,711.60   6,846.40        

(S.I. No.3(a) Chapter-2 of Schedule of Rate of 2012)

03. Providing R.C.C pipe with collars class "B" and digging the

trenches to required depth & fixing in position including

cutting, fitting and jointing with asphalt composition and

cement mortar 1:1 and testing with water pressure to a head

of 4ft: above the top of the highest pipe and refilling with

excavated stuff.

(S.I. No.2(b), (c) & (d) Chapter-10 of Schedule of Rate of

2012)

200 Rft a) RCC Pipe 6"dia Rft        199.25        39,850.00 

50100 Rft b) RCC Pipe 9"dia Rft        250.60        25,060.00 

04. 4 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.I. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each     1,193.17          4,772.68 

(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

05. Providing and fixing full way gunmetal valves with wheels

threaded or flanged ends with rubber washers, standard

pattern.

(Note: Standard manufacturer by M/s. Anwar Mechanical

Works)

(S.I.No.4(B)(ii),(iii)&(v), Chapter-6 of Schedule of Rate of

2012)

2 Nos a) 1½"dia Each        970.92          1,941.84 

4 Nos b) 1"dia Each        271.92          1,087.68 

2 Nos c) 3/4"dia Each        227.92             455.84 

06. 10 Nos. Supply and fixing concealed stop cock of superior quality

with C.P. head 1/2" dia. Each        509.74          5,097.40 

(S.I.No.11(b),  Chapter-6 of Schedule of Rate of 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

07. 8 Nos. Providing & fixing C.P. brass toilet paper holder of standard

size with chome plated brass brackets complete, (superior

quality). Each 1,071.40   8,571.20        

(S.I.No. 2(b),  Chapter-2 of Schedule of Rate of 2012)

08. 8 Nos. Supplying and fixing C.P. Muslim shower with double bib

cock and ring pipe etc; complete. Each 3,432.00   27,456.00      

(S.I.No. 19(a),  Chapter-6 of Schedule of Rate of 2012)

09. 10 Nos Construction of manhole or inspection chamber for the

required dia of circular sewer and 3'-6" depth with walls of

B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick

inside of walls and and 1" thick over benching benching and

channel including fixing C.I. manhoel cover with frame of

clear opening 1½"x1½' of 1.75cwt. embedded in plain C.C.

1:2:4 and fixing 1"dia M.S. steps 6" wide projecting 4" from

the face of wall at 12" c.c. duly painted etc; complete as per

specifications and drawing No: DP/I of Public Health Circle

Southern Zone Hyderabad.

a) 4" to 12" dia 2' x 2 'x 3'-6". Each   14,748.00      147,480.00 

(S.I. No.1(a)  Chaper-2 of P.H. Engg. of 2012)

10. 4 Nos Providing, and fixing European type white glazed earthen

ware wash down WC pan complete with and including cost

of white/black plastic seat (best quality) and lid with CP

brass hingels and buffers, 3 gallons plastic flushing cisteren

with fitting and clamps 3/4" dia and cutting and making

requisite number of holes in walls plinth and floor for pipe

connection and making good in cement concrete 1:2:4. Each     5,339.40        21,357.60 

(S.I. No.4 Page-2 Chapter-1 of Schedule of Rate of 2012)

11. 8 Nos Providing and fixing 24"x18" lavatory basin in white glazed

earthen ware complete with and including the cost of earthen 

ware pedestal white or coloured glazed (standard pattern),

W.I or C.I. cantilever brackets 6 inches built into walls,

painted white in two coats after a primary coat of red lead

paint, a pair of 1/2" dia rubber plug and chrome plate brass

chain 1-1/4" dia malloable iron or CP brass traps malleable

iron or brass unions and making requisite number of holes in

walls, plinth & floor for pipe connections and making good

in cement for pipe connections and making good in cment

concrete 1:2:4 (standard pattern). Each     5,192.17        41,537.36 

(S.I. No.8+9 Page-3 Chapter-1 of Schedule of Rate of 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

12. 4 Nos Providing and fixing Orisa type white of colour glazed

earthen ware W.C. Pan with cost, of low level plastic flush

tank of 3 gallons capacity of approved quality including

making requisite number of holes in wall, plinth and floor

and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3

gallons trap and C.I. thimble (superior quality).

(i) with 4 " dia C.I. trap. Each     5,836.60        23,346.40 

(S.I. No.3(a)(i) Page-2)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 363,524.00    
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

NON-SCHEDULE ITEMS:

01. Providing and laying PPRC pipe and fittings to

specification DIM 8077-8078 including all necessary

fittings (tees, sockets, elbows, crosses etc.) including heat

fusion joint, required for proper completion of the job

heavy duty, clamping or anchoring pipes to walls or

chipping the walls to embedded pipes in walls and

making good the surface and/or laying underground pipes

including excavation of trenches required and testing the

pipe line with 20 PN, pipes and 25 PN fittings are first

class best quality manufactured by DADEX/AGM or

approved equivalent etc; complete in all respects as per

drawing and specifications and as directed by the

Engineer Incharge.

200 Rft a)  20 mm dia (1/2" dia:) Rft 155.00      31,000.00        

75 Rft b)  25 mm dia (3/4" dia:) Rft 178.00      13,350.00        

50 Rft c)  32 mm dia (1"  dia:) Rft 198.00      9,900.00          

100 Rft d)  50 mm dia (1½"  dia:) Rft 339.00      33,900.00        

02. Providing and laying Soil/Waste/Vent U-PVC pipes and

fittings with plain socket end/spigot ends (heavy grade)

confirming to be BS-4514/1983 Specifications complete,

jointing with best quality solvent cement joint or rubber

ring push fit joint, U-PVC fittings such as bends, tees,

crosses, tee, P-trap, Cowels, Clamps and hangers,

including excavation and backfilliing etc; required for the

proper completion of the job complete in all respects,

pipes and fittings are first class best quality manufactured

by DADEX/AGM or approved equivalent etc; complete

in all respects as per drawing and specifications and as

directed by the Engineer Incharge.

75 Rft a)  75 mm dia (3" dia:) Rft 350.00      26,250.00        

50 Rft b)  110 mm dia (4" dia:) Rft 385.00      19,250.00        

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 133,650.00      

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEM:

1. 208   Point Wiring for light or fan point with (3/.029") PVC insulated wire

in 20 mm² (3/4") PVC conduit recessed in slab/wall/column as

required. Point 1130.00 235,040.00   

(Schedule Item No. 124-p15)

2. 50     Point Wiring for plug point with (3/.029") PVC insulated wire in 20

mm² (3/4") PVC conduit recessed in the wall or column as

required. Point 985.00 49,250.00     

(Schedule Item No. 126-p15)

3. 10     Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00 720.00          

(Schedule Item No. 228-p33)

4. 50     Point Providing & fixing brass ceiling fan 56" (good quality). Point 3185.00 159,250.00   

(Schedule Item No. 231-p33)

5. 50     Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated

with size 4-7/.064 (16mm
2
) copper conductor in 1-1/2" dia PVC

conduit on surface. Per Mtr. 1213.00 60,650.00     

(Schedule Item No. 42 -p6)

6. 50     Point Providing & fixing two pin 5amp plug socket flush type. Point 83.00 4,150.00       

(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 509,060.00   

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 AGRICULTURAL ENGINEERING WORKSHOP 

ELECTRICAL  WORKS

SCHEDULE-B

Quantity

Earth work in filling with earth obtained from Providing and Laying floor of 2" thick 1:2:4 Excavation in raft foundations and trenches in all kinds of Earth work in filling with earth Providing and Laying 1:3:6 cast in situ in   Providing and laying 15"x 7 "x 3 " size hollow Providing and applying 3 coats of Providing and laying 1:3:6 cement concrete Providing and laying 1:3:6 cement concrete PrPro

Khairpur College - Agricultural Engineering Workshop (BOQ) (Sep, 2017) AP F / EW (SI)



S.No. Description Unit

Rate in 

Figure 
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s
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NON SCHEDULE ITEMS:

A. SEC-A:  WIRING INSTALLATIONS:

  
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C

PVC cable in 20mm dia high impact PVC conduit recessed in

slab/wall, complete with all accessories, for:

101 30        Nos Circuits for light/fan points

(R.A. No.8 attached).

Each 1,200.00   36,000.00         

2 Provide, fix and connect following accessories 1.5mm thick

sheet steel back box of appropriate dimensions surface on

walls:

201 4          Nos One gang switch plate. Each 300.00      1,200.00           

202 32        Nos Two gang switch plate. Each 350.00      11,200.00         

203 4          Nos Three gang switch plate. Each 400.00      1,600.00           

204 7          Nos Four gang switch plate. Each 450.00      3,150.00           

205 50        Nos Solid state fan dimmer with "ON-OFF" control. Each 750.00      37,500.00         

206 12        Nos Telephone outlet plates with Jack plug. Each 350.00      4,200.00           

207 8          Nos Split A/C point. Each 2,750.00   22,000.00         

208 8          Nos Wiring of Exhaust Fan points. Each 1,000.00   8,000.00           

B. SEC: B:  LIGHT FITTINGS & FIXTURES:

1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,

complete in all respects and ready for use:

101. 21        Nos Philips Type TFD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 4,200.00   88,200.00         

102. 112      Nos Philips Type GKD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 3,300.00   369,600.00       

103. 2          Nos Philips Type TMS-140 or equivalent complete with 1x40 W

fluorescent lamps. Each 850.00      1,700.00           

104. 10        Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each 350.00      3,500.00           

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

ELECTRICAL  WORKS

SCHEDULE-B

Quantity
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02. Provide, install, connect and commission Exhaust fan,

complete in all respects:

201. 8          Nos 12" dia exhaust fan. Each 2,600.00   20,800.00         

C. SEC: C:  FEEDERS:

1. 40 Mtrs Provide lay and connect feeder from Main Source to Main

DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high

impact PVC conduit, complete with all accessories. Mtr 3,500.00   140,000.00       

D. SEC: D:  DISTRIBUTION BOARDS:

01. Provide, install, connect and commission DB-WS1, 1.5mm 

thick sheet steel fabricated, flush type totally enclosed with 

hinged front cover suitable for 3 Phase, 4 wire, 50 Hz A/c 

system and equipped as under:

Incoming:

1 - 50 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

15 -  10 Amps SP, 7.5 KA, MCBs

6 -   15 Amps SP, 7.5 KA, MCBs

2 Jobs 6 -   30 Amps SP, 7.5 KA, MCBs Each 45,000.00 90,000.00         

E. SEC: E:  EARTHING:

1. 1 Job Provide, install, test and commission Earth point measuring an

earth resistance of not more than "ONE OHM" with 600mm x

600MM x 5mm thick copper plate, burried 5 meters deep or

to the depth of water table, whichever is less, fill with lime,

salt and charcoal in appropriate ratio, also construct 450 x 450

x 450 deep inspection chamber, complete with heavy duty C.I.

cover with frame, complete in all respects as per drawings and

specifications. Each 36,000.00 36,000.00         

2. 30 Mtrs Provide, lay and connect 2x8 SWG copper conductors in

32mm dia G.I. Pipe from earth plate to DB. Mtr 850.00      25,500.00         

F. SEC: F:  TELEPHONE SYSTEM:

01. 80 Mtrs Provide, lay and connect 5 pairs telephone cable, laid in

25mm dia D CLASS PVC conduit recessed underground,

complete with all accessories. Mtr 150.00      12,000.00         

02. 1 Job Provide and install 5 pairs telephone junction box, 1.5mm

thick sheet steel fabricated with hinged door, having 2 x 5

pairs telephone tag blocks. Job 3,000.00   3,000.00           
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03. 12 Nos Provide, wire and connect telephone points wired with 2 pairs

telephone cable in 20mm dia high impact PVC conduit

recessed in floor/wall, complete with all accessories. Each 1,000.00   12,000.00         

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 927,150.00     
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