1)

2)

3)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT
SCIENCES, KHAIRPUR MIR'S

ADMINISTRATION BLOCK

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

CIVIL WORKS Rs. 39,337,715.04 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. Rs.
A = Total Schedule + Non-Schedule Items (Civil Works): = Rs.
PLUMBING WORKS Rs. 710,518.98 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. # Rs.
B = Total Schedule + Non-Schedule Items (Plumbing Works): = Rs.
ELECTRICAL WORKS Rs. 929,314.00 Rs.
TOTAL = Rs. Rs.
C = Total Schedule + Non-Schedule Items (Electrical Works): = Rs.

Total A+B+C) Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

ADMINISTRATION BLOCK

CIVIL WORKS

SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. 42000 Cft Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil. %0Cft  3,176.25 133,402.50
(S.1. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 142" to 2" gauge
ratio 1:4:8.
13700 Cft (a) In foundation %Cft  9,416.28 1,290,030.36
(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):

5200 Cft (i) Ratio 1:3:6 %Cft 12,595.00 654,940.00
5866 Cft (ii) Ratio 1:4:8 (Under Floor) %Cft 11,288.75 662,198.08
(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates
2012)
04. 23900 Cft  Filling, watering and ramming earth in floors with surplus %0Cft  1,512.50 36,148.75
earth from foundation lead upto one chain and lift upto 5
feet.

(S.I. No.21 chapter 1 of Schedule of Rates 2012)

05. 9100 Sft  Erection and removal of centering for RCC or plain %Sft  3,127.41 284,594.31
cement concrete works for Partal wood (Vertical).
(S.I. No.19(b)(ii) chapter 4 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).
(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.
(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.
34100 Cft a) Ground Floor Cft 337.00 11,491,700.00
1000 Cft b) First Floor Cft 349.11 349,110.00
(S.I. No.6(a)(i) & (d) chapter 4 of Schedule of Rates
2012)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

07.

08.

09.

10.

11.

12.

13.

14.

15.

16.

17.

2600 Sft

13900 Sft

22002 Cft
2230 Cft

28100 Cft

9650 Cft

1400 Sft

3150 Cft

18000 Sft

20200 Sft

45210 Sft

45210 Sft

Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick.

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft.
(S.I. No.70, chapter 18 of Schedule of Rates 2012)

Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.

a) Ground Floor

b) First Floor

(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

Supplying and filling sand under floors and pluging in
walls.
(S.1. N0.29 chapter 5 of Schedule of Rates 2012)

Dry rammed brick or stone ballast 142" to 2" gauge.
(S.I1. No.2 chapter 4 of Schedule of Rates 2012)

Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.

a) Ground Floor

(S.1. No.24 chapter 8 of Schedule of Rates 2012)

Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.

a) Ground Floor

(S.1. N0.38 chapter 8 of Schedule of Rates 2012)

Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:

(a) Under Floor

(S.I. No.38 chapter 7 of Schedule of Rates 2012)

Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:

(a) Over Roof Top
(S.I. No.13 chapter 7 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
a) Ground Floor
(S.I1. No.13(a) chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
a) Ground Floor
(S.1. No.11(a) chapter 9 of Schedule of Rates 2012)

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F / CW (SI)

%Sft

%Sft

%Cft
%Cft

%Cft

%Cft

%Sft

%St

Sft

%Sft

%Sft

%Sft

3,912.85

2,760.99

12,674.36

13,112.99

1,141.25

3,327.50

27,678.86

28,299.30

10.70

1,887.40

2,122.72

2,197.52

101,734.10

383,777.61

2,788,612.69
292,419.68

320,691.25

321,103.75

387,504.04

891,427.95

192,600.00

381,254.80

959,681.71

993,498.79
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

18.

19.

20.

21.

22.

23.

24.

25.

26.

11015 Sft
7970 Sft

11015 Sft

7970 Sft

30 Nos

30 Nos

2050 Cwt
75 Cwt

1650 Rft

4350 Sft

45210 Sft
100 Sft

20373 Sft

Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
a) Ground Floor

b) First Floor

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).
a) Ground Floor

b) Above Ground Floor

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

Making Khuras on Roof 2'-0" x 2'-0" x 0'-6".
(S.I. No.18 chapter 7 of Schedule of Rates 2012)

Bottom Khuras of brick masonry in cement mortar 1:6
4'x2'x4'1/2", 3" cement concrete (1:4:8).
(S.1. No.19 chapter 7 of Schedule of Rates 2012)

Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).

a) Ground Floor

b) Above Ground Floor

(S.1. No.8(b) chapter 4 of Schedule of Rates 2012)

Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 4" x 3" for door using 20 guage G.l sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.

a) Ground Floor

(S.1. N0.29 chapter 17 of Schedule of Rates 2012)

Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).

a) Ground Floor

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)

Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).

a) Ground Floor

b) Above Ground Floor

(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)

Distempering (3 coats) (on ceiling).
a) Ground Floor
(S.I. No.24(c) chapter 9 of Schedule of Rates 2012)

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F / CW (SI)

%Sft
%St

%Sft
%Sft

Each

Each

Cwt
Cwt

Rft

%Sft

%Sft
%Sft

%Sft

2,122.72
2,122.72

2,197.52
2,197.52

358.68

649.83

5,001.70
5,152.95

228.90

2,116.41

2,237.95
2,237.95

1,079.65

233,817.61
169,180.78

242,056.83
175,142.34

10,760.40

19,494.90

10,253,485.00
386,471.25

377,685.00

92,063.84

1,011,777.20
2,237.95

219,957.09
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

217.

28.

29.

30.

31.

32.

11015 Sft
8000 Sft

25390 Sft

1100 Sft

1100 Sft

9174 Bags

120 Sft

Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).

a) Ground Floor

b) Above Ground Floor

(S.1. No.38(A&B) chapter 9 of Schedule of Rates 2012)

Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area).

(S.1. N0.92 chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium Deluxe
model (Bronze) channels, framing for sliding windows
and ventilators of Alcop made with 5 mm thick tinted
glass glazing (Belgium) and aluminium fly screen
including handles, stoppers and locking arrangement etc;
complete. Deluxe model (White).

a) Ground Floor

(S.1. No.84(a) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3:

coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill).
(S.I1. No.26 chapter 17 of Schedule of Rates 2012)

Difference of cost of S.R. cement and Portland cement.
(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)

Supplying and fixing in position Aluminium channels
framing for hinged doors of Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Alpha (Japan) locks
including handles, stoppers etc. Deluxe model (White)
with glazed partition.

(S.l. No.83(a) Page-108, chapter 18 of Schedule of Rates
2012)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) :

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F / CW (SI)

%St
%St

Sft

Sft

Sft

Bag

Sft

2,567.95
2,567.95

9.74

1,592.69

180.50

40.00

1,450.76

Rs.

282,859.69
205,436.00

247,298.60

1,751,959.00

198,550.00

366,960.00

174,091.20

39,337,715.04
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

ADMINISTRATION BLOCK

CIVIL WORKS

SCHEDULE-B

Rate in | Ratein
S.No.| Quantity Description Unit | Figures | Words Amount
Rupees [ Rupees

NON-SCHEDULE ITEMS:

01. 200 Rft Providing and fixing balustrade of Rectangular Mild steel
pipe 18 gauge (2"x1") size fixed with 1" x 1/4" mild steel
flat to 2" dia M.S pipe of 18 gauge hand rail moulded to
required details as per drawing and specifications including
polishing the hand rail and painting the mild steel square
bars with 2 coats of paint priming coat of anticorrosive (red
oxide) of approved manufacture for all floor. Rft

02. Providing and laying Soil/Waste/Vent U-PVC pipes and
fittings with plain socket end/spigot ends (heavy grade)
confirming to be BS-4514/1983 Specifications complete,
jointing with best quality solvent cement joint or rubber
ring push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers, including
excavation and backfilliing etc; required for the proper
completion of the job complete in all respects, pipes and
fittings are first class best quality manufactured by
DADEX/AGM or approved equivalent etc; complete in all
respects as per drawing and specifications and as directed
by the Engineer Incharge.

470 Rft a) 110 mm dia (4" dia for Rain water) Rft

03. 1100 Sft Providing and fixing 1%2" thick solid core machine pressed
commercial ply veneered door (single or double leaf) best
quality shutters of first class deodar wood skeleton and
commercial ply wood (3 ply) on both sides, openable on
one side of approved manufacturer with and including brass
oxidized fittings such as hinges, tower bolts, handles, al-
drop mortice lock door stopper etc; as per schedule of
hardware etc; complete as per drawings and specifications
(For all height). St

04. 900 Sft Providing and applying 3/4" thick internal cement plaster
ratio 1:4 with Pudlo @ 5 Ibs per bag of cement etc;
complete. (for Overhead Tanks). Sft

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F/CW (NSI) Pa ge- 6




S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

05.

06.

07.

08.

09.

10.

11.

12.

900  Sft

327 Rft

150 Rft

225 Rft

100 Rft

4 Nos

16400 Sft

1900 Sft

Providing and fixing in position thermopor in expansion
joint 1" thick in between different member of RCC work
including column, slab and beam etc; as per drawings and
specifications (For all floor).

Providing and fixing in position PVC strips in expansion
joint 8" wide during casting RCC members etc. complete as
per drawing and specifications and as directed by the
Engineer Incharge. (For all floor).

Providing and fixing expansion joint of 22 gauage and 6"
wide aluminium sheet cover, with one end fixed with
stainless steel screw and the other end free in RCC columns
and as per details and specifications etc; complete. (For all
floor).

Providing and fixing flashing with 22 gauge stainless steel
sheet 16" wide moulded as per design, one end fixed with
rawal plug and stainless steel screws and the other end kept
free as per drawing and specifications complete (over the
top roof ).

Providing and filling expansion joints 1"x1" size epoxy filer
made of Zahibia make including proper finishing and
smooth filling etc; as per drawing and manufacturer's
specification and as directed by the Engineer Incharge.

Providing and fixing C.I. manhole covers with frame 2'-0" x
2'-0" inside dimension double seal water tight weighing 1
cwt complete with locking arrangements etc.

Providing and laying Porcelain Tiles Floor of approved
size, design and quality laid over 1%" thick C.C. 1:2:4 bed
floor including filling and grouting the joints with neat
white cement slurry using colour pigment for matching,
including levelling and curing etc; complete as per
specification and as directed by the Engineer Incharge.

(i) Size of Tile 12" x 12"
a) Ground Floor

Providing and laying 12" x 6" size Porceline Tiles Skirting
of approved design and quality set in cement sand mortar
ratio 1:3 including filling the joints with neat white cement
slurry using colour pigment for matching, including
levelling and curing etc; complete as per specification and
as directed by the Engineer Incharge. (RA No. 4 attached).

a) Ground Floor

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) :

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F/CW (NSI)

Sft

Rft

Rft

Rft

Rft

Each

Sft

Sft

Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

ADMINISTRATION BLOCK
PLUMBING WORKS

SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.

(S.I1. No.2 Chapter-10 of Schedule of Rate of 2012)

450 Rft a) RCC Pipe 6"dia Rft 199.25 89,662.50
150 Rft  b) RCC Pipe 9"dia Rft 250.60 37,590.00
02. 12 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.l. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each 1,193.17 14,318.04
(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

03. 8 Nos. Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality). Each  1,071.40 8,571.20
(S.1.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

04. 12 Nos Providing and fixing Orisa type white of colour glazed
earthen ware W.C. Pan with cost, of low level plastic flush
tank of 3 gallons capacity of approved quality including
making requisite number of holes in wall, plinth and floor
and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3
gallons trap and C.I. thimble (superior quality).

(i) with 4" dia C.I. trap. Each  5,836.60 70,039.20
(S.1. No.3(a) Page-2)

05. 15 Nos Providing and fixing European type white glazed earthen
ware wash down WC pan complete with and including cost
of white/black plastic seat (best quality) and lid with CP
brass hinges and buffers, 3 gallons plastic flushing cisteren
with fitting and clamps 3/4" dia and cutting and making
requisite number of holes in wall plinth and floor for pipe
connections and making good in cement concrete 1:2:4. Each 5,339.40 80,091.00
(S.I. No.4 Page-2, Chapter-1 of Schedule of Rate of 2012)

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F / PW (SI) P ag e-8



Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

06. 21 Nos Providing and fixing 24"x18" lavatory basin in white
glazed earthen ware complete with and including the cost
of earthen ware pedestal white or coloured glazed
(standard pattern), W.I or C.I. cantilever brackets 6 inches
built into walls, painted white in two coats after a primary
coat of red lead paint, a pair of 1/2" dia rubber plug and
chrome plate brass chain 1-1/4" dia malloable iron or CP
brass traps malleable iron or brass unions and making
requisite number of holes in walls, plinth & floor for pipe
connections and making good in cement for pipe
connections and making good in cment concrete 1:2:4
(standard pattern). Each 5,192.17 109,035.57
(S.I. No.8 & 9 Page-9, Chapter-1 of Schedule of Rate of
2012)

07. 24 Nos Providing and fixing in position nyloon connection
complete with 1/2" dia brass stop cock, with pair of brass
nuts and lining joints to nylon connection. Each 447.15 10,731.60
(S.1. N0.23 Page-6)

08. 30 Nos Supplying and fixing in position 1/2" dia CP bib cock,
standard pattern. Each 150.92 4,527.60
(S.1. No.2(i)(b) Page-16)

09. 17 Nos Supplying and fixing Swan type piller cock of superior
quality single C.P head 1/2" dia. Each 795.30 13,520.10
(S.1. No.16 Page-19)

10. 12 Nos Supplying and fixing CP muslim shower with double bib
cock and ring pipe etc. complete. Each 3,432.00 41,184.00
(S.l. N0.19-a Page-19)

11. 30 Nos Supplying and fixing concealed tee-stop cock of superior
quality with CP head 1/2" dia. Each 509.79 15,293.70
(S.1. No.12-a Page-18)

12. 17 Nos Providing and fixing 24"x18" bevelled edge mirror of
belgium glass complete with 1/8" thick hard board and CP
screws fixed to wooden cleats. (Standard Pattern). Each 1,711.60 29,097.20
(S.I. No.3-a Page-7)

13. 17 Nos Providing and fixing chrome plated brass 30" long towail
rail. 3/4" dia. Round or square (Standard Pattern). Each 1,082.95 18,410.15
(S.I. No.1(ii)(a) Page-7)

14, 30 Nos Supplying and fixing 3/4" dia handle valve (China). Each 227.92 6,837.60
(S.I. No.5(ii) Page-17)

15. 6 Nos Supplying and fixing 1" dia handle valve (China). Each 271.92 1,631.52

(S.I. No.5(iii) Page-17)

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F / PW (SI)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

16.

17.

18.

13 Nos

6 Nos

12 Nos

Supplying and fixing 1-1/2" dia handle valve (China).
(S.I. No.5(v) Page-17)

Construction of mainhole of inspection chamber for the
required dia of circular sewer and 3'-6"(1067mm) depth
with walls of B.B in cement mortar 1:3 1/2" thick in side of
walls and 1" (25mm) thick over benching and channel
including fixing C.I manhole cover with frame of clear
opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)
embedded in plain the face of wall at 12" (305mm) C.C.
duly painted etc; complete as per specification and drawing
no. D.P/I of Public Health Circular southern zone.

(S.I. No.1(a) Page-46, Chapter-11 of Schedule of Rate of
2012)

Providing chambers 15"x9" (inside dimensions) x 24" deep
for house meters with 4-1/2" thick burnt brick masonry
walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"
thick cement plaster in 1:3 C.M to all inside wall surface
and top to 1" thick C.C. 1:2:4 flooring complete with cast
iron hinged cover and frame 15"x9" (inside) clear opening
(W.l Qr) etc; fixed in cement concrete 1:2:4 including
curing, excavation, back filling and disposal of earth etc;
complete.

(S.1. No.4 Page-20)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) :

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F / PW (SI)

Each

Each

Each

970.92

14,748.00

4,905.67

Rs.

12,621.96

88,488.00

58,868.04

710,518.98
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

ADMINISTRATION BLOCK

PLUMBING WORKS

SCHEDULE-B

Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. 2 Nos Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fitting (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

300 Rft a) 17 mm dia (3/4" dia) Rft

300 Rft b) 25 mm (1" dia) Rft

400 Rft c) 38 mm (1-1/2" dia) Rft
02. Providing, laying, fixing and testing soil/waste/vent U-

PVC pipes and fittings with plain socket end/spigot ends
(heavy grade) confirming to be BS-4514/1983
Specifications complete including UPVC fittings with
solvent cement jointing, Dadex or equivalent make as
approved by the Engineer Incharge, complete in all
respects including bends, tees, crosses, tee, P-trap,
cowels, clamps, hangers, reducers, etc; embedded in
floors and walls, clamped to walls, suspended from slab,
making requisite no. of holes and making good in all
respects as per drawing and specifications and as directed
by the Engineer Incharge:

75 Rft a) 75 mm dia (3" dia:) Rft
50 Rft b) 110 mm dia (4" dia:) Rft
50 Rft ¢) 150 mm dia (6" dia:) Rft

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) :  Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

ADMINISTRATION BLOCK

ELECTRICAL WORKS

SCHEDULE-B

Rate in | Rate in

S.No| Quantity Description Unit | Figure | Words Amount
Rupees |Rupees

SCHEDULE ITEM:

1. 387 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 437,310.00
(Schedule Item No. 124-p15)

2. 170 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm?2 (3/4") PVC conduit recessed in the wall or column as
required. Point  985.00 167,450.00
(Schedule Item No. 126-p15)

3. 2 Point Providing & fixing bakelite ceiling rose with two terminals. Point  72.00 144.00
(Schedule Item No. 228-p33)

4. 86 Point Providing & fixing brass ceiling fan 56" (good quality). Point  3185.00 273,910.00
(Schedule Item No. 231-p33)

5. 30 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated
with size 4-7/.064 (16mm?) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00 36,390.00
(Schedule Item No. 42 -p6)

6. 170 Point Providing & fixing two pin 5amp plug socket flush type. Point  83.00 14,110.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS): Rs. 929,314.00
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

ADMINISTRATION BLOCK

ELECTRICAL WORKS

SCHEDULE-B

Rate in Rate in

S.No.| Quantity Description Unit | Figure |Words Amount
Rupees | Rupee

NON SCHEDULE ITEMS:

A SEC-A: WIRING INSTALLATIONS:

1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:

101 470 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 7 Nos One gang switch plate. Each
202 75 Nos Two gang switch plate. Each
203 2 Nos Four gang switch plate. Each
204 86 Nos Solid state fan dimmer with "ON-OFF" control. Each
205 58 Nos Telephone outlet plates with Jack plug. Each
206 24 Nos Split A/C point. Each
207 28 Nos Wiring of Exhaust Fan points. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,
complete in all respects and ready for use:

101. 16 Nos Philips Type TFD-340 or equivalent complete with 3x40 W
fluorescent lamps. Each

102. 102 Nos Philips Type TFD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each
103. 97 Nos Philips Type GKD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each
104. 12 Nos Philips Type TMS-140 or equivalent complete with 1x40 W

fluorescent lamps. Each
105. 44 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F/ EW (NSI) Page-13




S.No.

Quantity

Rate in
Description Unit Figure
Rupees

Rate in
Words
Rupee

Amount

02.

201.

03.

28 Nos

50 Mtrs

1 Job

2 Jobs

Provide, install, connect and commission Exhaust fan,
complete in all respects:

12" dia exhaust fan. Each

SEC: C: EEEDERS:

Provide lay and connect feeder from Main Source to Main
DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high
impact PVC conduit, complete with all accessories. Mtr

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission MAIN DB-G,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-150 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:

2 - 40 Amps TP, 15 KA, MCB

1- 50 Amps TP, 15 KA, MCB

2- 60 Amps TP, 15 KA, MCB Each

Provide, install, connect and commission DB-F1 & F2,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-40 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:
12 - 10 Amps SP, 7.5 KA, MCBs
12 - 15 Amps SP, 7.5 KA, MCBs Each

Provide, install, connect and commission DB-F1 & F2,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-60 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars
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S.No. Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupee

Amount

2 Jobs

1. 1 Job

2. 15 Mtrs

01. 80 Mtrs

02. 2 Jobs

03. 58 Nos

Outgoing:
12 - 30 Amps SP, 7.5 KA, MCBs

SEC: E: EARTHING:

Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x 5mm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
x 450 deep inspection chamber, complete with heavy duty C.I.
cover with frame, complete in all respects as per drawings and
specifications.

Provide, lay and connect 2x8 SWG copper conductors in
32mm dia G.I. Pipe from earth plate to DB.

SEC: F: TELEPHONE SYSTEM:

Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories.

Provide and install 5 pairs telephone junction box, 1.5mm
thick sheet steel fabricated with hinged door, having 2 x 5
pairs telephone tag blocks.

Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories.

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) :
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Each

Each

Mtr

Mtr

Job

Each

Rs.
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