1)

2)

3)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

CENTRAL LIBRARY

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

CIVIL WORKS Rs. 34,253,499.83 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):

PLUMBING WORKS Rs. 558,975.53 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):

ELECTRICAL WORKS Rs.  1,377,539.00 Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):

Total A+B+C) Rs.

Rs.

Rs.

Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CENTRAL LIBRARY

CIVIL WORKS

SCHEDULE-B

Rate in [ Ratein
S.No. Quantity Description Unit Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. 41,160 Cft  Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil. %oCft 3,176.25 130,734.45
(S.1. No0.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1%2" to 2" gauge
ratio 1:4:8.
3,400 Cft (a) Infoundation %Cft 9,416.28 320,153.52
(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):

3,625 Cft (i) Ratio 1:3:6 %Cft 12,595.00 456,568.75
5,781 Cft  (ii) Ratio 1:4:8 (Under Floor) %Cft 11,288.75 652,602.64
(S.1. No.5(h) and 5(i) chapter 4 of Schedule of Rates
2012)
04. 47,885 Cft  Filling, watering and ramming earth in floors with surplus %0Cft 1,512.50 72,426.06
earth from foundation lead upto one chain and lift upto 5
feet.

(S.1. No.21 chapter 1 of Schedule of Rates 2012)

05. 11,573 Sft Erection and removal of centering for RCC or plain %Sft  3,127.41 361,935.16
cement concrete works for Partal wood (Vertical).
(S.1. No.19(b)(ii) chapter 4 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.

(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.

36,855 Cft  a) Ground Floor Cft 337.00 12,420,135.00
1,250 Cft  b) Above Ground Floor Cft 361.20 451,500.00
(S.I. No.6(a)(i) & (d) chapter 4 of Schedule of Rates
2012)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

07.

08.

09.

10.

11.

12.

13.

14.

15.

16.

1,655 Sft

20,957 Sft

15,895 Cft
1,405 Cft

20,500 Cft

5,781 Cft

565 Sft

1,275 Cit

17,515 Sft

21,550 Sft

31,135 Sft
3,370 Sft

ipur College - Central Library (80Q) (Sep, 2017) AP F/ CW(s1)

Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick.

(S.1. No.28(b) chapter 4 of Schedule of Rates 2012)

Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft.
(S.1. No0.70, chapter 18 of Schedule of Rates 2012)

Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.

a) Ground Floor

b) Above Ground Floor

(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

Supplying and filling sand under floors and pluging in
walls.
(S.1. No.29 chapter 5 of Schedule of Rates 2012)

Dry rammed brick or stone ballast 12" to 2" gauge.
(S.1. No.2 chapter 4 of Schedule of Rates 2012)

Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.

a) Ground Floor

(S.1. No.24 chapter 8 of Schedule of Rates 2012)

Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.

a) Ground Floor

(S.1. No.38 chapter 8 of Schedule of Rates 2012)

Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:

(@) Under Floor

(S.1. No.38 chapter 7 of Schedule of Rates 2012)

Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:

(a) Over Roof Top
(S.1. N0.13 chapter 7 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
a) Ground Floor

b) Above Ground Floor

(S.1. No.13(a) chapter 9 of Schedule of Rates 2012)

%St

%Sft

%Cft
%Cft

%Cft

%Cft

%Sft

%Sft

Sft

%St

%Sft
%Sft

3,912.85

2,760.99

12,674.36

13,687.74

1,141.25

3,327.50

27,678.86

28,299.30

10.70

1,887.40

2,122.72
2,122.72

64,757.67

578,620.67

2,014,589.52

192,312.75

233,956.25

192,362.78

156,385.56

360,816.08

187,410.50

406,734.70

660,908.87
71,535.66

Page-3




S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

17.

18.

19.

20.

21.

22,

23.

24,

31,135
3,370

10,923
10,000

10,923
10,000

22

22

1,640
360

596
65

1,800
200

Sft
Sft

Sft
Sft

Sft
Sft

Nos

Nos

Cwt
Cwt

Rft
Rft

Sft
Sft

ipur College - Central Library (80Q) (Sep, 2017) AP F/ CW(s1)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
a) Ground Floor

b) Above Ground Floor

(S.1. No.11(a) chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
a) Ground Floor

b) Above Ground Floor

(S.1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).
a) Ground Floor

b) Above Ground Floor

(S.1. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

Making Khuras on Roof 2'-0" x 2'-0" x 0'-6".
(S.1. No.18 chapter 7 of Schedule of Rates 2012)

Bottom Khuras of brick masonry in cement mortar 1.6
4'x2'x4'1/2", 3" cement concrete (1:4:8).
(S.1. N0.19 chapter 7 of Schedule of Rates 2012)

Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).

a) Ground Floor

b) Above Ground Floor

(S.1. No.8(b) chapter 4 of Schedule of Rates 2012)

Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 4%" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.

a) Ground Floor

b) Above Ground Floor
(S.1. No.29 chapter 17 of Schedule of Rates 2012)

Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).

a) Ground Floor

b) Above Ground Floor

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)

%Sft
%St

%Sft
%Sft

%Sft
%Sft

Each

Each

Cwt
Cwit

Rft
Rft

%Sft
%Sft

2,197.52
2,197.52

2,122.72
2,122.72

2,197.52
2,197.52

358.68

649.83

5,001.70
5,152.95

228.90
228.90

2,116.41
2,116.41

684,197.85
74,056.42

231,864.71
212,272.00

240,035.11

219,752.00

7,890.96

14,296.26

8,202,788.00
1,855,062.00

136,424.40
14,878.50

38,095.38
4,232.82
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

25.

26.

27.

28.

29.

30.

31.

32.

22,500 Sft
3,400 Sft

12,250 Sft

7,423 Sft
8,000 Sft

21,560 Sft

315 Sft

430 Sft

600 Sft

5,218 Bags

ipur College - Central Library (80Q) (Sep, 2017) AP F/ CW(s1)

Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).

a) Ground Floor

b) Above Ground Floor

(S.1. No.40(A&B) chapter 9 of Schedule of Rates 2012)

Distempering (3 coats) (on ceiling).
a) Ground Floor
(S.I. No.24(c) chapter 9 of Schedule of Rates 2012)

Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).

a) Ground Floor

b) Above Ground Floor

(S.1. No.38(A&B) chapter 9 of Schedule of Rates 2012)

Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area).

(S.1. N0.92 chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium Deluxe
model (White) channels, framing for sliding windows and
ventilators of Alcop made with 5 mm thick tinted glass
glazing (Belgium) and aluminium fly screen including
handles, stoppers and locking arrangement etc; complete.
Deluxe model (White).

a) Ground Floor
(S.1. No.84(a) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3

coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill).
(S.1. No.26 chapter 17 of Schedule of Rates 2012)

Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges).
(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)

Difference of cost of S.R. cement and Portland cement.
(S.1.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)

%Sft
%Sft

%Sft

%Sft
%Sft

Sft

Sft

Sft

%Sft

Bag

2,237.95
2,237.95

1,079.65

2,567.95
2,567.95

9.74

1,592.69

180.50

1,270.83

40.00

503,538.75
76,090.30

132,257.13

190,618.93
205,436.00

209,994.40

501,697.35

77,615.00

7,624.98

208,720.00

Page-5




Rate in [ Ratein
S.No. Quantity Description Unit Figure | Words Amount
Rupees | Rupees

33. 150 Sft Supplying and fixing in position Aluminium channels
framing for hinged doors of Alcope made with 5mm thick
tinted glass glazing (Belgium) and alpha japan locks
including handles stoppers etc. Deluxe model (White). Sft 1,450.76 217,614.00
(S.1.No.83(a), chapter 18 of Schedule of Rates 2012)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) :  Rs. 34,253,499.83

Page-6
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCE

KHAIRPUR MIR'S
CENTRAL LIBRARY

CIVIL WORKS

SCHEDULE-B

S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

01.

02.

03.

2,780 Cft

8,596 Sft

5,268 Sft

NON-SCHEDULE ITEMS

Providing and laying 1:2:4 RCC of specified
strength using approved quality crushed stone and
fine aggregate for Folded Plate slab, and its beams
including steel pipe form work as per drawing and
design levelling, compacting, rodding, vibrating,
finishing, curing etc; complete in all respect but
excluding cost of steel and its fabrication.(For all
height).

Providing and fixing perforated panelling of 1/8"
teak plywood pasted over 1/2" thick chip board with
and including 2"x2" size deodar wood batten in both
direction at 12 inch center to center fixed on existing
surface, including providing 1" glass wool pad of
panelling as shown in drawings with and including
polishing on exposed surfaces and transparent
solignum paint (imported) on rear surface of chip
board and deodar wood etc; complete in all respect
all as per drawings and specification and as directed
by the Engineer Incharge.

Supply and installation of mineral fibre acoustic
ceiling (non-directional) perforated pattern size 2'-
0"x2'-0"x1%" thick and imported Aluminium
extruded section in natural anodized finish 10-12
microns coating comprising of main tee runner and
angle edges trim. Suspension shall be made by mean
of adjustable suspender of 8 SWG galvanized steel
wire and cadmium plated spring clip supported at 4'-
0" centre to centre, suspender shall be fixed to the
slab, beam soffits with nylon anchors 1%" No.12
round headed steel screws and washer; complete in
all respect as per drawing and specifications and as
per directions of the Engineer Incharge. (For all
heights).

Note:

Extra frame to hold the light fixtures, an outlets and
other services as per working drawing will be
provided and no extra payment will be made on.

Measurement will be made for the superficial area,
no deduction will be made for the light.

Cft

Sft

Sft
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S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

04.

05.

06.

07.

08.

trol Library (B0Q) (Sep, 2017) AP F/CW (NSI)

5,500 Sft

200 Rft

350 Rft

695 Sft

160 Rft

Providing and laying Guttca brick facing
21/4"x9"x2Y4" size of approved design set in cement
sand mortar 1:3 including filling the joints with
white cement slurry using colour pigment for
matching, including levelling, smooth finishing,
curing and scafolding etc. complete as per
specification and as directed by the Engineer
Incharge (For all height).

Providing and fixing balustrade of Rectangular Mild
steel pipe 18 gauge (2"x1") size fixed with 1" x 1/4"
mild steel flat to 2" dia M.S pipe of 18 gauge hand
rail moulded to required details as per drawing and
specifications including polishing the hand rail and
painting the mild steel square bars with 2 coats of
paint priming coat of anticorrosive (red oxide) of
approved manufacture for all floor.

Providing and laying Soil/Waste/Vent U-PVC pipes
and fittings with plain socket end/spigot ends (heavy
grade) confirming to be  BS-4514/1983
Specifications complete, jointing with best quality
solvent cement joint or rubber ring push fit joint, U-
PVC fittings such as bends, tees, crosses, tee, P-trap,
Cowels, Clamps and hangers, including excavation
and backfilliing etc; required for the proper
completion of the job complete in all respects, pipes
and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc;
complete in all respects as per drawing and
specifications and as directed by the Engineer
Incharge.

a) 110 mm dia (4" dia for Rain water)

Providing and fixing 1%" thick solid core machine
pressed commercial ply veneered door (single or
double leaf) best quality shutters of first class deodar
wood skeleton and commercial ply wood (3 ply) on
both sides, openable on one side of approved
manufacturer with and including brass oxidized
fittings such as hinges, tower bolts, handles, al-drop
mortice lock door stopper etc; as per schedule of
hardware etc; complete as per drawings and
specifications (For all height).

Providing and fixing expansion joint of 16 gauge
and 6" wide aluminium sheet cover, with one end
fixed with stainless steel screw and the other end
free in RCC columns and as per detials and
specifications etc; complete.

Sft

Rft

Rft

Sft

Rft
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S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

09.

10.

11.

12.

13.

trol Library (B0Q) (Sep, 2017) AP F/CW (NSI)

250 Rft

1,200 Sft

600 Rft

17,837 Sft

1,715 Sft

Providing and fixing flashing with 22 gauge
stainless steel sheet 16™ wide moulded as per design,
one end fixed with rawal plug and stainless steel
screws and the other end kept free as per drawing
and specification etc; complete. (over the top roof).

Providing and fixing in position thermopor in
expansion joints 1" thick in between different
members of RCC works i.e. columns, beams, etc; as
per drawing and specifications.

Providing and fixing expansion joint 1x1" size
epoxy filling.

Providing and laying Porcelain Tiles Floor of
approved size, design and quality laid over 13"
thick C.C. 1:2:4 bed floor including filling and
grouting the joints with neat white cement slurry
using colour pigment for matching, including
levelling and curing etc; complete as per
specification and as directed by the Engineer
Incharge.

(i) Size of Tile 12" x 12"
a) Ground Floor

Providing and laying 12" x 6" size Porceline Tiles
Skirting of approved design and quality set in
cement sand mortar ratio 1:3 including filling the
joints with neat white cement slurry using colour
pigment for matching, including levelling and curing
etc; complete as per specification and as directed by
the Engineer Incharge.

a) Ground Floor

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) :

Rft

Sft

Rft

Sft

Sft

Rs.
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Knairpur College - Central Library (50Q) (Sep, 2017) AP F/CW (NSI)

Amount
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Knairpur College - Central Library (50Q) (Sep, 2017) AP F/CW (NSI)

Amount
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Knairpur College - Central Library (50Q) (Sep, 2017) AP F/CW (NSI)

Amount

Page-12



KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CENTRAL LIBRARY
PLUMBING WORKS

SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.

(S.I. No.2(c) & (d) Chapter-10 of Schedule of Rate of

2012)
500 Rft a) RCC Pipe 6"dia Rft 199.25 99,625.00
150 Rft b) RCC Pipe 9"dia Rft 250.60 37,590.00
02. 24 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.I. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each 1,193.17 28,636.08
(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

03. 12 Nos. Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia. Each 509.74 6,116.88
(S..No.11(b), Chapter-6 of Schedule of Rate of 2012)

04. 12 Nos. Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality). Each  1,071.40 12,856.80
(S.I.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

05. 4 Nos Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching
and channel including fixing C.I. manhoel cover with
frame of clear opening 1%2"x1%"' of 1.75cwt. embedded in
plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide
projecting 4" from the face of wall at 12" c.c. duly painted
etc; complete as per specifications and drawing No: DP/I
of Public Health Circle Southern Zone Hyderabad.

a) 4" to 12" dia 2'x 2 'x 3'-6". Each  14,748.00 58,992.00
(S.I. No.1(a) Chaper-Il of P.H. Engg. of 2012)

ur College - Centrol Library (800Q) (Sep, 2017) AP F/ PW (5) Page—13




S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

06.

07.

08.

09.

10.

11.

12.

13.

6 Nos

9 Nos

12 Nos

12 Nos

9 Nos

6 Nos

12 Nos

12 Nos

ipur College - Central Library (80Q) (sep, 2017) AP F/ PW (s1)

Providing and fixing European type white glazed earthen
ware wash down WC pan complete with and including cost
of white/black plastic seat (best quality) and lid with CP
brass hinges and buffers, 3 gallons plastic flushing cisteren
with fitting and clamps 3/4" dia and cutting and making
requisite number of holes in wall plinth and floor for pipe
connections and making good in cement concrete 1:2:4.
(S.I. No.4 Page-2)

Providing and fixing 24"x18" lavatory basin in white
glazed earthen ware complete with and including the cost
of earthen ware pedestal white or coloured glazed
(standard pattern), W.I or C.I. cantilever brackets 6 inches
built into walls, painted white in two coats after a primary
coat of red lead paint, a pair of 1/2" dia rubber plug and
chrome plate brass chain 1-1/4" dia malloable iron or CP
brass traps malleable iron or brass unions and making
requisite number of holes in walls, plinth & floor for pipe
connections and making good in cement for pipe
connections and making good in cment concrete 1:2:4
(standard pattern).

(S.I.N0.8+9 Page-9 Chapter-1 of Schedule of Rate of
2012)

Providing and fixing in position nyloon connection
complete with 1/2" dia brass stop cock, with pair of brass
nuts and lining joints to nylon connection.

(S.1. No.23 Page-6)

Supplying and fixing in position 1/2" dia CP bib cock,
standard pattern.
(S.1. No.2(i)(b) Page-16)

Supplying and fixing Swan type piller cock of superior
quality single C.P head 1/2" dia.

(S.l. No.16 Page-19)

Supplying and fixing CP muslim shower with double bib
cock and ring pipe etc. complete.

(S.l. No.19-a Page-19)

Supplying and fixing concealed tee-stop cock of superior
quality with CP head 1/2" dia.
(S.I. No.12-a Page-18)

Providing and fixing 24"x18" bevelled edge mirror of
belgium glass complete with 1/8" thick hard board and CP
screws fixed to wooden cleats. (Standard Pattern).

(S.I. No.3-a Page-7)

Each

Each

Each

Each

Each

Each

Each

Each

5,339.40

5,192.17

447.15

150.92

795.30

3,432.00

843.92

1,711.60

32,036.40

46,729.53

5,365.80

1,811.04

7,157.70

20,592.00

10,127.04

20,539.20
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

14.

15.

16.

17.

18.

19.

20.

12 Nos

12 Nos

12 Nos

9 Nos

4 Nos

10 Nos

6 Nos

ipur College - Central Library (80Q) (sep, 2017) AP F/ PW (s1)

Providing and fixing chrome plated brass 30" long towail
rail. 3/4" dia. Round or square (Standard Pattern).
(S.1. No.1(ii)(a) Page-7)

Supplying and fixing 3/4" dia handle valve (China).
(S.I. No.4(b)(ii),(iii))&(v) Page-17 Chapter-6 of Schedule
of Rate of 2012)

Supplying and fixing 1" dia handle valve (China).
(S.1. No.5(iii) Page-17)

Supplying and fixing 1-1/2" dia handle valve (China).
(S.I. No.5(v) Page-17)

Construction of manhole of inspection chamber for the
required dia of circular sewer and 3'-6"(1067mm) depth
with walls of B.B in cement mortar 1:3 1/2" thick in side of
walls and 1" (25mm) thick over benching and channel
including fixing C.I manhole cover with frame of clear
opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kQ)
embedded in plain the face of wall at 12" (305mm) C.C.
duly painted etc; complete as per specification and drawing
no. D.P/I of Public Health Circular southern zone.

(S.I. No.1(a) Page-46)

Providing chambers 15"x9" (inside dimensions) x 24" deep
for house meters with 4-1/2" thick burnt brick masonry
walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"
thick cement plaster in 1:3 C.M to all inside wall surface
and top to 1" thick C.C. 1:2:4 flooring complete with cast
iron hinged cover and frame 15"x9" (inside) clear opening
(W.l Qr) etc; fixed in cement concrete 1:2:4 including
curing, excavation, back filling and disposal of earth etc;
complete.

(S.1. No.4 Page-20)

Providing and fixing Orisa type white of colour glazed
earthen ware W.C. Pan with cost, of low level plastic flush
tank of 3 gallons capacity of approved quality including
making requisite number of holes in wall, plinth and floor
and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3
gallons trap and C.1. thimble (superior quality).

(i) with 4 " dia C.1. trap.

(S.1. No.3(a) Page-2)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) :

Each

Each

Each

Each

Each

Each

Each

1,082.95

227.92

271.92

970.92

14,748.00

4,905.67

5,836.60

Rs.

12,995.40

2,735.04

3,263.04

8,738.28

58,992.00

49,056.70

35,019.60

558,975.53
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CENTRAL LIBRARY

PLUMBING WORKS

SCHEDULE-B

Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. 1 No. Providing and installation of 10 gallons water cooler with
water supply and drainage connections, resting over angle
iron brackets wall mounted at appropriate height with two
nos 1/2" dia C.P. brass taps etc, complete. First class best
locally made quality of MECO. Each

02. 2 Nos Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fitting (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge:

300 Rft a) 17 mm dia (3/4" dia) Rft

125 Rft  b) 25 mm (1" dia) Rft

150 Rft ¢) 38 mm (1-1/2" dia) Rft
03. Providing, laying, fixing and testing soil/waste/vent U-

PVC pipes and fittings with plain socket end/spigot ends
(heavy grade) confirming to be BS-4514/1983
Specifications complete including UPVC fittings with
solvent cement jointing, Dadex or equivalent make as
approved by the Engineer Incharge, complete in all
respects including bends, tees, crosses, tee, P-trap,
cowels, clamps, hangers, reducers, etc; embedded in
floors and walls, clamped to walls, suspended from slab,
making requisite no. of holes and making good in all
respects as per drawing and specifications and as directed
by the Engineer Incharge:

25 Rft a) 75 mm dia (3" dia:) Rft
30 Rft b) 110 mm dia (4" dia:) Rft
50 Rft ¢) 150 mm dia (6" dia:) Rft

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) :  Rs.

‘pur College - Central Library (80Q) (sep, 2017) AP F/ PW (NS)




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIEN(!
KHAIRPUR MIR'S

CENTRAL LIBRARY

ELECTRICAL WORKS

SCHEDULE-B

Rate in | Rate in
S.No| Quantity Description Unit | Figure | Words
Rupees | Rupees

SCHEDULE ITEM:

1. 190 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00
(Schedule Item No. 124-p15)

2. 63 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm2 (3/4™) PVC conduit recessed in the wall or column as
required. Point  985.00
(Schedule Item No. 126-p15)

3. 10 Point Providing & fixing bakelite ceiling rose with two terminals. Point  72.00
(Schedule Item No. 228-p33)

4. 91 Point Providing & fixing brass ceiling fan 56" (good quality). Point  3185.00
(Schedule Item No. 231-p33)

5. 75 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated and
PVC seated with 3.5 core armoured copper conductor 600/1000
watts size 150mmz2. Per Mtr. 9632.00
(Schedule Item No. 94 -p11)

6. 10 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated and
PVC seated with 3.5 core armoured copper conductor 600/1000
watts size 120mmz2. Per Mtr. 8260.00
(Schedule Item No. 93 -p11)

7. 63 Point Providing & fixing two pin 5amp plug socket flush type. Point  83.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs.

pur College - Central Library (BOQ) (Sep, 2017) AP F./ EW (S1)
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Amount

214,700.00

62,055.00

720.00

289,835.00

722,400.00

82,600.00

5,229.00

1,377,539.00




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CENTRAL LIBRARY

ELECTRICAL WORKS

SCHEDULE-B
Rate in Rate in
S.NoJ| Quantity Description Unit| Figures Words Amount
Rupees Rupees
NON-SCHEDULE ITEMS:
A SEC-A: WIRING INSTALLATIONS:
1. Wiring with 2 x 2.5 sq. + 1 x 1.5 sq. mm S/C PVC

Cable in 20 mm dia high impact PVC Conduit
recessed in slab/wall, complete with all accessories.

101 102 Nos Circuits for light/fan points Each

102 6 Nos Setof 8 Light points coontrolled through MCB/DB. Each

103 63 Nos 5 Amps socket outlet points. Each
B. SEC-B: SWITCH ACCESSORIES:
1. Provide, fix and connect following accessories

1.5mm thick sheet steel back box of appropriate
dimensions recessed in walls.

101 5 Nos Single gang switch plate: Each
102 27 Nos Double gang switch plate: Each
103 11 Nos Four gang switch plate. Each
C. SEC-C: LIGHT FITTINGS & FIXTURES:

1. Provide, fix, connect and commission light fixtures

Philips make or equivalent with Philips components
as approve, complete in all respects and ready for
use.

101. 16 Nos Providing and fixing of recessed mounting
Fluorescent light fixtures similar to Philips type
TCS-240, complete with all Philips make
components and warm white fluorescent lamps. Each

102. 112 Nos Providing and fixing of Fluorescent light fixtures,
similar to Philips type GKD - 240, complete with
all Philips make components and day light
florescent lamp. Each

103. 4 Nos Providing and fixing of Fluorescent light fixtures,
similar to Philips type TMS - 140, complete with
all Philips make components and day light
florescent lamp. Each
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Rate in Rate in
S.NoJ| Quantity Description Unit| Figures Words Amount
Rupees Rupees
104. 30 Nos Providing and fixing of Ceiling Mounted recessed
Downlighters PHILIPS make Smart Spark (14.5W
LED), complete in all respect. Each
105. 10 Nos Providing and fixing of Indoor Wall Bracket light
fixture PHILIPS make, complete in all respects
including 1x18W white PLC lamps, in Auditorium
Area. Each
106. 5 Nos Providing and fixing of weather proof / watertight
Outdoor Wall Bracket light fixture PHILIPS make,
complete in all respects including 1x24W white
PLC lamps. Each
2. 10 Nos Provide, install, connect and commission Exhaust
fan, complete in all respects. Each
D. SEC-D: FEEDERS
1. 30 Mtrs Provide lay and connect sub-feeder from Main DB
& DG Panel to LDB-1 & LDB-2, 3 x 35 sq.mm + 2
x 16 sg.mm S/C PVC Cable in 50 mm dia high
impact PVC Conduit recessed in slab/wall,
complete with all accessories. Mtr
E. SEC-E: SWITCH GEAR:
Provide, install, connect and commission Main
Distribution Board 1.5mm thick, sheet steel
fabricated, flush type totally enclosed with hinged
front cover suitable for 3 Phase, 4 wire, 50 Hz Alc
system and equipped as under:
Incoming:
1-50 Amp, TP, 10 KA, MCCBs, with Mechanical
Interlock, such that if one is "ON" the other is
"OFF".
6 - Phase indicating lamps
Outgoing:
12 -6 Amps SP,5KA,MCBs
6 -15 Amps SP,5KA,MCBs
2 Jobs 6 -30 Amps SP,5KA,MCBs Each
F. SEC-F: TELEPHONE SYSTEM:
1. 20 Mtrs Provide and lay 5 pairs telephone cable from T&T
to TJB, in 25mm dia "D" class PVC pipe recessed
in slab/wall, complete with all accessories, for. Mtr
2. 1 Job Provide and install 5 pairs telephone junction box,
1.5mm thick sheet steel fabricated with hinged
door, having 2 x 5 pairs telephone tag blocks. Job

Khairpur College - Central Library (BOQ) (Sep, 2017) AP F / EW (NSI)
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S.No,

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

101

102

201

202

203

12

Nos

No.

Job

SEC-G: PUBLIC ADDRESS SYSTEM:

Providing, laying and connecting of wiring of
Public Address system comprising of following
components using 2 core speaker cable with
flexible jacket (WISI Germany make) in 20mm dia
PVC conduit concealed in wall/above false ceiling,
as shown in the drawing.

Speaker points

Mic points

Providing, installation, connection, testing and
commissioning of the following Sound system
components: (TOA make or equivalent).

False ceiling mounting 6 watt speaker, TOA make.

. CD player

. Paging Microphone with PTTN Lock

. Providing, installation, connection, testing and

commissioning of 220-watts Dual Channel
Amplifier with 08 auxiliary input 03 microphone
output accessories, (TOA make or equivalent)
complete in all respects.

SEC: H: EARTHING:

Provide, install, test and commission Earth point
measuring an earth resistance of not more than
"ONE OHM" with 600mm x 600mm x 6mm thick
copper plate, burried 5 meters deep or to the depth
of water table, whichever is less, fill with lime, salt
and charcoal in appropriate ratio, also construct
450 x 450 x 450 deep inspection chamber,
complete with heavy duty C.I. cover frame,
complete in all respects as per drawings and
specifications.

30 Mtrs Provide, lay and connect 2x3/0 SWG Copper

Conductor in 2" dia UPVC Pipe from inspection
chamber to the MDB, burried 2-0" deep
underground complete in all respects.

20 Mtrs Provide, lay and connect 2x1/0 SWG Copper

Conductor in 2" dia UPVC Pipe from inspection
chamber to the A/C Panel & DG Set, burried 2'-0"
deep underground complete in all respects.

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) :
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Each

Each

Each

Each

Each

Each

Job

Mtr

Mtr

Rs.
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