
1) CIVIL WORKS Rs. 45,942,231.81  Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):  = Rs.

2) PLUMBING WORKS Rs. 780,916.94       Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):  = Rs.

3) ELECTRICAL WORKS Rs. 1,284,952.00    Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):  = Rs.

Total (A + B + C) Rs.

—

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

CROP PRODUCTION

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

—



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 68615 Cft Excavation in foundation of buildings bridges and other

structures including dag belling, dressing, refilling around

the structure with excavated earth watering and ramming.

lead upto one chain and lift upto 5 ft. in Ordinary soil. %0Cft      3,176.25          217,938.39 

(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1½" to 2" gauge 

ratio 1:4:8.

5720 Cft (a)  In foundation %Cft      9,416.28          538,611.22 

(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,

finishing and curing complete (including screening and

washing of stone aggregate without shuttering):

2980 Cft (i)   Ratio  1:3:6 %Cft    12,595.00          375,331.00 

4525 Cft (ii)  Ratio 1:4:8 (Under Floor) %Cft    11,288.75          510,815.94 

(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates

2012)

04. 33190 Cft Filling, watering and ramming earth in floors with surplus

earth from foundation lead upto one chain and lift upto 5

feet.

%0Cft      1,512.50            50,199.88 

(S.I. No.21 chapter 1 of Schedule of Rates 2012)

05. 8000 Sft Erection and removal of centering for RCC or plain

cement concrete works for Partal wood (Vertical).

%Sft      3,127.41          250,192.80 

(S.I. No.19(b)(ii) chapter 4 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and

material except the cost of steel reinforcement and its

labour for bending and binding which will be paid

seperately. This rate also including all kinds of forms,

moulds, lifting, shuttering, curing, rendring and finishing

the exposed surface.(including screening and washing of

shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels

and other structural mambers laid in situ or pre-cast laid

in position complete in all respects.

(i) Ratio 1:2:4, 90 lbs cement, 2 cft sand, 4 cft shingle

1/8" to 1/4" gauge.

39050 Cft a) Ground Floor Cft         337.00     13,159,850.00 

13005 Cft b) First Floor Cft         349.11       4,540,175.55 

1285 Cft c) Above First Floor Cft         361.20          464,142.00 

(S.I. No.6(a)(i)&(d) chapter 4 of Schedule of Rates 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

Quantity

CROP PRODUCTION

CIVIL WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

07. 1400 Sft Damp Proof Course with cement sand and shingle

concrete (1:2:4) including 2 coats of asphaltic mixture 2"

thick. %Sft      3,912.85            54,779.90 

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

08. 7260 Sft Vertical damp proof course of 3/4" thick cement plaster

1:2 with bitument @ 20 Lbs per % sft. %Sft      2,760.99          200,447.87 

(S.I. No.70, chapter 18 of Schedule of Rates 2012)

09. Pucca brick work in Ground Floor in cement sand mortar

1:6 including striking of joints:

10280 Cft a) Ground Floor %Cft    12,674.36       1,302,924.21 

9370 Cft b) First Floor %Cft    13,112.99       1,228,687.16 

2200 Cft c) Above First Floor %Cft    13,687.74          301,130.28 

(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

10. 13870 Cft Supplying and filling sand under floors and pluging in

walls. %Cft      1,141.25          158,291.38 

(S.I. No.29  chapter 5 of Schedule of Rates 2012)

11. 5925 Cft Dry rammed brick or stone ballast 1½" to 2" gauge. %Cft 3,327.50    197,154.38         

(S.I. No.2  chapter 4 of Schedule of Rates 2012)

12. Laying floors of approved white glazed tiles 1/4" thick in

white cement 1:2 over 3/4" thick cement mortar 1:2

complete:

530 Sft a) Ground Floor %Sft 27,678.86           146,697.96 

530 Sft b) First Floor %Sft 27,678.86           146,697.96 

(S.I. No.24  chapter 8 of Schedule of Rates 2012)

13. Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing:

1625 Cft a) Ground Floor %Sft 28,299.30           459,863.63 

1625 Cft b) First Floor %Sft 28,299.30  459,863.63         

(S.I. No.38  chapter 8 of Schedule of Rates 2012)

14. Providing and laying single per layer of polythene sheet

0.13 mm thick for water proofing as per specification and

instructions of Engineer Incharge:

13340 Sft (a)  Under Floor Sft           10.70          142,738.00 

(S.I. No.38  chapter 7 of Schedule of Rates 2012)

15. Two coats of bitumen laid hot using 34 lbs for % Sft over

roof and blinded with sand at one Cft Per % Sft:

13200 Sft (a)  Over Roof Top %Sft      1,887.40          249,136.80 

(S.I. No.13  chapter 7 of Schedule of Rates 2012)

16. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal):

22580 Sft a) Ground Floor %Sft 2,122.72    479,310.18         

21230 Sft b) First Floor %Sft 2,122.72    450,653.46         

(S.I. No.13(a)  chapter 9 of Schedule of Rates 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal):

22580 Sft a) Ground Floor %Sft      2,197.52 496,200.02         

21230 Sft b) First Floor %Sft      2,197.52 466,533.50         

(S.I. No.11(a)  chapter 9 of Schedule of Rates 2012)

18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External):

10470 Sft a) Ground Floor %Sft 2,122.72    222,248.78         

10380 Sft b) First Floor %Sft 2,262.72    234,870.34         

7775 Sft c) Above First Floor %Sft 2,402.72    186,811.48         

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

19. Cement plaster 3/8" thick Ratio 1:4 (1st Coat External):

8070 Sft a) Ground Floor %Sft      2,197.52 177,339.86         

8230 Sft b) First Floor %Sft      2,337.52 192,377.90         

7775 Sft c) Above First Floor %Sft      2,177.52 169,302.18         

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

20. 18 Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each         358.68              6,456.24 

(S.I. No.18 chapter 7 of Schedule of Rates 2012)

21. 18 Nos Bottom Khuras of brick masonry in cement mortar 1:6

4'x2'x4'1/2", 3" cement concrete (1:4:8). Each         649.83            11,696.94 

(S.I. No.19 chapter 7 of Schedule of Rates 2012)

22. Fabrication of ToR steel reinforcement for cement

concrete including cutting, bending, laying in position

making joints and fastenings including cost of binding

wire (also includes removal of rust from bars):

1640 Cwt a) Ground Floor Cwt      5,001.70       8,202,788.00 

650 Cwt b) First Floor Cwt      5,001.70       3,251,105.00 

58 Cwt c) Above First Floor Cwt      5,152.95          298,871.10 

(S.I. No.8(b)& 29 chapter 4 of Schedule of Rates 2012)

23. Providing & Fixing G.I frames/chowkats of size 7" x 2"

or 4½" x 3" for door using 20 guage G.I sheet including

welded hinges and fixing at site with necessary hold fasts.

Filling with cement and slurry of ratio 1:6 and repairing

the jambs. The cost also includes all carriage, tools and

plants used in making and fixing:

800 Rft a) Ground Floor Rft 228.90       183,120.00         

760 Rft b) First Floor Rft 228.90       173,964.00         

(S.I. No.29 chapter 17 of Schedule of Rates 2012)

24. Preparing new surface and 2 coats of painting over

priming coat on doors and windows any type (including

edges):

2200 Sft a) Ground Floor %Sft 2,116.41    46,561.02           

2000 Sft b) First Floor %Sft 2,116.41    42,328.20           

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates

2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

25. Preparing the surfaces and painting with plastic Emulsion

paint of approved make including rubbing the surface

with sand paper, filling the voids with chalk/plaster of

paris and then painting etc complete (new surface 3 coats)

(on wall):

24000 Sft a) Ground Floor %Sft 2,237.95    537,108.00         

22500 Sft b) First Floor %Sft 2,237.95    503,538.75         

(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)

26. Distempering (3 coats) (on ceiling):

13850 Sft a) Ground Floor %Sft 1,079.65    149,531.53         

12600 Sft b) First Floor %Sft 1,079.65    136,035.90         

(S.I. No.24(c)  chapter 9 of Schedule of Rates 2012)

27. Preparing the surface and painting with weather coat

including rubbing brick/sand paper filling the voids with

chalk/plaster of paris and then painting with weather coat

of approved make (3 coats):

8070 Sft a) Ground Floor %Sft 2,567.95    207,233.57         

8230 Sft b) First Floor %Sft 2,567.95    211,342.29         

7775 Sft c) Above First Floor %Sft 2,796.04    217,392.11         

(S.I. No.38(A&B) & 42 chapter 9 of Schedule of Rates

2012)

28. 14830 Sft Providing Anti-termite treatment by

spraying/sprinkling/spreading Neptachler 0.5% emulsion

as an over all pre-construction treatment in slab type

construction under the slab and along attached perches or

entrances etc. complete as per direction of Engineer

Incharge (plinth area). Sft             9.74          144,444.20 

(S.I. No.92 chapter 18 of Schedule of Rates 2012)

29. Supplying and fixing in position Aluminium channels

framing for hinged doors of Alcop made with 5 mm thick

tinted glass glazing (Belgium) and Alpha (Japan) locks

including handles, stoppers etc. Deluxe model (White)

with glazed partition.

115 Sft a) Ground Floor Sft 1,450.76    166,837.40         

(S.I. No.83(a)  chapter 18 of Schedule of Rates 2012)

30. Supplying and fixing in position Aluminium Deluxe

model (Bronze) channels, framing for sliding windows

and ventilators of Alcop made with 5 mm thick tinted

glass glazing (Belgium) and aluminium fly screen

including handles, stoppers and locking arrangement etc;

complete. Deluxe model (White).

870 Sft a) Ground Floor Sft 1,592.69    1,385,640.30      

850 Sft b) First Floor Sft 1,592.69    1,353,786.50      

(S.I. No.84(a)  chapter 18 of Schedule of Rates 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

31. 870 Sft Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3-

coats etc. complete (weight not to be less than 3.7 Lbs/Sft

of finished grill). Sft         180.50          157,035.00 

(S.I. No.26  chapter 17 of Schedule of Rates 2012)

32. 4600 Sft Preparing surface and painting sashes, fan light glazed or

gauzed door and window grill etc. any type (including

edges). %Sft      1,270.83            58,458.18 

(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates

2012)

33. 6641 Bags Difference of cost of S.R. cement and Portland cement. Bag           40.00          265,640.00 

(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of

Material 2011)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 45,942,231.81    
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

NON-SCHEDULE ITEMS

01. 310 Rft Providing and fixing balustrade of Rectangular Mild

steel pipe 18 gauge (2"x1") size fixed with 1" x 1/4"

mild steel flat to 2" dia M.S pipe of 18 gauge hand rail

moulded to required details as per drawing and

specifications including polishing the hand rail and

painting the mild steel square bars with 2 coats of

paint priming coat of anticorrosive (red oxide) of

approved manufacture for all floor.

(R.A. attached).
Rft 808.00        

02. 1000 Sft Providing and applying 3/4" thick internal cement

plaster ratio 1:4 with Pudlo @ 5 lbs per bag of cement

etc; complete. (for Overhead Tanks). (RA attached). Sft 50.00        

03. 150 Rft Providing and fixing PVC ribbed water stops 9" (152

mm) wide in vertical or horizontal expansion joints

including cutting or jointing etc., complete in all

floors. (RA attached). Rft 472.00      

04. Providing and laying Guttca brick facing

21/4"x9"x2¼" size of approved design set in cement

sand mortar 1:3 including filling the joints with white

cement slurry using colour pigment for matching,

including levelling, smooth finishing, curing and

scafolding etc. complete as per specification and as

directed by the Engineer Incharge (For all height).

(Market Rate).
2400 Sft a)  Ground Floor Sft 360.00      

2150 Sft b)  First Floor Sft 360.00      

Quantity

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CROP PRODUCTION

CIVIL WORKS
 

SCHEDULE-B
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

Quantity

05. Providing and laying Soil/Waste/Vent U-PVC pipes

and fittings with plain socket end/spigot ends (heavy

grade) confirming to be BS-4514/1983 Specifications

complete, jointing with best quality solvent cement

joint or rubber ring push fit joint, U-PVC fittings such

as bends, tees, crosses, tee, P-trap, Cowels, Clamps

and hangers, including excavation and backfilliing

etc; required for the proper completion of the job

complete in all respects, pipes and fittings are first

class best quality manufactured by DADEX/AGM or

approved equivalent etc; complete in all respects as

per drawing and specifications and as directed by the

Engineer Incharge. (RA attached).

800 Rft a)  110 mm dia (4" dia for Rain water) Rft 385.00      

06. 2415 Sft Providing and fixing 1½" thick solid core machine

pressed commercial ply veneered door (single or

double leaf) best quality shutters of first class deodar

wood skeleton and commercial ply wood (3 ply) on

both sides, openable on one side of approved

manufacturer with and including brass oxidized

fittings such as hinges, tower bolts, handles, al-drop

mortice lock door stopper etc; as per schedule of

hardware etc; complete as per drawings and

specifications (For all height). (Market Rate). Sft 702.00      

07. 350 Rft Providing and fixing expansion joint of 16 gauge and

6" wide aluminium sheet cover, with one end fixed

with stainless steel screw and the other end free in

RCC columns and as per details and specifications

etc; complete. (R.A. attached). Rft 200.00      

08. 150 Rft Providing and fixing flashing with 22 gauge stainless

steel sheet 16" wide moulded as per design, one end

fixed with rawal plug and stainless steel screws and

the other end kept free as per drawing and

specifications complete (over the top roof ). 

(R.A. attached).
Rft 300.00      

09. 1000 Sft Providing and fixing in position thermopor in

expansion joints 1" thick in between different

members of RCC works i.e. columns, beams, etc; as

per drawing and specifications. (R.A. attached). Sft 30.00        

10. 500 Rft Providing and fixing expansion joint 1x1" size epoxy

filling. (R.A. attached). Rft 353.00      
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

Quantity

11. 2 Nos Providing and fixing C.I. manhole covers with frame

2'-0" x 2'-0" inside dimension double seal water tight

weighing 1 cwt complete with locking arrangements

etc.

(Market Rate).

Each 10,560.00 

12. Providing and laying Porcelain Tiles Floor of

approved size, design and quality laid over 1¾" thick

C.C. 1:2:4 bed floor including filling and grouting the

joints with neat white cement slurry using colour

pigment for matching, including levelling and curing

etc; complete as per specification and as directed by

the Engineer Incharge. (RA No. 3 attached).

(i) Size of Tile 12" x 12" 

13600 Sft a)  Ground Floor Sft 240.00      

12260 Sft b)  First Floor Sft 245.00      

13. Providing and laying 12" x 6" size Porceline Tiles

Skirting of approved design and quality set in cement

sand mortar ratio 1:3 including filling the joints with

neat white cement slurry using colour pigment for

matching, including levelling and curing etc; complete

as per specification and as directed by the Engineer

Incharge. (RA No. 4 attached).

1200 Sft a)  Ground Floor Sft 240.00      

1150 Sft b)  First Floor Sft 245.00      

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) : Rs.
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Amount

           250,480.00 

             50,000.00 

70,800.00            

           864,000.00 

           774,000.00 

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CROP PRODUCTION

CIVIL WORKS
 

SCHEDULE-B
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Amount

308,000.00          

1,695,330.00       

70,000.00            

45,000.00            

30,000.00            

176,500.00          
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Amount

21,120.00            

        3,264,000.00 

        3,003,700.00 

           288,000.00 

           281,750.00 

11,192,680.00     
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 10 Nos. Providing & fixing C.P. Brass Towel Rail complete with

bracket fixing on wooden cleats with 1" long C.P. brass

screws, 30" long 3/4" dia (round standard quality). Each 1,082.95  10,829.50        

(S.I. No.1(ii)(a) Chapter-2 of Schedule of Rate of 2012)

02. 16 Nos. Providing & fixing 24"x18" bevelled edge mirror of Belgium

Glass complete with 1/8" thickC.P. Brass Towel Rail

complete with bracket fixing on wooden cleats with 1" long

C.P. brass screws, 30" long 3/4" dia (round standard quality). Each 1,711.60  27,385.60        

(S.I. No.3(a) Chapter-2 of Schedule of Rate of 2012)

03. Providing R.C.C pipe with collars class "B" and digging the

trenches to required depth & fixing in position including

cutting, fitting and jointing with asphalt composition and

cement mortar 1:1 and testing with water pressure to a head

of 4ft: above the top of the highest pipe and refilling with

excavated stuff.

(S.I. No.2(b), (c) & (d) Chapter-10 of Schedule of Rate of

2012)

100 Rft a) RCC Pipe 4"dia Rft       146.57         14,657.00 

600 Rft b) RCC Pipe 6"dia Rft       199.25       119,550.00 

50150 Rft c) RCC Pipe 9"dia Rft       250.60         37,590.00 

04. 4 Nos. Providing and fixing 6"x4" gully trap with 4" outlet complete

with 4" thick 1:2:4 C.C. for bed and kerb, 1/2" thick cement

plaster (1:3) to the kerb C.I. Grating 6"x6" and C.I. cover

and frame 12"x12" (inside) etc; complete C.C. Gully traps

6"x6" with C.I. cover and frame. Each    1,193.17           4,772.68 

(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

05. Providing and fixing full way gunmetal valves with wheels

threaded or flanged ends with rubber washers, standard

pattern.

(Note: Standard manufacturer by M/s. Anwar Mechanical

Works)

(S.I.No.4(B)(ii), (iii) & (v), Chapter-6 of Schedule of Rate of

2012)

2 Nos a) 1½"dia Each       970.92           1,941.84 

8 Nos b) 1"dia Each       271.92           2,175.36 

2 Nos c) 3/4"dia Each       227.92              455.84 

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CROP PRODUCTION

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

06. 20 Nos. Supply and fixing concealed stop cock of superior quality

with C.P. head 1/2" dia. Each       509.74         10,194.80 

(S.I.No.11(b),  Chapter-6 of Schedule of Rate of 2012)

07. 20 Nos. Providing & fixing C.P. brass toilet paper holder of standard

size with chome plated brass brackets complete, (superior

quality). Each 1,071.40  21,428.00        

(S.I.No. 2(b),  Chapter-2 of Schedule of Rate of 2012)

08. 20 Nos. Supplying and fixing C.P. Muslim shower with double bib

cock and ring pipe etc; complete. Each 3,432.00  68,640.00        

(S.I.No. 19(a),  Chapter-6 of Schedule of Rate of 2012)

09. 18 Nos Construction of manhole or inspection chamber for the

required dia of circular sewer and 3'-6" depth with walls of

B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick

inside of walls and and 1" thick over benching benching and

channel including fixing C.I. manhoel cover with frame of

clear opening 1½"x1½' of 1.75cwt. embedded in plain C.C.

1:2:4 and fixing 1"dia M.S. steps 6" wide projecting 4" from

the face of wall at 12" c.c. duly painted etc; complete as per

specifications and drawing No: DP/I of Public Health Circle

Southern Zone Hyderabad.

a) 4" to 12" dia 2' x 2 'x 3'-6". Each  14,748.00       265,464.00 

(S.I. No.1(a)  Chaper-II of P.H. Engg. of 2012)

10. 8 Nos Providing and fixing European type white glazed earthen

ware wash down W.C Pan complete with including cost of

white/black plastic seat (best quality) lid with C.P brass

hinges best quality buffers 3 gallons plastic finishing with

internal fitting with fitting clamp 3/4" dia and cutting and

making requisite number of holes in walls, plinth and floor

for pipe connection and making good in cement concrete

1:2:4.

(S.I.No:4, Chapter 1 of Schedule of Rates 2012) Each 5,339.40  42,715.20        

11. 16 Nos Providing and fixing 24"x18" lavotory basin in white glazed

earthen ware glazed earthen ware complete with including

the cost of W.I or C.I Cantilever brackets 6 inches built into

wall, painted white in two coats after a primary coat of red

lead paint, a pair of 1/2" dia rubber plug chrome plate brass

chain 1-1/4" dia mallable iron or C.P brass traps malloable

iron or brass unions and making requisitenumber of holes in

walls, plinth and floor for pipe connection and making good

in cement concrete 1:2:4 (standard pattern).

(S.I.No:8 + 9, Chapter 1 of Schedule of Rates 2012) Each 5,192.37  83,077.92        
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

12. 12 Nos Providing and fixing Orisa type white of colour glazed

earthen ware W.C. Pan with cost, of low level plastic flush

tank of 3 gallons capacity of approved quality including

making requisite number of holes in wall, plinth and floor

and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3

gallons trap and C.I. thimble (superior quality).

(i) with 4 " dia C.I. trap. Each    5,836.60         70,039.20 

(S.I. No.3(a)(i) Page-2)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 780,916.94      
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

NON-SCHEDULE ITEMS:

01. Providing and laying PPRC pipe and fittings to

specification DIM 8077-8078 including all necessary

fittings (tees, sockets, elbows, crosses etc.) including heat

fusion joint, required for proper completion of the job

heavy duty, clamping or anchoring pipes to walls or

chipping the walls to embedded pipes in walls and

making good the surface and/or laying underground pipes

including excavation of trenches required and testing the

pipe line with 20 PN, pipes and 25 PN fittings are first

class best quality manufactured by DADEX/AGM or

approved equivalent etc; complete in all respects as per

drawing and specifications and as directed by the

Engineer Incharge.

90 Rft a)  20 mm dia (1/2" dia:) Rft 155.00      13,950.00        

90 Rft b)  25 mm dia (3/4" dia:) Rft 178.00      16,020.00        

275 Rft c)  32 mm dia (1"  dia:) Rft 198.00      54,450.00        

550 Rft d)  50 mm dia (1½"  dia:) Rft 339.00      186,450.00      

02. Providing and laying Soil/Waste/Vent U-PVC pipes and

fittings with plain socket end/spigot ends (heavy grade)

confirming to be BS-4514/1983 Specifications complete,

jointing with best quality solvent cement joint or rubber

ring push fit joint, U-PVC fittings such as bends, tees,

crosses, tee, P-trap, Cowels, Clamps and hangers,

including excavation and backfilliing etc; required for the

proper completion of the job complete in all respects,

pipes and fittings are first class best quality manufactured

by DADEX/AGM or approved equivalent etc; complete

in all respects as per drawing and specifications and as

directed by the Engineer Incharge.

200 Rft a)  75 mm dia (3" dia:) Rft 350.00      70,000.00        

220 Rft b)  100 mm dia (4" dia:) Rft 385.00      84,700.00        

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 425,570.00      

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CROP PRODUCTION

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

SCHEDULE ITEM:

1. 470   Point Wiring for light or fan point with (3/.029") PVC insulated wire

in 20 mm² (3/4") PVC conduit recessed in slab/wall/column as

required. Point 1130.00

(Schedule Item No. 124-p15)

2. 208   Point Wiring for plug point with (3/.029") PVC insulated wire in 20

mm² (3/4") PVC conduit recessed in the wall or column as

required. Point 985.00

(Schedule Item No. 126-p15)

3. 4       Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00

(Schedule Item No. 228-p33)

4. 144   Point Providing & fixing brass ceiling fan 56" (good quality). Point 3185.00

(Schedule Item No. 231-p33)

5. 60     Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated

with size 4-7/.064 (16mm
2
) copper conductor in 1-1/2" dia PVC

conduit on surface. Per Mtr. 1213.00

(Schedule Item No. 42 -p6)

6. 208   Point Providing & fixing two pin 5amp plug socket flush type. Point 83.00

(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs.

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 CROP PRODUCTION 

ELECTRICAL  WORKS

SCHEDULE-B

Quantity

Earth work in filling with earth obtained from Providing and Laying floor of 2" thick 1:2:4 Excavation in raft foundations and trenches in all kinds of Earth work in filling with earth Providing and Laying 1:3:6 cast in situ in   Providing and laying 15"x 7 "x 3 " size hollow Providing and applying 3 coats of Providing and laying 1:3:6 cement concrete Providing and laying 1:3:6 cement concrete PrPro
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Amount

531,100.00    

204,880.00    

288.00           

458,640.00    

72,780.00      

17,264.00      

1,284,952.00 

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 CROP PRODUCTION 

ELECTRICAL  WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

NON SCHEDULE ITEMS:

A. SEC-A:  WIRING INSTALLATIONS:

  
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C

PVC cable in 20mm dia high impact PVC conduit recessed in

slab/wall, complete with all accessories, for:

101 470      Nos Circuits for light/fan points

(R.A. No.8 attached).

Each 1,600.00   752,000.00       

2 Provide, fix and connect following accessories 1.5mm thick

sheet steel back box of appropriate dimensions surface on

walls:

201 20        Nos One gang switch plate. Each 300.00      6,000.00           

202 60        Nos Two gang switch plate. Each 350.00      21,000.00         

203 24        Nos Four gang switch plate. Each 450.00      10,800.00         

204 144      Nos Solid state fan dimmer with "ON-OFF" control. Each 1,000.00   144,000.00       

205 44        Nos Telephone outlet plates with Jack plug. Each 350.00      15,400.00         

206 8          Nos Split A/C point. Each 3,000.00   24,000.00         

207 20        Nos Wiring of Exhaust Fan points. Each 1,000.00   20,000.00         

B. SEC: B:  LIGHT FITTINGS & FIXTURES:

1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,

complete in all respects and ready for use:

101. 32        Nos Philips Type TFD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 4,500.00   144,000.00       

102. 345      Nos Philips Type GKD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 3,750.00   1,293,750.00    

103. 20        Nos Philips Type TMS-140 or equivalent complete with 1x40 W

fluorescent lamps. Each 2,000.00   40,000.00         

104. 20        Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each 350.00      7,000.00           

02. Provide, install, connect and commission Exhaust fan,

complete in all respects:

201. 20        Nos 9" dia exhaust fan. Each 2,200.00   44,000.00         

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CROP PRODUCTION

ELECTRICAL  WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

C. SEC: C:  FEEDERS:

1. 40 Mtrs Provide lay and connect feeder from Main Source to Main

DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high

impact PVC conduit, complete with all accessories. Mtr 3,500.00   140,000.00       

D. SEC: D:  DISTRIBUTION BOARDS:

1. Provide, install, connect and commission MAIN DB-G, 

1.5mm thick sheet steel fabricated, flush type totally enclosed 

with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz 

A/c system and equipped as under:

Incoming:

1 - 150 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

1 Job 5 -  40 Amps TP, 15 KA, MCB Each 80,000.00 80,000.00         

(R.A. No.87 attached).

2. Provide, install, connect and commission DB-F1 & F2, 

1.5mm thick sheet steel fabricated, flush type totally enclosed 

with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz 

A/c system and equipped as under:

Incoming:

1 - 40 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

12 -  10 Amps SP, 7.5 KA, MCBs

9 -  15 Amps SP, 7.5 KA, MCBs

2 Jobs 3 -  30 Amps SP, 7.5 KA, MCBs Each 62,000.00 124,000.00       

Outgoing:

15-  10 Amps SP, 7.5 KA, MCBs

9 -  15 Amps SP, 7.5 KA, MCBs

2 Jobs 3 -  30 Amps SP, 7.5 KA, MCBs Each 62,000.00 124,000.00       

E. SEC: E:  EARTHING:

1. 1 Job Provide, install, test and commission Earth point measuring an

earth resistance of not more than "ONE OHM" with 600mm x

600MM x 5mm thick copper plate, burried 5 meters deep or

to the depth of water table, whichever is less, fill with lime,

salt and charcoal in appropriate ratio, also construct 450 x 450

x 450 deep inspection chamber, complete with heavy duty C.I.

cover with frame, complete in all respects as per drawings and

specifications. Each 36,000.00 36,000.00         
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

2. 30 Mtrs Provide, lay and connect 2x8 SWG copper conductors in

32mm dia G.I. Pipe from earth plate to DB. Mtr 850.00      25,500.00         

F. SEC: F:  TELEPHONE SYSTEM:

01. 40 Mtrs Provide, lay and connect 5 pairs telephone cable, laid in

25mm dia D CLASS PVC conduit recessed underground,

complete with all accessories. Mtr 150.00      6,000.00           

02. 2 Jobs Provide and install 5 pairs telephone junction box, 1.5mm

thick sheet steel fabricated with hinged door, having 2 x 5

pairs telephone tag blocks. Job 3,000.00   6,000.00           

03. 42 Nos Provide, wire and connect telephone points wired with 2 pairs

telephone cable in 20mm dia high impact PVC conduit

recessed in floor/wall, complete with all accessories. Each 1,000.00   42,000.00         

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 3,105,450.00  
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