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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

BOYS HOSTEL

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

CIVIL WORKS Rs. 52,244,232.35 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):

PLUMBING WORKS Rs. 979,976.68 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):

ELECTRICAL WORKS Rs.  1,811,820.00 Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):

Total A+B+C) Rs.

Rs.

Rs.

Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

BOYS HOSTEL

CIVIL WORKS

SCHEDULE-B

Rate in |Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees |Rupees

SCHEDULE ITEMS:

01. 82,000 Cft Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil. %oCft 3,176.25 260,452.50
(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 142" to 2" gauge
ratio 1:4:8.
6,835 Cft  (a) Infoundation %Cft  9,416.28 643,602.74
(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):

4,060 Cft (i) Ratio 1:3:6 %Cft 12,595.00 511,357.00
5,110 Cft  (ii) Ratio 1:4:8 (Under Floor) %Cft 11,288.75 576,855.13
(S.I. No.5(h) & 12 (a&b) and 5(i) chapter 4 of Schedule
of Rates 2012)
04. 5,500 Sft Erection and removal of centering for RCC or plain %Sft  3,127.41 172,007.55

cement concrete works for Partal wood (Vertical).
(S.1. N0.19(b)(ii) chapter 4 of Schedule of Rates 2012)

05. 37475 Cft  Filling, watering and ramming earth in floors with surplus %0Cft 1,512.50 56,680.94
earth from foundation lead upto one chain and lift upto 5

feet.
(S.I. No.21 chapter 1 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.

(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.

42,385 Cft  a) Ground Floor Cft 337.00 14,283,745.00
13,275 Cft  b) First Floor Cft 349.11 4,634,435.25
811 Cft  c) Above First Floor Cft 361.20 292,933.20

(S.1. No.6(a)(i) &(d)chapter 4 of Schedule of Rates 2012)

Khairpur College - Boys Hostel (0Q) (Sep, 2017) AP F/ €W/ (5) P age- 2




Rate in |Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees |Rupees
07. 1,680 Sft Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick. %Sft  3,912.85 65,735.88
(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)
08. 19,785 Sft  Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft. %Sft  2,760.99 546,261.87
(S.1. No.70, chapter 18 of Schedule of Rates 2012)
09. Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.
16,200 Cft a) Ground Floor %Cft 12,674.36 2,053,246.32
15,900 Cft b) First Floor %Cft 13,112.99 2,084,965.41
576 Cft c¢) Above First Floor %Cft 13,687.74 78,841.38
(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)
10. 18,120 Cft  Supplying and filling sand under floors and pluging in
walls. %Cft 1,141.25 206,794.50
(S.I1. No.29 chapter 5 of Schedule of Rates 2012)
11. 5,110 Cft  Dry rammed brick or stone ballast 1%2" to 2" gauge. %Cft  3,327.50 170,035.25
(S.1. No.2 chapter 4 of Schedule of Rates 2012)
12. Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.
1,010 Sft a) Ground Floor %Sft 27,678.86 279,556.49
1,010 Sft b) First Floor %Sft 27,678.86 279,556.49
(S.1. No.24 chapter 8 of Schedule of Rates 2012)
13. Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.
2,520 Cft  a) Ground Floor %Sft  28,299.30 713,142.36
2,520 Cft  b) First Floor %Sft  28,299.30 713,142.36
(S.I. No.38 chapter 8 of Schedule of Rates 2012)
14. Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:
15,100 Sft (@) Under Floor Sft 10.70 161,570.00
(S.I. No.38 chapter 7 of Schedule of Rates 2012)
15. Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:
16,000 Sft (a) Over Roof Top %Sft  1,887.40 301,984.00
(S.1. N0.13 chapter 7 of Schedule of Rates 2012)
16. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
37,710 Sft a) Ground Floor %Sft  2,122.72 800,477.71
37,710 Sft b) First Floor %Sft  2,122.72 800,477.71
1,400 Sft c) Above First Floor %Sft  2,122.72 29,718.08

Knairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ CW/(S)

(S.I1. No.13(a) chapter 9 of Schedule of Rates 2012)
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Rate in |Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees |Rupees
17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
37,710 Sft a) Ground Floor %Sft  2,197.52 828,684.79
37,710 Sft  b) First Floor %Sft  2,197.52 828,684.79
1,400 Sft  c) Above First Floor %Sft  2,197.52 30,765.28
(S.I. No.11(a) chapter 9 of Schedule of Rates 2012)
18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
13,735 Sft  a) Ground Floor %Sft  2,122.72 291,555.59
13,735 Sft  Db) First Floor %Sft  2,262.72 310,784.59
3,210 Sft ¢) Above First Floor %Sft  2,402.72 77,127.31
(S.1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)
19. Cement plaster 3/8" thick Ratio 1:4 (1st Coat External).
13,735 Sft  a) Ground Floor %Sft  2,197.52 301,829.37
13,735 Sft  b) First Floor %Sft  2,337.52 321,058.37
3,210 Sft  c) Above First Floor %Sft  2,177.52 69,898.39
(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)
20. 30 Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each 358.68 10,760.40
(S.1. N0.18 chapter 7 of Schedule of Rates 2012)
21. 30 Nos Bottom Khuras of brick masonry in cement mortar 1:6
4'x2'x4'1/2", 3" cement concrete (1:4:8). Each 649.83 19,494.90
(S.1. No.19 chapter 7 of Schedule of Rates 2012)
22. Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).
1,781 Cwt a) Ground Floor Cwt  5,001.70 8,908,027.70
710 Cwt b) First Floor Cwt  5,001.70 3,551,207.00
45 Cwt c) Above First Floor Cwt  5,152.95 231,882.75
(S.1. No.8(b) chapter 4 of Schedule of Rates 2012)
23. Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 45" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.
750 Rft  a) Ground Floor Rft 228.90 171,675.00
750 Rft  b) First Floor Rft 228.90 171,675.00
(S.1. No.29 chapter 17 of Schedule of Rates 2012)
24. First class deodar wood, wrought joinery in doors &
windows etc, fixed in position i/c chowkats, hold fasts,
cleats, handles & cords with hooks etc.
Deodar paneled or paneled & glazed or fully glazed. 1-
3/4" thick (shutter only).
910 Sft  a) Ground Floor Sft 902.93 821,666.30
910 Sft  b) First Floor Sft 902.93 821,666.30

Knairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ CW/(S)

(S.1. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)
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Rate in |Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees |Rupees
25. Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).
1,230 Sft  a) Ground Floor %Sft  2,116.41 26,031.84
1,230 Sft  b) First Floor %Sft  2,116.41 26,031.84
(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)
26. Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).
37,710 Sft a) Ground Floor %Sft  2,237.95 843,930.95
37,710 Sft  b) First Floor %Sft  2,237.95 843,930.95
1,400 Sft ¢) Above First Floor %Sft  2,237.95 31,331.30
(S.1. No.40(A&B) chapter 9 of Schedule of Rates 2012)
27. Distempering (3 coats) (on ceiling).
16,000 Sft a) Ground Floor %Sft  1,079.65 172,744.00
16,000 Sft  b) First Floor %Sft  1,079.65 172,744.00
240 Sft ¢) Above First Floor %Sft  1,079.65 2,591.16
(S.1. No.24(c) chapter 9 of Schedule of Rates 2012)
28. Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).
13,735 Sft  a) Ground Floor %Sft  2,567.95 352,707.93
13,735 Sft  Db) First Floor %Sft  2,567.95 352,707.93
3,210 Sft  c) Above First Floor %Sft  2,567.95 82,431.20
(S.I. N0.38(A&B) & 42 chapter 9 of Schedule of Rates
2012)
29. 20,709 Sft Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area). Sft 9.74 201,705.66
(S.1. No.92 chapter 18 of Schedule of Rates 2012)
30. 1,248 Sft Supplying and fixing in position iron/steel grill of 3/4" x
1/4" size flat iron of approved design including painting 3:
coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill). Sft 180.50 225,264.00
(S.1. No.26 chapter 17 of Schedule of Rates 2012)
31. 800 Sft Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges). %Sft  1,270.83 10,166.64

Knairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ CW/(S)

(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)
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Rate in | Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees |Rupees
32. 4,907 Bags Difference of cost of S.R. cement and Portland cement. Bag 40.00 196,280.00
(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)
33. 150 Sft Supplying and fixing in position Aluminium channels
framing for hinged doors of Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Alpha (Japan) locks
including handles, stoppers etc. Deluxe model (Bronze)
with glazed partition. Sft 1,450.76 217,614.00
(S.1. No.83(a) Page-108)
TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 52,244,232.35

Knairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ CW/(S)
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCE

KHAIRPUR MIR'S

BOYS HOSTEL

CIVIL WORKS

SCHEDULE-B

S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

01.

02.

03.

9,100 Sft

200 Rft

870 Rft

NON-SCHEDULE ITEMS

Providing and laying Guttca brick facing
21/4"x9"x2Y4" size of approved design set in cement
sand mortar 1:3 including filling the joints with
white cement slurry using colour pigment for
matching, including levelling, smooth finishing,
curing and scafolding etc. complete as per
specification and as directed by the Engineer
Incharge (For all height).

Providing and fixing balustrade of Rectangular Mild
steel pipe 18 gauge (2"x1") size fixed with 1" x 1/4"
mild steel flat to 2" dia M.S pipe of 18 gauge hand
rail moulded to required details as per drawing and
specifications including polishing the hand rail and
painting the mild steel square bars with 2 coats of
paint priming coat of anticorrosive (red oxide) of
approved manufacture for all floor.

Providing and laying Soil/Waste/Vent U-PVC pipes
and fittings with plain socket end/spigot ends (heavy
grade) confirming to be  BS-4514/1983
Specifications complete, jointing with best quality
solvent cement joint or rubber ring push fit joint, U-
PVC fittings such as bends, tees, crosses, tee, P-trap,
Cowels, Clamps and hangers, including excavation
and backfilliing etc; required for the proper
completion of the job complete in all respects, pipes
and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc;
complete in all respects as per drawing and
specifications and as directed by the Engineer
Incharge.

a) 110 mm dia (4" dia for Rain water)

Sft

Rft

Rft
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S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

04.

05.

06.

Boys Hostel (B0Q) (Sep, 2017) AP F/CW (NS)

2,400 Sft

12800
12400

2000
2000

Sft
Sft

Sft
Sft

Providing and fixing 1%" thick solid core machine
pressed commercial ply veneered door (single or
double leaf) best quality shutters of first class deodar
wood skeleton and commercial ply wood (3 ply) on
both sides, openable on one side of approved
manufacturer with and including brass oxidized
fittings such as hinges, tower bolts, handles, al-drop
mortice lock door stopper etc; as per schedule of
hardware etc; complete as per drawings and
specifications (For all height).

Providing and laying Porcelain Tiles Floor of
approved size, design and quality laid over 13"
thick C.C. 1:2:4 bed floor including filling and
grouting the joints with neat white cement slurry
using colour pigment for matching, including
levelling and curing etc; complete as per
specification and as directed by the Engineer
Incharge.

(i) Size of Tile 12" x 12"
a) Ground Floor
b) First Floor

Providing and laying 12" x 6" size Porceline Tiles
Skirting of approved design and quality set in
cement sand mortar ratio 1:3 including filling the
joints with neat white cement slurry using colour
pigment for matching, including levelling and curing
etc; complete as per specification and as directed by
the Engineer Incharge.

a) Ground Floor
b) First Floor

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) :

Sft

Sft
Sft

Sft
Sft

Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

BOYS HOSTEL

PLUMBING WORKS

SCHEDULE-B

Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.

(S.l. No.2 Chapter-10 of Schedule of Rate of 2012)

200 Rft a) RCC Pipe 4"dia Rft 146.57 29,314.00

400 Rft  b) RCC Pipe 6"dia Rft 199.25 79,700.00

300 Rft ¢) RCC Pipe 9"dia Rft 250.60 75,180.00
02. 10 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.l. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each 1,193.17 11,931.70
(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

03. 28 Nos. Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality). Each  1,071.40 29,999.20
(S.1.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

04. 10 Nos Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching
and channel including fixing C.I. manhoel cover with
frame of clear opening 1%2"x1%"' of 1.75cwt. embedded in
plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide
projecting 4" from the face of wall at 12" c.c. duly painted
etc; complete as per specifications and drawing No: DP/I
of Public Health Circle Southern Zone Hyderabad.

a)4"to 12" dia2'x 2 'x 3-6". Each  14,748.00 147,480.00
(S.l. No.1(a) Chaper-Il of P.H. Engg. of 2012)

05. 4 Nos Providing and fixing European type white glazed earthen
ware wash down WC pan complete with and including cost
of white/black plastic seat (best quality) and lid with CP
brass hinges and buffers, 3 gallons plastic flushing cisteren
with fitting and clamps 3/4" dia and cutting and making
requisite number of holes in wall plinth and floor for pipe
connections and making good in cement concrete 1:2:4. Each 5,339.40 21,357.60
(S.I. No.4 Page-2)
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Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

06. 40 Nos Providing and fixing 24"x18" lavatory basin in white
glazed earthen ware complete with and including the cost
of earthen ware pedestal white or coloured glazed
(standard pattern), W.I or C.l. cantilever brackets 6 inches
built into walls, painted white in two coats after a primary
coat of red lead paint, a pair of 1/2" dia rubber plug and
chrome plate brass chain 1-1/4" dia malloable iron or CP
brass traps malleable iron or brass unions and making
requisite number of holes in walls, plinth & floor for pipe
connections and making good in cement for pipe
connections and making good in cment concrete 1:2:4
(standard pattern). Each 5,192.17 207,686.80
(S.1. No.8 Page-3)

07. 16 Nos Providing and fixing in position nyloon connection
complete with 1/2" dia brass stop cock, with pair of brass
nuts and lining joints to nylon connection. Each 447.15 7,154.40
(S.1. No.23 Page-6)

08. 28 Nos Supplying and fixing in position 1/2" dia CP bib cock,
standard pattern. Each 150.92 4,225.76
(S.1. No.2(i)(b) Page-16)

09. 18 Nos Supplying and fixing Swan type piller cock of superior
quality single C.P head 1/2" dia. Each 795.30 14,315.40
(S.l. No.16 Page-19)

10. 4 Nos Supplying and fixing CP muslim shower with double bib
cock and ring pipe etc. complete. Each 3,432.00 13,728.00
(S.I. No.19-a Page-19)

11. 28 Nos Supplying and fixing concealed tee-stop cock of superior
quality with CP head 1/2" dia. Each 843.92 23,629.76
(S.l. No.12-a Page-18)

12. 18 Nos Providing and fixing 24"x18" bevelled edge mirror of
belgium glass complete with 1/8" thick hard board and CP
screws fixed to wooden cleats. (Standard Pattern). Each 1,711.60 30,808.80
(S.l. No.3-a Page-7)

13. 18 Nos Providing and fixing chrome plated brass 30" long towail
rail. 3/4" dia. Round or square (Standard Pattern). Each 1,082.95 19,493.10
(S.1. No.1(ii)(a) Page-7)

14, 28 Nos Supplying and fixing 3/4" dia handle valve (China). Each 271.92 7,613.76
(S.1. No.5(ii) Page-17)

15. 5 Nos Supplying and fixing 1" dia handle valve (China). Each 365.42 1,827.10
(S.1. No.5(iii) Page-17)

16. 10 Nos Supplying and fixing 1-1/2" dia handle valve (China). Each 640.42 6,404.20

Knairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ PW/(S)

(S.1. No.5(v) Page-17)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

17.

18.

19.

4 Nos

10 Nos

24 Nos

Knairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ PW/(S)

Construction of mainhole of inspection chamber for the
required dia of circular sewer and 3'-6"(1067mm) depth
with walls of B.B in cement mortar 1:3 1/2" thick in side of
walls and 1" (25mm) thick over benching and channel
including fixing C.I manhole cover with frame of clear
opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)
embedded in plain the face of wall at 12" (305mm) C.C.
duly painted etc; complete as per specification and drawing
no. D.P/I of Public Health Circular southern zone.

(S.I. No.1(a) Page-46

Providing chambers 15"x9" (inside dimensions) x 24" deep
for house meters with 4-1/2" thick burnt brick masonry
walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"
thick cement plaster in 1:3 C.M to all inside wall surface
and top to 1" thick C.C. 1:2:4 flooring complete with cast
iron hinged cover and frame 15"x9" (inside) clear opening
(W.l Qr) etc; fixed in cement concrete 1:2:4 including
curing, excavation, back filling and disposal of earth etc;
complete.

(S.1. No.4 Page-20)

Providing and fixing Orisa type white of colour glazed
earthen ware W.C. Pan with cost, of low level plastic flush
tank of 3 gallons capacity of approved quality including
making requisite number of holes in wall, plinth and floor
and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3
gallons trap and C.I. thimble (superior quality).

(i) with 4 " dia C.1. trap.

(S.1. No.3(a)(i) Page-2)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) :

Each

Each

Each

14,748.00

4,905.67

5,836.60

Rs.

58,992.00

49,056.70

140,078.40

979,976.68
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

BOYS HOSTEL

PLUMBING WORKS

SCHEDULE-B

Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. 8 Nos Providing and installing "Nesgas" or equivalent approved
water heater / geyser of 20 gallons capacity together with
making outlet and inlet water connection and other
connections with safety valves etc; complete. Each

02. 4 Nos Providing and installation of 10 gallons water cooler with
water supply and drainage connections, resting over angle
iron brackets wall mounted at appropriate height with two
nos 1/2" dia C.P. brass taps etc, complete. First class best
locally made quality of MECO. Each

03. 2 Nos Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fitting (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

450 Rft a) 17 mm dia (3/4" dia) Rft
150 Rft  b) 25 mm (1" dia) Rft
150 Rft ¢) 38 mm (1-1/2" dia) Rft

Boys Hostel (B0Q) (sep, 2017) AP F/ P (NSI) P age_l4




S.No.| Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

04.

100 Rft
250 Rft
40 Rft

Khairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F / PW (NI)

Providing, laying, fixing and testing soil/waste/vent U-
PVC pipes and fittings with plain socket end/spigot ends
(heavy grade) confirming to be BS-4514/1983
Specifications complete including UPVC fittings with
solvent cement jointing, Dadex or equivalent make as
approved by the Engineer Incharge, complete in all
respects including bends, tees, crosses, tee, P-trap,
cowels, clamps, hangers, reducers, etc; embedded in
floors and walls, clamped to walls, suspended from slab,
making requisite no. of holes and making good in all
respects as per drawing and specifications and as directed
by the Engineer Incharge:

a) 75 mm dia (3" dia:)
b) 100 mm dia (4" dia:)
¢) 150 mm dia (6" dia:)

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) :

Rft
Rft
Rft

Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

BOYS HOSTEL

ELECTRICAL WORKS

SCHEDULE-B
Rate in | Rate in
S.No| Quantity Description Unit | Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEM:

1. 674 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 761,620.00
(Schedule Item No. 124-p15)

2. 282 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm2 (3/4™) PVC conduit recessed in the wall or column as
required. Point  985.00 277,770.00
(Schedule Item No. 126-p15)

3. 242 Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00 17,424.00
(Schedule Item No. 228-p33)

4. 184 Nos Providing & fixing brass ceiling fan 56" (good quality) Each 3185.00 586,040.00
(Schedule Item No. 231-p33)

5. 120 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated
with size 4-7/.064 (16mm?) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00 145,560.00
(Schedule Item No. 42 -p6)

6. 282 Point Providing & fixing two pin 5amp plug socket flush type. Point  83.00 23,406.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS): Rs.  1,811,820.00

Khairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ EW ()




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIEN(
KHAIRPUR MIR'S

BOYS HOSTEL

ELECTRICAL WORKS

SCHEDULE-B

Rate in | Ratein
S.No. Quantity Description Unit Figure | Words
Rupees | Rupees

NON SCHEDULE ITEMS:

A SEC-A: WIRING INSTALLATIONS:

1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sg. mm S/C
PVC cable in 20mm dia high impact PVVC conduit recessed in
slab/wall, complete with all accessories, for:

101 28  Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 20  Nos Two gang switch plate. Each
202 6 Nos Three gang switch plate. Each
203 80 Nos Four gang switch plate. Each
204 4 Nos Eight gang switch plate. Each
205 184 Nos Solid state fan dimmer with "ON-OFF" control. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,
complete in all respects and ready for use:

101. 84  No. Philips Type TMS-140 or equivalent complete with 1x40 W

fluorescent lamps. Each
102. 18  Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
02. Provide, install, connect and commission Exhaust fan,

complete in all respects:

201. 24 Nos 12" dia exhaust fan. Each
C. SEC: C: FEEDERS:
1. 40  Mtrs Provide lay and connect feeder from Main Source to Main

DB, 120mm? 3 1/2 core PVC/PVC/SWA cable buried
underground complete with all excavation and backfilling and
other accessories etc. Mtr
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S.No.

Quantity

Rate in
Description Unit Figure
Rupees

Rate in
Words
Rupees

Khairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ EW (NS1)

2

2

Job

Jobs

Jobs

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission MAIN DB 1.5mm
thick sheet steel fabricated, flush type totally enclosed with
hinged front cover suitable for 3 Phase, 4 wire, 50 Hz A/c
system and equipped as under:

Incoming:

1-200 Amp, TP, 25 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:
3- 50 Amps TP, 15 KA, MCCB's
2 - 60 Amps TP, 15 KA, MCCB's Each

Provide, install, connect and commission DB-G1, & F1,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-50 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:
12 - 10 Amps SP, 7.5 KA, MCBs
12 - 15 Amps SP, 7.5 KA, MCBs Each

Provide, install, connect and commission DB-G2 & F2,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-60 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:
18 - 10 Amps SP, 7.5 KA, MCBs
12 - 15 Amps SP, 7.5 KA, MCBs Each

Page-18




S.No. Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

2. 25

Khairpur College - Boys Hostel (BOQ) (Sep, 2017) AP F/ EW (NS1)

Job

Mtrs

SEC: E: EARTHING:

Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm X
600MM x 5mm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
x 450 deep inspection chamber, complete with heavy duty C.I.
cover with frame, complete in all respects as per drawings and
specifications.

Provide, lay and connect 2x1/0 SWG copper conductors in
50mm dia G.I. Pipe from earth plate to DB.

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) :

Each

Mtr

Rs.
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Amount
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Amount
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Amount
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