
1) CIVIL WORKS Rs. 60,551,506.82  Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):  = Rs.

2) PLUMBING WORKS Rs. 669,781.81       Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):  = Rs.

3) ELECTRICAL WORKS Rs. 1,925,641.00    Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):  = Rs.

Total (A + B + C) Rs.

—

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

—



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupee

s

Amount

SCHEDULE ITEMS:

01. 95,800          Cft Excavation in foundation of buildings bridges and other

structures including dag belling, dressing, refilling around

the structure with excavated earth watering and ramming.

lead upto one chain and lift upto 5 ft. in Ordinary soil. %○Cft     3,176.25         304,284.75 

(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1½" to 2" gauge 

ratio 1:4:8.

7,905            Cft (a)  In foundation %Cft     9,416.28         744,356.93 

(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,

finishing and curing complete (including screening and

washing of stone aggregate without shuttering):

1,740            Cft (i)   Ratio  1:3:6 %Cft   12,595.00         219,153.00 

6,530            Cft (ii)  Ratio 1:4:8 (Under Floor) %Cft   11,288.75         737,155.38 

(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates

2012)

04. 42930 Cft Filling, watering and ramming earth in floors with surplus

earth from foundation lead upto one chain and lift upto 5

feet.

%0Cft     1,512.50           64,931.63 

(S.I. No.21 chapter 1 of Schedule of Rates 2012)

05.              9,500 Sft Erection and removal of centering for RCC or plain

cement concrete works for Partal wood (Vertical).

%Sft     3,127.41         297,103.95 

(S.I. No.19(b)  chapter 4 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and

material except the cost of steel reinforcement and its

labour for bending and binding which will be paid

seperately. This rate also including all kinds of forms,

moulds, lifting, shuttering, curing, rendring and finishing

the exposed surface.(including screening and washing of

shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels

and other structural mambers laid in situ or pre-cast laid

in position complete in all respects.

(i) Ratio 1:2:4, 90 lbs cement, 2 cft sand, 4 cft shingle

1/8" to 1/4" gauge.

50,650          Cft a) Ground Floor Cft        337.00    17,069,050.00 

16,970          Cft b) First Floor Cft        349.11      5,924,396.70 

2,710            Cft c) Above First Floor Cft        361.20         978,852.00 

(S.I. No.6(a)(i)(d) chapter 4 of Schedule of Rates 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

Quantity

AGRICULTURAL SOCIAL SCIENCES

CIVIL WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupee

s

AmountQuantity

07. 2,025            Sft Damp Proof Course with cement sand and shingle

concrete (1:2:4) including 2 coats of asphaltic mixture 2"

thick. %Sft     3,912.85           79,235.21 

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

08. 22,520          Sft Vertical damp proof course of 3/4" thick cement plaster

1:2 with bitument @ 20 Lbs per % sft. %Sft     2,760.99         621,774.95 

(S.I. No.70, chapter 18 of Schedule of Rates 2012)

09. Pucca brick work in Ground Floor in cement sand mortar

1:6 including striking of joints.

17,100          Cft a) Ground Floor %Cft   12,674.36      2,167,315.56 

16,700          Cft b) First Floor %Cft   13,112.99      2,189,869.33 

1,715            Cft c) Above First Floor %Cft   13,687.74         234,744.74 

(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

10. 21,470          Cft Supplying and filling sand under floors and pluging in

walls. %Cft     1,141.25         245,026.38 

(S.I. No.29  chapter 5 of Schedule of Rates 2012)

11. 6,060            Cft Dry rammed brick or stone ballast 1½" to 2" gauge. %Cft 3,327.50   201,646.50        

(S.I. No.2  chapter 4 of Schedule of Rates 2012)

12. Laying floors of approved white glazed tiles 1/4" thick in

white cement 1:2 over 3/4" thick cement mortar 1:2

complete.

390               Sft a) Ground Floor %Sft 27,678.86         107,947.55 

390               Sft b) First Floor %Sft 27,678.86         107,947.55 

(S.I. No.24  chapter 8 of Schedule of Rates 2012)

13. Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing.

2,500            Cft a) Ground Floor %Sft 28,299.30         707,482.50 

2,500            Cft b) First Floor %Sft 28,299.30 707,482.50        

(S.I. No.38  chapter 8 of Schedule of Rates 2012)

14. Providing and laying single per layer of polythene sheet

0.13 mm thick for water proofing as per specification and

instructions of Engineer Incharge:

18,350          Sft (a)  Under Floor Sft          10.70         196,345.00 

(S.I. No.38  chapter 7 of Schedule of Rates 2012)

15. Two coats of bitumen laid hot using 34 lbs for % Sft over

roof and blinded with sand at one Cft Per % Sft:

19,382          Sft (a)  Over Roof Top %Sft     1,887.40         365,815.87 

(S.I. No.13  chapter 7 of Schedule of Rates 2012)

16. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).

40,100          Sft a) Ground Floor %Sft 2,122.72   851,210.72        

39,100          Sft b) First Floor %Sft 2,122.72   829,983.52        

(S.I. No.13(a)  chapter 9 of Schedule of Rates 2012)
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Rupees

Rate in 
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17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).

40,100          Sft a) Ground Floor %Sft     2,197.52 881,205.52        

39,100          Sft b) First Floor %Sft     2,197.52 859,230.32        

(S.I. No.11(a)  chapter 9 of Schedule of Rates 2012)

18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).

9,390            Sft a) Ground Floor %Sft 2,122.72   199,323.41        

7,900            Sft b) First Floor %Sft 2,262.72   178,754.88        

1,000            Sft c) Above First Floor %Sft 2,402.72   24,027.20          

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

19. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).

8,390            Sft a) Ground Floor %Sft     2,197.52 184,371.93        

6,900            Sft b) First Floor %Sft     2,337.52 161,288.88        

1,000            Sft c) Above First Floor %Sft     2,177.52 21,775.20          

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

20. 26                 Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each        358.68             9,325.68 

(S.I. No.18 chapter 7 of Schedule of Rates 2012)

21. 26                 Nos Bottom Khuras of brick masonry in cement mortar 1:6

4'x2'x4'1/2", 3" cement concrete (1:4:8). Each        649.83           16,895.58 

(S.I. No.19 chapter 7 of Schedule of Rates 2012)

22. Fabrication of ToR steel reinforcement for cement

concrete including cutting, bending, laying in position

making joints and fastenings including cost of binding

wire (also includes removal of rust from bars).

2,010            Cwt a) Ground Floor Cwt     5,001.70    10,053,417.00 

860               Cwt b) First Floor Cwt     5,001.70      4,301,462.00 

120               Cwt c) Above First Floor Cwt     5,152.95         618,354.00 

(S.I. No.8(b) & 29 chapter 4 of Schedule of Rates 2012)

23. Providing & Fixing G.I frames/chowkats of size 7" x 2"

or 4½" x 3" for door using 20 guage G.I sheet including

welded hinges and fixing at site with necessary hold fasts.

Filling with cement and slurry of ratio 1:6 and repairing

the jambs. The cost also includes all carriage, tools and

plants used in making and fixing.

848               Rft a) Ground Floor Rft 228.90      194,107.20        

848               Rft b) First Floor Rft 228.90      194,107.20        

(S.I. No.29 chapter 17 of Schedule of Rates 2012)

24. Preparing new surface and 2 coats of painting over

priming coat on doors and windows any type (including

edges).

2,511            Sft a) Ground Floor %Sft 2,116.41   53,143.06          

2,511            Sft b) First Floor %Sft 2,116.41   53,143.06          

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates

2012)
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25. Preparing the surfaces and painting with plastic Emulsion

paint of approved make including rubbing the surface

with sand paper, filling the voids with chalk/plaster of

paris and then painting etc complete (new surface 3 coats)

(on wall).

40,100          Sft a) Ground Floor %Sft 2,237.95   897,417.95        

39,100          Sft b) First Floor %Sft 2,237.95   875,038.45        

(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)

26. Distempering (3 coats) (on ceiling).

18,350          Sft a) Ground Floor %Sft 1,079.65   198,115.78        

17,360          Sft b) First Floor %Sft 1,079.65   187,427.24        

(S.I. No.24(c)  chapter 9 of Schedule of Rates 2012)

27. Preparing the surface and painting with weather coat

including rubbing brick/sand paper filling the voids with

chalk/plaster of paris and then painting with weather coat

of approved make (3 coats).

9,390            Sft a) Ground Floor %Sft 2,567.95   241,130.51        

7,900            Sft b) First Floor %Sft 2,567.95   202,868.05        

1,000            Sft c) Above First Floor %Sft 2,796.04   27,960.40          

(S.I. No.38(A&B)&42 chapter 9 of Schedule of Rates

2012)

28.            22,000 Sft Providing Anti-termite treatment by

spraying/sprinkling/spreading Neptachler 0.5% emulsion

as an over all pre-construction treatment in slab type

construction under the slab and along attached perches or

entrances etc. complete as per direction of Engineer

Incharge (plinth area). Sft            9.74         214,280.00 

(S.I. No.92 chapter 18 of Schedule of Rates 2012)

29. Supplying and fixing in position Aluminium Deluxe

model (White) channels, framing for sliding windows and

ventilators of Alcop made with 5 mm thick tinted glass

glazing (Belgium) and aluminium fly screen including

handles, stoppers and locking arrangement etc; complete.

Deluxe model (White).

1,050            Sft a) Ground Floor Sft 1,592.69   1,672,324.50     

1,050            Sft b) First Floor Sft 1,592.69   1,672,324.50     

(S.I. No.84(a)  chapter 18 of Schedule of Rates 2012)

30. 576               Sft Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3-

coats etc. complete (weight not to be less than 3.7 Lbs/Sft

of finished grill). Sft        180.50         103,968.00 

(S.I. No.26  chapter 17 of Schedule of Rates 2012)

31.              2,700 Sft Preparing surface and painting sashes, fan light glazed or

gauzed door and window grill etc. any type (including

edges). %Sft     1,270.83           34,312.41 

(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates

2012)
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32.              4,071 Bag

s

Difference of cost of S.R. cement and Portland cement. Bag          40.00         162,840.00 

(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of

Material 2011)

33.                   72 Sft Supplying and fixing in position Aluminium channels

framing for hinged doors of Alcope made with 5mm thick

tinted glass glazing (Belgium) and alpha japan locks

including handles stoppers etc. Deluxe model (White). Sft 1,450.76           104,454.72 

(S.I.No.83(a), chapter 18 of Schedule of Rates 2012)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 60,551,506.82   
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

Amount

NON-SCHEDULE ITEMS

01. 2,000   Sft Providing and laying Guttca brick facing

21/4"x9"x2¼" size of approved design set in cement

sand mortar 1:3 including filling the joints with

white cement slurry using colour pigment for

matching, including levelling, smooth finishing,

curing and scafolding etc. complete as per

specification and as directed by the Engineer

Incharge (For all height).  (Market Rate). Sft 360.00               720,000.00 

02. 200      Rft Providing and fixing balustrade of Rectangular Mild

steel pipe 18 gauge (2"x1") size fixed with 1" x 1/4"

mild steel flat to 2" dia M.S pipe of 18 gauge hand

rail moulded to required details as per drawing and

specifications including polishing the hand rail and

painting the mild steel square bars with 2 coats of

paint priming coat of anticorrosive (red oxide) of

approved manufacture for all floor. Rft 808.00               161,600.00 

03. Providing and laying Soil/Waste/Vent U-PVC pipes

and fittings with plain socket end/spigot ends (heavy

grade) confirming to be BS-4514/1983

Specifications complete, jointing with best quality

solvent cement joint or rubber ring push fit joint, U-

PVC fittings such as bends, tees, crosses, tee, P-trap,

Cowels, Clamps and hangers, including excavation

and backfilliing etc; required for the proper

completion of the job complete in all respects, pipes

and fittings are first class best quality manufactured

by DADEX/AGM or approved equivalent etc;

complete in all respects as per drawing and

specifications and as directed by the Engineer

Incharge. (RA attached).

710      Rft a)  110 mm dia (4" dia for Rain water) Rft 385.00       273,350.00        

Quantity

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

CIVIL WORKS
 

SCHEDULE-B
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Rupees 

AmountQuantity

04. 1,752   Sft Providing and fixing 1½" thick solid core machine

pressed commercial ply veneered door (single or

double leaf) best quality shutters of first class deodar 

wood skeleton and commercial ply wood (3 ply) on

both sides, openable on one side of approved

manufacturer with and including brass oxidized

fittings such as hinges, tower bolts, handles, al-drop

mortice lock door stopper etc; as per schedule of

hardware etc; complete as per drawings and

specifications (For all height).           (Market Rate). Sft 702.00       1,229,904.00     

05. Providing and fixing steel windows and ventilators

of required Z & T section fully glazed openable or

hinged and partly fixed using 5mm thick glass fixed

with mastic filler and best quality deodar beading of

3/4" 1/2" size complete with iron lugs for fixing

frame including galvanized steel fittings including

painting primer coat of anti-corrosive paint (red

oxide) of approved manufacturers as per drawings

and specifications (For all floors). 

(R.A attached).
956 Sft a)  All Floors Sft 705.00               673,980.00 

06. 380 Rft Providing and fixing expansion joint of 16 gauge

and 6" wide aluminium sheet cover, with one end

fixed with stainless steel screws and the other end

kept free as per drawing and specifications complete

(over the top roof ). (RA Attached). Rft 200.00                 76,000.00 

07. 235 Rft Providing and fixing flashing with 22 gauge

stainless steel sheet 16" wide moulded as per design,

one end fixed with rawal plug and stainless steel

screws and the other end kept free as per drawing

and specifications complete (over the top roof). (RA 

Attached).
Rft 300.00                 70,500.00 

08. 1220 Sft Providing and fixing in position thermopor board in

expansion joint 1" thick in between different

member of RCC work including column, slab and

beam etc; as per drawings and specifications (For all

floor). (Market Rate). Sft 30.00                   36,600.00 

09. 100 Rft Providing and filling expansion joints 1"x1" size

epoxy filer made of Zahibia make including proper

finishing and smooth filling etc; as per drawing and

manufacturer's specification and as directed by the

Engineer Incharge. (Market Rate). Rft 250.00                 25,000.00 
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 Rate in 
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Rupees 

AmountQuantity

10. Providing and laying Porcelain Tiles Floor of

approved size, design and quality laid over 1¾"

thick C.C. 1:2:4 bed floor including filling and

grouting the joints with neat white cement slurry

using colour pigment for matching, including

levelling and curing etc; complete as per

specification and as directed by the Engineer

Incharge. (RA No. 3 attached).

(i) Size of Tile 12" x 12" 

19875 Sft a)  Ground Floor Sft 256.00            5,088,000.00 

19875 Sft b)  First Floor Sft 261.00            5,187,375.00 

11. Providing and laying 12" x 6" size Porceline Tiles

Skirting of approved design and quality set in

cement sand mortar ratio 1:3 including filling the

joints with neat white cement slurry using colour

pigment for matching, including levelling and curing

etc; complete as per specification and as directed by

the Engineer Incharge. 

(RA No. 4 attached).
1540 Sft a)  Ground Floor Sft 244.00               375,760.00 

1540 Sft b)  First Floor Sft 249.00               383,460.00 

TOTAL NON-SCHEDULE ITEMS : Rs. 14,301,529.00   
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Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging

the trenches to required depth & fixing in position

including cutting, fitting and jointing with asphalt

composition and cement mortar 1:1 and testing with water

pressure to a head of 4ft: above the top of the highest pipe

and refilling with excavated stuff.

(S.I. No.2  Chapter-10 of Schedule of Rate of 2012)

200 Rft a) RCC Pipe 4"dia Rft        146.57         29,314.00 

500 Rft b) RCC Pipe 6"dia Rft        199.25         99,625.00 

50150 Rft c) RCC Pipe 9"dia Rft        250.60         37,590.00 

02. 16 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.I. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each     1,193.17         19,090.72 

(S.I. No.1(i),  Chapter-10 of Schedule of Rate of 2012)

03. 21 Nos. Providing & fixing C.P. brass toilet paper holder of

standard size with chome plated brass brackets complete,

(superior quality). Each 1,071.40   22,499.40        

(S.I.No. 2(b),  Chapter-2 of Schedule of Rate of 2012)

04. 9 Nos Providing and fixing European type white glazed earthen

ware wash down WC pan complete with and including cost

of white/black plastic seat (best quality) and lid with CP

brass hinges and buffers, 3 gallons plastic flushing cisteren

with fitting and clamps 3/4" dia and cutting and making

requisite number of holes in wall plinth and floor for pipe

connections and making good in cement concrete 1:2:4. Each     5,339.40         48,054.60 

(S.I. No.4 Page-2, Chapter-2 of Schedule of Rate of 2012)

05. 12 Nos Providing and fixing Orisa type white of colour glazed

earthen ware W.C. Pan with cost, of low level plastic flush

tank of 3 gallons capacity of approved quality including

making requisite number of holes in wall, plinth and floor

and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3

gallons trap and C.I. thimble (superior quality).

(i)  with 4 " dia C.I. trap. Each     5,836.60         70,039.20 

(S.I. No.3(a)(i) Page-2)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

PLUMBING WORKS

SCHEDULE-B

Quantity
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06. 14 Nos Providing and fixing 24"x18" lavatory basin in white

glazed earthen ware complete with and including the cost

of earthen ware pedestal white or coloured glazed

(standard pattern), W.I or C.I. cantilever brackets 6 inches

built into walls, painted white in two coats after a primary

coat of red lead paint, a pair of 1/2" dia rubber plug and

chrome plate brass chain 1-1/4" dia malloable iron or CP

brass traps malleable iron or brass unions and making

requisite number of holes in walls, plinth & floor for pipe

connections and making good in cement for pipe

connections and making good in cment concrete 1:2:4

(standard pattern). Each     5,192.17         72,690.38 

(S.I. No.8 & 9 Page-9, Chapter-1 of Schedule of Rate of

2012)

07. 28 Nos Providing and fixing in position nyloon connection

complete with 1/2" dia brass stop cock, with pair of brass

nuts and lining joints to nylon connection. Each        447.15         12,520.20 

(S.I. No.23 Page-6)

08. 22 Nos Supplying and fixing in position 1/2" dia CP bib cock,

standard pattern. Each        150.92           3,320.24 

(S.I. No.2(i)(b) Page-16)

09. 14 Nos Supplying and fixing Swan type piller cock of superior

quality single C.P head 1/2" dia. Each        795.30         11,134.20 

(S.I. No.16 Page-19)

10. 14 Nos Supplying and fixing CP muslim shower with double bib

cock and ring pipe etc. complete. Each     3,432.00         48,048.00 

(S.I. No.19-a Page-19)

11. 22 Nos Supplying and fixing concealed tee-stop cock of superior

quality with CP head 1/2" dia. Each        843.92         18,566.24 

(S.I. No.12-a Page-18)

12. 14 Nos Providing and fixing 24"x18" bevelled edge mirror of

belgium glass complete with 1/8" thick hard board and CP

screws fixed to wooden cleats. (Standard Pattern). Each     1,711.60         23,962.40 

(S.I. No.3-a Page-7)

13. 14 Nos Providing and fixing chrome plated brass 30" long towail

rail. 3/4" dia. Round or square (Standard Pattern). Each     1,082.95         15,161.30 

(S.I. No.1(ii)(a) Page-7)

14. 22 Nos Supplying and fixing 3/4" dia handle valve (China). Each        271.92           5,982.24 

(S.I. No.5(ii) Page-17)

15. 10 Nos Supplying and fixing 1" dia handle valve (China). Each        365.42           3,654.20 

(S.I. No.5(iii) Page-17)

16. 9 Nos Supplying and fixing 1-1/2" dia handle valve (China). Each        640.42           5,763.78 

(S.I. No.5(v) Page-17)
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17. 4 Nos Construction of manhole of inspection chamber for the

required dia of circular sewer and 3'-6"(1067mm) depth

with walls of B.B in cement mortar 1:3 1/2" thick in side of

walls and 1" (25mm) thick over benching and channel

including fixing C.I manhole cover with frame of clear

opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)

embedded in plain the face of wall at 12" (305mm) C.C.

duly painted etc; complete as per specification and drawing

no. D.P/I of Public Health Circular southern zone. Each   14,748.00         58,992.00 

(S.I. No.1(a) Page-46)

18. 13 Nos Providing chambers 15"x9" (inside dimensions) x 24" deep

for house meters with 4-1/2" thick burnt brick masonry

walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"

thick cement plaster in 1:3 C.M to all inside wall surface

and top to 1" thick C.C. 1:2:4 flooring complete with cast

iron hinged cover and frame 15"x9" (inside) clear opening

(W.I Qr) etc; fixed in cement concrete 1:2:4 including

curing, excavation, back filling and disposal of earth etc;

complete. Each     4,905.67         63,773.71 

(S.I. No.4 Page-20)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 669,781.81      
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

NON-SCHEDULE ITEMS:

01. 2 Nos Providing and installation of 10 gallons water cooler with

water supply and drainage connections, resting over angle

iron brackets wall mounted at appropriate height with two

nos 1/2" dia C.P. brass taps etc, complete. First class best

locally made quality of MECO. (Market Rate). Each 52,000.00        104,000.00 

02. 2 Nos Providing and laying PPRC pipe and fittings to

specification DIM 8077-8078 including all necessary

fitting (tees, sockets, elbows, crosses etc.) including heat

fusion joint, required for proper completion of the job

heavy duty, clamping or anchoring pipes to walls or

chipping the walls to embedded pipes in walls and making

good the surface and/or laying underground pipes including

excavation of trenches required and testing the pipe line

with 20 PN, pipes and 25 PN fittings are first class best

quality manufactured by DADEX/AGM or approved

equivalent etc; complete in all respects as per drawing and

specifications and as directed by the Engineer Incharge.

(R.A. Attached).
275 Rft a)  17 mm dia (3/4" dia) Rft 178.00      48,950.00        

175 Rft b)  25 mm (1" dia) Rft 198.00      34,650.00        

225 Rft c)  38 mm (1-1/2" dia) Rft 339.00      76,275.00        

03. Providing, laying, fixing and testing soil/waste/vent U-PVC

pipes and fittings with plain socket end/spigot ends (heavy

grade) confirming to be BS-4514/1983 Specifications

complete including UPVC fittings with solvent cement

jointing, Dadex or equivalent make as approved by the

Engineer Incharge, complete in all respects including

bends, tees, crosses, tee, P-trap, cowels, clamps, hangers,

reducers, etc; embedded in floors and walls, clamped to

walls, suspended from slab, making requisite no. of holes

and making good in all respects as per drawing and

specifications and as directed by the Engineer Incharge:

(R.A. Attached).
40 Rft a)  75 mm dia (3" dia:) Rft 350.00      14,000.00        

25 Rft b)  110 mm dia (4" dia:) Rft 385.00      9,625.00          

30 Rft c)  150 mm dia (6" dia:) Rft 400.00      12,000.00        

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 299,500.00      

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

SCHEDULE ITEM:

1. 894   Point Wiring for light or fan point with (3/.029") PVC insulated wire

in 20 mm² (3/4") PVC conduit recessed in slab/wall/column as

required. Point 1130.00

(Schedule Item No. 124-p15)

2. 242   Point Wiring for plug point with (3/.029") PVC insulated wire in 20

mm² (3/4") PVC conduit recessed in the wall or column as

required. Point 985.00

(Schedule Item No. 126-p15)

3. 10     Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00

(Schedule Item No. 228-p33)

4. 187   Point Providing & fixing brass ceiling fan 56" (good quality). Point 3185.00

(Schedule Item No. 231-p33)

5. 50     Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated

with size 4-7/.064 (16mm
2
) copper conductor in 1-1/2" dia PVC

conduit on surface. Per Mtr. 1213.00

(Schedule Item No. 42 -p6)

6. 242   Point Providing & fixing two pin 5amp plug socket flush type. Point 83.00

(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs.

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 AGRICULTURAL SOCIAL SCIENCES 

ELECTRICAL  WORKS

SCHEDULE-B

Quantity

Earth work in filling with earth obtained from Providing and Laying floor of 2" thick 1:2:4 Excavation in raft foundations and trenches in all kinds of Earth work in filling with earth Providing and Laying 1:3:6 cast in situ in   Providing and laying 15"x 7 "x 3 " size hollow Providing and applying 3 coats of Providing and laying 1:3:6 cement concrete Providing and laying 1:3:6 cement concrete PrPro
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Amount

1,010,220.00 

238,370.00    

720.00           

595,595.00    

60,650.00      

20,086.00      

1,925,641.00 

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 AGRICULTURAL SOCIAL SCIENCES 

ELECTRICAL  WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

NON SCHEDULE ITEMS:

A. SEC-A:  WIRING INSTALLATIONS:

  
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C

PVC cable in 20mm dia high impact PVC conduit recessed in

slab/wall, complete with all accessories, for:

101 290      Nos Circuits for light/fan points

(R.A. No.8 attached).

Each 1,600.00     

2 Provide, fix and connect following accessories 1.5mm thick

sheet steel back box of appropriate dimensions surface on

walls:

201 73        Nos Two gang switch plate. Each 350.00        

202 21        Nos Three gang switch plate. Each 400.00        

203 22        Nos Four gang switch plate. Each 450.00        

204 187      Nos Solid state fan dimmer with "ON-OFF" control. Each 1,000.00     

205 50        Nos Telephone outlet plates with Jack plug. Each 350.00        

206 24        Nos Split A/C point. Each 3,000.00     

207 21        Nos Wiring of Exhaust Fan points. Each 1,000.00     

B. SEC: B:  LIGHT FITTINGS & FIXTURES:

1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,

complete in all respects and ready for use:

101. 64        Nos Philips Type TFD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 4,500.00     

102. 429      Nos Philips Type GKD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 3,750.00     

103. 29        Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each 350.00        

02. Provide, install, connect and commission Exhaust fan,

complete in all respects:

201. 21        Nos 9" dia exhaust fan. Each 2,200.00     

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

ELECTRICAL  WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Quantity

C. SEC: C:  FEEDERS:

1. 50 Mtrs Provide lay and connect feeder from Main Source to Main

DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high

impact PVC conduit, complete with all accessories. Mtr 3,500.00     

D. SEC: D:  DISTRIBUTION BOARDS:

1. Provide, install, connect and commission MAIN DB-G, 

1.5mm thick sheet steel fabricated, flush type totally enclosed 

with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz 

A/c system and equipped as under:

Incoming:

1 - 175 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

1 Job 5 -  60 Amps TP, 15 KA, MCB Each 120,000.00 

(R.A. No.87 attached).

2. Provide, install, connect and commission DB-F1, G1 & G2, 

F2, 1.5mm thick sheet steel fabricated, flush type totally 

enclosed with hinged front cover suitable for 3 Phase, 4 wire, 

50 Hz A/c system and equipped as under:

Incoming:

1 - 60 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

18 -  10 Amps SP, 7.5 KA, MCBs

12 -  15 Amps SP, 7.5 KA, MCBs

4 Jobs 6 -  30 Amps SP, 7.5 KA, MCBs Each 80,000.00   

E. SEC: E:  EARTHING:

1. 1 Job Provide, install, test and commission Earth point measuring an

earth resistance of not more than "ONE OHM" with 600mm x

600MM x 5mm thick copper plate, burried 5 meters deep or

to the depth of water table, whichever is less, fill with lime,

salt and charcoal in appropriate ratio, also construct 450 x 450

x 450 deep inspection chamber, complete with heavy duty C.I.

cover with frame, complete in all respects as per drawings and

specifications. Each 36,000.00   

2. 10 Mtrs Provide, lay and connect 2x8 SWG copper conductors in

32mm dia G.I. Pipe from earth plate to DB. Mtr 850.00        

Khairpur College - Social Sciences (BOQ) (Sep, 2017) AP F / EW (NSI) Page-17



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Quantity

F. SEC: F:  TELEPHONE SYSTEM:

01. 80 Mtrs Provide, lay and connect 5 pairs telephone cable, laid in

25mm dia D CLASS PVC conduit recessed underground,

complete with all accessories. Mtr 150.00        

02. 2 Jobs Provide and install 5 pairs telephone junction box, 1.5mm

thick sheet steel fabricated with hinged door, having 2 x 5

pairs telephone tag blocks. Job 3,000.00     

03. 50 Nos Provide, wire and connect telephone points wired with 2 pairs

telephone cable in 20mm dia high impact PVC conduit

recessed in floor/wall, complete with all accessories. Each 1,000.00     

TOTAL NON-SCHEDULE ITEMS: Rs.
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Amount

464,000.00       

25,550.00         

8,400.00           

9,900.00           

187,000.00       

17,500.00         

72,000.00         

21,000.00         

288,000.00       

1,608,750.00    

10,150.00         

46,200.00         

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

ELECTRICAL  WORKS

SCHEDULE-B
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Amount

175,000.00       

120,000.00       

320,000.00       

36,000.00         

8,500.00           
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Amount

12,000.00         

6,000.00           

50,000.00         

3,485,950.00  

Khairpur College - Social Sciences (BOQ) (Sep, 2017) AP F / EW (NSI) Page-21


