
1) CIVIL WORKS Rs. 5,039,032.45    Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):  = Rs.

2) PLUMBING WORKS Rs. 264,393.33       Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):  = Rs.

3) ELECTRICAL WORKS Rs. 69,069.00         Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):  = Rs.

Total (A + B + C) Rs.

—

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

GARRAGE

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

—



S.No

.
Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 8,810   Cft Excavation in foundation of buildings bridges and other

structures including dag belling, dressing, refilling around

the structure with excavated earth watering and ramming.

lead upto one chain and lift upto 5 ft. in Ordinary soil. %○Cft     3,176.25          27,982.76 

(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1½" to 2" gauge 

ratio 1:4:8.

1,000   Cft (a)  In foundation %Cft     9,416.28          94,162.80 

(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,

finishing and curing complete (including screening and

washing of stone aggregate without shuttering):

2,755   Cft (i)  Ratio 1:4:8 (Under Floor) %Cft   11,288.75        311,005.06 

(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates 

2012)

04.     3,000 Cft Filling, watering and ramming earth in floors with surplus

earth from foundation lead upto one chain and lift upto 5

feet.

%0Cft     1,512.50            4,537.50 

(S.I. No.21 chapter 1 of Schedule of Rates 2012)

05. Reinforced cement concrete work in all labour and

material except the cost of steel reinforcement and its

labour for bending and binding which will be paid

seperately. This rate also including all kinds of forms,

moulds, lifting, shuttering, curing, rendring and finishing

the exposed surface.(including screening and washing of

shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels

and other structural mambers laid in situ or pre-cast laid

in position complete in all respects.

(i) Ratio 1:2:4, 90 lbs cement, 2 cft sand, 4 cft shingle

1/8" to 1/4" gauge.

1,405   Cft a) Ground Floor Cft        337.00        473,485.00 

(S.I. No.6(a)(i) chapter 4 of Schedule of Rates 2012)

06. 350      Sft Damp Proof Course with cement sand and shingle

concrete (1:2:4) including 2 coats of asphaltic mixture 2"

thick. %Sft     3,912.85          13,694.98 

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

Quantity

GARRAGE

CIVIL WORKS

SCHEDULE-B
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S.No

.
Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

07. 1,852   Sft Vertical damp proof course of 3/4" thick cement plaster

1:2 with bitument @ 20 Lbs per % sft. %Sft     2,760.99          51,133.53 

(S.I. No.70, chapter 18 of Schedule of Rates 2012)

08. Pucca brick work in Ground Floor in cement sand mortar

1:6 including striking of joints.

7,970   Cft a) Ground Floor %Cft   12,674.36     1,010,146.49 

(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

09. 11,165 Cft Supplying and filling sand under floors and pluging in

walls. %Cft     1,141.25        127,420.56 

(S.I. No.29  chapter 5 of Schedule of Rates 2012)

10. 2,750   Cft Dry rammed brick or stone ballast 1½" to 2" gauge. %Cft 3,327.50   91,506.25         

(S.I. No.2  chapter 4 of Schedule of Rates 2012)

11. Laying floors of approved white glazed tiles 1/4" thick in

white cement 1:2 over 3/4" thick cement mortar 1:2

complete.

180      Sft a) Ground Floor %Sft 27,678.86          49,821.95 

(S.I. No.24  chapter 8 of Schedule of Rates 2012)

12. Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing.

588      Cft a) Ground Floor %Sft 28,299.30        166,399.88 

(S.I. No.38  chapter 8 of Schedule of Rates 2012)

13. Providing & laying C.C. topping cement concrete (1:2:4)

i/c surface finishing and dividing into pannels.

604      Sft (a)  2" thick %Sft     3,275.50          19,784.02 

8,020   Sft (b)  3" thick %Sft     4,411.82        353,827.96 

(S.I. No.16(c) & (d) chapter 8 of Schedule of Rates 2012)

14. Providing and laying single per layer of polythene sheet

0.13 mm thick for water proofing as per specification and

instructions of Engineer Incharge:

8,335   Sft (a)  Under Floor Sft          10.70          89,184.50 

(S.I. No.38  chapter 7 of Schedule of Rates 2012)

15. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).

6,060   Sft a) Ground Floor %Sft 2,122.72   128,636.83       

(S.I. No.13(a)  chapter 9 of Schedule of Rates 2012)

16. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).

6,060   Sft a) Ground Floor %Sft     2,197.52 133,169.71       

(S.I. No.11(a)  chapter 9 of Schedule of Rates 2012)

17. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).

5,240   Sft a) Ground Floor %Sft 2,122.72   111,230.53       

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)
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S.No

.
Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

18. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).

5,240   Sft a) Ground Floor %Sft     2,197.52 115,150.05       

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

19. Fabrication of ToR steel reinforcement for cement

concrete including cutting, bending, laying in position

making joints and fastenings including cost of binding

wire (also includes removal of rust from bars).

60        Cwt a) Ground Floor Cwt     5,001.70        300,102.00 

(S.I. No.8(b) chapter 4 of Schedule of Rates 2012)

20. Providing & Fixing G.I frames/chowkats of size 7" x 2"

or 4½" x 3" for door using 20 guage G.I sheet including

welded hinges and fixing at site with necessary hold fasts.

Filling with cement and slurry of ratio 1:6 and repairing

the jambs. The cost also includes all carriage, tools and

plants used in making and fixing.

127      Rft a) Ground Floor Rft 228.90      29,070.30         

(S.I. No.29 chapter 17 of Schedule of Rates 2012)

21. First class deodar wood, wrought joinery in doors &

windows etc, fixed in position i/c chowkats, hold fasts,

cleats, handles & cords with hooks etc.

Deodar paneled or paneled & glazed or fully glazed. 1-

3/4" thick (shutter only).

155      Sft a) Ground Floor Sft 902.93      139,954.15       

(S.I. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)

22. Preparing new surface and 2 coats of painting over

priming coat on doors and windows any type (including

edges).

360      Sft a) Ground Floor %Sft 2,116.41   7,619.08           

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates

2012)

23. Distempering (3 coats):

11,300 Sft a) Ground Floor %Sft 1,079.65   122,000.45       

(S.I. No.24(c)  chapter 9 of Schedule of Rates 2012)

24.     8,687 Sft Providing Anti-termite treatment by

spraying/sprinkling/spreading Neptachler 0.5% emulsion

as an over all pre-construction treatment in slab type

construction under the slab and along attached perches or

entrances etc. complete as per direction of Engineer

Incharge (plinth area). Sft            9.74          84,611.38 

(S.I. No.92 chapter 18 of Schedule of Rates 2012)

25.        493 Sft Preparing surface and painting guard bars, gates of iron

bars, gratings, railing including standard braces etc;

similar open work. %Sft     1,270.83            6,265.19 

(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates

2012)
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.
Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

26.     1,402 Bags Difference of cost of S.R. cement and Portland cement. Bag          40.00          56,080.00 

(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of

Material 2011)

27.     5,145 Sft Fixing corrugated galvanized iron sheets with G.I bolts,

nuts, limpet and bitumen washers, windies complete in all

respect without valleys and ridges. %Sft   14,293.44        735,397.49 

(S.I.No.16(a) chapter 7, P-36)

28.        150 Sft Making and fixing steel grated door with 1/16" thick

sheeting including angle iron frame 2"x2" 3/8" and 3/4"

square bars 4" centre to centre with locking arrangement. Sft        726.72        109,008.00 

(S.I.No.24 chapter 17, Page-92)

29.     5,145 Sft Preparting surface and painting corrugated surface, patent

roofing etc. %Sft     1,489.68          76,644.04 

(S.I.No.5(a)(i) & (ii) chapter 11, Page-69)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 5,039,032.45    
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

Amount

NON-SCHEDULE ITEMS

01. 1,055   Rft Providing and fixing G.I circular pipes of 2" dia (10

gauge) of thickness (2.54 mm) fixed with required

details as per drawing and specifications including

all accessories.  (R.A. Attached). Rft 361.00               380,855.00 

02. 395      Rft Providing and fixing G.I circular pipes of 3" dia of

76mm (9 gauge) thickness (2.8 mm) fixed with

required details as per drawing and specifications

including all accessories.  (R.A. Attached). Rft 418.00               165,110.00 

03. Providing and fixing steel windows and ventilators

of required Z & T section fully glazed openable or

hinged and partly fixed using 5mm thick glass fixed

with mastic filler and best quality deodar beading of

3/4" 1/2" size complete with iron lugs for fixing

frame including galvanized steel fittings including

painting primer coat of anti-corrosive paint (red

oxide) of approved manufacturers as per drawings

and specifications (For all floors). 

(R.A attached).
335 Sft a)  Ground Floor Sft 705.00               236,175.00 

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) : Rs. 782,140.00        

Quantity

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

GARRAGE

CIVIL WORKS
 

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 2 Nos. Providing & fixing 24"x18" bevelled edge mirror of

Belgium Glass complete with 1/8" thickC.P. Brass Towel

Rail complete with bracket fixing on wooden cleats with 1"

long C.P. brass screws, 30" long 3/4" dia (round standard

quality). Each 1,711.60   3,423.20          

(S.I. No.3(a) Chapter-2 of Schedule of Rate of 2012)

02. Providing R.C.C pipe with collars class "B" and digging

the trenches to required depth & fixing in position

including cutting, fitting and jointing with asphalt

composition and cement mortar 1:1 and testing with water

pressure to a head of 4ft: above the top of the highest pipe

and refilling with excavated stuff.

(S.I. No.2  Chapter-10 of Schedule of Rate of 2012)

300 Rft a) RCC Pipe 6"dia Rft        199.25         59,775.00 

200 Rft b) RCC Pipe 9"dia Rft        250.60         50,120.00 

03. 4 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.I. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each     1,193.17           4,772.68 

(S.I. No.1(i),  Chapter-10 of Schedule of Rate of 2012)

04. 6 Nos. Supply and fixing concealed stop cock of superior quality

with C.P. head 1/2" dia. Each        509.74           3,058.44 

(S.I.No.11(b),  Chapter-6 of Schedule of Rate of 2012)

05. 4 Nos. Providing & fixing C.P. brass toilet paper holder of

standard size with chome plated brass brackets complete,

(superior quality). Each 1,071.40   4,285.60          

(S.I.No. 2(b),  Chapter-2 of Schedule of Rate of 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

GARRAGE

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

06. 2 Nos. Providing and fixing 24"x18" lavatory basin in white

glazed earthen ware complete with and including the cost

of earthen ware pedestal white or coloured glazed

(standard pattern), W.I or C.I. cantilever brackets 6 inches

built into walls, painted white in two coats after a primary

coat of red lead paint, a pair of 1/2" dia rubber plug and

chrome plate brass chain 1-1/4" dia malloable iron or CP

brass traps malleable iron or brass unions and making

requisite number of holes in walls, plinth & floor for pipe

connections and making good in cement for pipe

connections and making good in cment concrete 1:2:4

(standard pattern). Each     5,192.17         10,384.34 

(S.I. No.8 & 9 Page-3)

07. 1 No. Supplying and fixing in position 1/2" dia CP bib cock,

standard pattern. Each        150.92              150.92 

(S.I. No.2(i)(b) Page-16)

08. 1 No. Supplying and fixing Swan type piller cock of superior

quality single C.P head 1/2" dia. Each        795.30              795.30 

(S.I. No.16 Page-19)

09. 2 Nos Supplying and fixing concealed tee-stop cock of superior

quality with CP head 1/2" dia. Each        843.92           1,687.84 

(S.I. No.12-a Page-18)

10. 1 No. Providing and fixing 24"x18" bevelled edge mirror of

belgium glass complete with 1/8" thick hard board and CP

screws fixed to wooden cleats. (Standard Pattern). Each     1,711.60           1,711.60 

(S.I. No.3-a Page-7)

11. 1 No. Providing and fixing chrome plated brass 30" long towail

rail. 3/4" dia. Round or square (Standard Pattern). Each     1,082.95           1,082.95 

(S.I. No.1(ii)(a) Page-7)

12. 6 Nos Supplying and fixing 3/4" dia handle valve (China). Each        271.92           1,631.52 

(S.I. No.5(ii) Page-17)

13. 6 Nos Supplying and fixing 1" dia handle valve (China). Each        271.92           1,631.52 

(S.I. No.5(iii) Page-17)

14. 6 Nos Supplying and fixing 1-1/2" dia handle valve (China). Each        970.92           5,825.52 

(S.I. No.5(v) Page-17)

15. 4 Nos Construction of mainhole of inspection chamber for the

required dia of circular sewer and 3'-6"(1067mm) depth

with walls of B.B in cement mortar 1:3 1/2" thick in side of

walls and 1" (25mm) thick over benching and channel

including fixing C.I manhole cover with frame of clear

opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)

embedded in plain the face of wall at 12" (305mm) C.C.

duly painted etc; complete as per specification and drawing

no. D.P/I of Public Health Circular southern zone. Each   14,748.00         58,992.00 

(S.I. No.1(a) Page-46)

Khairpur College - Garrage (BOQ) (Sep, 2017) AP F / PW (SI) Page-8



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

16. 6 Nos Providing chambers 15"x9" (inside dimensions) x 24" deep

for house meters with 4-1/2" thick burnt brick masonry

walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"

thick cement plaster in 1:3 C.M to all inside wall surface

and top to 1" thick C.C. 1:2:4 flooring complete with cast

iron hinged cover and frame 15"x9" (inside) clear opening

(W.I Qr) etc; fixed in cement concrete 1:2:4 including

curing, excavation, back filling and disposal of earth etc;

complete. Each     4,905.67         29,434.02 

(S.I. No.4 Page-20)

17. 4 Nos Providing and fixing Orisa type white of colour glazed

earthen ware W.C. Pan with cost, of low level plastic flush

tank of 3 gallons capacity of approved quality including

making requisite number of holes in wall, plinth and floor

and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3

gallons trap and C.I. thimble (superior quality).

(i) with 4 " dia C.I. trap. Each     5,836.60         23,346.40 

(S.I. No.3(a) Page-2)

18. 2 Nos Supplying and fixing jet shower with Rod of superior

quality single C.P Head 1/2" dia. Each     1,142.24           2,284.48 

(S.I. No.15 Page-19, Chapter-4 of Schedule of Rate of

2012)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 264,393.33      

Khairpur College - Garrage (BOQ) (Sep, 2017) AP F / PW (SI) Page-9



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

NON-SCHEDULE ITEMS:

01. 1 No. Providing and installation of 10 gallons water cooler with

water supply and drainage connections, resting over angle

iron brackets wall mounted at appropriate height with two

nos 1/2" dia C.P. brass taps etc, complete. First class best

locally made quality of MECO. Each 52,000.00          52,000.00 

02. Providing and laying PPRC pipe and fittings to

specification DIM 8077-8078 including all necessary

fitting (tees, sockets, elbows, crosses etc.) including heat

fusion joint, required for proper completion of the job

heavy duty, clamping or anchoring pipes to walls or

chipping the walls to embedded pipes in walls and

making good the surface and/or laying underground pipes

including excavation of trenches required and testing the

pipe line with 20 PN, pipes and 25 PN fittings are first

class best quality manufactured by DADEX/AGM or

approved equivalent etc; complete in all respects as per

drawing and specifications and as directed by the

Engineer Incharge: (R.A. Attached).

250 Rft a)  17 mm dia (3/4" dia) Rft 178.00      44,500.00        

220 Rft b)  25 mm (1" dia) Rft 198.00      43,560.00        

250 Rft c)  38 mm (1-1/2" dia) Rft 339.00      84,750.00        

03. Providing, laying, fixing and testing soil/waste/vent U-

PVC pipes and fittings with plain socket end/spigot ends

(heavy grade) confirming to be BS-4514/1983

Specifications complete including UPVC fittings with

solvent cement jointing, Dadex or equivalent make as

approved by the Engineer Incharge, complete in all

respects including bends, tees, crosses, tee, P-trap,

cowels, clamps, hangers, reducers, etc; embedded in

floors and walls, clamped to walls, suspended from slab,

making requisite no. of holes and making good in all

respects as per drawing and specifications and as directed

by the Engineer Incharge: (R.A. Attached).

200 Rft a)  75 mm dia (3" dia:) Rft 350.00      70,000.00        

200 Rft b)  100 mm dia (4" dia:) Rft 385.00      77,000.00        

270 Rft c)  150 mm dia (6" dia:) Rft 400.00      108,000.00      

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 479,810.00      

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

GARRAGE

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEM:

1. 34     Point Wiring for light or fan point with (3/.029") PVC insulated wire

in 20 mm² (3/4") PVC conduit recessed in slab/wall/column as

required. Point 1130.00 38,420.00     

(Schedule Item No. 124-p15)

2. 3       Point Wiring for plug point with (3/.029") PVC insulated wire in 20

mm² (3/4") PVC conduit recessed in the wall or column as

required. Point 985.00 2,955.00       

(Schedule Item No. 126-p15)

3. 1       Point Providing & fixing brass ceiling fan 56" (good quality). Point 3185.00 3,185.00       

(Schedule Item No. 231-p33)

4. 20     Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated

with size 4-7/.064 (16mm
2
) copper conductor in 1-1/2" dia PVC

conduit on surface. Per Mtr. 1213.00 24,260.00     

(Schedule Item No. 42 -p6)

5. 3       Point Providing & fixing two pin 5amp plug socket flush type. Point 83.00 249.00          

(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 69,069.00     

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 GARRAGE 

ELECTRICAL  WORKS

SCHEDULE-B

Quantity

Earth work in filling with earth obtained from Providing and Laying floor of 2" thick 1:2:4 Excavation in raft foundations and trenches in all kinds of Earth work in filling with earth Providing and Laying 1:3:6 cast in situ in   Providing and laying 15"x 7 "x 3 " size hollow Providing and applying 3 coats of Providing and laying 1:3:6 cement concrete Providing and laying 1:3:6 cement concrete PrPro
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupee

s

Amount

NON SCHEDULE ITEMS:

A. SEC-A:  WIRING INSTALLATIONS:

  
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C

PVC cable in 20mm dia high impact PVC conduit recessed in

slab/wall, complete with all accessories, for:

101 34        Nos Circuits for light/fan points

(R.A. No.8 attached).

Each 1,600.00   54,400.00         

2 Provide, fix and connect following accessories 1.5mm thick

sheet steel back box of appropriate dimensions surface on

walls:

201 7          Nos One gang switch plate. Each 300.00      2,100.00           

202 5          Nos Two gang switch plate. Each 350.00      1,750.00           

203 1          No. Five gang switch plate. Each 500.00      500.00              

204 1          No. Solid state fan dimmer with "ON-OFF" control. Each 1,000.00   1,000.00           

205 4          Nos Wiring of Exhaust Fan points. Each 1,000.00   4,000.00           

B. SEC: B:  LIGHT FITTINGS & FIXTURES:

1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,

complete in all respects and ready for use:

101. 5          Nos Philips Type TMS-240 or equivalent complete with 1x40 W

fluorescent lamps. Each 2,000.00   10,000.00         

102. 15        Nos Hanging light 1x24W PLCE lamp. Each 350.00      5,250.00           

103. 4          Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each 350.00      1,400.00           

02. Provide, install, connect and commission Exhaust fan,

complete in all respects:

201. 4          Nos 9" dia exhaust fan. Each 2,200.00   8,800.00           

C. SEC: C:  FEEDERS:

1. 40 Mtrs Provide lay and connect feeder from Main Source to Main

DB, 50mm2 3 1/2 core PVC/PVC cable in 32mm dia high

impact PVC conduit, complete with all accessories. Mtr 3,500.00   140,000.00       

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

GARRAGE

ELECTRICAL  WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupee

s

AmountQuantity

D. SEC: D:  DISTRIBUTION BOARDS:

01. Provide, install, connect and commission DB-WS1, 1.5mm 

thick sheet steel fabricated, flush type totally enclosed with 

hinged front cover suitable for 3 Phase, 4 wire, 50 Hz A/c 

system and equipped as under:

Incoming:

1 - 30 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

3 -  10 Amps SP, 7.5 KA, MCBs

1 Job 3 -   15 Amps SP, 7.5 KA, MCBs Each 60,000.00 60,000.00         

E. SEC: E:  EARTHING:

1. 1 Job Provide, install, test and commission Earth point measuring an

earth resistance of not more than "ONE OHM" with 600mm x

600MM x 5mm thick copper plate, burried 5 meters deep or

to the depth of water table, whichever is less, fill with lime,

salt and charcoal in appropriate ratio, also construct 450 x 450

x 450 deep inspection chamber, complete with heavy duty C.I.

cover with frame, complete in all respects as per drawings and

specifications. Each 36,000.00 36,000.00         

2. 30 Mtrs Provide, lay and connect 2x8 SWG copper conductors in

32mm dia G.I. Pipe from earth plate to DB. Mtr 850.00      25,500.00         

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 350,700.00     
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