KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT
SCIENCES, KHAIRPUR MIR'S

GARRAGE

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

1) CIVIL WORKS Rs.  5,039,032.45 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. Rs.
A = Total Schedule + Non-Schedule Items (Civil Works): = Rs.
2) PLUMBING WORKS Rs. 264,393.33 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. # Rs.
B = Total Schedule + Non-Schedule Items (Plumbing Works): = Rs.
3) ELECTRICAL WORKS Rs. 69,069.00 Rs.
TOTAL = Rs. Rs.
C = Total Schedule + Non-Schedule Items (Electrical Works): = Rs.

Total A+B+C) Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

GARRAGE
CIVIL WORKS

SCHEDULE-B

Rate in [ Ratein
Quantity Description Unit Figure | Words Amount
Rupees | Rupees

S.No

SCHEDULE ITEMS:

01. 8,810 Cft  Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil. %oCft 3,176.25 27,982.76
(S.1. No0.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 12" to 2" gauge
ratio 1:4:8.
1,000 Cft  (a) Infoundation %Cft  9,416.28 94,162.80
(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):

2,755 Cft (i) Ratio 1:4:8 (Under Floor) %Cft 11,288.75 311,005.06
(S.1. No.5(h) and 5(i) chapter 4 of Schedule of Rates
2012)
04. 3,000 Cft  Filling, watering and ramming earth in floors with surplus %0Cft  1,512.50 4,537.50
earth from foundation lead upto one chain and lift upto 5
feet.

(S.1. No.21 chapter 1 of Schedule of Rates 2012)

05. Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.
(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.
1,405 Cft  a) Ground Floor Cft 337.00 473,485.00
(S.1. No.6(a)(i) chapter 4 of Schedule of Rates 2012)

06. 350 Sft Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick. %Sft  3,912.85 13,694.98
(S.1. No.28(b) chapter 4 of Schedule of Rates 2012)

Knairpur College - Garrage (BOQ) (Sep, 2017) AP F/ CW/ (5) P age- 2




S.No

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

07.

08.

09.

10.

11.

12.

13.

14.

15.

16.

17.

1,852 Sft

7,970 Cft

11,165 Cit

2,750 Cft

180 Sft

588 Cft

604 Sft
8,020 Sft

8,335 Sft

6,060 Sft

6,060 Sft

5,240 Sft

Khairpur College - Garrage (B0Q) (Sep, 2017) AP F/ CW (sI)

Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft.
(S.1. No.70, chapter 18 of Schedule of Rates 2012)

Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.

a) Ground Floor

(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

Supplying and filling sand under floors and pluging in
walls.
(S.1. No.29 chapter 5 of Schedule of Rates 2012)

Dry rammed brick or stone ballast 1%2" to 2" gauge.
(S.1. No.2 chapter 4 of Schedule of Rates 2012)

Laying floors of approved white glazed tiles 1/4™ thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.

a) Ground Floor

(S.1. No.24 chapter 8 of Schedule of Rates 2012)

Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.

a) Ground Floor

(S.1. No.38 chapter 8 of Schedule of Rates 2012)

Providing & laying C.C. topping cement concrete (1:2:4)
i/c surface finishing and dividing into pannels.

(@) 2" thick

(b) 3" thick

(S.1. No.16(c) & (d) chapter 8 of Schedule of Rates 2012)

Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:

(@ Under Floor

(S.1. No.38 chapter 7 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
a) Ground Floor
(S.1. No.13(a) chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).

a) Ground Floor
(S.I1. No.11(a) chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
a) Ground Floor
(S.1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

%Sft

%Cft

%Cft

%Cft

%Sft

%Sft

%Sft
%Sft

Sft

%Sft

%Sft

%Sft

2,760.99

12,674.36

1,141.25

3,327.50

27,678.86

28,299.30

3,275.50
4,411.82

10.70

2,122.72

2,197.52

2,122.72

51,133.53

1,010,146.49

127,420.56

91,506.25

49,821.95

166,399.88

19,784.02
353,827.96

89,184.50

128,636.83

133,169.71

111,230.53
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S No _ o . Rgte in | Ratein
Quantity Description Unit Figure | Words Amount
Rupees | Rupees
18. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).
5,240 Sft  a) Ground Floor %Sft  2,197.52 115,150.05
(S.1. No.11(a)+29 chapter 9 of Schedule of Rates 2012)
19. Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).
60 Cwt a) Ground Floor Cwt 5,001.70 300,102.00
(S.1. No.8(b) chapter 4 of Schedule of Rates 2012)
20. Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 4%" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.
127 Rft  a) Ground Floor Rft 228.90 29,070.30
(S.1. No.29 chapter 17 of Schedule of Rates 2012)
21. First class deodar wood, wrought joinery in doors &
windows etc, fixed in position i/c chowkats, hold fasts,
cleats, handles & cords with hooks etc.
Deodar paneled or paneled & glazed or fully glazed. 1-
3/4" thick (shutter only).
155 Sft a) Ground Floor Sft 902.93 139,954.15
(S.1. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)
22. Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).
360 Sft  a) Ground Floor %Sft  2,116.41 7,619.08
(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)
23. Distempering (3 coats):
11,300 Sft  a) Ground Floor %Sft  1,079.65 122,000.45
(S.1. No.24(c) chapter 9 of Schedule of Rates 2012)
24, 8,687 Sft  Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area). Sft 9.74 84,611.38
(S.1. N0.92 chapter 18 of Schedule of Rates 2012)
25. 493 Sft Preparing surface and painting guard bars, gates of iron
bars, gratings, railing including standard braces etc;
similar open work. %Sft 1,270.83 6,265.19

Khairpur College - Garrage (B0Q) (Sep, 2017) AP F/ CW (sI)

(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)
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S No Ratein | Ratein
' Quantity Description Unit Figure | Words Amount
Rupees | Rupees
26. 1,402 Bags Difference of cost of S.R. cement and Portland cement. Bag 40.00 56,080.00
(S.1.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)
217. 5,145 Sft Fixing corrugated galvanized iron sheets with G.I bolts,
nuts, limpet and bitumen washers, windies complete in all
respect without valleys and ridges. %Sft  14,293.44 735,397.49
(S.1.No.16(a) chapter 7, P-36)
28. 150 Sft Making and fixing steel grated door with 1/16" thick
sheeting including angle iron frame 2"x2" 3/8" and 3/4"
square bars 4" centre to centre with locking arrangement.  Sft 726.72 109,008.00
(S.1.No.24 chapter 17, Page-92)
29. 5,145 Sft Preparting surface and painting corrugated surface, patent
roofing etc. %Sft 1,489.68 76,644.04
(S.1.No.5(a)(i) & (ii) chapter 11, Page-69)
TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 5,039,032.45

Khairpur College - Garrage (B0Q) (Sep, 2017) AP F/ CW (sI)
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

GARRAGE
CIVIL WORKS

SCHEDULE-B

S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words Amount
Rupees

01.

02.

03.

1,055 Rft

395 Rft

NON-SCHEDULE ITEMS

Providing and fixing G.I circular pipes of 2" dia (10
gauge) of thickness (2.54 mm) fixed with required
details as per drawing and specifications including
all accessories.

Providing and fixing G.I circular pipes of 3" dia of
76mm (9 gauge) thickness (2.8 mm) fixed with
required details as per drawing and specifications
including all accessories.

Providing and fixing steel windows and ventilators
of required Z & T section fully glazed openable or
hinged and partly fixed using 5mm thick glass fixed
with mastic filler and best quality deodar beading of
3/4" 1/2" size complete with iron lugs for fixing
frame including galvanized steel fittings including
painting primer coat of anti-corrosive paint (red
oxide) of approved manufacturers as per drawings
and specifications (For all floors).

335  Sft a) Ground Floor

ge - Garrage (BOQ) (Sep, 2017) AP F/CW (NSI)

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) :

Rft

Rft

Sft

Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S
GARRAGE

PLUMBING WORKS

SCHEDULE-B

S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

01.

02.

03.

04.

05.

2 Nos.

300 Rft
200 Rft

4 Nos.

6 Nos.

4 Nos.

Khairpur College - Garrage (B0Q) (Sep, 2017) AP F/ PW (sI)

SCHEDULE ITEMS:

Providing & fixing 24"x18" bevelled edge mirror of
Belgium Glass complete with 1/8" thickC.P. Brass Towel
Rail complete with bracket fixing on wooden cleats with 1"
long C.P. brass screws, 30" long 3/4" dia (round standard
quality).

(S.1. No.3(a) Chapter-2 of Schedule of Rate of 2012)

Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.

(S.1. No.2 Chapter-10 of Schedule of Rate of 2012)

a) RCC Pipe 6"dia
b) RCC Pipe 9"dia

Providing and fixing 6"x4" gully trap with 4" outlet
complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"
thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"
and C.I. cover and frame 12"x12" (inside) etc; complete
C.C. Gully traps 6"x6" with C.I. cover and frame.

(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia.
(S.I.No.11(b), Chapter-6 of Schedule of Rate of 2012)

Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality).

(S.I.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

Each

Rft
Rft

Each

Each

Each

1,711.60

199.25
250.60

1,193.17

509.74

1,071.40

3,423.20

59,775.00
50,120.00

4,772.68

3,058.44

4,285.60
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Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

06. 2 Nos. Providing and fixing 24"x18" lavatory basin in white
glazed earthen ware complete with and including the cost
of earthen ware pedestal white or coloured glazed
(standard pattern), W.I or C.l. cantilever brackets 6 inches
built into walls, painted white in two coats after a primary
coat of red lead paint, a pair of 1/2" dia rubber plug and
chrome plate brass chain 1-1/4" dia malloable iron or CP
brass traps malleable iron or brass unions and making
requisite number of holes in walls, plinth & floor for pipe
connections and making good in cement for pipe
connections and making good in cment concrete 1:2:4
(standard pattern). Each 5,192.17 10,384.34
(S.1. No.8 & 9 Page-3)

07. 1 No. Supplying and fixing in position 1/2" dia CP bib cock,
standard pattern. Each 150.92 150.92
(S.1. No.2(i)(b) Page-16)

08. 1 No. Supplying and fixing Swan type piller cock of superior
quality single C.P head 1/2" dia. Each 795.30 795.30
(S.1. No.16 Page-19)

09. 2 Nos Supplying and fixing concealed tee-stop cock of superior
quality with CP head 1/2" dia. Each 843.92 1,687.84
(S.l. No.12-a Page-18)

10. 1 No. Providing and fixing 24"x18" bevelled edge mirror of
belgium glass complete with 1/8" thick hard board and CP
screws fixed to wooden cleats. (Standard Pattern). Each 1,711.60 1,711.60
(S.I. No.3-a Page-7)

11. 1 No. Providing and fixing chrome plated brass 30" long towail
rail. 3/4" dia. Round or square (Standard Pattern). Each 1,082.95 1,082.95
(S.I. No.1(ii)(a) Page-7)

12. 6 Nos Supplying and fixing 3/4" dia handle valve (China). Each 271.92 1,631.52
(S.I. No.5(ii) Page-17)

13. 6 Nos Supplying and fixing 1" dia handle valve (China). Each 271.92 1,631.52
(S.1. No.5(iii) Page-17)

14. 6 Nos Supplying and fixing 1-1/2" dia handle valve (China). Each 970.92 5,825.52
(S.I. No.5(v) Page-17)

15. 4 Nos Construction of mainhole of inspection chamber for the
required dia of circular sewer and 3'-6"(1067mm) depth
with walls of B.B in cement mortar 1:3 1/2" thick in side of
walls and 1" (25mm) thick over benching and channel
including fixing C.I manhole cover with frame of clear
opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)
embedded in plain the face of wall at 12" (305mm) C.C.
duly painted etc; complete as per specification and drawing
no. D.P/I of Public Health Circular southern zone. Each  14,748.00 58,992.00

Khairpur College - Garrage (B0Q) (Sep, 2017) AP F/ PW (sI)

(S.1. No.1(a) Page-46)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

16.

17.

18.

6 Nos

4 Nos

2 Nos

Khairpur College - Garrage (B0Q) (Sep, 2017) AP F/ PW (sI)

Providing chambers 15"x9" (inside dimensions) x 24" deep
for house meters with 4-1/2" thick burnt brick masonry
walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"
thick cement plaster in 1:3 C.M to all inside wall surface
and top to 1" thick C.C. 1:2:4 flooring complete with cast
iron hinged cover and frame 15"x9" (inside) clear opening
(W.l Qr) etc; fixed in cement concrete 1:2:4 including
curing, excavation, back filling and disposal of earth etc;
complete.

(S.I. No.4 Page-20)

Providing and fixing Orisa type white of colour glazed
earthen ware W.C. Pan with cost, of low level plastic flush
tank of 3 gallons capacity of approved quality including
making requisite number of holes in wall, plinth and floor
and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3
gallons trap and C.I. thimble (superior quality).

(i) with 4 " dia C.1. trap.

(S.1. No.3(a) Page-2)

Supplying and fixing jet shower with Rod of superior
quality single C.P Head 1/2" dia.

(S.I. No.15 Page-19, Chapter-4 of Schedule of Rate of
2012)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) :

Each

Each

Each

4,905.67

5,836.60

1,142.24

Rs.

29,434.02

23,346.40

2,284.48

264,393.33
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

GARRAGE
PLUMBING WORKS

SCHEDULE-B

Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. 1 No. Providing and installation of 10 gallons water cooler with
water supply and drainage connections, resting over angle
iron brackets wall mounted at appropriate height with two
nos 1/2" dia C.P. brass taps etc, complete. First class best
locally made quality of MECO. Each

02. Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fitting (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge:

250 Rft &) 17 mm dia (3/4" dia) Rft

220 Rft  b) 25 mm (1" dia) Rft

250 Rft ¢) 38 mm (1-1/2" dia) Rft
03. Providing, laying, fixing and testing soil/waste/vent U-

PVC pipes and fittings with plain socket end/spigot ends
(heavy grade) confirming to be BS-4514/1983
Specifications complete including UPVC fittings with
solvent cement jointing, Dadex or equivalent make as
approved by the Engineer Incharge, complete in all
respects including bends, tees, crosses, tee, P-trap,
cowels, clamps, hangers, reducers, etc; embedded in
floors and walls, clamped to walls, suspended from slab,
making requisite no. of holes and making good in all
respects as per drawing and specifications and as directed
by the Engineer Incharge:

200 Rft a) 75 mmdia (3" dia:) Rft
200 Rft b) 100 mm dia (4" dia:) Rft
270 Rft ¢) 150 mm dia (6" dia:) Rft

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) :  Rs.

pur College - Garrage (B0Q) (Sep, 2017) AP F / PW (NSI)




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

GARRAGE

ELECTRICAL WORKS

SCHEDULE-B
Rate in | Rate in
S.No| Quantity Description Unit | Figure | Words Amount
Rupees |Rupees

SCHEDULE ITEM:

1. 34 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 38,420.00
(Schedule Item No. 124-p15)

2. 3 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm?2 (3/4") PVC conduit recessed in the wall or column as
required. Point  985.00 2,955.00
(Schedule Item No. 126-p15)

3. 1 Point Providing & fixing brass ceiling fan 56" (good quality). Point  3185.00 3,185.00
(Schedule Item No. 231-p33)

4, 20 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated
with size 4-7/.064 (16mm2) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00 24,260.00
(Schedule Item No. 42 -p6)

5. 3 Point Providing & fixing two pin 5amp plug socket flush type. Point 83.00 249.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 69,069.00

Khairpur College - Garrage (BOQ) (Sep, 2017) AP F/ EW (S1)




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

GARRAGE
ELECTRICAL WORKS

SCHEDULE-B
Rate in Rate in
S.No.| Quantity Description Unit | Figure |Words Amount
Rupees | Rupee
NON SCHEDULE ITEMS:
A SEC-A: WIRING INSTALLATIONS:
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:
101 34 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 7 Nos One gang switch plate. Each
202 5 Nos Two gang switch plate. Each
203 1 No. Five gang switch plate. Each
204 1 No. Solid state fan dimmer with "ON-OFF" control. Each
205 4 Nos Wiring of Exhaust Fan points. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
Provide, fix, connect and commission light fixtures Philips
make or equivalent with Philips components as approve,
complete in all respects and ready for use:
101. 5 Nos Philips Type TMS-240 or equivalent complete with 1x40 W
fluorescent lamps. Each
102. 15 Nos Hanging light 1x24W PLCE lamp. Each
103. 4 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
02. Provide, install, connect and commission Exhaust fan,
complete in all respects:
201. 4 Nos 9" dia exhaust fan. Each
C. SEC: C: EEEDERS:
1. 40  Mtrs Provide lay and connect feeder from Main Source to Main
DB, 50mm2 3 1/2 core PVC/PVC cable in 32mm dia high
impact PVC conduit, complete with all accessories. Mtr

Khairpur College - Garrage (BOQ) (Sep, 2017) AP F/ EW (NSI)
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Rate in Rate in
S.No.| Quantity Description Unit | Figure |Words Amount
Rupees | Rupee
D. SEC: D: DISTRIBUTION BOARDS:
01. Provide, install, connect and commission DB-WS1, 1.5mm
thick sheet steel fabricated, flush type totally enclosed with
hinged front cover suitable for 3 Phase, 4 wire, 50 Hz A/c
system and equipped as under:
Incoming:
1-30 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:
1 - Set of Bus bars
QOutgoing:
3- 10 Amps SP, 7.5 KA, MCBs
1 Job 3- 15AmpsSP, 7.5 KA, MCBs Each
E. SEC: E: EARTHING:
1. 1 Job  Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x 5mm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
X 450 deep inspection chamber, complete with heavy duty C.1.
cover with frame, complete in all respects as per drawings and
specifications. Each
2. 30  Mtrs Provide, lay and connect 2x8 SWG copper conductors in
32mm dia G.I. Pipe from earth plate to DB. Mtr
TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS): Rs.

Khairpur College - Garrage (BOQ) (Sep, 2017) AP F/ EW (NSI)
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