
1) CIVIL WORKS Rs. 39,337,715.04  Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):  = Rs.

2) PLUMBING WORKS Rs. 710,518.98       Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):  = Rs.

3) ELECTRICAL WORKS Rs. 929,314.00       Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):  = Rs.

Total (A + B + C) Rs.

—

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

ADMINISTRATION BLOCK

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

—



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 42000 Cft Excavation in foundation of buildings bridges and other

structures including dag belling, dressing, refilling around

the structure with excavated earth watering and ramming.

lead upto one chain and lift upto 5 ft. in Ordinary soil. %0Cft     3,176.25          133,402.50 

(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1½" to 2" gauge 

ratio 1:4:8.

13700 Cft (a)  In foundation %Cft     9,416.28       1,290,030.36 

(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,

finishing and curing complete (including screening and

washing of stone aggregate without shuttering):

5200 Cft (i)   Ratio  1:3:6 %Cft   12,595.00          654,940.00 

5866 Cft (ii)  Ratio 1:4:8 (Under Floor) %Cft   11,288.75          662,198.08 

(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates

2012)

04. 23900 Cft Filling, watering and ramming earth in floors with surplus

earth from foundation lead upto one chain and lift upto 5

feet.

%0Cft     1,512.50            36,148.75 

(S.I. No.21 chapter 1 of Schedule of Rates 2012)

05. 9100 Sft Erection and removal of centering for RCC or plain

cement concrete works for Partal wood (Vertical).

%Sft     3,127.41          284,594.31 

(S.I. No.19(b)(ii) chapter 4 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and

material except the cost of steel reinforcement and its

labour for bending and binding which will be paid

seperately. This rate also including all kinds of forms,

moulds, lifting, shuttering, curing, rendring and finishing

the exposed surface.(including screening and washing of

shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels

and other structural mambers laid in situ or pre-cast laid

in position complete in all respects.

(i) Ratio 1:2:4, 90 lbs cement, 2 cft sand, 4 cft shingle

1/8" to 1/4" gauge.

34100 Cft a) Ground Floor Cft        337.00     11,491,700.00 

1000 Cft b) First Floor Cft        349.11          349,110.00 

(S.I. No.6(a)(i) & (d) chapter 4 of Schedule of Rates

2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

Quantity

ADMINISTRATION BLOCK

CIVIL WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

07. 2600 Sft Damp Proof Course with cement sand and shingle

concrete (1:2:4) including 2 coats of asphaltic mixture 2"

thick. %Sft     3,912.85          101,734.10 

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

08. 13900 Sft Vertical damp proof course of 3/4" thick cement plaster

1:2 with bitument @ 20 Lbs per % sft. %Sft     2,760.99          383,777.61 

(S.I. No.70, chapter 18 of Schedule of Rates 2012)

09. Pucca brick work in Ground Floor in cement sand mortar

1:6 including striking of joints.

22002 Cft a) Ground Floor %Cft   12,674.36       2,788,612.69 

2230 Cft b) First Floor %Cft   13,112.99          292,419.68 

(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

10. 28100 Cft Supplying and filling sand under floors and pluging in

walls. %Cft     1,141.25          320,691.25 

(S.I. No.29  chapter 5 of Schedule of Rates 2012)

11. 9650 Cft Dry rammed brick or stone ballast 1½" to 2" gauge. %Cft 3,327.50   321,103.75        

(S.I. No.2  chapter 4 of Schedule of Rates 2012)

12. Laying floors of approved white glazed tiles 1/4" thick in

white cement 1:2 over 3/4" thick cement mortar 1:2

complete.

1400 Sft a) Ground Floor %Sft 27,678.86          387,504.04 

(S.I. No.24  chapter 8 of Schedule of Rates 2012)

13. Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing.

3150 Cft a) Ground Floor %Sft 28,299.30          891,427.95 

(S.I. No.38  chapter 8 of Schedule of Rates 2012)

14. Providing and laying single per layer of polythene sheet

0.13 mm thick for water proofing as per specification and

instructions of Engineer Incharge:

18000 Sft (a)  Under Floor Sft          10.70          192,600.00 

(S.I. No.38  chapter 7 of Schedule of Rates 2012)

15. Two coats of bitumen laid hot using 34 lbs for % Sft over

roof and blinded with sand at one Cft Per % Sft:

20200 Sft (a)  Over Roof Top %Sft     1,887.40          381,254.80 

(S.I. No.13  chapter 7 of Schedule of Rates 2012)

16. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).

45210 Sft a) Ground Floor %Sft 2,122.72   959,681.71        

(S.I. No.13(a)  chapter 9 of Schedule of Rates 2012)

17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).

45210 Sft a) Ground Floor %Sft     2,197.52 993,498.79        

(S.I. No.11(a)  chapter 9 of Schedule of Rates 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).

11015 Sft a) Ground Floor %Sft 2,122.72   233,817.61        

7970 Sft b) First Floor %Sft 2,122.72   169,180.78        

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

19. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).

11015 Sft a) Ground Floor %Sft     2,197.52 242,056.83        

7970 Sft b) Above Ground Floor %Sft     2,197.52 175,142.34        

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

20. 30 Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each        358.68            10,760.40 

(S.I. No.18 chapter 7 of Schedule of Rates 2012)

21. 30 Nos Bottom Khuras of brick masonry in cement mortar 1:6

4'x2'x4'1/2", 3" cement concrete (1:4:8). Each        649.83            19,494.90 

(S.I. No.19 chapter 7 of Schedule of Rates 2012)

22. Fabrication of ToR steel reinforcement for cement

concrete including cutting, bending, laying in position

making joints and fastenings including cost of binding

wire (also includes removal of rust from bars).

2050 Cwt a) Ground Floor Cwt     5,001.70     10,253,485.00 

75 Cwt b) Above Ground Floor Cwt     5,152.95          386,471.25 

(S.I. No.8(b) chapter 4 of Schedule of Rates 2012)

23. Providing & Fixing G.I frames/chowkats of size 7" x 2"

or 4½" x 3" for door using 20 guage G.I sheet including

welded hinges and fixing at site with necessary hold fasts.

Filling with cement and slurry of ratio 1:6 and repairing

the jambs. The cost also includes all carriage, tools and

plants used in making and fixing.

1650 Rft a) Ground Floor Rft 228.90      377,685.00        

(S.I. No.29 chapter 17 of Schedule of Rates 2012)

24. Preparing new surface and 2 coats of painting over

priming coat on doors and windows any type (including

edges).

4350 Sft a) Ground Floor %Sft 2,116.41   92,063.84          

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates

2012)

25. Preparing the surfaces and painting with plastic Emulsion

paint of approved make including rubbing the surface

with sand paper, filling the voids with chalk/plaster of

paris and then painting etc complete (new surface 3 coats)

(on wall).

45210 Sft a) Ground Floor %Sft 2,237.95   1,011,777.20     

100 Sft b) Above Ground Floor %Sft 2,237.95   2,237.95            

(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)

26. Distempering (3 coats) (on ceiling).

20373 Sft a) Ground Floor %Sft 1,079.65   219,957.09        

(S.I. No.24(c)  chapter 9 of Schedule of Rates 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

27. Preparing the surface and painting with weather coat

including rubbing brick/sand paper filling the voids with

chalk/plaster of paris and then painting with weather coat

of approved make (3 coats).

11015 Sft a) Ground Floor %Sft 2,567.95   282,859.69        

8000 Sft b) Above Ground Floor %Sft 2,567.95   205,436.00        

(S.I. No.38(A&B) chapter 9 of Schedule of Rates 2012)

28. 25390 Sft Providing Anti-termite treatment by

spraying/sprinkling/spreading Neptachler 0.5% emulsion

as an over all pre-construction treatment in slab type

construction under the slab and along attached perches or

entrances etc. complete as per direction of Engineer

Incharge (plinth area). Sft            9.74          247,298.60 

(S.I. No.92 chapter 18 of Schedule of Rates 2012)

29. Supplying and fixing in position Aluminium Deluxe

model (Bronze) channels, framing for sliding windows

and ventilators of Alcop made with 5 mm thick tinted

glass glazing (Belgium) and aluminium fly screen

including handles, stoppers and locking arrangement etc;

complete. Deluxe model (White).

1100 Sft a) Ground Floor Sft 1,592.69   1,751,959.00     

(S.I. No.84(a)  chapter 18 of Schedule of Rates 2012)

30. 1100 Sft Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3-

coats etc. complete (weight not to be less than 3.7 Lbs/Sft

of finished grill). Sft        180.50          198,550.00 

(S.I. No.26  chapter 17 of Schedule of Rates 2012)

31. 9174 Bags Difference of cost of S.R. cement and Portland cement. Bag          40.00          366,960.00 

(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of

Material 2011)

32. 120 Sft Supplying and fixing in position Aluminium channels

framing for hinged doors of Alcop made with 5 mm thick

tinted glass glazing (Belgium) and Alpha (Japan) locks

including handles, stoppers etc. Deluxe model (White)

with glazed partition. Sft     1,450.76          174,091.20 

(S.I. No.83(a) Page-108, chapter 18 of Schedule of Rates

2012)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 39,337,715.04   
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

Amount

NON-SCHEDULE ITEMS:

01. 200 Rft Providing and fixing balustrade of Rectangular Mild steel

pipe 18 gauge (2"x1") size fixed with 1" x 1/4" mild steel

flat to 2" dia M.S pipe of 18 gauge hand rail moulded to

required details as per drawing and specifications including

polishing the hand rail and painting the mild steel square

bars with 2 coats of paint priming coat of anticorrosive (red

oxide) of approved manufacture for all floor. 

(R.A. attached).
Rft 808.00             161,600.00 

02. Providing and laying Soil/Waste/Vent U-PVC pipes and

fittings with plain socket end/spigot ends (heavy grade)

confirming to be BS-4514/1983 Specifications complete,

jointing with best quality solvent cement joint or rubber

ring push fit joint, U-PVC fittings such as bends, tees,

crosses, tee, P-trap, Cowels, Clamps and hangers, including

excavation and backfilliing etc; required for the proper

completion of the job complete in all respects, pipes and

fittings are first class best quality manufactured by

DADEX/AGM or approved equivalent etc; complete in all

respects as per drawing and specifications and as directed

by the Engineer Incharge. (RA attached).

470 Rft a)  110 mm dia (4" dia for Rain water) Rft 385.00      180,950.00       

03. 1100 Sft Providing and fixing 1½" thick solid core machine pressed

commercial ply veneered door (single or double leaf) best

quality shutters of first class deodar wood skeleton and

commercial ply wood (3 ply) on both sides, openable on

one side of approved manufacturer with and including brass

oxidized fittings such as hinges, tower bolts, handles, al-

drop mortice lock door stopper etc; as per schedule of

hardware etc; complete as per drawings and specifications

(For all height). (Market Rate). Sft 702.00      772,200.00       

04. 900 Sft Providing and applying 3/4" thick internal cement plaster

ratio 1:4 with Pudlo @ 5 lbs per bag of cement etc;

complete. (for Overhead Tanks). (RA  Attached). Sft          50.00          45,000.00 

Quantity

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

ADMINISTRATION BLOCK

CIVIL WORKS
 

SCHEDULE-B
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

AmountQuantity

05. 900 Sft Providing and fixing in position thermopor in expansion

joint 1" thick in between different member of RCC work

including column, slab and beam etc; as per drawings and

specifications (For all floor). (Market Rate). Sft 30.00                 27,000.00 

06. 327 Rft Providing and fixing in position PVC strips in expansion

joint 8" wide during casting RCC members etc. complete as

per drawing and specifications and as directed by the

Engineer Incharge. (For all floor). (Market Rate). Rft 150.00               49,050.00 

07. 150 Rft Providing and fixing expansion joint of 22 gauage and 6"

wide aluminium sheet cover, with one end fixed with

stainless steel screw and the other end free in RCC columns

and as per details and specifications etc; complete. (For all

floor). (Market Rate). Rft 200.00               30,000.00 

08. 225 Rft Providing and fixing flashing with 22 gauge stainless steel

sheet 16" wide moulded as per design, one end fixed with

rawal plug and stainless steel screws and the other end kept

free as per drawing and specifications complete (over the

top roof ). (RA Attached). Rft 300.00               67,500.00 

09. 100 Rft Providing and filling expansion joints 1"x1" size epoxy filer

made of Zahibia make including proper finishing and

smooth filling etc; as per drawing and manufacturer's

specification and as directed by the Engineer Incharge.

(Market Rate).
Rft 353.00               35,300.00 

10. 4 Nos Providing and fixing C.I. manhole covers with frame 2'-0" x

2'-0" inside dimension double seal water tight weighing 1

cwt complete with locking arrangements etc.

 (Market Rate).

Each 10,560.00          42,240.00 

11. Providing and laying Porcelain Tiles Floor of approved

size, design and quality laid over 1¾" thick C.C. 1:2:4 bed

floor including filling and grouting the joints with neat

white cement slurry using colour pigment for matching,

including levelling and curing etc; complete as per

specification and as directed by the Engineer Incharge. (RA 

No. 3 attached).
(i) Size of Tile 12" x 12" 

16400 Sft a)  Ground Floor Sft 256.00          4,198,400.00 

12. Providing and laying 12" x 6" size Porceline Tiles Skirting

of approved design and quality set in cement sand mortar

ratio 1:3 including filling the joints with neat white cement

slurry using colour pigment for matching, including

levelling and curing etc; complete as per specification and

as directed by the Engineer Incharge. (RA No. 4 attached).

1900 Sft a)  Ground Floor Sft 244.00             463,600.00 

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) : Rs. 6,072,840.00    
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging

the trenches to required depth & fixing in position

including cutting, fitting and jointing with asphalt

composition and cement mortar 1:1 and testing with water

pressure to a head of 4ft: above the top of the highest pipe

and refilling with excavated stuff.

(S.I. No.2  Chapter-10 of Schedule of Rate of 2012)

450 Rft a) RCC Pipe 6"dia Rft        199.25         89,662.50 

150 Rft b) RCC Pipe 9"dia Rft        250.60         37,590.00 

02. 12 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.I. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each     1,193.17         14,318.04 

(S.I. No.1(i),  Chapter-10 of Schedule of Rate of 2012)

03. 8 Nos. Providing & fixing C.P. brass toilet paper holder of

standard size with chome plated brass brackets complete,

(superior quality). Each 1,071.40   8,571.20          

(S.I.No. 2(b),  Chapter-2 of Schedule of Rate of 2012)

04. 12 Nos Providing and fixing Orisa type white of colour glazed

earthen ware W.C. Pan with cost, of low level plastic flush

tank of 3 gallons capacity of approved quality including

making requisite number of holes in wall, plinth and floor

and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3

gallons trap and C.I. thimble (superior quality).

(i)  with 4 " dia C.I. trap. Each     5,836.60         70,039.20 

(S.I. No.3(a) Page-2)

05. 15 Nos Providing and fixing European type white glazed earthen

ware wash down WC pan complete with and including cost

of white/black plastic seat (best quality) and lid with CP

brass hinges and buffers, 3 gallons plastic flushing cisteren

with fitting and clamps 3/4" dia and cutting and making

requisite number of holes in wall plinth and floor for pipe

connections and making good in cement concrete 1:2:4. Each     5,339.40         80,091.00 

(S.I. No.4 Page-2, Chapter-1 of Schedule of Rate of 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

ADMINISTRATION BLOCK

PLUMBING WORKS

SCHEDULE-B

Quantity

Khairpur College - Administration Block (BOQ) (Sep, 2017) AP F / PW (SI) Page-8



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

06. 21 Nos Providing and fixing 24"x18" lavatory basin in white

glazed earthen ware complete with and including the cost

of earthen ware pedestal white or coloured glazed

(standard pattern), W.I or C.I. cantilever brackets 6 inches

built into walls, painted white in two coats after a primary

coat of red lead paint, a pair of 1/2" dia rubber plug and

chrome plate brass chain 1-1/4" dia malloable iron or CP

brass traps malleable iron or brass unions and making

requisite number of holes in walls, plinth & floor for pipe

connections and making good in cement for pipe

connections and making good in cment concrete 1:2:4

(standard pattern). Each     5,192.17       109,035.57 

(S.I. No.8 & 9 Page-9, Chapter-1 of Schedule of Rate of

2012)

07. 24 Nos Providing and fixing in position nyloon connection

complete with 1/2" dia brass stop cock, with pair of brass

nuts and lining joints to nylon connection. Each        447.15         10,731.60 

(S.I. No.23 Page-6)

08. 30 Nos Supplying and fixing in position 1/2" dia CP bib cock,

standard pattern. Each        150.92           4,527.60 

(S.I. No.2(i)(b) Page-16)

09. 17 Nos Supplying and fixing Swan type piller cock of superior

quality single C.P head 1/2" dia. Each        795.30         13,520.10 

(S.I. No.16 Page-19)

10. 12 Nos Supplying and fixing CP muslim shower with double bib

cock and ring pipe etc. complete. Each     3,432.00         41,184.00 

(S.I. No.19-a Page-19)

11. 30 Nos Supplying and fixing concealed tee-stop cock of superior

quality with CP head 1/2" dia. Each        509.79         15,293.70 

(S.I. No.12-a Page-18)

12. 17 Nos Providing and fixing 24"x18" bevelled edge mirror of

belgium glass complete with 1/8" thick hard board and CP

screws fixed to wooden cleats. (Standard Pattern). Each     1,711.60         29,097.20 

(S.I. No.3-a Page-7)

13. 17 Nos Providing and fixing chrome plated brass 30" long towail

rail. 3/4" dia. Round or square (Standard Pattern). Each     1,082.95         18,410.15 

(S.I. No.1(ii)(a) Page-7)

14. 30 Nos Supplying and fixing 3/4" dia handle valve (China). Each        227.92           6,837.60 

(S.I. No.5(ii) Page-17)

15. 6 Nos Supplying and fixing 1" dia handle valve (China). Each        271.92           1,631.52 

(S.I. No.5(iii) Page-17)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

16. 13 Nos Supplying and fixing 1-1/2" dia handle valve (China). Each        970.92         12,621.96 

(S.I. No.5(v) Page-17)

17. 6 Nos Construction of mainhole of inspection chamber for the

required dia of circular sewer and 3'-6"(1067mm) depth

with walls of B.B in cement mortar 1:3 1/2" thick in side of

walls and 1" (25mm) thick over benching and channel

including fixing C.I manhole cover with frame of clear

opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)

embedded in plain the face of wall at 12" (305mm) C.C.

duly painted etc; complete as per specification and drawing

no. D.P/I of Public Health Circular southern zone. Each   14,748.00         88,488.00 

(S.I. No.1(a) Page-46, Chapter-11 of Schedule of Rate of

2012)

18. 12 Nos Providing chambers 15"x9" (inside dimensions) x 24" deep

for house meters with 4-1/2" thick burnt brick masonry

walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"

thick cement plaster in 1:3 C.M to all inside wall surface

and top to 1" thick C.C. 1:2:4 flooring complete with cast

iron hinged cover and frame 15"x9" (inside) clear opening

(W.I Qr) etc; fixed in cement concrete 1:2:4 including

curing, excavation, back filling and disposal of earth etc;

complete. Each     4,905.67         58,868.04 

(S.I. No.4 Page-20)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 710,518.98      
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

NON-SCHEDULE ITEMS:

01. 2 Nos Providing and laying PPRC pipe and fittings to

specification DIM 8077-8078 including all necessary

fitting (tees, sockets, elbows, crosses etc.) including heat

fusion joint, required for proper completion of the job

heavy duty, clamping or anchoring pipes to walls or

chipping the walls to embedded pipes in walls and

making good the surface and/or laying underground pipes

including excavation of trenches required and testing the

pipe line with 20 PN, pipes and 25 PN fittings are first

class best quality manufactured by DADEX/AGM or

approved equivalent etc; complete in all respects as per

drawing and specifications and as directed by the

Engineer Incharge. (R.A. Attached).

300 Rft a)  17 mm dia (3/4" dia) Rft 178.00      53,400.00        

300 Rft b)  25 mm (1" dia) Rft 198.00      59,400.00        

400 Rft c)  38 mm (1-1/2" dia) Rft 339.00      135,600.00      

02. Providing, laying, fixing and testing soil/waste/vent U-

PVC pipes and fittings with plain socket end/spigot ends

(heavy grade) confirming to be BS-4514/1983

Specifications complete including UPVC fittings with

solvent cement jointing, Dadex or equivalent make as

approved by the Engineer Incharge, complete in all

respects including bends, tees, crosses, tee, P-trap,

cowels, clamps, hangers, reducers, etc; embedded in

floors and walls, clamped to walls, suspended from slab,

making requisite no. of holes and making good in all

respects as per drawing and specifications and as directed

by the Engineer Incharge: (R.A. Attached).

75 Rft a)  75 mm dia (3" dia:) Rft 350.00      26,250.00        

50 Rft b)  110 mm dia (4" dia:) Rft 385.00      19,250.00        

50 Rft c)  150 mm dia (6" dia:) Rft 400.00      20,000.00        

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 313,900.00      

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

ADMINISTRATION BLOCK

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEM:

1. 387   Point Wiring for light or fan point with (3/.029") PVC insulated wire

in 20 mm² (3/4") PVC conduit recessed in slab/wall/column as

required. Point 1130.00 437,310.00   

(Schedule Item No. 124-p15)

2. 170   Point Wiring for plug point with (3/.029") PVC insulated wire in 20

mm² (3/4") PVC conduit recessed in the wall or column as

required. Point 985.00 167,450.00   

(Schedule Item No. 126-p15)

3. 2       Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00 144.00          

(Schedule Item No. 228-p33)

4. 86     Point Providing & fixing brass ceiling fan 56" (good quality). Point 3185.00 273,910.00   

(Schedule Item No. 231-p33)

5. 30     Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated

with size 4-7/.064 (16mm
2
) copper conductor in 1-1/2" dia PVC

conduit on surface. Per Mtr. 1213.00 36,390.00     

(Schedule Item No. 42 -p6)

6. 170   Point Providing & fixing two pin 5amp plug socket flush type. Point 83.00 14,110.00     

(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 929,314.00   

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 ADMINISTRATION BLOCK 

ELECTRICAL  WORKS

SCHEDULE-B

Quantity

Earth work in filling with earth obtained from Providing and Laying floor of 2" thick 1:2:4 Excavation in raft foundations and trenches in all kinds of Earth work in filling with earth Providing and Laying 1:3:6 cast in situ in   Providing and laying 15"x 7 "x 3 " size hollow Providing and applying 3 coats of Providing and laying 1:3:6 cement concrete Providing and laying 1:3:6 cement concrete PrPro
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupee

s

Amount

NON SCHEDULE ITEMS:

A. SEC-A:  WIRING INSTALLATIONS:

  
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C

PVC cable in 20mm dia high impact PVC conduit recessed in

slab/wall, complete with all accessories, for:

101 470      Nos Circuits for light/fan points

(R.A. No.8 attached).

Each 1,200.00   564,000.00       

2 Provide, fix and connect following accessories 1.5mm thick

sheet steel back box of appropriate dimensions surface on

walls:

201 7          Nos One gang switch plate. Each 300.00      2,100.00           

202 75        Nos Two gang switch plate. Each 350.00      26,250.00         

203 2          Nos Four gang switch plate. Each 450.00      900.00              

204 86        Nos Solid state fan dimmer with "ON-OFF" control. Each 750.00      64,500.00         

205 58        Nos Telephone outlet plates with Jack plug. Each 350.00      20,300.00         

206 24        Nos Split A/C point. Each 3,000.00   72,000.00         

207 28        Nos Wiring of Exhaust Fan points. Each 1,000.00   28,000.00         

B. SEC: B:  LIGHT FITTINGS & FIXTURES:

1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,

complete in all respects and ready for use:

101. 16        Nos Philips Type TFD-340 or equivalent complete with 3x40 W

fluorescent lamps. Each 6,500.00   104,000.00       

102. 102      Nos Philips Type TFD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 4,200.00   428,400.00       

103. 97        Nos Philips Type GKD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 3,300.00   320,100.00       

104. 12        Nos Philips Type TMS-140 or equivalent complete with 1x40 W

fluorescent lamps. Each 2,000.00   24,000.00         

105. 44        Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each 350.00      15,400.00         

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

ADMINISTRATION BLOCK

ELECTRICAL  WORKS

SCHEDULE-B

Quantity
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Rate in 

Figure 

Rupees

Rate in 

Words 

Rupee

s

AmountQuantity

02. Provide, install, connect and commission Exhaust fan,

complete in all respects:

201. 28        Nos 12" dia exhaust fan. Each 2,600.00   72,800.00         

C. SEC: C:  FEEDERS:

1. 50 Mtrs Provide lay and connect feeder from Main Source to Main

DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high

impact PVC conduit, complete with all accessories. Mtr 3,500.00   175,000.00       

D. SEC: D:  DISTRIBUTION BOARDS:

1. Provide, install, connect and commission MAIN DB-G, 

1.5mm thick sheet steel fabricated, flush type totally enclosed 

with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz 

A/c system and equipped as under:

Incoming:

1 - 150 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

2 -  40 Amps TP, 15 KA, MCB

1 -  50 Amps TP, 15 KA, MCB

1 Job 2 -  60 Amps TP, 15 KA, MCB Each 60,000.00 60,000.00         

(R.A. No.87 attached).

2. Provide, install, connect and commission DB-F1 & F2, 

1.5mm thick sheet steel fabricated, flush type totally enclosed 

with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz 

A/c system and equipped as under:

Incoming:

1 - 40 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

12 -  10 Amps SP, 7.5 KA, MCBs

2 Jobs 12 -  15 Amps SP, 7.5 KA, MCBs Each 42,000.00 84,000.00         

03. Provide, install, connect and commission DB-F1 & F2, 

1.5mm thick sheet steel fabricated, flush type totally enclosed 

with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz 

A/c system and equipped as under:

Incoming:

1 - 60 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  
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s

AmountQuantity

Outgoing:

2 Jobs 12 -  30 Amps SP, 7.5 KA, MCBs Each 60,000.00 120,000.00       

E. SEC: E:  EARTHING:

1. 1 Job Provide, install, test and commission Earth point measuring an

earth resistance of not more than "ONE OHM" with 600mm x

600MM x 5mm thick copper plate, burried 5 meters deep or

to the depth of water table, whichever is less, fill with lime,

salt and charcoal in appropriate ratio, also construct 450 x 450

x 450 deep inspection chamber, complete with heavy duty C.I.

cover with frame, complete in all respects as per drawings and

specifications. Each 36,000.00 36,000.00         

2. 15 Mtrs Provide, lay and connect 2x8 SWG copper conductors in

32mm dia G.I. Pipe from earth plate to DB. Mtr 850.00      12,750.00         

F. SEC: F:  TELEPHONE SYSTEM:

01. 80 Mtrs Provide, lay and connect 5 pairs telephone cable, laid in

25mm dia D CLASS PVC conduit recessed underground,

complete with all accessories. Mtr 150.00      12,000.00         

02. 2 Jobs Provide and install 5 pairs telephone junction box, 1.5mm

thick sheet steel fabricated with hinged door, having 2 x 5

pairs telephone tag blocks. Job 3,000.00   6,000.00           

03. 58 Nos Provide, wire and connect telephone points wired with 2 pairs

telephone cable in 20mm dia high impact PVC conduit

recessed in floor/wall, complete with all accessories. Each 1,000.00   58,000.00         

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 2,306,500.00  
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