1)

2)

3)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT
SCIENCES, KHAIRPUR MIR'S

CROP PRODUCTION

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

CIVIL WORKS Rs. 45,942,231.81 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. Rs.
A = Total Schedule + Non-Schedule Items (Civil Works): = Rs.
PLUMBING WORKS Rs. 780,916.94 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. # Rs.
B = Total Schedule + Non-Schedule Items (Plumbing Works): = Rs.
ELECTRICAL WORKS Rs.  1,284,952.00 Rs.
TOTAL = Rs. Rs.
C = Total Schedule + Non-Schedule Items (Electrical Works): = Rs.

Total A+B+C) Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CROP PRODUCTION

CIVIL WORKS

SCHEDULE-B

Ratein | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. 68615 Cft Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil. %0Cft  3,176.25 217,938.39
(S.1. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 12" to 2" gauge
ratio 1:4:8.
5720 Cft (a) Infoundation %Cft 9,416.28 538,611.22
(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):

2980 Cft (i) Ratio 1:3:6 %Cft  12,595.00 375,331.00
4525 Cft  (ii) Ratio 1:4:8 (Under Floor) %Cft  11,288.75 510,815.94
(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates
2012)
04. 33190 Cft  Filling, watering and ramming earth in floors with surplus %0Cft 1,512.50 50,199.88
earth from foundation lead upto one chain and lift upto 5
feet.

(S.1. No.21 chapter 1 of Schedule of Rates 2012)

05. 8000 Sft  Erection and removal of centering for RCC or plain %Sft 3,127.41 250,192.80
cement concrete works for Partal wood (Vertical).
(S.1. No.19(b)(ii) chapter 4 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.

(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.

39050 Cft a) Ground Floor Cft 337.00 13,159,850.00
13005 Cft b) First Floor Cft 349.11 4,540,175.55
1285 Cft c) Above First Floor Cft 361.20 464,142.00

(S.1. No.6(a)(i)&(d) chapter 4 of Schedule of Rates 2012)

‘pur College - Crop Production (80Q) (Sep, 2017) AP F/ CW (1) P age- 2




S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

07.

08.

09.

10.

11.

12.

13.

14.

15.

16.

1400 Sft

7260 Sft

10280 Cft
9370 Cft
2200 Cft

13870 Cft

5925 Cft

530  Sft
530  Sft

1625 Cft
1625 Cft

13340 Sft

13200 Sft

22580 Sft
21230 Sft

pur College - Crop Production (800) (Sep, 2017) AP F/ W (1)

Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick.

(S.1. No.28(b) chapter 4 of Schedule of Rates 2012)

Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft.
(S.1. No.70, chapter 18 of Schedule of Rates 2012)

Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints:

a) Ground Floor

b) First Floor

c) Above First Floor

(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

Supplying and filling sand under floors and pluging in
walls.
(S.1. No.29 chapter 5 of Schedule of Rates 2012)

Dry rammed brick or stone ballast 12" to 2" gauge.
(S.1. No.2 chapter 4 of Schedule of Rates 2012)

Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete:

a) Ground Floor

b) First Floor

(S.1. No.24 chapter 8 of Schedule of Rates 2012)

Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing:

a) Ground Floor

b) First Floor

(S.1. No.38 chapter 8 of Schedule of Rates 2012)

Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:

(@ Under Floor

(S.1. No.38 chapter 7 of Schedule of Rates 2012)

Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:

(a) Over Roof Top
(S.1. N0.13 chapter 7 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal):
a) Ground Floor

b) First Floor

(S.1. No.13(a) chapter 9 of Schedule of Rates 2012)

%Sft

%St

%Cft
%Cft
%Cft

%Cft

%Cft

%Sft
%Sft

%Sft
%Sft

Sft

%Sft

%Sft
%Sft

3,912.85

2,760.99

12,674.36
13,112.99
13,687.74

1,141.25

3,327.50

27,678.86
27,678.86

28,299.30
28,299.30

10.70

1,887.40

2,122.72
2,122.72

54,779.90

200,447.87

1,302,924.21
1,228,687.16
301,130.28

158,291.38

197,154.38

146,697.96
146,697.96

459,863.63
459,863.63

142,738.00

249,136.80

479,310.18
450,653.46
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Ratein | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal):
22580 Sft  a) Ground Floor %St 2,197.52 496,200.02
21230 Sft  b) First Floor %Sft 2,197.52 466,533.50
(S.I1. No.11(a) chapter 9 of Schedule of Rates 2012)
18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External):
10470 Sft  a) Ground Floor %Sft 2,122.72 222,248.78
10380 Sft  b) First Floor %Sft 2,262.72 234,870.34
7775 Sft  c) Above First Floor %St 2,402.72 186,811.48
(S.1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)
19. Cement plaster 3/8" thick Ratio 1:4 (1st Coat External):
8070 Sft  a) Ground Floor %Sft 2,197.52 177,339.86
8230 Sft  b) First Floor %Sft 2,337.52 192,377.90
7775 Sft  c) Above First Floor %Sft 2,177.52 169,302.18
(S.1. No.11(a)+29 chapter 9 of Schedule of Rates 2012)
20. 18 Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each 358.68 6,456.24
(S.1. No.18 chapter 7 of Schedule of Rates 2012)
21. 18 Nos Bottom Khuras of brick masonry in cement mortar 1:6
4'x2'x4'1/2", 3" cement concrete (1:4:8). Each 649.83 11,696.94
(S.1. No.19 chapter 7 of Schedule of Rates 2012)
22. Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars):
1640 Cwt a) Ground Floor Cwt 5,001.70 8,202,788.00
650 Cwt b) First Floor Cwit 5,001.70 3,251,105.00
58 Cwt c) Above First Floor Cwt 5,152.95 298,871.10
(S.1. No.8(b)& 29 chapter 4 of Schedule of Rates 2012)
23. Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 42" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing:
800 Rft a) Ground Floor Rft 228.90 183,120.00
760 Rft b) First Floor Rft 228.90 173,964.00
(S.1. No.29 chapter 17 of Schedule of Rates 2012)
24, Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges):
2200 Sft  a) Ground Floor %St 2,116.41 46,561.02
2000 Sft  b) First Floor %Sft 2,116.41 42,328.20

pur College - Crop Production (800) (Sep, 2017) AP F/ W (1)

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

25.

26.

27.

28.

29.

30.

24000 Sft
22500 Sft

13850 Sft
12600 Sft

8070 Sft
8230 Sft
7775 Sft

14830 Sft

115 Sft

870 Sft
850 Sft

pur College - Crop Production (800) (Sep, 2017) AP F/ W (1)

Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall):

a) Ground Floor

b) First Floor

(S.1. No.40(A&B) chapter 9 of Schedule of Rates 2012)

Distempering (3 coats) (on ceiling):

a) Ground Floor

b) First Floor

(S.1. No.24(c) chapter 9 of Schedule of Rates 2012)

Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats):

a) Ground Floor

b) First Floor

c) Above First Floor

(S.I. N0.38(A&B) & 42 chapter 9 of Schedule of Rates
2012)

Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area).

(S.1. N0.92 chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium channels
framing for hinged doors of Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Alpha (Japan) locks
including handles, stoppers etc. Deluxe model (White)
with glazed partition.

a) Ground Floor

(S.l. No.83(a) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium Deluxe
model (Bronze) channels, framing for sliding windows
and ventilators of Alcop made with 5 mm thick tinted
glass glazing (Belgium) and aluminium fly screen
including handles, stoppers and locking arrangement etc;
complete. Deluxe model (White).

a) Ground Floor
b) First Floor
(S.1. No.84(a) chapter 18 of Schedule of Rates 2012)

%Sft
%Sft

%Sft
%Sft

%Sft
%Sft
%Sft

Sft

Sft

Sft
Sft

2,237.95
2,237.95

1,079.65
1,079.65

2,567.95
2,567.95
2,796.04

9.74

1,450.76

1,592.69
1,592.69

537,108.00
503,538.75

149,531.53
136,035.90

207,233.57
211,342.29
217,392.11

144,444.20

166,837.40

1,385,640.30
1,353,786.50
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Ratein | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
31. 870 Sft  Supplying and fixing in position iron/steel grill of 3/4" x
1/4" size flat iron of approved design including painting 3
coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill). Sft 180.50 157,035.00
(S.1. No.26 chapter 17 of Schedule of Rates 2012)
32. 4600 Sft  Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges). %Sft 1,270.83 58,458.18
(S.1.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)
33. 6641 Bags Difference of cost of S.R. cement and Portland cement. Bag 40.00 265,640.00

pur College - Crop Production (800) (Sep, 2017) AP F/ W (1)

(S.1.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) :

Rs. 45,942,231.81
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENC
KHAIRPUR MIR'S

CROP PRODUCTION

CIVIL WORKS

SCHEDULE-B

Rate in | Ratein
S.No.[ Quantity Description Unit | Figures | Words
Rupees | Rupees

NON-SCHEDULE ITEMS

01. 310 Rft Providing and fixing balustrade of Rectangular Mild
steel pipe 18 gauge (2"x1") size fixed with 1" x 1/4"
mild steel flat to 2" dia M.S pipe of 18 gauge hand rail
moulded to required details as per drawing and
specifications including polishing the hand rail and
painting the mild steel square bars with 2 coats of
paint priming coat of anticorrosive (red oxide) of
approved manufacture for all floor. Rft

02. 1000 Sft Providing and applying 3/4" thick internal cement
plaster ratio 1:4 with Pudlo @ 5 Ibs per bag of cement
etc; complete. (for Overhead Tanks). Sft

03. 150 Rft Providing and fixing PVC ribbed water stops 9" (152
mm) wide in vertical or horizontal expansion joints
including cutting or jointing etc., complete in all
floors. Rft

04. Providing and laying Guttca brick facing
21/4"x9"x2Y4" size of approved design set in cement
sand mortar 1:3 including filling the joints with white
cement slurry using colour pigment for matching,
including levelling, smooth finishing, curing and
scafolding etc. complete as per specification and as
directed by the Engineer Incharge (For all height).

2400 Sft a) Ground Floor Sft
2150 Sft b) First Floor Sft

o rdicion(600) e, 2017 4P H/CW 45 Page-7



S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

05.

06.

07.

08.

09.

10.

Production (BOQ) (Sep, 2017) AP F/CW (NSI)

800 Rft

2415 Sft

350 Rft

150 Rft

1000 Sft

500 Rft

Providing and laying Soil/Waste/Vent U-PVC pipes
and fittings with plain socket end/spigot ends (heavy
grade) confirming to be BS-4514/1983 Specifications
complete, jointing with best quality solvent cement
joint or rubber ring push fit joint, U-PVC fittings such
as bends, tees, crosses, tee, P-trap, Cowels, Clamps
and hangers, including excavation and backfilliing
etc; required for the proper completion of the job
complete in all respects, pipes and fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as
per drawing and specifications and as directed by the
Engineer Incharge.

a) 110 mm dia (4" dia for Rain water)

Providing and fixing 12" thick solid core machine
pressed commercial ply veneered door (single or
double leaf) best quality shutters of first class deodar
wood skeleton and commercial ply wood (3 ply) on
both sides, openable on one side of approved
manufacturer with and including brass oxidized
fittings such as hinges, tower bolts, handles, al-drop
mortice lock door stopper etc; as per schedule of
hardware etc; complete as per drawings and
specifications (For all height).

Providing and fixing expansion joint of 16 gauge and
6" wide aluminium sheet cover, with one end fixed
with stainless steel screw and the other end free in
RCC columns and as per details and specifications
etc; complete.

Providing and fixing flashing with 22 gauge stainless
steel sheet 16" wide moulded as per design, one end
fixed with rawal plug and stainless steel screws and
the other end kept free as per drawing and
specifications complete (over the top roof ).

Providing and fixing in position thermopor in
expansion joints 1" thick in between different
members of RCC works i.e. columns, beams, etc; as
per drawing and specifications.

Providing and fixing expansion joint 1x1" size epoxy
filling.

Rft

Sft

Rft

Rft

Sft

Rft
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S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

11.

12.

13600 Sft
12260 Sft

13.

Production (BOQ) (Sep, 2017) AP F/CW (NSI)

2 Nos Providing and fixing C.l. manhole covers with frame

2'-0" x 2'-0" inside dimension double seal water tight
weighing 1 cwt complete with locking arrangements
etc.

Providing and laying Porcelain Tiles Floor of
approved size, design and quality laid over 1%" thick
C.C. 1:2:4 bed floor including filling and grouting the
joints with neat white cement slurry using colour
pigment for matching, including levelling and curing
etc; complete as per specification and as directed by
the Engineer Incharge.

(i) Size of Tile 12" x 12"
a) Ground Floor
b) First Floor

Providing and laying 12" x 6" size Porceline Tiles
Skirting of approved design and quality set in cement
sand mortar ratio 1:3 including filling the joints with
neat white cement slurry using colour pigment for
matching, including levelling and curing etc; complete
as per specification and as directed by the Engineer
Incharge.

1200 Sft a) Ground Floor
1150 Sft b) First Floor

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) :

Each

Sft
Sft

Sft
Sft

Rs.
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Khairpur College - Crop Production (80Q) (sep, 2017) AP F/CW (NSI)

ES,

Amount
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Khairpur College - Crop Production (80Q) (sep, 2017) AP F/CW (NSI)

Amount
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Khairpur College - Crop Production (80Q) (sep, 2017) AP F/CW (NSI)

Amount
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S
CROP PRODUCTION
PLUMBING WORKS

SCHEDULE-B
Rate in | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees
SCHEDULE ITEMS:
01. 10 Nos. Providing & fixing C.P. Brass Towel Rail complete with
bracket fixing on wooden cleats with 1" long C.P. brass
screws, 30" long 3/4" dia (round standard quality). Each  1,082.95 10,829.50
(S.1. No.1(ii)(a) Chapter-2 of Schedule of Rate of 2012)
02. 16 Nos. Providing & fixing 24"x18" bevelled edge mirror of Belgium
Glass complete with 1/8" thickC.P. Brass Towel Rail
complete with bracket fixing on wooden cleats with 1" long
C.P. brass screws, 30" long 3/4" dia (round standard quality). Each 1,711.60 27,385.60
(S.1. No.3(a) Chapter-2 of Schedule of Rate of 2012)
03. Providing R.C.C pipe with collars class "B" and digging the
trenches to required depth & fixing in position including
cutting, fitting and jointing with asphalt composition and
cement mortar 1:1 and testing with water pressure to a head
of 4ft: above the top of the highest pipe and refilling with
excavated stuff.
(S.I. No.2(b), (c) & (d) Chapter-10 of Schedule of Rate of
2012)
100 Rft a) RCC Pipe 4"dia Rft 146.57 14,657.00
600 Rft b) RCC Pipe 6"dia Rft 199.25 119,550.00
150 Rft ¢) RCC Pipe 9"dia Rft 250.60 37,590.00
04. 4 Nos. Providing and fixing 6"x4" gully trap with 4" outlet complete
with 4" thick 1:2:4 C.C. for bed and kerb, 1/2" thick cement
plaster (1:3) to the kerb C.I. Grating 6"x6" and C.I. cover
and frame 12"x12" (inside) etc; complete C.C. Gully traps
6"x6" with C.1. cover and frame. Each  1,193.17 4,772.68
(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)
05. Providing and fixing full way gunmetal valves with wheels
threaded or flanged ends with rubber washers, standard
pattern.
(Note: Standard manufacturer by M/s. Anwar Mechanical
Works)
(S.I.No.4(B)(ii), (iii) & (v), Chapter-6 of Schedule of Rate of
2012)
2 Nos a) 1%"dia Each 970.92 1,941.84
8 Nos b) 1"dia Each 271.92 2,175.36
2 Nos c¢) 3/4"dia Each 227.92 455.84

Crop Production (BOQ) (Sep, 2017) AP F/ PW (5)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

06.

07.

08.

09.

10.

11.

pur College - Crop Production (80a) (Sep, 2017) AP F/ W (1)

20 Nos.

20 Nos.

20 Nos.

18 Nos

8 Nos

16 Nos

Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia.
(S.I.No.11(b), Chapter-6 of Schedule of Rate of 2012)

Providing & fixing C.P. brass toilet paper holder of standard
size with chome plated brass brackets complete, (superior
quality).

(S.I.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

Supplying and fixing C.P. Muslim shower with double bib
cock and ring pipe etc; complete.
(S.I.No. 19(a), Chapter-6 of Schedule of Rate of 2012)

Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching and
channel including fixing C.l. manhoel cover with frame of
clear opening 1%2"x1%' of 1.75cwt. embedded in plain C.C.
1:2:4 and fixing 1"dia M.S. steps 6" wide projecting 4" from
the face of wall at 12" c.c. duly painted etc; complete as per
specifications and drawing No: DP/I of Public Health Circle
Southern Zone Hyderabad.

a) 4" to 12" dia 2'x 2 'x 3'-6".

(S.I. No.1(a) Chaper-11 of P.H. Engg. of 2012)

Providing and fixing European type white glazed earthen
ware wash down W.C Pan complete with including cost of
white/black plastic seat (best quality) lid with C.P brass
hinges best quality buffers 3 gallons plastic finishing with
internal fitting with fitting clamp 3/4" dia and cutting and
making requisite number of holes in walls, plinth and floor
for pipe connection and making good in cement concrete
1:2:4,

(S.1.No:4, Chapter 1 of Schedule of Rates 2012)

Providing and fixing 24"x18" lavotory basin in white glazed
earthen ware glazed earthen ware complete with including
the cost of W.1 or C.I Cantilever brackets 6 inches built into
wall, painted white in two coats after a primary coat of red
lead paint, a pair of 1/2" dia rubber plug chrome plate brass
chain 1-1/4" dia mallable iron or C.P brass traps malloable
iron or brass unions and making requisitenumber of holes in
walls, plinth and floor for pipe connection and making good
in cement concrete 1:2:4 (standard pattern).

(S.1.No:8 + 9, Chapter 1 of Schedule of Rates 2012)

Each

Each

Each

Each

Each

Each

509.74

1,071.40

3,432.00

14,748.00

5,339.40

5,192.37

10,194.80

21,428.00

68,640.00

265,464.00

42,715.20

83,077.92
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Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees
12. 12 Nos Providing and fixing Orisa type white of colour glazed
earthen ware W.C. Pan with cost, of low level plastic flush
tank of 3 gallons capacity of approved quality including
making requisite number of holes in wall, plinth and floor
and making good in cement concrete 1:2:4.
(a) W.C. pan orisa tye 23" with plastic tank of low down 3
gallons trap and C.I. thimble (superior quality).
(i) with 4 " dia C.I. trap. Each  5,836.60 70,039.20
(S.1. No.3(a)(i) Page-2)
TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 780,916.94

pur College - Crop Production (80a) (Sep, 2017) AP F/ W (1)
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CROP PRODUCTION

PLUMBING WORKS

SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fittings (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

90 Rft a) 20 mm dia (1/2" dia:) Rft

90 Rft b) 25 mm dia (3/4" dia:) Rft

275 Rft c) 32 mmdia (1" dia:) Rft

550 Rft d) 50 mm dia (1%" dia:) Rft
02. Providing and laying Soil/Waste/Vent U-PVC pipes and

fittings with plain socket end/spigot ends (heavy grade)
confirming to be BS-4514/1983 Specifications complete,
jointing with best quality solvent cement joint or rubber
ring push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers,
including excavation and backfilliing etc; required for the
proper completion of the job complete in all respects,
pipes and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc; complete
in all respects as per drawing and specifications and as
directed by the Engineer Incharge.

200 Rft &) 75 mm dia (3" dia:) Rft
220 Rft b) 100 mm dia (4" dia:) Rft

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) :  Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIEN(!
KHAIRPUR MIR'S

CROP PRODUCTION

ELECTRICAL WORKS

SCHEDULE-B

Rate in | Rate in
S.No| Quantity Description Unit | Figure | Words
Rupees | Rupees

SCHEDULE ITEM:

1. 470 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00
(Schedule Item No. 124-p15)

2. 208 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm2 (3/4™) PVC conduit recessed in the wall or column as
required. Point  985.00
(Schedule Item No. 126-p15)

3. 4 Point Providing & fixing bakelite ceiling rose with two terminals. Point  72.00
(Schedule Item No. 228-p33)

4. 144 Point Providing & fixing brass ceiling fan 56" (good quality). Point  3185.00
(Schedule Item No. 231-p33)

5. 60 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated

with size 4-7/.064 (16mm?) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00
(Schedule Item No. 42 -p6)

6. 208 Point Providing & fixing two pin 5amp plug socket flush type. Point  83.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS):  Rs.

pur College - Crop Production (BOQ) (Sep, 2017) AP F/ EW (51)
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Amount

531,100.00

204,880.00

288.00

458,640.00

72,780.00

17,264.00

1,284,952.00




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CROP PRODUCTION

ELECTRICAL WORKS

SCHEDULE-B
Rate in |Rate in
S.No| Quantity Description Unit | Figure |Words Amount
Rupees |Rupees
NON SCHEDULE ITEMS:
A SEC-A: WIRING INSTALLATIONS:
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:
101 470 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 20 Nos One gang switch plate. Each
202 60 Nos Two gang switch plate. Each
203 24 Nos Four gang switch plate. Each
204 144 Nos Solid state fan dimmer with "ON-OFF" control. Each
205 44 Nos Telephone outlet plates with Jack plug. Each
206 8 Nos Split A/C point. Each
207 20 Nos Wiring of Exhaust Fan points. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
1. Provide, fix, connect and commission light fixtures Philips
make or equivalent with Philips components as approve,
complete in all respects and ready for use:
101. 32 Nos Philips Type TFD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
102. 345 Nos Philips Type GKD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
103. 20 Nos Philips Type TMS-140 or equivalent complete with 1x40 W
fluorescent lamps. Each
104. 20 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
02. Provide, install, connect and commission Exhaust fan,
complete in all respects:
201. 20 Nos 9" dia exhaust fan. Each

Khairpur College - Crop Production (BOQ) (Sep, 2017) AP F./ EW (NSI)
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S.No.

Quantity

Description Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

40 Mtrs

1 Job

2 Jobs

2 Jobs

1 Job

SEC: C: FEEDERS:

Provide lay and connect feeder from Main Source to Main
DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high
impact PVVC conduit, complete with all accessories. Mtr

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission MAIN DB-G,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-150 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:
5- 40 Amps TP, 15 KA, MCB Each

Provide, install, connect and commission DB-F1 & F2,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-40 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:

12 - 10 Amps SP, 7.5 KA, MCBs

9- 15 Amps SP, 7.5 KA, MCBs

3 - 30 Amps SP, 7.5 KA, MCBs Each

Outgoing:

15- 10 Amps SP, 7.5 KA, MCBs

9- 15 Amps SP, 7.5 KA, MCBs

3 - 30 Amps SP, 7.5 KA, MCBs Each

SEC: E: EARTHING:

Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x 5mm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
x 450 deep inspection chamber, complete with heavy duty C.I.
cover with frame, complete in all respects as per drawings and
specifications. Each

Khairpur College - Crop Production (BOQ) (Sep, 2017) AP F./ EW (NSI)
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Rate in |Rate in
S.No| Quantity Description Unit | Figure |Words Amount
Rupees |Rupees
2. 30  Mtrs Provide, lay and connect 2x8 SWG copper conductors in
32mm dia G.I. Pipe from earth plate to DB. Mtr
F. SEC: F: TELEPHONE SYSTEM:
01. 40  Mtrs Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories. Mtr
02. 2 Jobs Provide and install 5 pairs telephone junction box, 1.5mm
thick sheet steel fabricated with hinged door, having 2 x 5
pairs telephone tag blocks. Job
03. 42  Nos Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories. Each
TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs.
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