
1) CIVIL WORKS Rs. 7,635,153.50    Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):  = Rs.

2) PLUMBING WORKS Rs. 321,452.03       Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):  = Rs.

3) ELECTRICAL WORKS Rs. 242,331.00       Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):  = Rs.

Total (A + B + C) Rs.

—

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

CAFETERIA

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

—



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 9,770   Cft Excavation in foundation of buildings bridges and other

structures including dag belling, dressing, refilling around

the structure with excavated earth watering and ramming.

lead upto one chain and lift upto 5 ft. in Ordinary soil. %○Cft     3,176.25           31,031.96 

(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1½" to 2" gauge 

ratio 1:4:8.

820      Cft (a)  In foundation %Cft     9,416.28           77,213.50 

(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,

finishing and curing complete (including screening and

washing of stone aggregate without shuttering):

750      Cft (i)   Ratio  1:3:6 %Cft   12,595.00           94,462.50 

885      Cft (ii)  Ratio 1:4:8 (Under Floor) %Cft   11,288.75           99,905.44 

(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates 

2012)

04.     2,000 Sft Erection and removal of centering for RCC or plain

cement concrete works for Partal wood (Vertical).

%Sft     3,127.41           62,548.20 

(S.I. No.19(b)(ii)chapter 4 of Schedule of Rates 2012)

05.     6,460 Cft Filling, watering and ramming earth in floors with surplus

earth from foundation lead upto one chain and lift upto 5

feet.

%0Cft     1,512.50             9,770.75 

(S.I. No.21 chapter 1 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and

material except the cost of steel reinforcement and its

labour for bending and binding which will be paid

seperately. This rate also including all kinds of forms,

moulds, lifting, shuttering, curing, rendring and finishing

the exposed surface.(including screening and washing of

shingle).

(a) RCC work in roof slabs, beams, columns, rafts, lintels

and other structural mambers laid in situ or pre-cast laid

in position complete in all respects.

(i) Ratio 1:2:4, 90 lbs cement, 2 cft sand, 4 cft shingle

1/8" to 1/4" gauge.

7,200   Cft (a)   Ratio  1:2:4 Cft        337.00      2,426,400.00 

415      Cft (b)   Ratio  1-1-1/2-3 (RCC Precast) Cft        349.00         144,835.00 

(S.I. No.6(a)(i) ii)(b)&(d) chapter 4 of Schedule of Rates

2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

Quantity

CAFETERIA

CIVIL WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

07. 310      Sft Damp Proof Course with cement sand and shingle

concrete (1:2:4) including 2 coats of asphaltic mixture 2"

thick. %Sft     3,912.85           12,129.84 

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

08. 3,210   Sft Vertical damp proof course of 3/4" thick cement plaster

1:2 with bitument @ 20 Lbs per % sft. %Sft     2,760.99           88,627.78 

(S.I. No.70, chapter 18 of Schedule of Rates 2012)

09. Pucca brick work in Ground Floor in cement sand mortar

1:6 including striking of joints.

3,210   Cft a) Ground Floor %Cft   12,674.36         406,846.96 

650      Cft b) Above Ground Floor %Cft   13,687.74           88,970.31 

(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

10. 3,130   Cft Supplying and filling sand under floors and pluging in

walls. %Cft     1,141.25           35,721.13 

(S.I. No.29  chapter 5 of Schedule of Rates 2012)

11. 1,335   Cft Dry rammed brick or stone ballast 1½" to 2" gauge. %Cft 3,327.50   44,422.13         

(S.I. No.2  chapter 4 of Schedule of Rates 2012)

12. Laying floors of approved white glazed tiles 1/4" thick in

white cement 1:2 over 3/4" thick cement mortar 1:2

complete.

230      Sft a) Ground Floor %Sft 27,678.86           63,661.38 

(S.I. No.24  chapter 8 of Schedule of Rates 2012)

13. Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing.

620      Cft a) Ground Floor %Sft 28,299.30         175,455.66 

(S.I. No.38  chapter 8 of Schedule of Rates 2012)

14. Providing and laying single per layer of polythene sheet

0.13 mm thick for water proofing as per specification and

instructions of Engineer Incharge:

2,698   Sft (a)  Under Floor Sft          10.70           28,868.60 

(S.I. No.38  chapter 7 of Schedule of Rates 2012)

15. Two coats of bitumen laid hot using 34 lbs for % Sft over

roof and blinded with sand at one Cft Per % Sft:

3,000   Sft (a)  Over Roof Top %Sft     1,887.40           56,622.00 

(S.I. No.13  chapter 7 of Schedule of Rates 2012)

16. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).

6,790   Sft a) Ground Floor (Walls only). %Sft 2,122.72   144,132.69       

(S.I. No.13(a)  chapter 9 of Schedule of Rates 2012)

17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).

6,790   Sft a) Ground Floor (Walls only). %Sft     2,197.52 149,211.61       

(S.I. No.11(a)  chapter 9 of Schedule of Rates 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).

4,000   Sft a) Ground Floor %Sft 2,122.72   84,908.80         

1,900   Sft b) Above Ground Floor %Sft 2,122.72   40,331.68         

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

19. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).

4,000   Sft a) Ground Floor %Sft     2,197.52 87,900.80         

1,900   Sft b) Above Ground Floor %Sft     2,197.52 41,752.88         

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

20. 8          Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each        358.68             2,869.44 

(S.I. No.18 chapter 7 of Schedule of Rates 2012)

21. 8          Nos Bottom Khuras of brick masonry in cement mortar 1:6

4'x2'x4'1/2", 3" cement concrete (1:4:8). Each        649.83             5,198.64 

(S.I. No.19 chapter 7 of Schedule of Rates 2012)

22. Fabrication of ToR steel reinforcement for cement

concrete including cutting, bending, laying in position

making joints and fastenings including cost of binding

wire (also includes removal of rust from bars).

310      Cwt a) Ground Floor Cwt     5,001.70      1,550,527.00 

20        Cwt b) Above Ground Floor Cwt     5,001.70         100,034.00 

(S.I. No.8(b) chapter 4 of Schedule of Rates 2012)

23. Providing & Fixing G.I frames/chowkats of size 7" x 2"

or 4½" x 3" for door using 20 guage G.I sheet including

welded hinges and fixing at site with necessary hold fasts.

Filling with cement and slurry of ratio 1:6 and repairing

the jambs. The cost also includes all carriage, tools and

plants used in making and fixing.

165      Rft a) Ground Floor Rft 228.90      37,768.50         

(S.I. No.29 chapter 17 of Schedule of Rates 2012)

24. First class deodar wood, wrought joinery in doors &

windows etc, fixed in position i/c chowkats, hold fasts,

cleats, handles & cords with hooks etc.

Deodar paneled or paneled & glazed or fully glazed. 1-

3/4" thick (shutter only).

180      Sft a) Ground Floor Sft 902.93      162,527.40       

(S.I. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)

25. Preparing new surface and 2 coats of painting over

priming coat on doors and windows any type (including

edges).

300      Sft a) Ground Floor %Sft 2,116.41   6,349.23           

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates

2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

26. Preparing the surfaces and painting with plastic Emulsion

paint of approved make including rubbing the surface

with sand paper, filling the voids with chalk/plaster of

paris and then painting etc complete (new surface 3 coats)

(on wall).

6,790   Sft a) Ground Floor %Sft 2,237.95   151,956.81       

(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)

27. Distempering (3 coats) (on ceiling).

2,700   Sft a) Ground Floor %Sft 1,079.65   29,150.55         

(S.I. No.24(c)  chapter 9 of Schedule of Rates 2012)

28. Preparing the surface and painting with weather coat

including rubbing brick/sand paper filling the voids with

chalk/plaster of paris and then painting with weather coat

of approved make (3 coats).

4,000   Sft a) Ground Floor %Sft 2,567.95   102,718.00       

1,900   Sft b) Above Ground Floor %Sft 2,567.95   48,791.05         

(S.I. No.38(A&B) chapter 9 of Schedule of Rates 2012)

29.     3,000 Sft Providing Anti-termite treatment by

spraying/sprinkling/spreading Neptachler 0.5% emulsion

as an over all pre-construction treatment in slab type

construction under the slab and along attached perches or

entrances etc. complete as per direction of Engineer

Incharge (plinth area). Sft            9.74           29,220.00 

(S.I. No.92 chapter 18 of Schedule of Rates 2012)

30. Supplying and fixing in position Aluminium Deluxe

model (White) channels, framing for sliding windows and

ventilators of Alcop made with 5 mm thick tinted glass

glazing (Belgium) and aluminium fly screen including

handles, stoppers and locking arrangement etc; complete.

Deluxe model (White).

405      Sft a) Ground Floor Sft 1,592.69   645,039.45       

(S.I. No.84(a)  chapter 18 of Schedule of Rates 2012)

31. 100      Sft Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3-

coats etc. complete (weight not to be less than 3.7 Lbs/Sft

of finished grill). Sft        180.50           18,050.00 

(S.I. No.26  chapter 17 of Schedule of Rates 2012)

32.        200 Sft Preparing surface and painting sashes, fan light glazed or

gauzed door and window grill etc. any type (including

edges). %Sft     1,270.83             2,541.66 

(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates

2012)

33.        908 Bags Difference of cost of S.R. cement and Portland cement. Bag          40.00           36,320.00 

(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of

Material 2011)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

34. Supplying and fixing in position Aluminium channels

framing for hinged doors of Alcop made with 5 mm thick

tinted glass glazing (Belgium) and Alpha (Japan) locks

including handles, stoppers etc. Deluxe model (White)

with glazed partition.

145 Sft a) Ground Floor Sft 1,450.76   210,360.20       

(S.I. No.83(a)  chapter 18 of Schedule of Rates 2012)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 7,635,153.50    
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

NON-SCHEDULE ITEMS:

01. 1,150  Sft Providing and laying Guttca brick facing 21/4"x9"x2¼"

size of approved design set in cement sand mortar 1:3

including filling the joints with white cement slurry using

colour pigment for matching, including levelling, smooth

finishing, curing and scafolding etc. complete as per

specification and as directed by the Engineer Incharge

(For all height).  (Market Rate). Sft 360.00    

02. Providing and laying Soil/Waste/Vent U-PVC pipes and

fittings with plain socket end/spigot ends (heavy grade)

confirming to be BS-4514/1983 Specifications complete,

jointing with best quality solvent cement joint or rubber

ring push fit joint, U-PVC fittings such as bends, tees,

crosses, tee, P-trap, Cowels, Clamps and hangers,

including excavation and backfilliing etc; required for the

proper completion of the job complete in all respects,

pipes and fittings are first class best quality

manufactured by DADEX/AGM or approved equivalent

etc; complete in all respects as per drawing and

specifications and as directed by the Engineer Incharge:

(RA attached).
100     Rft a)  110 mm dia (4" dia for Rain water) Rft 385.00    

03. Providing and laying Porcelain Tiles Floor of approved

size, design and quality laid over 1¾" thick C.C. 1:2:4

bed floor including filling and grouting the joints with

neat white cement slurry using colour pigment for

matching, including levelling and curing etc; complete as

per specification and as directed by the Engineer

Incharge: (RA No. 3 attached).

(i) Size of Tile 12" x 12" 

2670 Sft a)  Ground Floor Sft 256.00    

04. Providing and laying 12" x 6" size Porceline Tiles

Skirting of approved design and quality set in cement

sand mortar ratio 1:3 including filling the joints with

neat white cement slurry using colour pigment for

matching, including levelling and curing etc; complete as

per specification and as directed by the Engineer

Incharge. (RA No. 4 attached).

300 Sft a)  Ground Floor Sft 244.00    

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) : Rs.

Quantity

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CAFETERIA

CIVIL WORKS
 

SCHEDULE-B

Khairpur College - Cafeteria (BOQ) (Sep, 2017) AP F/CW (NSI)



Amount

        414,000.00 

38,500.00          

        683,520.00 

          73,200.00 

1,209,220.00     

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CAFETERIA

CIVIL WORKS
 

SCHEDULE-B

Khairpur College - Cafeteria (BOQ) (Sep, 2017) AP F/CW (NSI)



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging

the trenches to required depth & fixing in position

including cutting, fitting and jointing with asphalt

composition and cement mortar 1:1 and testing with water

pressure to a head of 4ft: above the top of the highest pipe

and refilling with excavated stuff.

(S.I. No.2  Chapter-10 of Schedule of Rate of 2012)

280 Rft a) RCC Pipe 6"dia Rft        199.25         55,790.00 

50100 Rft b) RCC Pipe 9"dia Rft        250.60         25,060.00 

02. 4 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.I. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each     1,193.17           4,772.68 

(S.I. No.1(i),  Chapter-10 of Schedule of Rate of 2012)

03. 8 Nos. Supply and fixing concealed stop cock of superior quality

with C.P. head 1/2" dia. Each        509.74           4,077.92 

(S.I.No.11(b),  Chapter-6 of Schedule of Rate of 2012)

04. 4 Nos. Providing & fixing C.P. brass toilet paper holder of

standard size with chome plated brass brackets complete,

(superior quality). Each 1,071.40   4,285.60          

(S.I.No. 2(b),  Chapter-2 of Schedule of Rate of 2012)

05. 5 Nos Construction of manhole or inspection chamber for the

required dia of circular sewer and 3'-6" depth with walls of

B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick

inside of walls and and 1" thick over benching benching

and channel including fixing C.I. manhoel cover with

frame of clear opening 1½"x1½' of 1.75cwt. embedded in

plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide

projecting 4" from the face of wall at 12" c.c. duly painted

etc; complete as per specifications and drawing No: DP/I

of Public Health Circle Southern Zone Hyderabad.

a) 4" to 12" dia 2' x 2 'x 3'-6". Each   14,748.00         73,740.00 

(S.I. No.1(a)  Chaper-II of P.H. Engg. of 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CAFETERIA

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

06. 2 Nos Providing and fixing Orisa type white of colour glazed

earthen ware W.C. Pan with cost, of low level plastic flush

tank of 3 gallons capacity of approved quality including

making requisite number of holes in wall, plinth and floor

and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3

gallons trap and C.I. thimble (superior quality).

(i) with 4 " dia C.I. trap. Each     5,836.60         11,673.20 

(S.I. No.3(a)(i) Page-2)

07. 2 Nos Providing and fixing European type white glazed earthen

ware wash down W.C Pan complete with including cost of

white/black plastic seat (best quality) lid with C.P brass

hinges best quality buffers 3 gallons plastic finishing with

internal fitting with fitting clamp 3/4" dia and cutting and

making requisite number of holes in walls, plinth and floor

for pipe connection and making good in cement concrete

1:2:4.

Each     5,339.40         10,678.80 

(S.I.No:4, Chapter 1 of Schedule of Rates 2012)

08. 3 Nos Providing and fixing 24"x18" lavatory basin in white

glazed earthen ware complete with and including the cost

of earthen ware pedestal white or coloured glazed

(standard pattern), W.I or C.I. cantilever brackets 6 inches

built into walls, painted white in two coats after a primary

coat of red lead paint, a pair of 1/2" dia rubber plug and

chrome plate brass chain 1-1/4" dia malloable iron or CP

brass traps malleable iron or brass unions and making

requisite number of holes in walls, plinth & floor for pipe

connections and making good in cement for pipe

connections and making good in cment concrete 1:2:4

(standard pattern). Each     5,192.17         15,576.51 

(S.I. No.8 & 9 Page-3)

09. 4 Nos Providing and fixing in position nyloon connection

complete with 1/2" dia brass stop cock, with pair of brass

nuts and lining joints to nylon connection. Each        447.15           1,788.60 

(S.I. No.23 Page-6)

10. 5 Nos Supplying and fixing in position 1/2" dia CP bib cock,

standard pattern. Each        150.92              754.60 

(S.I. No.2(i)(b) Page-16)

11. 2 Nos Supplying and fixing Swan type piller cock of superior

quality single C.P head 1/2" dia. Each        795.30           1,590.60 

(S.I. No.16 Page-19)

12. 2 Nos Supplying and fixing CP muslim shower with double bib

cock and ring pipe etc. complete. Each     3,432.00           6,864.00 

(S.I. No.19-a Page-19)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

13. 8 Nos Supplying and fixing concealed tee-stop cock of superior

quality with CP head 1/2" dia. Each        843.92           6,751.36 

(S.I. No.12-a Page-18)

14. 2 Nos Providing and fixing 24"x18" bevelled edge mirror of

belgium glass complete with 1/8" thick hard board and CP

screws fixed to wooden cleats. (Standard Pattern). Each     1,711.60           3,423.20 

(S.I. No.3-a Page-7)

15. 2 Nos Providing and fixing chrome plated brass 30" long towail

rail. 3/4" dia. Round or square (Standard Pattern). Each     1,082.95           2,165.90 

(S.I. No.1(ii)(a) Page-7)

16. 4 Nos Supplying and fixing 3/4" dia handle valve (China). Each        271.92           1,087.68 

(S.I. No.5(ii) Page-17)

17. 2 Nos Supplying and fixing 1" dia handle valve (China). Each        365.42              730.84 

(S.I. No.5(iii) Page-17)

18. 3 Nos Supplying and fixing 1-1/2" dia handle valve (China). Each        640.42           1,921.26 

(S.I. No.5(v) Page-17)

19. 4 Nos Construction of mainhole of inspection chamber for the

required dia of circular sewer and 3'-6"(1067mm) depth

with walls of B.B in cement mortar 1:3 1/2" thick in side of

walls and 1" (25mm) thick over benching and channel

including fixing C.I manhole cover with frame of clear

opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)

embedded in plain the face of wall at 12" (305mm) C.C.

duly painted etc; complete as per specification and drawing

no. D.P/I of Public Health Circular southern zone. Each   14,748.00         58,992.00 

(S.I. No.1(a) Page-46

20. 4 Nos Providing chambers 15"x9" (inside dimensions) x 24" deep

for house meters with 4-1/2" thick burnt brick masonry

walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"

thick cement plaster in 1:3 C.M to all inside wall surface

and top to 1" thick C.C. 1:2:4 flooring complete with cast

iron hinged cover and frame 15"x9" (inside) clear opening

(W.I Qr) etc; fixed in cement concrete 1:2:4 including

curing, excavation, back filling and disposal of earth etc;

complete. Each     4,905.67         19,622.68 

(S.I. No.4 Page-20)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

21. 2 Nos Providing and fixing steel sinks stainless local make

complete with cast iron or wraught iron brackets 6 inches

built in wall, 1-1/2" C.P bubber plug chrome plated brass

chain, 1-1/2" C.P brass waste, with 1-1/2" P.V.C waste

pipe and making requisite number of holes in wall and

plinth and floor for pipe connection and making good in

cement concrete 1:2:4. Each     5,052.30         10,104.60 

(S.I. No.19 Page-6, Chapter-1)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 321,452.03      
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

NON-SCHEDULE ITEMS:

01. 1 No. Providing and installation of 10 gallons water cooler with

water supply and drainage connections, resting over angle

iron brackets wall mounted at appropriate height with two

nos 1/2" dia C.P. brass taps etc, complete. First class best

locally made quality of MECO. Each 52,000.00          52,000.00 

02. 2 Nos Providing and fixing Suigas Cooker double burner made

of Blue Flame or approved equalivalent with necessary

fitting and accessories etc; complete.  (Market Rate). Each 8,000.00            16,000.00 

03. 2 Nos Providing and laying PPRC pipe and fittings to

specification DIM 8077-8078 including all necessary

fitting (tees, sockets, elbows, crosses etc.) including heat

fusion joint, required for proper completion of the job

heavy duty, clamping or anchoring pipes to walls or

chipping the walls to embedded pipes in walls and

making good the surface and/or laying underground pipes

including excavation of trenches required and testing the

pipe line with 20 PN, pipes and 25 PN fittings are first

class best quality manufactured by DADEX/AGM or

approved equivalent etc; complete in all respects as per

drawing and specifications and as directed by the

Engineer Incharge. (R.A. Attached).

100 Rft a)  17 mm dia (3/4" dia) Rft 178.00      17,800.00        

70 Rft b)  25 mm (1" dia) Rft 198.00      13,860.00        

200 Rft c)  38 mm (1-1/2" dia) Rft 339.00      67,800.00        

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CAFETERIA

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees
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04. Providing, laying, fixing and testing soil/waste/vent U-

PVC pipes and fittings with plain socket end/spigot ends

(heavy grade) confirming to be BS-4514/1983

Specifications complete including UPVC fittings with

solvent cement jointing, Dadex or equivalent make as

approved by the Engineer Incharge, complete in all

respects including bends, tees, crosses, tee, P-trap,

cowels, clamps, hangers, reducers, etc; embedded in

floors and walls, clamped to walls, suspended from slab,

making requisite no. of holes and making good in all

respects as per drawing and specifications and as directed

by the Engineer Incharge: (R.A. Attached).

100 Rft a)  75 mm dia (3" dia:) Rft 350.00      35,000.00        

70 Rft b)  110 mm dia (4" dia:) Rft 385.00      26,950.00        

280 Rft c)  150 mm dia (6" dia:) Rft 400.00      112,000.00      

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 341,410.00      
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SCHEDULE ITEM:

1. 86     Point Wiring for light or fan point with (3/.029") PVC insulated wire

in 20 mm² (3/4") PVC conduit recessed in slab/wall/column as

required. Point 1130.00 97,180.00     

(Schedule Item No. 124-p15)

2. 14     Point Wiring for plug point with (3/.029") PVC insulated wire in 20

mm² (3/4") PVC conduit recessed in the wall or column as

required. Point 985.00 13,790.00     

(Schedule Item No. 126-p15)

3. 37     Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00 2,664.00       

(Schedule Item No. 228-p33)

4. 21     Point Providing & fixing brass ceiling fan 56" (good quality). Point 3185.00 66,885.00     

(Schedule Item No. 231-p33)

5. 50     Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated

with size 4-7/.064 (16mm
2
) copper conductor in 1-1/2" dia PVC

conduit on surface. Per Mtr. 1213.00 60,650.00     

(Schedule Item No. 42 -p6)

6. 14     Point Providing & fixing two pin 5amp plug socket flush type. Point 83.00 1,162.00       

(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 242,331.00   

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 CAFETERIA 

ELECTRICAL  WORKS

SCHEDULE-B

Quantity

Earth work in filling with earth obtained from Providing and Laying floor of 2" thick 1:2:4 Excavation in raft foundations and trenches in all kinds of Earth work in filling with earth Providing and Laying 1:3:6 cast in situ in   Providing and laying 15"x 7 "x 3 " size hollow Providing and applying 3 coats of Providing and laying 1:3:6 cement concrete Providing and laying 1:3:6 cement concrete PrPro
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NON SCHEDULE ITEMS:

A. SEC-A:  WIRING INSTALLATIONS:

  
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C

PVC cable in 20mm dia high impact PVC conduit recessed in

slab/wall, complete with all accessories, for:

101 8          Nos Circuits for light/fan points

(R.A. No.8 attached).

Each 1,600.00   12,800.00         

2 Provide, fix and connect following accessories 1.5mm thick

sheet steel back box of appropriate dimensions surface on

walls:

201 4          Nos One gang switch plate. Each 300.00      1,200.00           

202 3          Nos Two gang switch plate. Each 350.00      1,050.00           

203 1          No. Three gang switch plate. Each 400.00      400.00              

204 6          Nos Four gang switch plate. Each 450.00      2,700.00           

205 21        Nos Solid state fan dimmer with "ON-OFF" control. Each 1,000.00   21,000.00         

206 3          Nos Telephone outlet plates with Jack plug. Each 350.00      1,050.00           

207 6          Nos Wiring of Exhaust Fan points. Each 1,000.00   6,000.00           

B. SEC: B:  LIGHT FITTINGS & FIXTURES:

1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,

complete in all respects and ready for use:

101. 3          Nos Philips Type TFD-140 or equivalent complete with 1x40 W

fluorescent lamps. Each 2,400.00   7,200.00           

102. 8          Nos Philips Type GKD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each 3,200.00   25,600.00         

103. 4          Nos Philips Type TMS-140 or equivalent complete with 1x40 W

fluorescent lamps. Each 2,000.00   8,000.00           

104. 5          Nos Light fixture wall bracket bulkhead as approved with 1x100W

GLS lamp. 
Each 600.00      3,000.00           

105. 5          Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each 350.00      1,750.00           

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CAFETERIA

ELECTRICAL  WORKS

SCHEDULE-B

Quantity
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106. 32        Nos Light fixture ceiling mounted fancy type as approved with

1x100W GLS lamp. 
Each 750.00      24,000.00         

02. Provide, install, connect and commission Exhaust fan,

complete in all respects:

201. 5          Nos 9" dia exhaust fan. Each 2,200.00   11,000.00         

202. 1          No. 12" dia exhaust fan. Each 2,600.00   2,600.00           

D. SEC: D:  DISTRIBUTION BOARDS:

01. Provide, install, connect and commission DB-Cafeteria, 

1.5mm thick sheet steel fabricated, flush type totally enclosed 

with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz 

A/c system and equipped as under:

Incoming:

1 - 40 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:

1 - Set of Bus bars  

Outgoing:

9 -  10 Amps SP, 7.5 KA, MCBs

3 -   15 Amps SP, 7.5 KA, MCBs

1 Job 3 -   30 Amps SP, 7.5 KA, MCBs Each 62,000.00 62,000.00         

E. SEC: E:  EARTHING:

1. 1 Job Provide, install, test and commission Earth point measuring an

earth resistance of not more than "ONE OHM" with 600mm x

600MM x 5mm thick copper plate, burried 5 meters deep or

to the depth of water table, whichever is less, fill with lime,

salt and charcoal in appropriate ratio, also construct 450 x 450

x 450 deep inspection chamber, complete with heavy duty C.I.

cover with frame, complete in all respects as per drawings and

specifications. Each 36,000.00 36,000.00         

2. 15 Mtrs Provide, lay and connect 2x8 SWG copper conductors in

32mm dia G.I. Pipe from earth plate to DB. Mtr 850.00      12,750.00         

F. SEC: F:  TELEPHONE SYSTEM:

01. 30 Mtrs Provide, lay and connect 5 pairs telephone cable, laid in

25mm dia D CLASS PVC conduit recessed underground,

complete with all accessories. Mtr 150.00      4,500.00           

02. 1 Job Provide and install 5 pairs telephone junction box, 1.5mm

thick sheet steel fabricated with hinged door, having 2 x 5

pairs telephone tag blocks. Job 3,000.00   3,000.00           
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03. 23 Nos Provide, wire and connect telephone points wired with 2 pairs

telephone cable in 20mm dia high impact PVC conduit

recessed in floor/wall, complete with all accessories.
Each 1,000.00   23,000.00         

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 270,600.00     
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