

OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC (WEST) KARACHI

Email Address: Sitezone_dmc@yahoo.com
Phone No.021-32550457

NO.XEN/S.Z/DMC/W/508/2017

DATED.27/09 /2017

TENDER NOTICE

(Through Website of SPPRA & SITE Zone DMC (West))

Tender in sealed covers are invited for the following work (s) under SPP Rules 2010 from the firms having adequate experience in the relevant field. The tentative cost of work is under Rs. 1.0 Million.

S. No	Name of Work	E/Cost Rs.	Bids Security 2%	Cost of Tender
1	Const / Imp of Culvert infront of Aziz Catleyard at Labourabad in UC-15 SITE Zone DMC (West)	6,31,211/-	20,000/-	1000/-
2	Repair and Maintenance of Dispensary in Sector 5/E i/c Replacement of Doors frame and other Minor Repair Work at SITE Zone DMC (West)	3,78,490/-	8,000/-	1000/-
3	Repairing & Cleaning of Nallah Nawaz Khan House to Kekar Maidan in Islamia Colony Ward-I UC-14 DMC (West) SITE Zone	9,95,729/-	20,000/-	1000/-
4	Imp / Repair of CC Street 116/1 to Main Road Metrovill UC-04 SITE Zone DMC (West)	9,84,546/-	20,000/-	1000/-
5	P/L Sewerage Line / CC Street No. 3, 4, 5& 7 in Muslimabad UC-10 SITE Zone DMC (West)	9,81,504/-	20,000/-	1000/-
6	Re-construction of Culvert & Cleaning of CC Drain Muslimabad No. 01 & 02 Near Shaheen Hotel UC-10 SITE ZOne DMC (West)	9,98,836/-	20,000/-	1000/-
7	Repair / Maintenance of UC Office at Jehanabad in UC-07 SITE ZOne DMC (West)	8,24,883/-	20,000/-	1000/-

Terms & Conditions: -

1. Tender Schedule Shall be as follows.

SCHEDULE	DATE & TIME	VENUE
Receiving of Application & Issuance of Tenders	27/04/2017 to 13/10/2017 During Office Hours	DMC (West) SITE Zone Office D-1 SITE Main Manghopir Road Karachi
Dropping of Tenders	16/10/2017 2:00 P.M	Executive Engineer SITE Zone DMC (West) Office
Opening of Tenders	16/10/2017 2:30 P.M	Executive Engineer SITE Zone DMC (West) Office

2. The tender documents will be issued to contractor on submission of written request on letter head and on payment of non-refundable cost of tender price through pay order from Sindh Bank in favour of SITE Zone DMC (West).
3. The Bid Security as mentioned above in shape of pay order in favour of SITE Zone DMC (West) shall must be enclosed with tender documents without which the tender will be treated as cancelled.
4. In case the date of opening is declared as a public holiday by the Government, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time as mentioned.
5. The total bid amount as well as the rates of items must be filled both in figures and words and in case any correction is made by the contractor himself then each correction must be initialed by the contractor; otherwise the tenders are liable to be summarily rejected.
6. The bidder are required to submit the above information along with their bid.
7. If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation but with penalty as per rules.
8. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
9. Bid Security of the unsuccessful bidder shall be released once the contractor has been signed with the successful bidder or the validity period has expired.
10. The Procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.
11. Eligibility
 - i. NTN Certificate
 - ii. Valid Professional Tax
 - iii. S.R.B Certificate
 - iv. Bank Statement
 - v. Relevant Experience
 - vi. Turn Over of at least three years


EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)

Not to be published

Director (CB) SPPRA

With a request to upload on SPPRA (Authority) website and issue ID Number

Incharge (I.T), SITE Zone DMC (West)

With a request to upload on SITE Zone DMC (West) Website

Copy to: -

1. Administrator DMC (West)
2. P.S to Managing Director SPPRA
3. Office File

ANNUAL PROCUREMENT PLAN
(DISTRICT MUNICIPAL CORPORATION WEST)
FINANCIAL YEAR 2017-2018

S.No:	Name of Scheme	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Work (components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual Date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of completion
a	b	c	d	e	f	g	h	i	j	k	l
1	Const / Imp of Culvert in front of Aziz Cattery at Labourabad in UC-15 SITE Zone DMC (West)	10,00,00,000	9,93,68,789	-----	6,31,211/-	6,31,211/-	Works and Services	SPPRA Rule 15(b) & 16	27.09.2017	In due course	In due course
2	Repair and Maintenance of Dispensary in Sector 5/E i/c Replacement of Doors frame and other Minor Repair Work at SITE Zone DMC (West)	10,00,00,000	9,89,90,299	-----	3,78,490/-	3,78,490/-	Works and Services	SPPRA Rule 15(b) & 16	27.09.2017	In due course	In due course
3	Repairing & Cleaning of Nallah Nawaz Khan House to Kekar Maidan in Islamia Colony Ward-I UC-14 DMC (West) SITE Zone	10,00,00,000	9,79,94,570	-----	9,95,729/-	9,95,729/-	Works and Services	SPPRA Rule 15(b) & 16	27.09.2017	In due course	In due course
4	Imp / Repair of CC Street 116/1 to Main Road Metrovill UC-04 SITE Zone DMC (West)	10,00,00,000	9,70,10,024	-----	9,84,546/-	9,84,546/-	Works and Services	SPPRA Rule 15(b) & 16	27.09.2017	In due course	In due course
5	P/L Sewerage Line / CC Street No. 3, 4, 5& 7 in Muslimabad UC-10 SITE Zone DMC (West)	10,00,00,000	9,60,28,520	-----	9,81,504/-	9,81,504/-	Works and Services	SPPRA Rule 15(b) & 16	27.09.2017	In due course	In due course

6	Re-construction of Culvert & Cleaning of CC Drain Muslimabad No. 01 & 02 Near Shaheen Hotel UC-10 SITE ZOne DMC (West)	10,00,00,000	9,50,29,684	_____	9,98,836/-	9,98,836/-	Works and Services	SPPRA Rule 15(b) & 16	27.09.2017	In due course	In due course
7	Repair / Maintenance of UC Office at Jehanabad in UC-07 SITE ZOne DMC (West)	10,00,00,000	9,42,04,801	_____	8,24,883/-	8,24,883/-	Works and Services	SPPRA Rule 15(b) & 16	27.09.2017	In due course	In due course

[Signature]
 EXECUTIVE ENGINEER (B&R)
 SITE ZONE DMC (WEST)

[Signature]
 EXECUTIVE ENGINEER (B&R)
 SITE ZONE DMC (WEST)



NO.SO-V/(LG)/38-23/2017
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi Dated the 19th May, 2017



To,

The Municipal Commissioner,
District Municipal Corporation (West)
KARACHI

SUBJECT: APPROVAL FOR CONSTITUTION OF PROCUREMENT COMMITTEE OF DISTRICT MUNICIPAL CORPORATION (WEST) KARACHI

I am directed to refer to your letter No. MC/DMC/W/P.S/55/2017 dated: 09-03-2017, on the subject noted above and to convey the permission / approval in accordance under Rule 7 of Sindh Public Procurement Rules 2010. A procurement committee comprising following officers:-

DISTRICT MUNICIPAL CORPORATION SITE ZONE:-

- | | |
|---|-----------|
| 1. Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. Executive Engineer (Sewerage) KW&SB BS-18 | Member |

DISTRICT MUNICIPAL CORPORATION ORANGI ZONE:-

- | | |
|---|-----------|
| 1. Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. Assistant Director S.B.C.A BS-18 | Member |

DISTRICT MUNICIPAL CORPORATION KEAMARI ZONE:-

- | | |
|---|-----------|
| 1. Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. Executive Engineer (Sewerage) KW&SB BS-18 | Member |

DISTRICT MUNICIPAL CORPORATION BALDIA ZONE:-

- | | |
|---|-----------|
| 1. Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. Executive Engineer (Sewerage) KW&SB BS-18 | Member |

DISTRICT MUNICIPAL CORPORATION ORANGI ZONE:-

- | | |
|---|-----------|
| 1. Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. Assistant Director S.B.C.A BS-18 | Member |

The functions and responsibilities of procurement committee shall be as under (Section 7&8 of SPPRA Rule 2010).

- Preparing bidding documents
- Carrying out technical as well as financial evaluation of the bids
- Preparing evaluation report as provided in Rules 45
- Making recommendations for the award of contract to the competent authority,
- Perform any other function ancillary and incidental to the above

DEPUTY SECRETARY (ADMN)

Copy for information & necessary action to:

- The Director, Sindh Public Procurement Regulatory Authority, Karachi
- The Director, Local Government Department, Govt. of Sindh Karachi
- The P.S. to Secretary Local Government Department, Govt. of Sindh Karachi
- Office order file

DEPUTY SECRETARY (ADMN)



OFFICE OF THE MUNICIPAL COMMISSIONER
DISTRICT MUNICIPAL CORPORATION KARACHI WEST

No: M.C/DMC/W/P.S/ 54 /20

Dated: 9/3/19

To,


The Secretary,
Local Government Department,
Government of Sindh,
KARACHI.

REDRESSAL COMMITTEE 2017

A Complaint redressal committee is hereby constituted with following composition to resolve the greirnces & Settlement of disputes and adress the complaints of bidders as per Rule-31 of SPPRA Rules 2010 amended 2013 regarding NIT's of DMC (West) Karachi.

- | | |
|--|----------|
| 1. Administrator DMC (West) Karachi | Chairman |
| 2. Additional Account Officer AG Sindh Karachi | Member |
| 3. Superintending Engineer DMC (West) Karachi | Member |

The terms & Condition of committee are same as mentioned vide rule-31 of SPPRA rule 2010 amended 2013.


Municipal Commissioner
DISTRICT MUNICIPAL CORPORATION
(WEST) KARACHI

Copy to: -

1. Deputy Director (Enf-I) SPPRA Govt. Karachi
2. Superintending Engineer DMC (West)
3. Additional Account Officer AG Sindh Karachi