
KARACHI.WATER & SEWERAGE BOARD 
OFFICE OF THE EXECUTIVE ENGINEER (SEW) BALDIATOWN 

NOTICE INVITING TENDER THROUGH WEBSITE  
(ON ITEM RATE BASIS)  

Sealed Tenders are invited (singe stage one Envelope System) as per SPPRA Rules. 
2010 (Amended 2013) for the works mentioned below. 

S.No. DETAIL CONDITIONS 
1. Name of work REPLACEMENT OF 15" SUNK DOWN SEWER PIPE LINE AT CHAMAN BARYANI 

ROAD FOR IMPROVEMENT OF SEWERAGE SYSTEM AT UC-30 BALDIA TOWN 

2. Name, Address & Phone No. DDO 

Executive Engineer (Sew) Baldia Town 

Address: Treatment Plant No.1 Haroonabad Near Siemens Chowrangi Site Karachi, 
KW&SB 

Cell No.0332-2266834 

3. 
Eligibility of Firm / Bidder 

1. NTN Certificate 
2. Valid Professional Tax 
3. S.R.B Certificate 
4. Relevant Experience Work last 3 years. 
5. Minimum Turnover last three years. 

4. Tender can be purchased 
In charge revenue accounts section finance department KW&SB Head Office Annexy 

Building of KBCA at Civic Centre Karachi from 9:00 A.M to 05:00 PM in any working day 
except the date of opening of the tender. 

5. Bid Security 

2% of quoted amount in shape of Pay Order/ Bank Draft from an schedule Bank of 

Pakistan in the favour of KW&SB must be accompanied with the tender otherwise the 

Tenders shall be treated as invalid & rejected. 

6.  Tender Fee Rs.1000/- in shape of Pay order in favour of KW&SB. (non-refundable) 

7.  
Start date of issuance of Tender / last 

date of Issuance of Tenders 

w.e.f. date of 17upto the last date 1 S -/ *- CT 	of issuing. 

8.  Date of opening & submission of 
Tenders 

Tender will be submitted on 1.6 , /o - 14 at 2:00 PM and will be opened on the 
same date at 2:30 PM. 

9.  

Un-responded Tender will be again 

issued /submitted/ opened on (2nd  

Attempt) 

2nd  attempt tender will be Issue from Date 	).'1•4o-1 qto / 3-1)- 	/4 
Submission on 1  4.1 1 - 1 1. at 2:00PM and will be opened at 2:30 PM. 

10.  
Submission /open venue 

Tender will be opened by the Procurement Committee-I, at the Office of the Director 

Design KW&SB situated at Block-17, Gulshan-e-lqbal, COD Filter Plant, Karachi. 

11.  Source of Work Improvement of Sew System in BaldiaTown. 

12.  Estimated Cost Rs.902761/- 

13.  Scope of Funding KW&SB Funding. 

Note:- 
1. Tender and bidding documents can be seen & download from SPPRA website www SPPRASindh.gov  pk 
2 The participants must quote the rates both in words and figures along with telephone / Mobile numbers, Postal address, Fax 

Number must be mentioned in bids. 
3 If any inconvenient situation created in the city or Govt will announce any holiday on opening date of tender shall be submitted 

/opened on next working day at same time & venue 
4. The procuring agency may reject any bid to relevant provisions of SPPRA-2010 and may cancel the bidding process at any time 

prior to acceptance of bid or proposal as per Rule-25 of SPPRA-2010. 
5. Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then & 

there. 
6. Offers should be received in seal cover 
7. Bid must be in sealed cover. 
8. Debarred contractors bid cannot be accepted. 
9. In case of any required information work to the concerned offer as per Item No.01 m be contracted or his office may be visited. 

/ 
cs-\ 

EXECUTIVE EN IN ER (SEW) 

BALDIA TOWN, KW&SB 

Copy to 
1. Director, SPPRA. GOS. 
2. Director (D&E), KW&SB 
3. Superintending Engineer (West), KW&SB 
4. Accounts Officer (Revenue), KW&SB 
5. Accounts Officer (West), KW&SB 
6. Office Copy 
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DMD (T/S). KW&SB 

Paras 

NOTE SHEET 
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9.ef/p 
Da Li. 	"ii/P- 

Reference 

SUBJECT:- REPLACEMENT OF 15" SUNK DOWN SEWER PIPE 
LINE AT CHAMAN BARYANI ROAD FOR 
IMPROVEMENT OF SEWERAGE SYSTEM AT UC-30 
BALDIA TOWN  

An estimate amounting to Rs.910263/- has been 
prepared by Sub-Engineer as per physical condition of Site. the 
estimate already been checked by Director Design, KW&SB at 
Para-6/N amounting to Rs.902761/-. 

The justification has already been given in 
History Sheet. 

(C; It is therefore requested that necessary approval to 
calling the Tender through Website under SPPRA Rules-2010 
from BG-No.C-023-18 in the current financial year 2017-18 may 
please be obtained from Hon'able MD, k<W&SB. 

vv\,(V 

EXECUTIVE ENGINEER(SEW) 
BALDIA TOWN, KW&SB 

SE (WE,J), KW&SB 

The case is forwarded and recommended for approval 
from competent authority please. 

SUPERINTE Qebz‘IGINEER 
WEST, 1k1/1/&S1 

i.c 13 )4> 	p  wv 	i_s7ty  

poLiai) 
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S.EWERArE raCLARD CHI WATER & 
' ,114164;11,F1E.54.10ACE ,  DEVEL00,14airit  

PHONE Na.021-112:11404 g2A023i411. 	

0 .4.3f 013.q.:1040145  

CO Flf4IG END)0 

in pursuance of office order Issued vide No.1(WaS8/DMD/1HRIDM.1910 . dater' 

22:102015 regarding of rules-31 of SPPR. A complaint radressal committee (CRC;) 

Constituted. requires appropriate correction asunder. 

Sr. No.04 	May Bo. Read as : 	Sr. Director (1-11:141<fvle. 

Instead of • • 	Director Admit !strtion KMC. 

bisfributlop  

:1. Dy, Managing Director (TS) KW&SS. . 
:2 ily; Managing Director (Finance) KWass I copvpner Cernrniutie. 3: QyE  Managing.Oirector (Planning) KW4$13. 
4: The: cNotrAgroser  Korangi KW&Si3 / Member Secretlyy.ecniniin 
5. T60;chietEngthaei:Centriii.KMC / Member at thalcommitioci .. • 	°O. 

71/1a-,Ser.dor Metter HMI KM I Member of the, Cotogit60:. 
. *The Diviltonal.Account•Offtcer (South), KW4413. • • • 

6040.010:0 -:10&$8. 
1,941#: '• 	1itt, 	•• 4 	• 

11.17 4-4  
r1 r 

r 

As. 0 

(S SHAME. AHIVIED ) 
DY. iut,ANA IiyG DIRECTPR 

KW&SEit 

ttlf, 



..i.s04---4fr,. !KARACHI WATER & SEWERAGE BOARD 

"=4*A•ct,; ;:

,. , 	1  r..1 ,, 1- 
HUMAN RESOURCES DEVELOPMENT /.',ID ADMINISTRATION DEPA1ZTMENT 

, 
PHONE NO. 021 — 0023'1 d Gil l- 021 — 09231463 dv 

, 
I 
Dated: 23'd  November, 2015 

I CORRIGr.-iNDUM: 

I 	! 
In pursuance of office order No. KW&pB/D.M.D/HRD&A/919, dated 

22-10.2015 regarding constitution of Complaint Redressal Committee (CRC) 

for coo ipliance of Rule-31 of ISPPRA
I
, and Corrigendum No. 

• 
KW&S8h1RD&A/D.M.D/944, dated 39.10.2015, Syed Iftiknar-ui-Hasson. 

D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), 
I 	I 

KMC as!Member.• 	1 
; 

This issues with the approval of Managing Director, KW&SB 

DISTRI6UTION 

Dy. Managing Direcioe (HR DEA) 
j KW&SB 
i ! II • 

 

1. Dy. Managing Director (TS) KW&SB 
2. Dy. Manao:n! 	 KW&SB 
3. Sr. Directcr 	 Convener Committec. 
4. Chief Engineer,,KOrangi, KW&SB / Member/Secretary. 
5. Chief Engineer, Central, KMC / Member. 
6. Srd 	 AG. Sindh / Member. 

"ci,----06ivisional Accounts Officer (South), KW&SB / Member 
8. Sr. Director (HRM), KMC. 
9. S.E. East, KW&SB 
10. Director (IT) KW&SB 
11. Director Administration, KW&SB 
12. Executive Engineer, (Sew-I1), Jamshed Town, KW&SB 
13.AD (LFA) KW&SB 
14.A0 (ESTI) KW&SB 
15. Office Copy. 
16. Master File. 

c.c. to Managing.Director, KVV&SB 

No. KVV&SB/ID.M.D/HRD&A/1259 
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1 i 	• 
with inunediate effect,,  for comptiance cc.R..::%:•: '1.; aftSPPF-1. A Ccril,-;;;;Irzi 

".: • . 	• • 	.1 	• 	— 	, 	! 	; I 	. . 	• 
Redressal Commiitce (CRC) is constituted cenicr; :!.;:v.: :::13:-..•:::::::: 
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• I. •• Dy. Managing Director(Finance),•liVIZ.5 5  

	

. 2. • . Chief Engineer .(Korangi):KW&S3 I' 	; • • ;•4•,:r:11::.:rfScc:etc,-,- 
. 	3.....•• - Chid Engineer (Central)..KNIC ; , ..: • 	• 	:.•••2.11'..;••:r ...• .. 

41::•..' iOircctor Administration,KMC 	• • • 	. . 	:•::::;;'•::::. 	• • 

	

5.••.:  - n Oivisional Accounts Officer (South). KV/I—SS 	:•;:.::::::c; 
. , ii • . 

. 	- • • 	..• 	. 	•• 	.. 

This ir,sues on the recommcnc!aticn 
. 	• .-.. 	. 	. 

• KVV&S13. Dy. Managing Director (Piann:Ag). K..P.:. .::-.:".--•::: :::e a;;;:e•••:i ::: 
• • 	, - 	. . 

- . Managing Director; KVIZ,53.  
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01STitlti.UTION 

1. : Oy. Managing Director (TS) KVVLSB • 
2. Dy. Managing Direclor (Finance) KINZiSSICcnvenCi 

3. . Dy. Managing Director (Planning) Kt../.S6 	• 	• • . 
4. . 	Chief Engineer, Korangi'. KM.SSi.I.IcintleaSec:cta:7 
5: 

	

	Chief Engineer, Central. KMC/Member of lilt: CT;i'..-.1:;;. 

6. - 'Director Administration. KMC/Mcinber of the C:•:.17-.;;;;! • 
Divisional Accounts Officer '(South) KW?,  

8. Director (IT). KVVZ.Sf3 	• • 
9. DirectorPersonnel. 	f3 
10.  10. 	Director Administration, KW(.S6 
11. AD (LFA) KW&S8 
12. AO (ESTT) KW&S6 
13. Office Copy. 
14. Master File. 
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• Position in P 

/ 	 1 Convener */ Chairmiin 
Member 
Member ... 
Member 
Member/Secretary 

Sr. 
No. 

Nominee 

4. • 
Director Design & Estimate 	. , 	, 

2. Superintending Engineer (Concerned) 
.3. Representative of D.G. (TS), KMC 
4.  
5.  

Representativep.A.o./Ao.fAF.oin. 	 KMC cea(nccoenAdrvniseodr). A 	
/ 
	

: 

• It'Ve;s1:3 6  tirr,,....L.. 	...s. .....S2v  
.iiam., 	_ 

It I.:.iigineer (Wass) 

i'---7—- 
___ 

frKWE.SB 
DISTRIBUTION  41e-C14 cfL.- 	s) 

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. ( TM) KW&S13 
2. Dy. Managing Director (Planning) / C.E. (IPD) KVV&SB 

Engineer (W/S) KW&SB. • 
• 4. Director Design & Estimate/Convener / Chairman Committee 

5. Al! Members of the Committee. 
6. Sr. Director (Finance) KW&SB 
7. Director (IT) KW&SB 
8. Director (1&C) M.D Sectf: KW&SB 
9. Staff Officer to Vice Chairman, KW&SB 
10.AD.(LFA) KW&SB 
11. AO (ESTT) KW&SB 
12. AO (Budget) KW&SB 
13.1A0-11 KW&SB 
14. Office Copy. 
15. Master File. 

The Concerned Superintending Engineer shall maintain the record of 
Procurement proceedings as required Loder'Rule-9 of SPPRA-2010 

This it.;:aiezi on the4:rec..oinir;ondotiz.Nn Of Chin', Fnclineel. (ipi))!I-)m i) 
(Planning) ikt\16t' B and witIrtlie approval of Managing.!E.:ircter, l'olV::•.::,Li. ..v.:e 
para 5/N. 	

Lk' 
•ArC(. c1,--/F jeidaY_____ 
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KARACHI WATER & SEVVERAGE BOARD 
I IUMAN RESOURCES ULIVELOI'MLIN r ANU AUMINIS1 ItA HON ULi 'Alt I iy11.1 I 

IONC NO. 021 - 02231404 - 021 --,0023141.i3 

No. kVV&SB/SR. DIRIHRD&A/397 

,OFFICE ORDER  
• 

The Procurement Committee-I is re-constituted as per Rule-07 of Sind) 
Public Procurement Rules-2010, for performing the functions prescribed in 
Rule-08 of Rules ibid for the works for which evaluation report required to be 
hoisted on Sindh Public Procurement Authority as under,: 

Dated: 1,11" April. 2016 

The office of the Director Design shall tie, headquarter for Procurermni 
Committee,I. 

• 	..1 

c.c. to Managing Director. KW&SB 

90-2016 . 



TENDER 

DOCUMENTS 

REPLACEMENT OF 15" SUNK DOWN SEWER PIPE LINE AT CHAMAN 

• BARYANI ROAD FOR IMPROVEMENT OF SEWERAGE SYSTEM AT UC-30 

BALDIA TOWN 

KARACHI WATER & SEWERAGE BOARD 



• BIDDING DATA 
(a) Name of Procuring Agency 

(b) Brief Description of Work 

KW&SB 

REPLACEMENT OF 15" SUNK DOWN SEWER PIPE 
LINE AT CHAMAN BARYANI ROAD FOR 
IMPROVEMENT OF SEWERAGE SYSTEM AT UC-30 
BALDIA TOWN  

( c) 	Procuring Agency Address 

(d) Estimate Cost 

(e) Amount of Bid Security 

(f) Period of Bid Validity 

(g) Security Deposit 
(including Bid Security) 

(h) Venue, Time and Date of Bid 
Opening 

(i) Deadline for submission of Bid 
along with time. 

On item rate basis  

2% of Bid amount 

90 Days,  

10% 

The Tender in sealed cover super scribed with 
the name of the work should be dropped in the 
Tender Box kept in office of The Procurement 
Committee-I KW&SB at the Director Design 
Office, Gulshan-e-Iqbal Near COD Filter Plant, 
Karachi on)-4 - I V-  t 7 at a ,3-0 	PM by 
Procurement Committee. 

'IS -10 1‘7 ea a  .1.571 

(j) 	Time for completion from written 
order commence 	 Days 

(k) 	Liquidity damage 

(1) 	Bid issued to Firm 

Rs.1000/- per day of delay 

M/s. 

(m) Deposit Receipt No. & Date 

   

   

 

Amount: Rs. 1= 

Authority Issuing Bidding Document 

Executive Engineer (Sew) 
Baldia Town, KW&SB 



Amount in 
Rupees 

Rate 
Rupees in Words 

Total AmollntRs  

Per Unit 
/ Item Rupees in 

Figures  
% Cft 

%0Cft 
%0Cft 
°/00C ft 

P/Rft 

Each 

P/Rft 

Each 
%0 Cft 

P/Day 

Each 

OFFICE OF THE EXECUTIVE ENGINEER BALDIA TOWN (SEW) 
KARACHI WATER & SEWERAGE BOARD  

Item Rate basis 
25 days 
1000/- P/day 
1000/- 

- /t3 17 

REPLACEMENT OF 15" SUNK DOWN SEWER PIPE LINE AT CHAMAN BARYANI ROAD FOR IMPROVEMENT 
OF SEWERAGE SYSTEM AT UC730 BALDIA TOWN  

Estimate amount- 
Time limit 	. 
Penalty for delay 
Tender Cost 
Date of Opening : 

Name of Work:- 

S. Description of Work QTY 
No 

1.  Dismantling and removal road matting 3465 Cft 

2.  Excavation for pipe line in trenches and pits in all 
kind of soils of murum i/c trimming 	and dressing 
sides to true alignment & shape leveling of beds of 
trenches to correct level & grade cutting joint holes 
& disposal of surplus earth with in a one chain as 
directed by Engineer Incharge, 	Providing fence 
guards, 	light flags and temporary crossings for 
non-vehicular traffic where ever required lift upto 5 
ft (1.52m) and upto chain (30 5m) 	0Y-5' Depth 

5'-8' Depth 
8'-10' Depth 

17325 Cft 
8505 Cft 
6615 Cft 

3.  Providing laying RCC pipe with (Rubber Ring) joint 
and fitting in trench i/c cutting fitting and jointing 
with 	rubber ring i/c testing with water to specified 
pressure. 	 12" dia 

630 Rft 

4.  Providing manhole 4' (inside) with CI frame (15 kg) 
5ft clear depth cast in situ 	1:2:4 in 9" thick wall 
1:4:8 c /c in 6ft dia and 6" thich in foundation 1:2:4 
c.c 	in benching V," thick cement plastering with 
1:3 mortor or 	inside wall surface of channel & 
benching i/c making required nose of main and 
branch channels, 3 	"dia bars MS foot rest at 12" 
c/c including cost of excavation in all kind of soil 
backfilling 	and 	disposal 	of 	excavated 	stuff etc 
complete, 	as 	per 	design 	specification 	and 
instruction of the engineer inchar e. 11 Nos. 

5.  Add or deduct per ft depth. 
66 Rft 

6.  Making connection with the existing M/hole i/c the 
cost of cutting holes in walls making them good in 
cement concrete 1:2:4 and making the required 
channel etc, complete. 30 Nos. 

7 Refilling the excavated stuff in trenches 6" thick 
layer i/c watering ramming to full compaction etc 
complete. 

31331 Cft 

8. Full hire charges of the pumping 	set per day 
inclusive of wages of driver and Assistant fuel or 
electric energy plate form required for placing the 
pumps etc at lower depth with suction and delivery 
pipes for pumping out water found at various depth 
from 	trenches 	i/c 	the 	cost 	of 	erection 	and 
dismantling after completion of the job. 
(i) Hire charges of pumping set of upto 10HP 
pumping out water from 10 feet deep trench. 

10 Days 

9. Manufacturing 	and 	Supplying 	of 21" dia 	RCC 
manhole covers cast in 	1:2:4 concrete ratio 3" 
deep at the center, reinforced with 'A" dia MS bars 
with 4" c,/c welded to 3/16" dia thick 2" wide MS 
plate 	and 	two 	hook 	of 	3/8" 	dia 	for 	bars 	i/c 
compacting i/c cutting and transportation within 10 
miles 	 21" dia 

11 Nos 

EXECUTIVE E GIN ERIS W) 
BALD TOWN, 

KW&SB 
NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010 
I/VVe hereby Quoted an Amount of Rs.. 	  On item rate basis. 

In wards( 	  
Signature of Contractor 	  
Address: 	  
Cell No 
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Sged 7,431;Gr 	
Qadr, 

laxectit
,vt:  

t3 aldi 1w...v.'s 
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CONDITIONS OF CONTRACT 

Clause - 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any 
portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of 
the work Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time 
allowed for carrying out the work as entered in-the tender shall be strictly observed by the contractor and shall reckoned from 
the date on which the order to commence work is given to the contractor. And further to ensure good progress during the 
execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one 
month, to achieve progress on the prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated 
in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated 
damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct 
liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's 
liabilities 

Clause — 3: Termination of the Contract. 
(A) 	Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract: 
(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired: 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other causo. 
(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to 

the contractor within 60 days of the date of the titibmi561011 of the bill; 

(B) 	The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem 
fit - 

(0 	to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) 	to finalize the work by measuring the work done by the contractor. 

(C) 	In the event of any of the above courses being adopted by the Executive 
Engine6r/Procuring Agency, the contractor shall have'- 

(i) no claim to compensation for any loss sustained by him by reason of his having 	,.,:rchased 	or 
procured any materials, or entered into any engagements, or made any advancers on account of, 
or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing 
regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts 
of the site to the contractor. If possession of site is not given by the date stated in the contract data, no corrpensation shall 
be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ 
compartments or in according sanction to estimates. In such case, either date of commencement will be cnanged or period 
of completion is to be extended accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of 
completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution 
of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended 
completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter 
shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all such orders. made under this 
agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract 
shall continue to be operative during the extended period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and 
work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications 
lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. 
The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the 
work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at 
such office or on the site of work for the purpose of inspection during 	ice hours and the contractor shall, if he so 
requires, be entitled at his own expense to make or cause to be made copies 	the specifications, and of all such designs, 
drawings, and instructions as aforesaid. 



Clause— 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify 

for all work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified 
and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the 
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his 
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers 
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him 
and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only 
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge 
from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him 
during defect liability period. 

(B) Tho Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the .:.ompletion of 
the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the 
works shall be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the 
preparation of final or on running account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover 

any increase or decrease in quantities, including the introduction of new work items that are either due to 
change of plans, design or alignment to suit actual field conditions, within the general Scope and physical 
boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has au:horized the variation in writing subject to 
the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, 
as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason 
of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation 
by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is 
satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall 
allow hum that rate alter approval horn higher authority. 

(D) The lime for the completion of the work shall be extended in the proportion that the additional work bear to the original 
contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than ; cTo, and then 
Engineer can adjust the rates for those quantities causing excess the cost of contract be;,„;,:i 15% after 
approval of Superintending Engineer.  

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be su;,,ect of another 
contract to be tendered out if the works are separable from the original contract 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability 

period mentioned in bid data, the Engineer-in- charge or his subordinate-in-charge of the work may instruct 
the contractor to uncover and test any part of the works which he considers may have a defect due to use of 
unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective 
of work already approved or paid 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work 
so specified in whole or in part, as the case may require. The contractor shall correct the notified oefeet within the 
Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(a) 

	

	In the case of any such failure, the Engineer-in-charge shall give the contractor al least 14 days 
notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-
execute the work or remove and replace the materials or articles complained of as the case may be at 
the risk and expense in all respects of the contractor. 

(ii) 	If the Engineer considers that rectification/correction of a defect is not essential and it ma, 	accepted or 
made use of, it shall be within his discretion to accept the same at such reduced rate, as he may fix 
therefore. 

Clause — 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the 

site for supervision and inspection of works under or in course of execution in pursuance of tre contract and 
the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention 
of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he 
either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing 
present for that purpose, orders given to the contractor's duly authorized agent shall be corsideied to have the 
same force an effect as if they had been given to the contractor himself 



Clause — 12: examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without git. j notice of not less 

than five days to the Engineer whenever any such part of the works or foundations is or are cad)/ or about to be 
ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the 
contractor accordingly, attend for the purpose of examining and measuring such part of the works or of 
examining such foundations: 

(B) If any work is covered up or placed beyond the reach of measurement without such notice naving been given, 
the same shall be uncovered at the contractor's expense, and in default thereof no payment Lit allowance shall be 
made for such work, or for the materials with which the same was executed. 

Clause — 13: Risks The contractor shall bo responsible for all nsks of loss of or damage to physical property or facilities or 
related services at the premises arid of personal injury and death which arise during and in consequence of its performance 
of the contract if any damage is caused while the work is in progress or become apparent within three months of the grant of 
the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default 
the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying 
with the Engineer. 

Clause-14: 	Measures for prevention of fire and safety measures. The contractor shall 	set fire to any 
standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is 
given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire toe contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging surrounding propel: The contractor is 
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all 
damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by 
the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such 
consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the 
acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts. aefaults or neglects 
were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor 
or his employees as if he or it were employees of the contractor 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which cannot be 	amicably 
settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher 
to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to 
the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of 
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way 
arising out of. or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during Rio progress of 
tlin wulk, to allot llo: cutiliOutito I to abandonment theieuf. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the 
Executive Engineer (hereinafter called the Engineer in. charge) of such completion, but neither such certificate shall bo given 
nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials 
brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to 
comply with the requirements of this clause then Engineer-in-charge. may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's 
retention money The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

Clause —18: Financial Assistance /Advance Payment. (A) 	Mobilization advance is not allowed. 
(B) 	Secured Advance against materials brought at site. 

Secured Advance may be permitted only against imperishable materials/quantities anticipated 
to be consumed/utilized on the work within a period of three months from the date of issue of secured 
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable 
for such materials on site shall not exceed 75% of the market price of materials; 

(ii) 	Recovery of Secured Advance paid to the contractor under the above provisions shall be affected 
from the monthly payments on actual consumption basis, but not later than period more than three 
months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue Any sum due to the Government by the contrac:— shall be liable for 
recovery as arrears of Land Revenue.  

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the v.,..ks (a work should 
be considered as complete for the purpose of refund of security deposit to a contractor fro the last da•:m 	which its final 

of recording the 
efects notified to 
actor (in cash or 
n which t 

• 

Divisi 

measurements are checked by a competent authority, if such check is necessary otherwise 	m the last c 
final measurements), the defects notice period has also passed and the Engineer has 	!fled th 
the contractor before the end of this period have been corrected, the security deposit dged 
recovered in installments from his bills) shall be refunded to him after the expiry of three 	hs fro 
is completed. 
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OFFICE OF THE EXECUTIVE ENGINEER (SEW) 
BALDIA TOWN, KW&SB 

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-2018 

S.NO. 
' 
. 

Description of 
Procurement 

Quantity 
where 

applicable 

Estimated 
Unit Cost 

where 
applicable 

Estimated total cost 
(Pak Rs.) 

Funds 
Allocated 

Sources 
of 

Funds 
ADP/ 
Non 
ADP 

Proposed 
Procurement 

Method 

Timing of 
Procurements 

Remarks 

1st 
Qtr 

2nd 
Qtr 

3rd 
Qtr 

4th 
Qtr 

1 

REPLACEMENT 
OF 15" SUNK 

PIPE LINE AT 
CHAMAN 
BARYANI 

ROAD FOR 
IMPROVEMENT 
OF SEWERAGE 

SYSTEM AT 
UC-30 BALDIA 

TOWN 

Items 

DOWN SEWER  

Rs.902761/- KW&SB 

Single Stage 
One Envelop 

through 
Website 

1st 
Qtr 

- - - 

Approved and signed by the Head of Procuring Agency 

 

Executive Engineer (Sew) 
Baldia Town, KW&S13 



EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION  

Contractor having NTN and copy must be available with tender in case of supply 
item the GST registration must be available with tender. 

The Pay Order of Bid security as mentioned in NIT and must be available with 
tender. 

1 Years Experience certificate of similar nature of job must be available with the 
tender. 

Turnover Statement last 3 Years 

Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling 
Bidding Data & Contractor Data must be available with BOQ otherwise the 
tender cannot be accepted 

Rate must be quoted in figure & Words by contractor. 

6. Bid shall be properly signed by contractor with stamped, address and contact No. 

7. If the estimate are based on Sch:2012 and premium can be allowed within 
allowable limit. 

8. If the estimate are preparing on M.R and 10% profit is included in R.A & excess 
quoted cost cannot be conceder. 

9. Conditional bid cannot be accepted. 

10. Bid must be submitted in sealed cover. 

11. Registration Certificate from S.R. B (Sindh Revenue Board) must be attached. 

Syed Zaffar littso in 
Qat:ri 

Executive 11,1:.;i1oJer 

Baidia Town ;W&S) 

1<. t,1l. & S. B. 
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As stated in Clause I 
addition to Invitation
Bidding Docu 
Documents (for 

2. Form of Bid & Schedules to Bid 

4. Standard Forms 
3. Conditions of Contract & Contract Data 

5. Specifications 
6. Drawings, if any 

document within parenthesis or as a Note(s). Procuring agencies are expected to edit or 

the scope of the work, deleting all notes and instructions intended to help the bidders. 

In addition, Instructions to procuring agencies a also provided at various locations of this 

The procuring agency is required to prepare the following for completion of the Bidding 

1. Instructions to Bidders & Bidding Data 

finalise this document accordingly, by filling in a the relevant blank spaces and forms as per 

Documents: 

(i) Invitation for Bids 

Sindh Public Procurement Regulatory Authority I www.ppi  

Contracts) includes the following: 
r ed in accordance with IB.6. The Standard Form of Bidding 

hall comprise items listed therein including any addendum to 
ions to Bidders, the complete Bidding Documents in 

1.11— 

• 
-mom, 

INSTRUCTIONS TO PROCURING AGENCIES  
(Not to be included in Bidding Documents) 

A. Basis of Documents 

These Documents have been prepared as a global document intended to be used by different 
agencies/users according to their requirements. This document is envisaged for National 
Competitive Bidding (NCB), meant for use for Works costing not more than Rs. 25 Million. 
These documents may be tailored according to the scope of works as well as in case of 
contracts on International Competitive Bidding (ICB) basis, funded by international financial 
institutions/donors, with payments in foreign currencies. Procuring agencies are then to tailor 
the relevant clauses to suit their requirements including appropriate modifications in the 
relevant sections of the documents in the light of SPPRA Bidding Documents for Large 
Works. 

The Procuring Agency is expected to manage t 	t itself. The role of Engineer may be 
added by the Procuring Agency, if the Procur 	ency wishes to engage a c nsultant. The 
role of the Engineer with specific del 	 under various clauses 	nstructions to 
Bidders such as clarifications of Wpm - .1 	mendment of Bid 	ments, evaluation .•• 
of Bids etc. and to admini 	thereon• 'r., t; 	various clan 	tions of Contract 
should have been 	The 	curing Agenc %VP 	uired to set out in the 
specifications and •• 	 cope of work • 	iitg 	extent of design to be done 
by the Contractor, if any. 

B. Contents of Documents 



(ii) Bidding Data 
(iii) Schedules to Bid (Samples) 
(iv) Schedule of Prices (Format) 
(v) Contract Data 
(vi) Specifications 
(vii) Drawings, if any 

The Procuring agency's attention is drawn to the following while finalizing the Bidding 
Documents. 

C. 	Notice Inviting Tender/ Invitation for Bids/ Request for Expression of Interest 

The -Notice Inviting Tenderil is meant for publication of tenders for calling bids in the 
newspapers and SPPRA Website. 

The blank spaces wherever shown are required to be filled by the Procuring Agency before 
issuance of Bidding Documents. 

The Procuring Agency may modify pagt 	e Inviting Tender as perifs requirements. 
The notice should be published so pgto, 	erested bidders s 	ent working period 
for preparation and submission of bids 	1 less than 15 cIays fo ational Competitive 
Bidding and 45 days for International Competitive Bidding (SPP Rule 18). 

I . 	The eligible bidders are defined in 113.,2; !the text can be amended by the Procuring 
Agency as deemed appropriate 	- 4, 

2. The non-refundable fee for the le of Bidding Documents should be nominal so as to 
cover printing/reproduction and mailing costs and to ensure that only bona-fide 
bidders shall apply (SPP Rule 20). 

3. The amount of Bid Security should be a lump sum figure or a percentage, but not less 
than 1% and more than 5% of bid price and should be in accordance with IB.13.1 
(SPP Rule 37). 

4. If the venue of receipt of bids and the opening of bids is the same, the times for receipt 
and opening of bids are to be entered in last Para of the Notice Inviting Tender, 
otherwise indicate the name, address and exact location for the opening of bids. 
However the date for the receipt and the opening of bids shall be same (SPP Rule 41). 

D. 	Instructions to Bidders 

These Instructions to Bidders will not be part of Contract and will cease to have effect once 
the Contract is signed along with Bidding Data. 

The Instructions to Bidders can be used as given. Procuring agency may have to make 
changes under Bidding Data. 

The Procuring Agency's or Engineer's Representative, if any, shall exercise powers of the 
Engineer/Procuring Agency under and in connection with Clauses IB.5, IB.6, IB.16, etc. In 

Sindh Public Procurement Regulatory Authority I www.pprasindh.gov.pk  



document. The Proc 

F. Schedules to Bid 

The blank spaces wherever sfiriun are require 

Specimen of Schedules to • 

Contractor. 
before issuance of Bidding Docu 

G.  

The procuring 
Conditions of C 
as not to change the spirit of the document. Any adjustment or change in clauses of 
Conditions of Contract to meet specific project features shall be made with care and 

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency 

incorporated in Contract Data. 

H. Contract Data 

before issuance of Bidding Documents. 

1. Referring to Sub-Clause 1.1.1 of Conditions of Contract, the Engineer/Procuring 

2. The Procuring Agency's Representative, if any, shall exercise powers of the Procuring 

Sindh Public Procurement Regulatory Authority I www.pprasindh.gov.pk  

Conditions of C 	.4'  

Agency may add, in order of priority, such other documents as to form part of the 
Contract, in Sub-Clause 1.3 of the Contract Data. 

Agency under and in connection with Sub-Clauses 1.3, 2.3, 4.2, 4.3, 5.1, 7.3, 8.2, 9.1, 
9.2, 10.1, 10.2. 10.5, 11.1, 11.5, 12.1, 13.2 and 14.1 of the Conditions of Contract. In 
case an Engineer has been appointed by the Procuring Agency, the aforesaid clauses 
may be modified accordingly by the Procuring Agency. 

ct is deleted and that the changes included in Contract Data shall be such 
ile preparing Contract Data, shall ensure that no Clause of 

Aol., 

k.'-- 	

elete/m 
ncy  oraddid a i of Schedule including 

Pt 

	

	se required to be provided by the 

• 

 d by the Engineer/Procuring Agency 

tci  
uirement. 

' 

provided in this 

case an Engineer has been appointed by the Procuring Agency, the aforesaid clauses may be 
modified accordingly to specify the role of the Engineer by the Procuring Agency, otherwise 
the Engineer's reference wherever exist, except Sub-Clause 1.1.20 & Clause 15 of Conditions 
of Contract and Item 1.1.20 of Contract Data, shall be deleted. 

E. 	Bidding Data 

The blank spaces wherever shown in Bidding Data are required to be filled by the 
Engineer/Procuring Agency before issuance of Bidding Documents. 

1. Contents of IB.10.3 may be retained or modified by the Procuring Agency. 
2. Procuring Agency should insert required experience in 1B.11.2. 
3. Referring to IB.14.1, the period of bid validity may range from 30 to 90 days 

depending upon the size and nature of the works. Number of days shall be filled in as 
per Procuring Agency's requirements. 

4. Contents of 1B.16.3 to IB.16.8 may be retained modified by the Procuring Agency 
in accordance with its requirements. 	----- . Air 



6. 	Any amendment and/or additions to the Condit 
a given Bid/Contract should be include 
but not be limited to the provisions reg 

"ctl.' 
a) Terms of Paymen 	 and incorporat 	Contract Data by 

iito,i' •.-, 	 firAc 
the Engitt 

b) The 4111in 	g Agency to 	fee4fat all taxes and duties are 
included by the Bidders/Contra tVf/b it prices. IC 

eg?  

ra 'ed 
-)e 

by the Engineer/Procuring Agency 

s of the Contract that are specific to 
'rocuring agency. This may include 

the following: 

1. 	Specifications 

To be prepared 

J. 	Drawing  

3. The sum insured for different insurances including minimum amount of third party 
insurance should be assessed by the Engineer/Procuring Agency and entered in 
Contract Data. Such insurance cover shall be carried out with Insurance Company 
having at least AA rating from PACRA / JCR in the favour of the procuring agency. 

4. The time for completion of the whole of the works should be assessed by the 
Engineer/Procuring Agency and entered in the Contract Data. 

5. The Conditions of Contract contain no overall limit on the Contractor's liability. The 
amount of liquidated damages per day of delay shall be entered by the 
Engineer/Procuring Agency in Contract Data. Usually the liquidated damages are set 
between 0.05 percent and 0.10 percent per day and the maximum limit as 10 
percent of contract price stated in the Letter of Acceptance. 

To be prepared and incorporated by the Engineer/Procuring Agency, if required. 
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