



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION
MIRPURKHAS

NO:TC/G-55/ 1161 / Mirpurkhas, Dated: 09-10-2017.

NOTICE FOR INVITING TENDERS.

Sealed tenders for the works (list attached) are invited from the interested Contractors, Suppliers & Firms under SPPRA rules 2010, amended 2013.

01- All the Contractor / interested participant firms can purchase the separate set of tenders on payment of tender fee each work from the date of Publication of NIT in leading News Papers / SPPRA website upto **27-10-2017 @ 1.00 (P.M)**. The same will be received back on same day upto 2.00 (P.M) and will be opened on same day at 2.30 (P.M) in presence of the Procurement Committee.

02- Eligibility Condition for intending participants are as under:-

- i)- Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extend of amount each work of category CE-10.
 - ii)- Bio Data of Engineers and Technical staff working with firm.
 - iii)- Documentary evidence of work executed / works in progress and certificates of Satisfactory completion of works by the employers.
 - iv)- List of machinery & equipment available with documentary evidence of its ownership certificate showing credit worthiness alongwith bank statement.
 - v)- All the Contractors / firms produced Pakistan Engineering Council Certificate for the Current year may be allowed to participate in the bidding process after submitting Solvency Certificate & other required documents as per SPPRA Rule.
- 03- Registration with Income Tax Department (NTN Certificate) / Stat Certificate.
- 04- Copy of C.N.I.C at the time of submission.
- 05- Undertaking of affidavit that firm is not involved any litigation or abandoned any work in the Department.
- 06- Affidavit with effect that firm / Contractor have not been black listed previous by any executing agency.
- 07- Affidavit with effect that all documents / Particulars / information furnishing are true and correct.
- 08- In case of Firm list of Partners / Partnership Deed giving full particulars of Directors / Proprietors such undertaking on affidavit be furnished.
- 09- In case of works costing below 4.00(M) the condition No.01 will not be applicable.
- 10- Tender will not be received after the scheduled time.
- 11- The Bidders should produce registration certificate with Sindh Revenue Board in the light of SPPRA Rule 2010 amended rule 46(I)(ii) of 2014.

TERMS AND CONDITIONS OF THE TENDERS.

- i) Conditional tenders will not be entertained.
- ii) No Tender will be considered without Bid Security.
- iii) The Competent authority reserve the right to reject any or all the bids subject to provision of SPPRA Rule 2010, amended 2013.
- iv) If the tenders are un-responded the same will be issued and opened in the Presence of the Procurement committee on the following Schedule.
- v) In case any member of Procurement Committee happens to be out of the Head Quarter on the date of tenders the same will be received & opened on next working day at 02:30 (P.M).

Sale of Blank Tenders.	Received of the Tenders.	Opening of the Tenders.
13-11-2017 till (1.00 pm)	13-11-2017 upto(2.00 pm)	13-11-2017 @ (2.30 pm)

Executive Engineer
Provincial Buildings Division
Mirpurkhas

Copy Forwarded with complements to:

- 01- Director (A&F) Sindh Public Procurement Regulatory Authority, Barrack NO. 4-A, Court Road Karachi for favour of his kind information (along with C.D).
- 02- The Director Information Department Government of Sindh Barrack NO:96, Karachi (for Publication in Urdu, Sindhi & English News papers).
- 03- The Chief Engineer, Buildings Department Government of Sindh Hyderabad
- 04- The Superintending Engineer, Provincial Buildings Circle Hyderabad
- 05- The Executive Engineers, Provincial Buildings Division Hyderabad / Thatta for wide publicity.
- 06- The Assistant Engineer, Provincial Buildings Sub Division Mirpurkhas / Mithi / Sanghar / Umerkot and Electrical Sub Division Mirpurkhas for information.
- 07- The Divisional **Head Clerk** / Divisional Head D/Man & Notice Board for wide publicity.


Executive Engineer
Provincial Buildings Division
Mirpurkhas

Tender List

S.NO	Name of work	Estimated Cost	Earnest Money	Completion period
01-	Construction of District Food Controller Office at Mirpurkhas.	2500000	125000	12-Months
02-	Constt: Residence for District Food Controller at Mirpurkhas.	4000000	200000	12-Months
03-	Construction of Security Tower & Guard Room at Mirpurkhas.	2000000	100000	12-Months
04-	Construction of Compound Wall i/c Steel Gates at Mirpurkhas.	1000000	50000	12-Months
05-	Constt: of Center Incharge Office at Sasso Godown Mirpurkhas.	2500000	125000	12-Months
06-	Constt: of Center Incharge Office at Jhuddo.	2500000	125000	12-Months
07-	Constt: of Center Incharge Office at Naokot.	2500000	125000	12-Months
08-	Constt: of Center Incharge Office at Kot Ghulam Muhammed..	2500000	125000	12-Months
09-	Constt: of Center Incharge Office at Hingorno.	2500000	125000	12-Months
10-	Constt: of Center Incharge Office at Tando Jan Muhammed.	2500000	125000	12-Months
11-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Sasso Godown Mirpurkhas.	2000000	100000	12-Months
12-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Jhuddo.	2000000	100000	12-Months
13-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Naokot.	2000000	100000	12-Months
14-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Kot Ghulam Muhammed..	2000000	100000	12-Months
15-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Hingorno.	2000000	100000	12-Months
16-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Tando Jan Muhammed.	2000000	100000	12-Months
17-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Sasso Godown Mirpurkhas.	1500000	75000	12-Months
18-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Jhuddo.	1500000	75000	12-Months
19-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Naokot.	1500000	75000	12-Months
20-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Kot Ghulam Muhammed..	1500000	75000	12-Months
21-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Hingorno.	1500000	75000	12-Months
22-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Tando Jan Muhammed.	1500000	75000	12-Months
23-	Constt: of Under Ground Tank (10000-gallons) at Mirpurkhas.	500000	25000	12-Months
24-	Constt: of Over Head Tank (5000-gallons) at Mirpurkhas.	600000	30000	12-Months
25-	Construction of District Food Controller Office at Umerkot.	2500000	125000	12-Months
26-	Constt: Residence for District Food Controller at Umerkot.	4000000	200000	12-Months
27-	Constt: of Center Incharge Office at Godown Umerkot.	2500000	125000	12-Months
28-	Constt: of Center Incharge Office at Godown Dhoronaro.	2500000	125000	12-Months
29-	Constt: of Center Incharge Office at Godown Pithoro.	2500000	125000	12-Months
30-	Constt: of Center Incharge Office at Godown Samaro.	2500000	125000	12-Months
31-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Umerkot.	2000000	100000	12-Months
	P/2..			

		P/2..		
S.NO	Name of work	Estimated Cost	Earnest Money	Completion period
32-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Dhoronaro.	2000000	100000	12-Months
33-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Pithoro.	2000000	100000	12-Months
34-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Samaro.	2000000	100000	12-Months
35-	Construction of Security Tower & Guard Room at Umerkot.	2000000	100000	12-Months
36-	Construction of Compound Wall i/c Steel Gates at Umerkot.	1000000	50000	12-Months
37-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Umerkot.	1500000	75000	12-Months
38-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Dhoronaro.	1500000	75000	12-Months
39-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Pithoro.	1500000	75000	12-Months
40-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Samaro.	1500000	75000	12-Months
41-	Constt: of Under Ground Tank (10000-gallons) at Umerkot.	500000	25000	12-Months
42-	Constt: of Over Head Tank (5000-gallons) at Umerkot.	500000	25000	12-Months
43-	Construction of District Food Controller Office at Sanghar.	2500000	125000	12-Months
44-	Constt: Residence for District Food Controller at Sanghar.	4000000	200000	12-Months
45-	Construction of Security Tower & Guard Room at Sanghar.	2000000	100000	12-Months
16-	Construction of Compound Wall i/c Steel Gates at Sanghar.	1000000	50000	12-Months
47-	Constt: of Center Incharge Office at Godowns Jhole.	2500000	125000	12-Months
48-	Constt: of Center Incharge Office at Godowns Shahdadpur.	2500000	125000	12-Months
49-	Constt: of Center Incharge Office at Godowns Khipro.	2500000	125000	12-Months
50-	Constt: of Center Incharge Office at Godowns Sarhari.	2500000	125000	12-Months
51-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Jhole.	2000000	100000	12-Months
52-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Shahdadpur.	2000000	100000	12-Months
53-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Khipro.	2000000	100000	12-Months
54-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Sarhari.	2000000	100000	12-Months
55-	Constt: of Under Ground Tank (10000-gallons) at Sanghar.	500000	25000	12-Months
56-	Constt: of Over Head Tank (5000-gallons) at Sanghar.	600000	30000	12-Months
57-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Jhole.	1500000	75000	12-Months
58-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Shahdadpur.	1500000	75000	12-Months
59-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Khipro.	1500000	75000	12-Months
60-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Sarhari.	1500000	75000	12-Months
61-	Construction of District Food Controller Office at Mithi.	2500000	125000	12-Months
62-	Constt: Residence for District Food Controller at Mithi.	4000000	200000	12-Months
		P/3..		

P/3..				
S.NO	Name of work	Estimated Cost	Earnest Money	Completion period
63-	Construction of Security Tower & Guard Room at Mithi.	2000000	100000	12-Months
64-	Construction of Compound Wall i/c Steel Gates at Mithi.	1000000	50000	12-Months
65-	Constt: of Center Incharge Office at Godowns Islamkot/Diplo District Mithi.	2500000	125000	12-Months
66-	Constt: of Center Incharge Office at Godowns Chachro / Nagarparkar District Mithi.	2500000	125000	12-Months
67-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Godowns Islamkot/Diplo District Mithi.	2000000	100000	12-Months
68-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Godowns Chachro / Nagarparkar District Mithi.	2000000	100000	12-Months
69-	Constt: of Under Ground Tank (10000-gallons) at Mithi.	500000	25000	12-Months
70-	Constt: of Over Head Tank (5000-gallons) at Mithi.	600000	30000	12-Months
71-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Godowns Islamkot/Diplo District Mithi.	1500000	75000	12-Months
72-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Godowns Chachro / Nagarparkar District Mithi.	1500000	75000	12-Months
73-	Construction of Open Plate form at PASSO Godowns Mirpurkhas (Block-A to F).	2500000	125000	12-Months
74-	Construction of Open Plate form at SASSO Godowns Mirpurkhas (Block-A to D).	2500000	125000	12-Months
75-	Construction of Open Plate form at Kot Ghulam Muhammed (Block-A to C).	2500000	125000	12-Months
76-	Constt: of Open Plate form at Jhuddo Godowns (Block-A to B).	2500000	125000	12-Months
77-	Constt: of Open Plate form at Naokot Godowns (Block-A to B).	2500000	125000	12-Months
78-	Construction of Open Plate form at Hingorno Godowns (Block-A to D).	2500000	125000	12-Months
79-	Construction of Open Plate form at Sanghar Godowns (Block-A to F).	2500000	125000	12-Months
80-	Construction of Open Plate form at Jhole Godowns (Block-A to B).	2500000	125000	12-Months
81-	Construction of Open Plate form at Tando Adam Godowns District Sanghar (Block-A to D).	2500000	125000	12-Months
82-	Construction of Hospital Block at District Jail Sanghar.	22500000	450000	24-Months
83-	Construction of Residential Accommodation for Hospital Block at District Jail Sanghar.	15000000	300000	24-Months
84-	Construction of Open Plate form at Umerkot Godowns (Block-A).	2500000	125000	12-Months
85-	Constt: of Open Plate form at Pithoro Godowns (Block-A to B).	2500000	125000	12-Months
86-	Constt: of Open Plate form at Samaro Godowns (Block-A to B).	2500000	125000	12-Months
87-	Constt: of Open Plate form at Dhoronaro Godowns (Block-A to B).	2500000	125000	12-Months
88-	Construction of Open Plate form at Nabisar Godowns (Block-A).	2500000	125000	12-Months
89-	Constt: of Open Plate form at Mithi Godowns (Block-A to C).	2500000	125000	12-Months
90-	Constt: of Open Plate form at Islamkot Godowns (Block-A to B).	2500000	125000	12-Months
91-	Constt: of Open Plate form at Chachro Godowns (Block-A to B).	2500000	125000	12-Months
92-	Constt: of Open Plate form at Nagarparkar Godowns (Block-A to B).	2500000	125000	12-Months


Executive Engineer
 Provincial Buildings Division
 Mirpurkhas

**ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)**


Financial Year: 2017-2018

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total cost	Funds Allocation	Source of Funds (ADP/ Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
01-	Construction of District Food Controller Office at Mirpurkhas.			2500000	63.000	A.D.P	Single Stage					
02-	Constt: Residence for District Food Controller at Mirpurkhas.			4000000			" "					
03-	Construction of Security Tower & Guard Room at Mirpurkhas.			2000000			" "					
04-	Construction of Compound Wall i/c Steel Gates at Mirpurkhas.			1000000			" "					
05-	Constt: of Center Incharge Office at Sasso Godown Mirpurkhas.			2500000			" "					
06-	Constt: of Center Incharge Office at Jhuddo.			2500000			" "					
07-	Constt: of Center Incharge Office at Naokot.			2500000			" "					
08-	Constt: of Center Incharge Office at Kot Ghulam Muhammed..			2500000			" "					
09-	Constt: of Center Incharge Office at Hingorno.			2500000			" "					
10-	Constt: of Center Incharge Office at Tando Jan Muhammed.			2500000			" "					
11-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Sasso Godown Mirpurkhas.			2000000			" "					
12-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Jhuddo.			2000000			" "					
13-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Naokot.			2000000			" "					
14-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Kot Ghulam Muhammed..			2000000			" "					
15-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Hingorno.			2000000			" "					
16-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Tando Jan Muhammed.			2000000			" "					
17-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Sasso Godown Mirpurkhas.			1500000			" "					
18-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Jhuddo.			1500000			" "					
19-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Naokot.			1500000			" "					
20-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Kot Ghulam Muhammed..			1500000			" "					
21-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Hingorno.			1500000			" "					
22-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Tando Jan Muhammed.			1500000			" "					
23-	Constt: of Under Ground Tank (10000-gallons) at Mirpurkhas.			500000			" "					

24-	Constt: of Over Head Tank (5000-gallons) at Mirpurkhas.		600000			Single Stage				
25-	Construction of District Food Controller Office at Umerkot.		2500000			" "				
26-	Constt: Residence for District Food Controller at Umerkot.		4000000			" "				
27-	Constt: of Center Incharge Office at Godown Umerkot.		2500000			" "				
28-	Constt: of Center Incharge Office at Godown Dhoronaro.		2500000			" "				
29-	Constt: of Center Incharge Office at Godown Pithoro.		2500000			" "				
30-	Constt: of Center Incharge Office at Godown Samaro.		2500000			" "				
31-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Umerkot.		2000000			" "				
32-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Dhoronaro.		2000000			" "				
33-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Pithoro.		2000000			" "				
34-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Samaro.		2000000			" "				
35-	Construction of Security Tower & Guard Room at Umerkot.		2000000			" "				
36-	Construction of Compound Wall i/c Steel Gates at Umerkot.		1000000			" "				
37-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Umerkot.		1500000			" "				
38-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Dhoronaro.		1500000			" "				
39-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Pithoro.		1500000			" "				
40-	Constt: of Residential Quarter (Type Vth: Quarter (01-NO) at Samaro.		1500000			" "				
41-	Constt: of Under Ground Tank (10000-gallons) at Umerkot.		500000			" "				
42-	Constt: of Over Head Tank (5000-gallons) at Umerkot.		600000			" "				
43-	Construction of District Food Controller Office at Sanghar.		2500000			" "				
44-	Constt: Residence for District Food Controller at Sanghar.		4000000			" "				
45-	Construction of Security Tower & Guard Room at Sanghar.		2000000			" "				
46-	Construction of Compound Wall i/c Steel Gates at Sanghar.		1000000			" "				
47-	Constt: of Center Incharge Office at Godowns Jhole.		2500000			" "				
48-	Constt: of Center Incharge Office at Godowns Shahdadpur.		2500000			" "				
49-	Constt: of Center Incharge Office at Godowns Khipro.		2500000			" "				
50-	Constt: of Center Incharge Office at Godowns Sarhari.		2500000			" "				
51-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Jhole.		2000000			" "				
52-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Shahdadpur.		2000000			" "				
53-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Khipro.		2000000			" "				
54-	Constt: of Residential Quarter (Type IVth: Quarter (01-NO) at Sarhari.		2000000			" "				
55-	Constt: of Under Ground Tank (10000-gallons) at Sanghar.		500000			" "				

56-	Constt. of Over Head Tank (5000-gallons) at Sanghar.		600000		Single				
57-	Constt. of Residential Quarter (Type Vth: Quarter (01-NO) at Jhole.		1500000		" "				
58-	Constt. of Residential Quarter (Type Vth: Quarter (01-NO) at Shahdadpur.		1500000		" "				
59	Constt. of Residential Quarter (Type Vth: Quarter (01-NO) at Khipro.		1500000		" "				
60-	Constt. of Residential Quarter (Type Vth: Quarter (01-NO) at Sarhari.		1500000		" "				
61-	Construction of District Food Controller Office at Mithi.		2500000		" "				
62-	Constt. Residence for District Food Controller at Mithi.		4000000		" "				
63-	Construction of Security Tower & Guard Room at Mithi.		2000000		" "				
64-	Construction of Compound Wall i/c Steel Gates at Mithi.		1000000		" "				
65-	Constt. of Center Incharge Office at Godowns Islamkot/Diplo District Mithi.		2500000		" "				
66-	Constt. of Center Incharge Office at Godowns Chachro / Nagarparkar.		2500000		" "				
67-	Constt. of Residential Quarter (Type IVth: Quarter (01-NO) at Godowns Islamkot/Diplo District Mithi.		2000000		" "				
68-	Constt. of Residential Quarter (Type IVth: Quarter (01-NO) at Godowns Chachro / Nagarparkar District Mithi.		2000000		" "				
69-	Constt. of Under Ground Tank (10000-gallons) at Mithi.		500000		" "				
70-	Constt. of Over Head Tank (5000-gallons) at Mithi.		600000		" "				
71-	Constt. of Residential Quarter (Type Vth: Quarter (01-NO) at Godowns Islamkot/Diplo District Mithi.		1500000		" "				
72-	Constt. of Residential Quarter (Type Vth: Quarter (01-NO) at Godowns Chachro / Nagarparkar District Mithi.		1500000		" "				
73-	Construction of Open Plate form at PASSO Godowns Mirpurkhas (Block-A to F).		2500000		" "				
74-	Construction of Open Plate form at SASSO Godowns Mirpurkhas (Block-A to D).		2500000		" "				
75-	Construction of Open Plate form at Kot Ghulam Muhammed (Block-A to C).		2500000		" "				
76-	Constt. of Open Plate form at Jhuddo Godowns (Block-A to B).		2500000		" "				
77-	Constt. of Open Plate form at Naokot Godowns (Block-A to B).		2500000		" "				
78-	Construction of Open Plate form at Hingorno Godowns (Block-A to D).		2500000		" "				
79-	Construction of Open Plate form at Sanghar Godowns (Block-A to F).		2500000		" "				
80-	Construction of Open Plate form at Jhole Godowns (Block-A to B).		2500000		" "				
81-	Construction of Open Plate form at Tando Adam Godowns District Sanghar (Block-A to D).		2500000		" "				
82-	Construction of Hospital Block at District Jail Sanghar.		22500000		" "				
83-	Construction of Residential Accommodation for Hospital Block at District Jail Sanghar.		15000000		" "				

84-	Construction of Open Plate form at Umerkot Godowns (Block-A).		2500000		Single Stage				
85-	Constt. of Open Plate form at Pithoro Godowns (Block-A to B).		2500000		" "				
86-	Constt. of Open Plate form at Samaro Godowns (Block-A to B).		2500000		" "				
87-	Constt. of Open Plate form at Dhoronaro Godowns (Block-A to B).		2500000		" "				
88-	Construction of Open Plate form at Nabisar Godowns (Block-A).		2500000		" "				
89-	Constt. of Open Plate form at Mithi Godowns (Block-A to C).		2500000		" "				
90-	Constt. of Open Plate form at Islamkot Godowns (Block-A to B).		2500000		" "				
91-	Constt. of Open Plate form at Chachro Godowns (Block-A to B).		2500000		" "				
92-	Constt. of Open Plate form at Nagarparkar Godowns (Block-A to B).		2500000		" "				


Executive Engineer
 Provincial Buildings Division
 Mirpurkhas

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 1st Dec, 2014.

NOTIFICATION

No. E&A(W&S)3-9/91/2014: In supercession of this Department's Notification of even number dated 05-06-2013 and with the approval of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby reconstituted for procurement of "Goods / Works" in the office of Executive Engineer, Provincial Buildings Division, Mirpurkhas, excluding procurement involving foreign exchange with the following composition:-



- | | | |
|------|--|----------|
| i) | Superintending Engineer,
Provincial Buildings Circle,
Hyderabad. | Chairman |
| ii) | Executive Engineer,
Provincial Buildings Division,
Mirpurkhas. | Member ✓ |
| iii) | Executive Engineer,
Auqaf Department,
Hyderabad. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPRA-2010, shall be as under:

- a) Preparing of bidding documents.
- b) Carrying out Technical as well as Financial Evaluation of the bids.
- c) Preparing Evaluation report as provided in Rule-45;
- d) Making recommendation for the award of contract to the competent authority; and
- e) Perform any other function ancillary and incidental to the above.

QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2014

Karachi, dated the 1st Dec, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings), Hyderabad.
5. The Superintending Engineer, Provincial Buildings Circle, Hyderabad.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
9. The Chairman / Members of the Committee.
10. Notification file.


(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the November, 2015.

NOTIFICATION

No. E&A(W&S)3-9/91/2015: With the approval of Competent Authority, a committee with the following composition in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Works & Services Department for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders for the procurement of works, goods and services in the jurisdiction of Superintending Engineer, Provincial Buildings Circle, Karachi and Hyderabad :-

- | | | |
|------|---|----------|
| I) | Chief Engineer (Buildings),
Hyderabad. | Chairman |
| II) | Mr. Tarique Hassan
M/S The Architect, Karachi. | Member |
| III) | Representative of Accountant,
General Sindh. | Member |

2. The Functions and Responsibilities of the Committee will be same as specified in rule-31(4) and (5) Sindh Public Procurement Rules-2010.

AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2015

Karachi dated the November, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
4. The Deputy Secretary (staff) to Chief Secretary Sindh, Karachi.
5. The Chairman / Members of the Committee.
6. The Superintending Engineer, Provincial Buildings Circle, Karachi.
7. The Deputy Director (Monitoring), PM&E Cell, W&S Department.
8. The Executive Engineer, Provincial Buildings Division-I, II, III, Resident Engineer, Special Project, Sindh House Islamabad and Comptroller, Sindh House Islamabad.
9. P.S to Secretary, Works & Services Department, Government of Sindh, Karachi.
10. Divisional Accounts Officer, Sindh House Islamabad.


SECTION OFFICER (GENERAL)