OFFICE OF THE MUNICIPAL COMMITTEE MORO DISTRICT NAUSHERO FEROZE
No.                                                      / 2017,        DATED:- ________________________
NOTICE INVITING TENDER
                                             The Tender are invited from Contractors/Firm/Companies/Suppliers, for the following schemes to be completed by The Municipal Committee Moro for the financial year 2016-2017 in pursuance of Sindh Public Procurement Rules, 2010 for the following works.
DESCRIPTIONS OF SCHEMES
	S.
No
	Name of Work
	Estimated Cost in Millions
	3% Earnest Money
	Tender Fee Not Refundable
	Time Allowed

	01
	Fixing paving block imam bargah to ibrahim shah towards shahi bazar in ward no: 01  in municipal committee moro.
	3.30
	3%
	1,500
	9 Months

	02
	construction of c.c block in machi goth ward no: 1 municipal committee moro
	1.0
	3%
	1,000
	-do-

	03
	Construction of surface drain in machi goth ward no: 01 municipal committee moro
	1.0


	3%
	1,000
	-do-

	4
	Construction of c.c. blocks at roshan korai and zulfqar korai ward no: 2 municipal committee moro
	0.652
	3%
	1000
	-do-

	5
	Construction of c.c. blocks at various street of ward no: 2 municipal committee moro
	0.482


	3%
	1000
	-do-

	6
	Construction of c.c. blocks from various street of malak colony ward no: 2 municipal committee moro
	0.723
	3%
	1000
	-do-

	
	Construction of c.c. blocks from dadu road to mallah muhalla ward no: 2 municipal committee moro
	0.4
	3%
	1000
	-do-

	7
	Construction of c.c. blocks from niaz shah to babar shah ward no: 2 municipal committee moro
	0.723
	3%
	1000
	-do-

	8
	construction of surface drain at dadu road to malak colony  w. no 2 Municipal Committee Moro.
	0.438
	3%
	1000
	-do-

	9
	construction of surface drain at mallah muhalla  w. no 2 Municipal Committee Moro.
	0.3
	3%
	1000
	-do-

	10
	construction of surface drain at various strret of  w. no 2 Municipal Committee Moro.
	0.5
	3%
	1000
	-do-

	11
	construction of surface drain at niaz shah to babar shah  w. no 2 Municipal Committee Moro.
	0.438
	3%
	1000
	-do-

	12
	construction of cc topping at jaam house to dadu road  w.no 3 Municipal Committee Moro .
	1.35
	3%
	1,500
	-do-

	13
	construction of cc topping at various street  w.no 3 Municipal Committee Moro .
	1.20
	3%
	1,500
	-do-

	14
	construction of paver block at jaam street w.no 3 Municipal Committee Moro
	0.19
	3%
	1,000
	-do-

	15
	construction of surface drain at various  street  w. no 3 Municipal Committee Moro.
	0.8
	3%
	1,000
	-do-

	16
	construction of surface drain at jaam house to dadu chowk  w. no 3 Municipal Committee Moro.
	0.815
	3%
	1,000
	-do-

	17
	construction of cc topping at akbar rajput to ali gul jessar w.no 4 Municipal Committee Moro 
	0.294
	3%
	1,000
	-do-

	18
	construction of cc topping at ramzan solang to main nala w.no 4 Municipal Committee Moro .
	0.303
	3%
	1,000
	-do-

	19
	construction of cc topping at pieral faqeer  street w.no 4 Municipal Committee Moro .
	0.455
	3%
	1,000
	-do-

	20
	construction of cc topping atasad chawan to kamal chawan  street w.no 4 Municipal Committee Moro ..
	0.6


	3%
	1,000
	-do-

	21
	construction of cc topping at jamal din buriro to aslam bhan w.no 4 Municipal Committee Moro .
	0.68
	3%
	1,000
	-do-

	22
	construction of surface drain at ghanwar almani to sain rakhyo  w. no 4 Municipal Committee Moro.
	0.311
	3%
	1,000
	-do-

	23
	construction of surface drain at dars road to amanullah khoro w. no 4 Municipal Committee Moro
	0.717


	3%
	1,000
	-do-

	24
	construction of surface drain at dars road to kandaro machi w. no 4 Municipal Committee Moro.
	0.627
	3%
	1,000
	-do-

	25
	construction of  surface drain in ward o: 5 municipal committee moro
	1.0
	3%
	1,000
	-do-

	26
	construction of  c.c topping in ward o: 5 municipal committee moro
	1.0
	3%
	1,000
	      -do-

	27
	Construction of providing laying jointing and testing rcc sewer line 12'' dia and main holes at dustaghir colony w.no 5 moro.
	2.0
	3%
	1,500
	-do-

	28
	Construction of c.c. blocks from imam ali sahito house to nasir rajput house ward no: 06 municipal committee moro
	0.41
	3%
	1,000
	-do-

	29
	Construction of c.c. blocks in limits of ward no 06 municipal committee moro
	1.0


	3%
	1000
	6 Months

	30
	Construction of surface drain from imam ali sahito to nasir rajput house w.no 6 municipal committee moro
	0.31
	3%
	1,000
	-do-

	31
	construction of cc topping at badal zardari to ramzan rahoo w.no 6 Municipal Committee Moro .
	0.412
	3%
	1,000
	-do-

	32
	surface drain at sachal colony w. no 6 municipal committee moro
	1.263


	3%
	1,000
	-do-

	33
	construction of surface drain at various places of w. no 6 Municipal Committee Moro.
	0.627
	3%
	1,000
	-do-

	34
	construction of cc topping at anwar memon to dadu chowk w.no 7 Municipal Committee Moro 
	0.67
	3%
	1,000
	-do-

	35
	construction of paver block at chairman house to badar shah masjid  w.no 7 Municipal Committee Moro
	3.36
	3%
	1,500
	-do-

	36
	detail work estimate for construction of paver block at shaheed chowk to anwar memon  w.no 7 Municipal Committee Moro

	1.68


	3%
	1000
	-do-

	37
	construction of cc topping at various   street  of w.no 8 Municipal Committee Moro .
	1.12
	3%
	1000
	-do-

	38
	construction of surface drain gulbhar zardari to soz zardari  w. no 8 Municipal Committee Moro.
	0.28
	3%
	1000
	-do-

	39
	construction of surface drain habibullah zardari to shahnwaz zardari  w. no 8 Municipal Committee Moro.
	0.242
	3%
	1000
	-do-

	40
	construction of surface drain iqsa masjid to shahbag sabki  w. no 8 Municipal Committee Moro.
	1.16
	3%
	1000
	-do-

	41
	construction of surface drain sikandar shaito to shoukat zardari house  w. no 8 Municipal Committee Moro.
	0.38
	3%
	1000
	-do-

	42
	construction of surface drain various street w. no 8 Municipal Committee Moro.
	0.8
	3%
	1000
	-do-

	43
	construction of surface drain at nawal muhalla  w. no 9 Municipal Committee Moro.
	1.09
	3%
	1000
	-do-

	44
	construction of surface drain at najaf din bhatti to mustafa bhatti  w. no 9 Municipal Committee Moro.
	0.38
	3%
	1000
	-do-

	45
	construction of surface drain at sain faizullah zardari street  w. no 9 Municipal Committee Moro.
	0.27
	3%
	1000
	-do-

	46
	construction of cc topping at satti  street w.no 9 Municipal Committee Moro .
	0.34
	3%
	1000
	-do-

	47
	construction of cc topping atrasoolo bhatti to kandara gali w.no 9 Municipal Committee Moro .
	0.53
	3%
	1000
	-do-

	48
	construction of cc topping at mohd musa solangi  street w.no 9 Municipal Committee Moro .
	0.31
	3%
	1000
	-do-

	49
	construction of cc topping at khair mohd  street w.no 9 Municipal Committee Moro .
	0.43
	3%
	1000
	-do-

	50
	construction of cc topping at sakhi ibrahim shah back side  street w.no 9 Municipal Committee Moro .
	0.31
	3%
	1000
	-do-

	51
	construction of cc topping at gachero road to syed ahsan shah w.no 9 Municipal Committee Moro .

	0.27
	3%
	1000
	-do-

	52
	construction of cc topping at anwar arain  to malak w.no 10 Municipal Committee Moro .
	0.41
	3%
	1000
	-do-

	53
	construction of cc topping atjatoi colony street w.no 10 Municipal Committee Moro .
	0.5
	3%
	1000
	-do-

	54
	construction of cc topping at sadiq mughal to al mustafa schoolw.no 10 Municipal Committee Moro .
	0.28
	3%
	1000
	-do-

	55
	construction of cc topping at sadiq zaradri to watto house w.no 10 Municipal Committee Moro .
	0.5
	3%
	1000
	-do-

	56
	construction of cc topping at sadullah kalhoro street w.no 10 Municipal Committee Moro .
	0.4
	3%
	1000
	-do-

	57
	construction of paver block at various places w.no 10 Municipal Committee Moro
	0.8
	3%
	1000
	-do-

	58
	construction of surface drain at anwar arain to malak house w. no 10 Municipal Committee Moro.
	0.53
	3%
	1000
	-do-

	59
	Construction of providing laying jointing and testing rcc sewer line 12'' dia jamali house  w.no.10 moro.
	0.35
	3%
	1000
	-do-

	60
	Construction of c.c. blocks abdul karim rahoo street ward no: 11 municipal committee moro
	0.685
	3%
	1000
	-do-

	62
	Construction of c.c. blocks from manthar khaskheli -mahar - shahid memon house ward no: 11 municipal committee moro
	1.0
	3%
	1000
	-do-

	63
	Construction of surface drain at haji shahmeer solangi ward no. 11
municipal committee moro 
	0.615
	3%
	1000
	-do-

	64
	Construction of surface drain at master abdul hakeem raho ward no. 11
municipal committee moro
	0.532
	3%
	1000
	-do-

	65
	fixing paving block  ward no: 11  in municipal committee moro.
	2.0
	3%
	1000
	-do-

	66
	construction of cc topping at ali gul solangi w.no 12 Municipal Committee Moro .
	0.412
	3%
	1000
	-do-

	67
	construction of cc topping at shaman solangi to bhatti house back side of animal husbandari w.no 12 Municipal Committee Moro .
	0.825
	3%
	1000
	-do-

	68
	construction of cc topping at hadi laghari w.no 12 Municipal Committee Moro .
	0.454
	3%
	1000
	-do-

	69
	construction of cc topping at latufullah bughio w.no 12 Municipal Committee Moro .
	0.330
	3%
	1000
	-do-

	70
	construction of surface drain at ali nawaz kalhoro  street w. no 12 Municipal Committee Moro.
	0.266
	3%
	1000
	-do-

	71
	construction of surface drain at asghar foji  street w. no 12 Municipal Committee Moro.
	0.269
	3%
	1000
	-do-

	72
	construction of surface drain at atif panjapi street w. no 12 Municipal Committee Moro.
	0.356
	3%
	1000
	-do-

	73
	providing of earth work at various places w. no 12 Municipal Committee Moro.
	1.08
	3%
	1000
	-do-

	74
	construction of surface drain at ghullam hussain mallah street w. no 12 Municipal Committee Moro.
	0.388
	3%
	1000
	-do-

	75
	construction of surface drain at sanaullah bughio  street w. no 12 Municipal Committee Moro.
	0.269
	3%
	1000
	-do-

	76
	construction of surface drain at shaman solangi house to bhatti hose back side animal husbandari  w. no 12 Municipal Committee Moro.
	0.477
	3%
	1000
	-do-

	77
	construction of slabs at various places  w. no 12 Municipal Committee Moro.
	0.3
	3%
	1000
	-do-

	78
	construction of cc topping at shaman solangi to bhatti house back side of animal husbandari w.no 12 Municipal Committee Moro .

	0.64


	3%
	1000
	-do-

	79
	construction of cc topping at mehbob hab shop to hassan chandio w.no 13 Municipal Committee Moro .
	0.392
	3%
	1000
	-do-

	80
	construction of cc topping at punhal kori to yaseen korai w.no 13 Municipal Committee Moro .
	0.3
	3%
	1000
	-do-

	81
	construction of paver block at bhatti shop to nafo nawal w.no 13 Municipal Committee Moro
	0.521
	3%
	1000
	-do-

	82
	Construction of construction of surface drain (b) type at  near mallah muhalla  old bus stand main road moro .
	1.3
	3%
	1000
	-do-

	83
	construction of surface drain at gachero road w. no 13 Municipal Committee Moro.
	0.168
	3%
	1000
	-do-

	84
	construction of surface drain at gulab shaito to mir mazan chandio w. no 13 Municipal Committee Moro.
	0.528
	3%
	1000
	-do-

	85
	construction of surface drain at ghullam abbas to ghullam nabi w. no 13 Municipal Committee Moro.
	0.176
	3%
	1000
	-do-

	86
	construction of surface drain at rustamani to asad khoso w. no 13 Municipal Committee Moro.
	0.610
	3%
	1000
	-do-

	87
	construction of surface drain at sageer bhatto to zulfqar bhatti w. no 13 Municipal Committee Moro.
	0.474
	3%
	1000
	-do-

	88
	Construction of cc topping at mehbob solangi to allahyar school and gada house umrani to rasheed umrani Municipal Committee Moro.
	1.14
	3%
	1000
	-do-

	89
	construction of cc topping at midway hotel to tariq zardari house w.no 5 Municipal Committee Moro .
	0.6
	3%
	1000
	-do-

	90
	Construction of providing laying jointing and testing rcc sewer line 12'' dia midway hotel to tariq zardari  w.no.5 moro.
	0.7
	3%
	1000
	-do-

	91
	construction of R.c.c. covered Nala Gachero chowk Municipal Committee Moro.
	0.3
	3%
	1000
	-do-

	92
	Construction of providing laying jointing and testing rcc sewer line 18'' dia and main hole at gachero chowk w.no 9 moro.
	0.622
	3%
	1000
	-do-

	93.
	purchase of suction vehicle for municipal committee moro
	Offer Rate
	3%
	3000
	-Do-

	94.
	purchase of 5 ton arm roll  with hydraulic lift and 10 containers for municipal committee moro
	Offer Rate
	3%
	3000
	-Do-


TERMS AND CONDITIONS
1) The interested bidders may collect the bidding documents from the office of the undersigned on payment of tender fee in shape of any order of deposit at call from any schedule bank in favor of undersigned or download the same from SPPRA website up to 02-11-2017 during office hours.
 The bids will be received back along with bids security mentioned above in the form of pay order or deposit         at the call from any scheduled bank in favor of the undersigned. On 02-11-2017 at 2:00 PM and the same will be opened by the procurement committee on the same day at 3:00 PM in presence of the interested bidders or their representatives who may wish to be present. If bid is submitted on the bidding documents downloaded from SPPRA website, the bidder must submit tender fee along with bids. In case of un-responded tender /Bid document, the same will be issued up to 16-11-2017 upto 4.00 p.m and received back duly filed on 17-11-2017 upto 2.00 and opened same day at 3.00 pm.

2) In case of Holiday or unforeseen circumstances the bids shall be received bank and opened on the next working day. Others terms and conditions shall remain same.
3) Conditional/ Telegraphic tenders will not be accepted.
4) The procuring agency may reject any or all tenders subject to relevant conditions, under SPPRA rules,
                                                                                                                     CHIEF MUNICIPAL OFFICER
                                                                                                                    MUNICIPAL COMMITTEE

                                                                                                                     MORO

Copy forwarded for information:-

· The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi. 

· The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the NIT on SPPRA website.   

· Notice Board.    
                                                                                                                     CHIEF MUNICIPAL OFFICER
                                                                                                                    MUNICIPAL COMMITTEE

                                                                                                                     MORO

