OFFICE OF THE MUNICIPAL COMMITTEE MORO DISTRICT NAUSHERO FEROZE

No. ' : /2017, DATED:-

NOTICE INVITING TENDER

The Tender are invited from Contractors/Firm/Companies/Suppliers, for the following

schemes to be completed by The Municipal Committee Moro for the financial year 2016-2017 in pursuance of Sindh

Public Procurement Rules, 2010 for the following works.

DESCRIPTIONS OF SCHEMES

S. ; Estimated 3% Tender Fee Time
No Name of Work Cost in Earnest Not Allowed
: Millions Money Refundable
01 | Fixing paving block imam bargah to ibrahim 3.30 i,
X 0,
shah towards shahi bazar in ward no: 01 in X% ha ) Aonths
municipal committee moro.
02 | construction of c.c block in machi goth ward no: 1.0 3% .
- . 1,000 -do-
| municipal committee moro
03 | Construction of surface drain in machi goth 1.0 3% '
ward no: 01 municipal committee moro 1600, e
4 | Construction of c.c. blocks at roshan korai and 0.652 3% ¢ 1000 ~do-
zulfqar korai ward no: 2 municipal committee
moro
5 | Construction of c.c. blocks at various street of 0.482 3% 1000 -do-
ward no: 2 municipal committee moro
6 | Construction of c.c. blocks from various street 0.723 3% 1000 -do-
of malak colony ward no: 2 municipal
committee moro
Construction of c.c. blocks from dadu road to 0.4 3% I]OOO -do-
mallah muhalla ward no: 2 municipal committee '
moro
7 | Construction of c.c. blocks from niaz shah to 0.723 3% 1000 -do-
babar shah ward no: 2 municipal committee '
moro
8 | construction of surface drain at dadu road to 0.438 3% 1000 -do-
malak colony w. no 2 Municipal Committee
Moro.
9 | construction of surface drain at mallah muhalla 0.3 3% 1000 -do-
w. no 2 Municipal Committee Moro.




10 | construction of surface drain at various strret of 0.5 3% 1000 -do-
w. no 2 Municipal Committee Moro.
11 | construction of surface drain at niaz shah to 0.438 3% 1000 -do-
babar shah w. no 2 Munic'ipal Committee
Moro.
12 | construction of cc topping at jaam house to dadu 1.35 3% : -
road w.no 3 Municipal Committee Moro . 13500 o
13 | construction of cc topping at various street 1.20 3% '
w.no 3 Municipal Committee Moro . 1,500 0=
14 | construction of paver block at jaam street w.no 0.19 3%
3 Municipal Committee Moro LPoo oz
15 | construction of surface drain at various street 0.8 3%
w. no 3 Municipal Committee Moro. ' 1000, o
16 | construction of surface drain at jaam house to 0.815 3% .
dadu chowk w. no 3 Municipal Committee 1.000- s
Moro.
17 | construction of cc topping at akbar rajput to ali 0.294 3% :
gul jessar w.no 4 Municipal Committee Moro 1’0_00 A
18 | construction of cc topping at ramzan solang to 0.303 3%
main nala w.no 4 Municipal Committee Moro . 1’090 e
19 | construction of cc topping at pieral fageer street 0.455 . 3%
w.no 4 Municipal Committee Moro . 10 e
20 | construction of cc topping atasad chawan to 0.6. 3% _
kamal chawan street w.no 4 Municipal 1,900 “dn
Committee Moro ..
21 | construction of cc topping at jamal din buriro to 0.68 3%
aslam bhan w.no 4 Municipal Committee Moro , Lgae s o
22 | construction of surface drain at ghanwar almani 0.311 3%
to sain rakhyo w. no 4 Municipal Committee Lo e
Moro. .
23 | construction of surface drain at dars road to 0.717 3% :
1,000 -do-

amanullah khoro w. no 4 Municipal Committee

Moro




24

construction of surface drain at dars road to
kandaro machi w. no 4 Municipal Committee

Moro.

0.627

3%

1,000

-do-

25

construction of surface drain in ward o: 5

municipal committee moro

1.0

3%

1,000

-do-

26

construction of c.c topping in ward o: 5

municipal committee moro

1.0

3%

1.000-

-do-

27

Construction of providing laying jointing and
testing rcc sewer line 12" dia and main holes at

dustaghir colony w.no 5 moro.

2.0

3%

1,500

-do-

28

Construction of c.c. blocks from imam ali sahito
house to nasir rajput house ward no: 06

municipal committee moro

0.41

3%

1,000

-do-

29

Construction of c.c. blocks in limits of ward no

06 municipal committee moro

1.0

3%

1000

6 Months

30

Construction of surface drain from imam ali
sahito to nasir rajput house w.no 6 municipal

committee moro

031 -

3%

1,000

-do-

31

construction of cc topping at badal zardari to
ramzan rahoo w.no 6 Municipal Committee

Moro .

0.412

3%

1,000

-do-

32

surface drain at sachal colony w. no 6 municipal

committee moro -

1.263

3%

1,000

-do-

33

construction of surface drain at various places of

w. no 6 Municipal Committee Moro.

0.627

3%

1,000

-do-

34

construction of cc topping at anwar memon to

dadu chowk w.no 7 Municipal Committee Moro

0.67

3%

1,000

-do-

35

construction of paver block at chairman house
to badar shah masjid* w.no 7 Municipal

Committee Moro

3.36

3%

1,500

-do-

36

detail work estimate for construction of paver
block at shaheed chowk to anwar memon w.no

7 Municipal Committee Moro

1.68

3%

1000

-do-




37

construction of cc topping at various street of

w.no 8 Municipal Committee Moro .

1.12

3%

1000

38

construction of surface drain gulbhar zardari to
soz zardari w. no 8 Municipal Committee

Moro.

0.28

3%

1000

39

construction of surface drain habibullah zardari
to shahnwaz zardari w. no 8 Municipal

Committee Moro.

0.242

3%

1000

-do-

40

construction of surface drain igsa masjid to
shahbag sabki w. no 8 Municipal Committee

Moro.

1.16

3%

1000

-do-

41

construction of surface drain sikandar shaito to
shoukat zardari house w. no 8 Municipal

Committee Moro.

0.38

3%

1000

-do-

construction of surface drain various street w.

no 8 Municipal Committee Moro.

0.8

3%

1000

43

construction of surface drain at nawal muhalla

w. no 9 Municipal Committee Moro.

1.09

3%

1000

construction of surface drain at najaf din bhatti
to mustafa bhatti w. no 9 Municipal Committee

Moro.

0.38

3%

1000

45

construction of surface drain at sain faizullah
zardari street w. no 9 Municipal Committee

Moro.

0.27

3%

1000

-do-

46

construction of cc topping at satti street w.no 9

Municipal Committee Moro .

0.34

3%

1000

47

construction of cc topping atrasoolo bhatti to

kandara gali w.no 9 Municipal Committee Moro

0.53

3%

1000

48

construction of cc topping at mohd musa solangi

street w.no 9 Municipal Committee Moro .

0.31

3%

1000

49

construction of cc topping at khair mohd street
w.no 9 Municipal Committee Moro .

0.43

3%

1000

50

construction of cc topping at sakhi ibrahim shah
back side street w.no 9 Municipal Committee

Moro .

0.31

3%

1000

-do-

|

construction of cc topping at gachero road to
syed ahsan shah w.no 9 Municipal Committee

Moro .

0.27

3%

1000

-do-




construction of cc topping at anwar arain to

malak w.no 10 Municipal Committee Moro .

0.41

3%

1000

—do-

33

construction of cc topping atjatoi colony street

w.no 10 Municipal Committee Moro .

0.5

3%

1000

-do- .

54

construction of cec topping at sadiq mughal to al
mustafa schoolw.no 10 Municipal Committee

Moro .

0.28

3%

1000

-do-

35

construction of cc topping at sadiq zaradri to
watto house w.no 10 Municipal Committee

Moro .

0.5

3%

1000

-do-

56

construction of cc topping at sadullah kalhoro

street w.no 10 Municipal Committee Moro .

0.4

3%

1000

57

construction of paver block at various places

w.no 10 Municipal Committee Moro

0.8

3%

1000

58

construction of surface drain at anwar arain to
malak house w. no 10 Municipal Committee

Moro.

0.53

3%

1000

59

Construction of providing laying jointing and
testing rcc sewer line 12" dia jamali house

w.no.10 moro.

035

3%

1000

60

Construction of c¢.c. blocks abdul karim rahoo

street ward no: 11 municipal committee moro

0.685

3%

1000

-do-

62

Construction of c.c. blocks from manthar
khaskheli -mahar - shahid memon house ward

no: 11 municipal committee moro

1.0

3%

1000

-do-

63

Construction of surface drain at haji shahmeer
solangi ward no. 11

municipal committee moro

0.615

3%

1000

Construction of surface drain at master abdul
hakeem raho ward no. 11

municipal committee moro

0.532

3%

1000

65

fixing paving block ward no: 11 in municipal

committee moro.

2.0.

3%

1000

66

construction of cc topping at ali gul solangi

w.no 12 Municipal Committee Moro .

0412

3%

1000

67

construction of cc topping at shaman solangi to
bhatti house back side of animal husbandari

w.no 12 Municipal Committee Moro .

0.825

3%

1000

-do-

68

construction of cc topping at hadi laghari w.no

12 Municipal Committee Moro .

0.454

3%

1000

-do-




69

construction of cc topping at latufullah bughio

w.no 12 Municipal Committee Moro .

0.330

3%

1000~

-do-

70

construction of surface drain at ali nawaz
kalhoro street w. no 12 Municipal Committee

Moro.

0.266

3%

1000

71

construction of surface drain at asghar foji

street w. no 12 Municipal Committee Moro.

0.269

3%

1000

72

construction of surface drain at atif panjapi

street w, no 12 Municipal Committee Moro.

0.356

3%

1000

-do-

13

providing of earth work at various places w. no

12 Municipal Committee Moro.

1.08

3%

1000

-do-

74

construction of surface drain at ghullam hussain
mallah street w. no 12 Municipal Committee

Moro.

0.388

3%

1000

-do-

75

construction of surface drain at sanaullah
bughio street w. no 12 Municipal Committee

Moro.

0.269

3%

1000

-do-

76

construction of surface drain at shaman solangi
house to bhatti hose back side animal
husbandari w. no 12 Municipal Committee

Moro.

0.477

3%

1000

-do-

i

construction of slabs at various places w. no 12

Municipal Committee Moro.

0.3

3%

1000

-do-

78

construction of cc topping at shaman solangi to
bhatti house back side of animal husbandari

w.no 12 Municipal Committee Moro .

0.64

3% ..

1000

-do-

79

construction of cc topping at mehbob hab shoﬁ
to hassan chandio w.no 13 Municipal

Committee Moro .

0.392

3%

1000

-do-

80

construction of cc topping at punhal kori to
yaseen korai w.no 13 Municipal Committee

Moro .

0.3

3%

1000

81

construction of paver block at bhatti shop to

nafo nawal w.no 13 Municipal Committee Moro

0.521

3%

1000

82

Construction of construction of surface drain (b)
type at near mallah muhalla old bus stand main

road moro .

I3

3%

1000

83

construction of surface drain at gachero road w.

no 13 Municipal Committee Moro.

0.168

3%

1000




84

construction of surface drain at gulab shaito to 0.528 3% 1000 -do-
mir mazan chandio w. no 13 Municipal

Committee Moro.

85

construction of surface drain at ghullam abbas 0.176 3% 1000 . -do-
to ghullam nabi w. no 13 Municipal Committee

Moro.

86

construction of surface drain at rustamani to 0.610 3% 1000 -do-
asad khoso w. no 13 Municipal Committee '

Moro.

87

construction of surface drain at sageer bhatto to 0474 3% " 1000 -do-
zulfgar bhatti w. no 13 Municipal Committee

Moro.

88

Construction of cc topping at mehbob solangi to 1.14 3% 1000 -do--
allahyar school and gada house umrani to

rasheed umrani Municipal Committee Moro.

89

construction of cc topping at midway hotel to 0.6 3% 1000 ~do-
tariq zardari house w.no 5 Municipal Committee

Moro .

90

Construction of providing laying jointing and 0.7 3% 1000 -do-
testing rcc sewer line 12" dia midway hotel to |

tariq zardari w.no.5 moro.

91

construction of R.c.c. covered Nala Gachero . 0.3 ' 3% 1000 -do-

chowk Municipal Committee Moro.

92

Construction of providing laying jointing and 0.622 3% 1000 : -do-
testing rcc sewer line 18" dia and main hole at

gachero chowk w.no 9 moro.

93.

purchase of suction vehicle for municipal Offer Rate 3% 3000 -Do-

committee moro

94.

purchase of 5 ton arm roll with hydraulic lift Offer Rate 3% 3000 -Do-
and 10 containers for municipal committee '

moro

TERMS AND CONDITIONS

1) The interested bidders may collect the bidding documents from the office of the undersigned on
payment of tender fee in shape of any order of deposit at call from any schedule bank in favor of undersigned or
download the same from SPPRA website up to 02-11-2017 during office hours. .

The bids will be received. back along with bids security mentioned above in the form of pay order or deposit
at the call from any scheduled bank in favor of the undersigned. On 02-11-2017 at 2:00 PM and the same will
be opened by the procurement committee on the same day at 3:00 PM in presence of Ithe interested bidders or

their representatives who may wish to be present. If bid is submitted on the bidding documents downloaded




from SPPRA website, the bidder must submit tender fee along with bids. In case of un-responded tender

/Bid document, the s;clme will be issued up to 16-11-2017 upto 4.00 p.m and received back duly filed

on 17-11-2017 upto 2.00 and opened same day at 3.00 pm. '

2) In case of Holiday or unforeseen circumstances the bids shall be received bank and opened on the next
working day. Others terms and conditions shall remain same.

3) Conditional/ Telegraphic tenders will not be accepted.

4) The procuring agency may reject any or all tenders subject to relevant conditions, under SPPRA rules,

CHIEF MUNICIPAL OFFICER
MUNICIPAL COMMITTEE
MORO

Copy forwarded for information:-

The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi.

The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the NIT on
SPPRA website.
Notice Board.

CHIEF MUNICIPAL OFFICER
MUNICIPAL COMMITTEE
MORO



GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT —-\

Karachi, dated the 4™ October, 2017 R&J \

i,

consisting with the following composition for undertaking Develoﬁment Work in Municipal
Committee Moro District Naushahro Feroze during the Financial Year 2017-18 is hereby
constituted under Section-7 of SPPRA Rule 2010.

1. Chief Municipal Officer Municipal Committee Moro _ (Chairman)
2. District Engineer District Council Naushahro Feroze ' (Member)
3. Assistant Executive Engineer Municipal Committee Moro (Member)

The functions and responsibilities of Procurement Committee shall be as under
(Section-8 of SPPRA Rule-2010):-

i. Preparing of bidding documents.

ii. Carrying out technical as well as financial evaluation of the bids.
iii. Preparing evaluation report as provided in Rule 45 .
iv.  Making recommendations for the award of contract to the Competent Authority
V. Perform any other function ancillary and incidental to the above.
-MUHAMMAD RAMZAN AWAN-
SECRETARY TO GOVT: OF SINDH
NO. SO-1/LG/2(4)/2017 Karachi, dated the 4™ October, 2017

A copy is forwarded for information and necessary action to:-

The Director, Sindh Public Procurement Regulatory Authority, Karachi

The Director Local Government, Shaheed Benzirabad

The Chairman, Municipal Committee, Moro, District Naushahro Feroze.

The Assistant Director Local Fund Audit, Naushahro Feroze.

The Chief Municipal Officer, Municipal Committee, Moro, District Naushahro Feroze.
P.S to Minister, Local Government Department, Government of Sindh, Karachi.

P.S to Secretary, Local Government Department, Government of Sindh, Karachi.

Office order file.
\Q\E
BBASI)
TCER-I

SRISAOY I Pl B




To,

NO.SO-VLG/2(4)2017
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 28" September, 2017

// Date 1 8. {. 1.0

The Chairman,
Municipal Committee, Moro,
District Naushahro Feroze.

SUBJECT: REHABILITATION OF _INFRASTRUCTURE IN LIMITS OF

2.

Vil.

viil.

NoUus LN~

MUNICIPAL COMMITTEE MORO.

I am directed to refer to your letter No.CM/MCM/125/2017 dated 28-08-2017 on

the subject mentioned above and to convey the permission of Competent Authority for execution
of Development Schemes and purchase of Garbage and Fire Fighting Vehicles / Items (list
enclosed) amounting to Rs. 82.00 Millions for Municipal Committee, Moro District Naushahro
Feroze with conditions that:

The sufficient funds are available in provision of the Budget of the council.

No liability will be created under any circumstances.

Change of location of schemes, if any, would be made with the approval of department.
Monthly progress report of Development Schemes would be communicated to the
department.

All codal formalities and rules / policy will be completed.

There are no dues liabilities on account of salary and pension.

Water supply and drainage system is intact and proper working condition in jurisdiction
of the council.

No vehicle will be purchased for office / officers.

The Schemes approved and allowed subject to condition of issuance of certificate

of satisfaction of Municipal Services by the Chairman, Municipal Committee, Moro District
Naushahro Feroze and to implement the SPPRA Rule, 2010 in letter and sprit.

(ABDUL JABBAR ABBASI)
SECTION OFFICER-I

A copy is forwarded for information & necessary action to;

The Director Local Government, Shaheed Benazirabad Division @ Shaheed Bwenazirabad.
The Deputy Director Local Government, District Naushahro Feroze.

Assistant Director Local Fund Audit, District Naushahro Feroze.

The Chief Municipal Officer, Municipal Committee, Moro District Naushahro Feroze.

P.S to Minister, Local Government, Housing Town Planning Departmen
P.S to Secretary, Local Government, Housing Town Planning I{epartm
Master File.




Scheduled to Bid / Price Scheduled

OFFICE OF THE MUNICIPAL COMMITTEE MORO

Name of Work:

Issued to M/s

(B) Description and rates of Items based on Market (Offered Rates)

| Item | Quantity Description of Items to be Rate Unit Amount in
| No. executed at Site Rupees
1: 01 Suction Vehicle Model MSV- Offer Rate

4500 Comprising of 4500 Litrs.
Sludge Tank, equipped with
Heavy Duty Vacuum Pump
Europe, built on 8.8 Ton 4x2
Truck Chassis (Japanese
Assembled in Pakistan)

Total Amount Rs.

Amount in Words: ( )

CONTRACTOR ENGINEER/PROCURING AGENCY



Scheduled to Bid / Price Scheduled

OFFICE OF THE MUNICIPAL COMMITTEE MORO

Name of Work:

Issued to M/s

(B) Description and rates of Items based on Market (Offered Rates)

| Item | Quantity Description of Items to be Rate Unit Amountin
" No. executed at Site Rupees
1. 01 Supply of Arm Rol, 5 ton Offer Rate
capacity with loading un
loading and sliding

mechanism. make Multifit
mounted on 8.8 ton 4x2 truck
chassis  (Japanese Pakistan
Assembled) with 10 Nos
Container

Total Amount Rs.

Amount in Words: ( )

CONTRACTOR ENGINEER/PROCURING AGENCY
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