



**DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH CULTURE,
TOURISM & ANTIQUITIES DEPARTMENT, GOVERNMENT OF SINDH
PLOT NO. C-82, CLIFTON BLOCK - 2 KARACHI**

NOTICE INVITING TENDER (N.I.T)

No. A.D/DP&DWS/CT&AD/REV/2017-18/264

Dated: 16.10.2017

Directorate of Planning & Development Works Sindh, CT&AD, Government of Sindh, invites sealed tenders from well established, experienced and reputed firms possessing their GST, SST & NTN's for the following items / goods / services for the financial year 2017-18 as per provision of SPP Rules 2010 (Amended 2017) through single stage one envelop procedure.

- A) Purchase of Furniture/Fixture
- B) Purchase of Machinery & Equipment
- C) Purchase of Hardware & Software
- D) Purchase General Items: (i) Others (ii) Cost of Other Stores (iii) Office Stationery (iv) Hiring of Vehicles (v) Printing & Publication, etc.
- E) Repair of Furniture/Fixture
- F) Repair of Machinery & Equipment
- G) Repair of Hardware
- H) Repair of Vehicles / Transportation

Eligibility Conditions:

- a) Relevant experience of last (3) Three years
- b) Company profile (a. Audit copy (last 3 years) certified by Government Financial Institutional Acknowledged Chartered Accountant (b. Financial status (bank statement) & documentary proof exhibiting the firm's strength & filed expertise.
- c) Registration with Income Tax department (NTN), Sales Tax (GST) and Sindh Revenue Board (SRB) all required registrations are subject to be (where/if applicable).
- d) Undertaking on affidavit, that firm is not involved in any litigation/has not abandoned any work in any department.

Terms & Conditions:

1. The interested firms can purchase the set of tender document from the office of Assistant Director DP&DWS, CT&AD Government of Sindh, Banglow No. C-82, Clifton Block – 2, Karachi from the date of publication of this NIT up to 02.11.2017 during office hours against payment of tender fee Rs. 1000/- (Non-refundable) in shape of pay order in favor of Assistant Director DP&DWS, CT&AD, Government of Sindh, for each tender.
2. Tender documents duly filled in and supported with required documents should be dropped in the tender box kept in the office of Assistant Director, DP&DWS, CT&AD Government of Sindh, Banglow No. C-82, Clifton Block – 2, Karachi on 03.11.2017 by 10.30 am which shall be opened on the same date at 11.30 am in presence of participating bidders/their authorized representative who wish to attend.
3. Rates quoted must be inclusive of all prevalent taxes, providing, transportation and fixing/installation and all pages of tender document must be signed & stamped by Bidder.
4. The bidders should submit earnest money / bid security 1.50% of the bid amount, in shape of Banker's Cheque/CDR in favor of Assistant Director DP&DWS, CT&AD, Government of Sindh, cash/cheque will not be considered.
5. No tender shall be issued on the date of opening of tender.
6. In case of holiday or unforeseen circumstances the schedule of submission & opening shall be **on next working day.**
7. A representative must have authority on stamp paper from his firm/company's owner including details of owners along with CNIC copy.
8. Conditional/Telegraphic tender will not be entertained.
9. The Procuring Agency may reject all or any bid subject to the relevant provision of SPP Rules 2010 (Amended 2017) and may cancel the bidding process under provision of SPPRA.
10. For further assistance please contact Admin Officer # 021- 99251392 during office hours.





ASSISTANT DIRECTOR

DP&DWS, CT&AD Government of Sindh



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

NO: SO(G)/CT&AD/2017/ : With the approval of Competent Authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rule-31(1)(2)(a)(b) & (c) of Sindh Public Procurement Rules 2010 (Amended 2013); a Redressal Committee is hereby constituted to address the grievances and settlement of disputes. The members of committee are as follows:

- | | |
|---|------------------|
| 1. Director General Antiquities,
Antiquities Department,
Culture, Tourism & Antiquities Department | Chairman |
| 2. Mr. Makhdoom Zulfiqar
Deputy Director, Information & Archives Department
Karachi | Member |
| 3. Representative of AG Office/DAO,
Office of the Accountant General Sindh,
Karachi | Member |
| 4. Mr. Noor Ahmed Memon,
Chairman, Sindhica Academy
B-24, National Auto Plaza,
Marston Road, Karachi | Member |
| 5. Mr. Gulshan Ali Kaleri,
Assistant Director,
Directorate of Planning & Development Works Sindh,
Culture, Tourism & Antiquities Department | Member/Secretary |

Terms of Reference:

- To act as per procedure of SPPRA rule.
- Address the complaints of bidders.
- To prohibit or annual the process of procurement.
- Perform any other function ancillary and incidental related to complaints


GHULAM AKBAR LAGHARI
Secretary to Government of Sindh

NO: SO(G)/CT&AD/2017/ 796

Karachi dated: 28/ July, 2017

A copy is forwarded for information and necessary action to:

- Accountant General, Sindh, Karachi.
- PS to Honorable Minister Culture & Tourism.
- PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh.
- The Secretary, Local Govt. Department, Govt. of Sindh, Karachi
- PS to Director General Culture Sindh/ Managing Director STDC/Director PITHM/ Special Secretary Antiquities
- PS to Managing Director, SPPRA, Govt of Sindh, Karachi
- PA to Additional Secretary (Admin) CT&AD, Government of Sindh, Karachi
- Officer concerned.
- Notification file.

(AHRAF HUSSAIN ANSARI)
Section Officer (General)
For Secretary to Govt. of Sindh



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

NO: SO(G)/CT&AD/2017 : With the approval of Competent Authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rules 7 & 8 of Sindh Public Procurement Rules 2010 (Amended 2013); the Procurement Committee is hereby constituted for the ADP schemes/ projects and regular budget of Culture, Archaeology, Tourism & Antiquities Wing with immediate effect.

1. **Mr. Roshan Ali Kanasro,** Chairman
Director, DP&DW Sindh,
Culture, Tourism & Antiquities Department
2. **Mr. Saleem Ahmed Solangi** Member
Assistant Director, Directorate General Culture Sindh
Culture, Tourism & Antiquities Department
3. **Engr. Zafar Iqbal,** Member
Executive Engineer, (S.C.U.G),
Local Government
4. **Mr. Altaf Hussain Memon,** Member
Section Officer, Information & Archives Deptt.
Govt. of Sindh, Karachi
5. **Syed Aftab Ali Shah** Member/Secretary
Executive Engineer, DP&DW Sindh,
Culture, Tourism & Antiquities Department

Terms of Reference:

- i. Preparing bidding documents.
- ii. Carrying out technical as well as financial evaluation of the bids.
- iii. Preparing evaluation report as provided in SPP Rules 45.
- iv. Making recommendations for the award of contract.
- v. Perform any other function ancillary and incidental to the above.


GHULAM AKBAR LAGHARI
Secretary to Government of Sindh

NO: SO(G)/CT&AD/2017/792

Karachi dated: 28th July, 2017

A copy is forwarded for information and necessary action to:

1. The Additional Chief Secretary (Dev), P&D Department, Govt. of Sindh, Karachi
2. The Managing Director, SPPRA, Govt of Sindh, Karachi
3. The Secretary, Finance Department, Govt. of Sindh, Karachi
4. The Secretary, Local Govt. Department, Govt. of Sindh, Karachi
5. The Secretary, Information & Archives Department, Govt. of Sindh, Karachi
6. Director General Culture Sindh
7. Accountant General, Sindh, Karachi.
8. The Director, DP & DW Sindh, CT&AD, Karachi
9. PS to Honorable Minister Culture & Tourism.
10. PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh.
11. Officer concerned.
12. Notification file.


(AHRAF/HUSSAIN ANSARI)
Section Officer (General)
For Secretary to Govt. of Sindh



To

The Managing Director,
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

SUBJECT: **SUBMISSION OF REVISED PROCUREMENT PLAN OF 2017-18.**

I am directed to enclose herewith revised procurement plan for the year 2017-18 of DP&DWS, Culture, Tourism & Antiquities Department, Government of Sindh.

You are requested to hoist the same under provision of SPP Rule 2010 (Amended 2017).

C.C to:

1. P.S to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
2. Office File.




ASSISTANT DIRECTOR
DP & DWS
(GULSHAN ALI KALERI)
Assistant Director
Planning & Development Works Sindh
Culture, Tourism & Antiquities Deptt;
Government of Sindh

Annual Procurement Plan of
Directorate of Planning & Development Works Sindh
Culture, Tourism & Antiquities Department
Works, Goods & Services
Financial Year 2017-18

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP # /	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
	A - (ON-GOING SCHEMES/PROJECTS)													
1	Establishment of Museum at Kotdigi, District Khairpur			38.827	2.014	0.000	2.014	ADP-81	Single Stage One Envelope		2nd Qtr			
2	Establishment of Sindh Cultural Heritage Institute at Karachi and Up-gradation of National Museum of Pakistan at Karachi			340.963	45.000	5.000	50.000	ADP-82	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
3	Protection, Preservation & Promotion of Protected Archaeological Sites and Monuments in Sindh			333.860	55.000	10.000	65.000	ADP-84	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
4	Protection, Preservation, Promotion & Development of World Heritage Site of Moen-Jo-Daro			285.429	54.200	8.800	63.000	ADP-85	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
5	Protection, Preservation, Promotion & Development of World Heritage Site of Makli Hill Monuments Thatta			471.882	50.000	15.000	65.000	ADP-86	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
6	Protection, Preservation, Promotion & Development of Bhambhore Site at Gharo District Thatta			255.306	51.400	13.600	65.000	ADP-87	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
7	Research, Compilation, Consolidation and Printing of History of Sindh			51.813	0.000	11.502	11.502	ADP-88	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
8	Establishment of Motels, Improvement/Renovation of Existing Motels/Resorts in Sindh at Schwan, Thatta including Umerkot			183.611	39.300	0.700	40.000	ADP-91	Single Stage One Envelope	1st Qtr				Cap: Civil Works Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
9	Establishment of Archaeological Museum at Sukkur			29.529	2.352	0.000	2.352	ADP-92	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
10	Construction of Office of the Department of Antiquities at Karachi & Sub Offices at Jamshoro & Sukkur			234.866	41.745	18.255	60.000	ADP-93	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
11	Establishment of Cell for Scientific Investigation & Rehabilitation of Traditional Mural Paintings at Karachi and Thatta			99.551	33.122	0.000	33.122	ADP-94	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
12	Rehabilitation of Board of Revenue Office Barrack - 79			224.282	164.282	18.790	183.072	ADP-95	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
13	Conservation / Rehabilitation & Rescue of Jamia Mosque Zangipur District Jacobabad			47.752	21.608	0.000	21.608	ADP-96	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
14	Conservation / Rehabilitation of Jamia Mosque Hyder Wagho District Jacobabad			60.640	36.598	0.000	36.598	ADP-97	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
15	Preservation & Restoration of Historical Towns and Villages in Sindh (Khairpur, Tharparkar, Umerkot, Matiari, Shikarpur, Dadu, T.M Khan & S.B.A)			199.786	60.000	10.000	70.000	ADP-98	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
16	Conservation / Restoration / Shifting of Dangerous Houses and Development of Pucca Fort, Hyderabad			412.840	50.000	5.000	55.000	ADP-99	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
17	Construction of N.A Baloch Institute at Jamshoro			117.177	29.830	5.939	35.769	ADP-100	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
18	Missing Allied Facilities at Motel Nagarparkar			20.000	0.100	0.000	0.100	ADP-101	Single Stage One Envelope		2nd Qtr			
19	Preservation of Old Chief Court Session Court Khairpur			60.000	17.129	12.871	30.000	ADP-102	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.

20	Construction of Museum, Library & Allied Facilities at Dargah Sharif Hazrat Allama Mian Ghulam Muhammad Mahessar Kamal Dero at Taluka Glambat	60.000	11.806	13.194	25.000	ADP-103	Single Stage One Envelope	2nd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
21	Restoration of Mitha Ram Hostel Karachi	86.876	0.000	39.739	39.739	ADP-104	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
22	Establishment of Institution for Preservation of Tangible Heritage	53.899	0.026	0.000	0.026	ADP-105	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
23	Conservation, Preservation, Rehabilitation & Face Lifting of Front Side Road of Quaid-e-Azam Muhammad Ali Jinnah House Museum at Karachi	42.992	22.586	7.808	30.394	ADP-106	NCB (Pre-Qualification / Single Stage One Envelope)	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
24	Rehabilitation of Archaeological Museum & Missing Facilities at Umerkot	50.000	3.438	34.062	37.500	ADP-107	NCB (Pre-Qualification / Single Stage One Envelope)	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
25	Conservation of Masoom Shah Jo Minaro at Sukkur	39.774	29.774	0.000	29.774	ADP-108	NCB (Pre-Qualification / Single Stage One Envelope)		
26	Improvement of Cultural Village at Sindh Provincial Museum Hyderabad	20.000	3.914	0.000	3.914	ADP-109	Single Stage One Envelope		
27	Cultural Village at Bhitshah District Matiari	48.000	27.773	8.227	36.000	ADP-110	Single Stage One Envelope	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
28	Establishment of Sindh Art Gallery at Karachi	49.850	37.350	0.000	37.350	ADP-111	NCB (Pre-Qualification / Single Stage One Envelope)		
29	Restoration & Conservation of Kotdiji Fort District Khairpur	147.060	35.894	0.000	35.894	ADP-112	NCB (Pre-Qualification / Single Stage One Envelope)		
30	Construction of Auditorium Hall, Rest House and Main Entrance Gate at Dargah Hazrat Sardar Ahmed Shah Lakiyari Taluka Saecadabad District Matiari	100.000	37.000	0.000	37.000	ADP-113	Single Stage One Envelope		
31	Construction of Guest House for Writers and Artist in Karachi	40.000	27.783	2.217	30.000	ADP-114	Single Stage One Envelope	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
32	Construction of Guest House for Writers and Artist in Hyderabad	40.000	27.783	2.217	30.000	ADP-115	Single Stage One Envelope	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
33	Construction of Rest House Picnic Point for Tourist at River Site at Jamshoro	30.000	19.901	2.599	22.500	ADP-116	NCB (Pre-Qualification / Single Stage One Envelope)	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
34	Establishment of Auditorium at Dadu	20.000	12.336	2.664	15.000	ADP-117	Single Stage One Envelope	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
35	Establishment of Majid Bhurgari Institute of Language Engineering at Hyderabad	40.000	25.058	4.942	30.000	ADP-118	NCB (Pre-Qualification / Single Stage One Envelope)	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
36	Provision of Ferry Service at Sukkur and Keenjhar Lake to Facilitate the Tourists	40.000	17.961	7.039	25.000	ADP-119	NCB (Pre-Qualification / Single Stage One Envelope)	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
37	Construction of Compound Wall and Missing Facilities at M.H Panhwar Institute Faculty Jamshoro	15.000	0.000	5.750	5.750	ADP-120	Single Stage One Envelope	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
38	Construction of Rest House at Rani Kot	39.614	27.374	2.240	29.614	ADP-121	NCB (Pre-Qualification / Single Stage One Envelope)	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
39	Construction of Compound Wall and Musafir Khana at Dodo Soomro District Badin	7.473	1.193	1.280	2.473	ADP-122	Single Stage One Envelope	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
40	Construction of Tourist Huts & Picnic Points at Nareri Lake District Badin	7.619	0.971	0.648	1.619	ADP-123	NCB (Pre-Qualification / Single Stage One Envelope)	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
41	Improvement/Renovation of Tourists Facilities at Mithi Rest House at Tharparkar	95.966	20.000	0.000	20.000	ADP-124	Single Stage One Envelope	3rd Qtr	
42	Restoration of Sir John Marshall Vehicle and Making A Replica of Same Vehicle	14.998	0.000	14.698	14.698	ADP-125	Single Stage One Envelope	1st Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
43	Promotion of Cultural Heritage of Sindh Through Telecasts Documentaries Dramas Music School and National & International Exchange Programmes	59.320	0.000	56.118	56.118	ADP-126	Single Stage One Envelope	3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.

(Signature)

(GULSHAN ALI KALERI)
Assistant Director
Planning & Development Works Sindh

44	Preservation Conservation and Restoration of Building of Jufel Hurts Public School Karachi			30.000	22.500	3.000	25.500	ADP-127	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
45	Conservation of Existing JMB Girls Secondary School Karachi			40.000	15.000	0.000	15.000	ADP-128	NCB (Pre-Qualification / Single Stage One Envelope)				
B - (NEW SCHEMES/PROJECTS)													
46	Provision of Missing Facilities at Kashi Institute at Bhitshah and Conservation & Restoration of Dabgeer Mosque at Thatta			70.000	17.500	0.000	17.500	ADP-129	Single Stage One Envelope			3rd Qtr	
47	Establishment of Sindh Institute of Music & Performing Arts (SIMPA) at Jamshoro			70.000	0.000	17.500	17.500	ADP-130	Single Stage One Envelope			3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
48	Establishment Expansion & Improvement of Galleries in Museums of Sindh			140.000	27.953	7.047	35.000	ADP-131	Single Stage One Envelope			3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
49	Establishment & Improvement of Sambara Inn Larkana			85.000	16.500	4.750	21.250	ADP-132	Single Stage One Envelope			3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
50	Restoration & Conservation of Historical Tower in Sindh			80.000	20.000	0.000	20.000	ADP-133	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	
51	Establishment of Museum & Research Center at Archaeological Site Chanhyo Jo Daro at Nawab Shah			20.000	5.000	0.000	5.000	ADP-134	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	
52	Establishment of Museum & Research Center at Archaeological Site Birlmanabad / Mansura (Museum) at Sanghar			20.000	5.000	0.000	5.000	ADP-135	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	
53	Establishment of Cultural Village at Umerkot			20.000	5.000	0.000	5.000	ADP-136	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	
54	Missing Allied Facilities of Tourism Information Centre at PITHM Karachi			30.000	7.500	0.000	7.500	ADP-137	Single Stage One Envelope			3rd Qtr	
55	Missing Allied Facilities Motel at Hakwbay Karachi			40.000	8.000	2.000	10.000	ADP-138	Single Stage One Envelope			3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
56	Missing Allied Facilities Motel & Tourist Information Center at Moen Jo Daro Larkana			30.000	7.500		7.500	ADP-139	Single Stage One Envelope			3rd Qtr	
57	Establishment of Amjad Sabri Institute of Sufi Music and Qawali at Karachi			60.000	15.000	0.000	15.000	ADP-140	Single Stage One Envelope			3rd Qtr	
58	Missing Allied Facilities of Cultural Complex at Sukkur			70.000	17.500	0.000	17.500	ADP-141	Single Stage One Envelope			3rd Qtr	
59	Missing Allied Facilities of Motel/Hotel at Garhi Khuda Bux Bhutto Larkana			70.000	17.500	0.000	17.500	ADP-142	Single Stage One Envelope			3rd Qtr	
60	Acceleration of Additional Facilities at Culture Center Kamal Dero			35.000	8.750	0.000	8.750	ADP-143	Single Stage One Envelope			3rd Qtr	
C - (M&R WORKS)													
CULTURAL COMPLEX													
61	Repair & Maintenance of Marvi Cultural Complex Bhalwa			3.000			0.000	M&R	Single Stage One Envelope	1st Qtr			
62	Repair, Maintenance & Improvement of Shaheed Benazir Bhutto Cultural Complex Mithi			3.000			3.000	M&R	Single Stage One Envelope	1st Qtr			
63	Repair & Maintenance of Sachal Sarmast Complex Daraza Sharif.			3.000			3.000	M&R	Single Stage One Envelope	1st Qtr			
64	Repair & Maintenance of Bhitshah Cultural Complex at Bhitshah			8.000			8.000	M&R	Single Stage One Envelope	1st Qtr			
LIBRARIES													
65	Repair & Maintenance of Sir Shah Nawaz Bhutto Memorial Library Larkana.			10.000			0.000	M&R	Single Stage One Envelope	1st Qtr			
66	Repair & Renovation of Qadir Bakhsh Bedil Public Library Shikarpur			4.000			4.000	M&R	Single Stage One Envelope	1st Qtr			
67	Repair & Renovation of Khan Bahadur Ahmed Khan Bhutto Memorial Library Naudero, Larkana			3.000			3.000	M&R	Single Stage One Envelope	1st Qtr			
68	Repair & Renovation of Bhitshah Library at Bhitshah			5.000			5.000	M&R	Single Stage One Envelope	1st Qtr			
69	Repair & Renovation of Shaheed Mohtarma Benazir Bhutto Library Sachal Goth Karachi.			3.000			3.000	M&R	Single Stage One Envelope	1st Qtr			

(GULSHAN ALI KALERI)

Assistant Director

Planning & Development Works Sindh

Culture, Tourism & Antiquities Deptt;

Governance of Sindh

70	Repair & Maintenance of Additional Facilities of Shamsul Ulema Daudpota Library Hyderabad.		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
71	Repair & Maintenance of Hasrat Mohani Library at Hyderabad.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
72	Lal Shahbaz Library Sehwan		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
73	Allama I. Qazi Library Dadu		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
74	Mirpur Khas Library		25,000		25,000	M&R	Single Stage One Envelope	1st Qtr				
75	Liaquat Memorial Library Karachi		7,000		7,000	M&R	Single Stage One Envelope	1st Qtr				
	MUSEUMS				0,000	M&R	Single Stage One Envelope	1st Qtr				
76	Repair & Renovation of Amri Museum Dadu.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
77	Repair & Maintenance of Folk Art & Craft Museum at Sehwan.		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
78	State Museum Khairpur		5,000		5,000	M&R	Single Stage One Envelope	1st Qtr				
79	City Museum Shikarpur		5,000		5,000	M&R	Single Stage One Envelope	1st Qtr				
80	Thatta Museum		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
81	Laar Museum, Badin		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
82	Scientific Museum, Tando Mohammad Khan		15,000		15,000	M&R	Single Stage One Envelope	1st Qtr				
83	Mukhi House Museum at Hyderabad		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
84	Shaheed Mohlarma Benazir Bhutto Memorial Museum at Larkana		5,000		5,000	M&R	Single Stage One Envelope	1st Qtr				
	REST HOUSE				0,000	M&R	Single Stage One Envelope	1st Qtr				
85	Repair & Maintenance of Marvi Rest House Mithi.		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
	DIFFERENT BUILDINGS				0,000	M&R	Single Stage One Envelope	1st Qtr				
86	Repair & Renovation of Directorate of Planning & Development Works Sindh, CT&AD Government of Sindh.		7,000		7,000	M&R	Single Stage One Envelope	1st Qtr				
87	Repair & Renovation of Sachal Academy Khairpur.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
88	External Development (Land Seeping) Mehran Arts Council at Hyderabad.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
89	Repair & Renovation of Bilawal Institute of Historical Research at Nawab Shah.		6,000		6,000							
90	Repair & Renovation of Bridges at Kai Rest House Jamshoro		10,000		10,000							
91	Old Mukhtarkari Building Shikarpur		8,000		8,000							
92	STDC, Head Office		12,000		12,000							
93	Momal Ji Mari, Ghotki		7,000		7,000							
94	Kai Bridges Rest House Jamshoro		10,000		10,000	M&R	Single Stage One Envelope	1st Qtr				
	D - (REGULAR BUDGET)											
95	Travel & Transportation: Transportation of Goods		0.127		0.127	Budgeted	Single Stage One Envelope	1st Qtr				
96	General Stationery		1,050		1,050	Budgeted	Single Stage One Envelope	1st Qtr				
97	General Printing & Publication		27,000		27,000	Budgeted	Single Stage One Envelope	1st Qtr				
98	General Uniforms & Protective Clothing		0.105		0.105	Budgeted	Single Stage One Envelope	1st Qtr				
99	General Cost of Other Stores		1,811		1,811	Budgeted	Single Stage One Envelope	1st Qtr				
100	General Others		3,576		3,576	Budgeted	Single Stage One Envelope	1st Qtr				
101	Repair & Maintenance of Transport		0.771		0.771	Budgeted	Single Stage One Envelope	1st Qtr				
102	Repair & Maintenance of Machinery & Equipment		0.392		0.392	Budgeted	Single Stage One Envelope	1st Qtr				
103	Repair & Maintenance of Furniture		0.165		0.165	Budgeted	Single Stage One Envelope	1st Qtr				

(AKHTIAR AHMED MANGI)
Assistant Engineer


GULSHAN ALI KALARI
Assistant Director
Planning & Development Works Sindh
Culture, Tourism & Antiquities Deptt;
Government of Sindh

TENDER # A.D/DP&DWS/CT&AD/REV/2017-18/264

BNIDDING DOCUMENT

TENDER FOR THE FINANCIAL YEAR 2017-18

**GOVERNMENT OF SINDH
DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT**

1. Tender No. A.D/DP&DWS/CT&AD/REV/2017-18/264

2. Name & Address of Bidder

3. Indenters Name and Address

**DIRECTORATE OF PLANNING & DEVELOPMENT
WORKS SINDH
CULTURE, TOURISM & ANTIQUITIES
DEPARTMENT
GOVERNMENT OF SINDH**

4. Tender Terms and Conditions

**The following documents should be submitted
with the Bid.
Company Profile, Literature of the items,
Samples of the material and as per further terms
and conditions of this tender, DIS-12-14, Sindh
Purchase Manual & Other relevant laws in force**

5. Particulars of the stores

As below:

6. Particulars of the stores



**DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH CULTURE,
TOURISM & ANTIQUITIES DEPARTMENT, GOVERNMENT OF SINDH
PLOT NO. C-82, CLIFTON BLOCK - 2 KARACHI**

NOTICE INVITING TENDER (N.I.T)

No. A.D/DP&DWS/CT&AD/REV/2017-18/264

Dated: 16.10.2017

Directorate of Planning & Development Works Sindh, CT&AD, Government of Sindh, invites sealed tenders from well established, experienced and reputed firms possessing their GST, SST & NTN's for the following items / goods / services for the financial year 2017-18 as per provision of SPP Rules 2010 (Amended 2017) through single stage one envelop procedure.

- A) Purchase of Furniture/Fixture
- B) Purchase of Machinery & Equipment
- C) Purchase of Hardware & Software
- D) Purchase General Items: (i) Others (ii) Cost of Other Stores (iii) Office Stationery (iv) Hiring of Vehicles (v) Printing & Publication, etc.
- E) Repair of Furniture/Fixture
- F) Repair of Machinery & Equipment
- G) Repair of Hardware
- H) Repair of Vehicles / Transportation

Eligibility Conditions:

- a) Relevant experience of last (3) Three years
- b) Company profile (a. Audit copy (last 3 years) certified by Government Financial Institutional Acknowledged Chartered Accountant (b. Financial status (bank statement) & documentary proof exhibiting the firm's strength & filed expertise.
- c) Registration with Income Tax department (NTN), Sales Tax (GST) and Sindh Revenue Board (SRB) all required registrations are subject to be (where/if applicable).
- d) Undertaking on affidavit, that firm is not involved in any litigation/has not abandoned any work in any department.

Terms & Conditions:

1. The interested firms can purchase the set of tender document from the office of Assistant Director DP&DWS, CT&AD Government of Sindh, Banglow No. C-82, Clifton Block – 2, Karachi from the date of publication of this NIT up to 02.11.2017 during office hours against payment of tender fee Rs. 1000/- (Non-refundable) in shape of pay order in favor of Assistant Director DP&DWS, CT&AD, Government of Sindh, for each tender.
2. Tender documents duly filled in and supported with required documents should be dropped in the tender box kept in the office of Assistant Director, DP&DWS, CT&AD Government of Sindh, Banglow No. C-82, Clifton Block – 2, Karachi on 03.11.2017 by 10.30 am which shall be opened on the same date at 11.30 am in presence of participating bidders/their authorized representative who wish to attend.
3. Rates quoted must be inclusive of all prevalent taxes, providing, transportation and fixing/installation and all pages of tender document must be signed & stamped by Bidder.
4. The bidders should submit earnest money / bid security 1.50% of the bid amount, in shape of Banker's Cheque/CDR in favor of Assistant Director DP&DWS, CT&AD, Government of Sindh, cash/cheque will not be considered.
5. No tender shall be issued on the date of opening of tender.
6. In case of holiday or unforeseen circumstances the schedule of submission & opening shall be **on next working day.**
7. A representative must have authority on stamp paper from his firm/company's owner including details of owners along with CNIC copy.
8. Conditional/Telegraphic tender will not be entertained.
9. The Procuring Agency may reject all or any bid subject to the relevant provision of SPP Rules 2010 (Amended 2017) and may cancel the bidding process under provision of SPPRA.
10. For further assistance please contact Admin Officer # 021- 99251392 during office hours.

ASSISTANT DIRECTOR
DP&DWS, CT&AD Government of Sindh

SERIAL#	DESCRIPTION OF STORES	RATE PER ITEM	
		IN FIGURE	IN WORDS
1		Each	Each
2		Each	Each
3		Each	Each
4		Each	Each
5		Each	Each
6		Each	Each
7		Each	Each
8		Each	Each
9		Each	Each
10		Each	Each

-
- Delivery Time: a) 04 weeks for local articles
b) 12-14 weeks for import products
6. Place of Delivery: As per Site Requirement
7. Dispatch Instructions: Stores should be delivered free of transportation charges to the consignee at place mentioned in BOQs/above.
8. Inspection Authority: The Procurement Committee
9. Place at which stores to be inspected: As mentioned in BOQs/Above
10. Payment:
- i. Part payment against part supply is allowed.
 - ii. 100% payment to be made on the proof of inspection & consignee's receipt certificate by Accountant General – Sindh, Karachi, during the fiscal year 2017-18.

ASSISTANT DIRECTOR
