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BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DESILTING ALONG 4RC SUB-DRAIN LAKHI SYSTEM @ RD: 26 TO 38.500.

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	355040

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	496651/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DESILTING ALONG 1R SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 17.

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	353248

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	494144/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DESILTING ALONG 4LA SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 15.100.
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	201516

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	281893/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DESILTING ALONG 4L SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 17.200.
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357110

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	499547/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
REPAIR OF W.C X-ING ALONG 5L SUB-DRAIN LAKHI SYSTEM @ RD: 15.
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.

S. I. No: 13, /P-11. 
	1285.63
	%Cft
	7998/-

	02)
	135

Cft
	Dismantling cement concert plain 1:3:6.

S. I. No: 19 (b), /P-10.
	1303.80
	%Cft
	1764/18/-

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.

S. I. No: 20, /P-11.
	5445.00
	%Cft
	2786/75

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) ordinance soil

S. I. No: 3 (a), /P-11.
	2117.50
	%Cft
	7623/-

	05)
	262.5

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:3:6. 

P-15 Item No: 5 (h)
	14429.25
	%Cft
	37876/-79

	06)
	571.95

Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%Cft
	76570/-89

	07)
	51.18

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering ration 1:2:3

S. I. No: 6 (i), /P-15 & 16.
	337.00
	P. Cft
	17247/66

	08)
	2.7

Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   

P-16 Item 8 (a)
	4820.20
	P. Cwt
	13206/-80

	09)
	1031.18

Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	28824/-57

	10)
	3600

Cft
	Re-handling of earthwork. Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3808/-80

	Total Rs:
	231661/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
REPAIR OF VILLAGE ROAD BRIDGE ALONG 3R SUB-DRAIN SHIKARPUR SYSTEM @ RD: 67.__________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	175

Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same (Page No:11, Item No: 20)
	5445/-
	%Cft
	9556/-

	02)
	255

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337/-
	P. Cft
	85935/-

	03)
	13.7

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      (Page No: 1, Item No: 3 (a)
	4820/-
	P. Cwt
	65845/-

	04)
	2000
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	2117/-
	%Cft
	4235/-

	05)
	2000

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187/-
	%Cft
	375/-

	Total Rs:
	187072/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
REPAIR OF VILLAGE ROAD BRIDGE ALONG 3R SUB-DRAIN SHIKARPUR SYSTEM @ RD: 25.__________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	175

Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same (Page No:11, Item No: 20)
	5445/-
	%Cft
	9556/-

	02)
	255

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337/-
	P. Cft
	85935/-

	03)
	13.7

Cft
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars(Page No: 16 Item No: 08 (a)
	4820/-
	P. Cwt
	65845/-

	04)
	2000

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      (Page No: 1, Item No: 3 (a)
	2117/-
	%Cft
	4235/-

	05)
	2000

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187/-
	%Cft
	375/-

	Total Rs:
	187072/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
REPAIR OF VILLAGE ROAD BRIDGE ALONG 2L SUB-DRAIN SHIKARPUR SYSTEM @ RD: .____________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	175

Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same (Page No:11, Item No: 20)
	5445/-
	%Cft
	9556/-

	02)
	255

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337/-
	P. Cft
	85935/-

	03)
	13.7

Cft
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars(Page No: 16 Item No: 08 (a)
	4820/-
	P. Cwt
	65845/-

	04)
	2000

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      (Page No: 1, Item No: 3 (a)
	2117/-
	%Cft
	4235/-

	05)
	2000

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187/-
	%Cft
	375/-

	Total Rs:
	187072/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
REPAIR OF VILLAGE ROAD BRIDGE ALONG 2L SUB-DRAIN TAIB SYSTEM @ RD: 22._________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117/-
	%0Cft
	20713/-

	02)
	54
Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same                     (Page No:10, Item No: 20)
	5445/-
	%Cft
	2940/-

	03)
	438.75
Cft
	Dismantling brick work in lime or Cement mortar (Page No:10, Item No:13)
	1285/-
	%0Cft
	5641/-

	04)
	9782
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187/-
	%Cft
	1834/-

	05)
	300
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	11288/-
	%Cft
	33866/-

	06)
	859.75
Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387/-
	%Cft
	115100/-

	07)
	15
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429/-
	%Cft
	2164/-

	08)
	183.63
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337/-
	P. Cft
	61881/-

	09)
	7.67
Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820/-
	P. Cwt
	36958/-

	10)
	322
Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	1213/-
	%Sft
	3907/-

	Total Rs:
	337123/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DESILTING ALONG 6L SUB-DRAIN TAIB SYSTEM @ RD: 07 TO 19.00.___________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	178530
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	249738/-

	Total Rs:
	249738/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DESILTING ALONG 6L SUB-DRAIN ZAKRIA SYSTEM @ RD: 25 TO 45.._________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	354728
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	496214/-

	Total Rs:
	496214/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
REPAIR OF VILLAGE ROAD BRIDGE ALONG 1LA SUB-DRAIN SHIKARPUR SYSTEM @ RD: 03.__________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117/-
	%0Cft
	20713/-

	02)
	9782
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187/-
	%0Cft
	1834/-

	03)
	3840
Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176/-
	%0Cft
	12196/-

	04)
	300

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	11288/-
	%Cft
	33866/-

	05)
	859.75
Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387/-
	%Cft
	115100/-

	06)
	15

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429/-
	%Cft
	2164/-

	07)
	183.63
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337/-
	P. Cft
	61881/-

	08)
	7.67
Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820/-
	P. Cwt
	36958/-

	09)
	322
Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	1213/-
	%.Sft
	3907/-

	Total Rs:
	349320/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DESILTING ALONG 3RA SUB-DRAIN SHIKARPUR SYSTEM @ RD: 0 TO 07.________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	94020
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	131521/-

	Total Rs:
	131521/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DESILTING ALONG 2R SUB-DRAIN HYDERCHANDIO SYSTEM @ RD: 24 TO 40.______________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357006

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	499402/-

	Total Rs:
	499402/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
REPAIR OF VILLAGE ROAD BRIDGE ALONG 4L SUB-DRAIN LAKHI SYSTEM @ RD: 07.__________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	21350
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117/-
	%0Cft
	45208/-

	02)
	21350
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187/-
	%0Cft
	4004/-

	03)
	704.40
Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387/-
	%Cft
	94302/-

	04)
	255.06
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.            (P-15&16 Item-6 (i)
	337/-
	P. Cft
	85956/-

	05)
	17.24
CWt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820/-
	P. Cwt
	83114/-/-

	06)
	440.88
sft
	Cement Pointing struck joints 1:3.

(P-52 item No:19 (b)
	1213/-
	%Sft
	5350/-

	07)
	3600
Cft
	Rehandling of Earth work (b) up to lead of 50 ft              (Page No:2/I-No9)
	2117/-
	%0Cft
	7623/-

	Total Rs:
	353757/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
CONSTRUCTION OF RCC PIPE INLET ALONG 4L @ RD: 15.______________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	1801.92
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil (P-4, I-18(b)
	3176/-
	%0Cft
	5723/-

	02)
	74.50
Cft
	Cement concrete plain i/c placing compacting  finishing & curing complete i/c screening & washing of stone aggregate without shuttering ratio 1:2:4 (P-15, I-5 (f)
	14429/-/-
	%Cft
	10749/-

	03)
	40
Cft
	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft: (P-15 Item-A-2 (e) (PHED) 2012
	286/-
	P. Rft
	11440/-

	04)
	39.12
Cft
	Pacca Brick work other than building i/c stricking of joints up to 20' ht: in cement  sand mortar ratio 1:3 (Page-21, Item No.7 (i) b
	13387/-
	% Cft
	5237/-

	05)
	4.13
Sft
	Errection & Removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class) (Page-17, Item No.19 (a) ii
	7000/-
	%Sft
	289/-

	06)
	28.17
Sft
	Cement Plaster 1:3 up to 12' height (P-51 Item No:10 (b)
	2344/-
	%Sft
	660/-

	07)
	192
Sft
	Formation dressing & Preparing Sub Grade (a) in Bed (P-73 Item No:1 (a)
	326/-
	%Sft
	627/-

	08)
	178.88
Sft
	Formation dressing & Preparing Sub Grade (b) on slop (P-73 Item No:1(b)
	453/-
	%Sft
	812/-

	09)
	362.88
Cft
	Stone Pitching including Sub-base with Hammer dressed stone on surface laid in course including carriage of matter with 3 chain       (Page No: 31 item No:23
	5377/-
	%Cft
	19514/-

	Total Rs:
	72787/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
CONSTRUCTION OF MUHAMMAD ALLAM KHAN ODHO DRAIN @ RD: 0.00 To 65.00.______________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	4277500

Cft
	Earth Work Excavation in Irrigation Channels, Drains, etc. dressed to designs section grades and profiles excavated material disposed off and dressed within 50 ft lead, (a) Ordinary Soil 

 (Page No:1, Item No: (5) (a)
	
	%0

Cft
	

	02)
	5542500
Cft
	Borrow pit  Excavation undressed  lead  up   to  100 ft: (a) ordinary  soil    

Page No: 1, Item No: 3 (a)
	
	%0

Cft
	

	03)
	14042500

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil

(Page-3, Item No.11 (b)
	
	%0

Cft
	

	Total Rs:
	


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
CONSTRUCTION OF WATER CROSSINGS ALONG SUB DRAIN ALAM KHAN ODHO @ RD: 3+200, 6+500, 7+800, 9+100, 9+800, 26+500, 26+900, 27+800, 28+00, 28+500, 31+100, 32+800, 33+700, 34+400, 36+00, 36+700, 37+700, 45+900, 49+200, 49+00, 50+200, 52+00, 57+400, 58+700, 58+100, 59+00.__________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	1666
Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag billings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil                                                 (P-4 I-18 (b)
	
	%0

Cft
	

	02)
	285.89
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4.

(P-15 Item No: 5 (f)
	
	%0

Cft
	

	03)
	64.00

Rft
	Providing and laying of RCC Pipes and Collar of (A) Class and fixing joints with maxphalt composition and cement mortar (1:1) i/c testing with water to head of 4.5 meter of 15'(18" dia).

(S.I.No A (1) P.H.E (g) Page No-15)
	
	%0

Cft
	

	04)
	112
Sft
	Errection & Removal of centering for RCC or Plain Cement concrete work of deodar wood 2nd class.
(S.I.No:19 a (ii)) P-17)
	
	%0

Sft
	

	05)
	224.28
Cft
	Pacca brick work other than buildings i/c sticking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 26 item No:7(b (i)
	
	%0

Cft
	

	06)
	309.3

Sft
	Cement plaster 1:3 upto 12’ height ½” thick.
(Page No: 51 item No: 10 (b).
	
	%0

Sft
	

	07)
	1620
Cft
	Barrow pit excavation undressed lead upto 100 ft. (a) ordinary soil,

(Page No: 1 item No: 3 (a).
	
	%0

Cft
	

	08)
	1620
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil.

(Page-3, Item No.11 (b).
	
	%0

Cft
	

	Total Rs:
	


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
CONSTRUCTION OF VILLAGE ROAD BRIDGE ALONG ALAM KHAN ODHO DRAIN @ RD: 7+800, 20+00, 32+00, 39+00, 53+00, 60+700.________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	50566.0
Cft
	Borrowpit Excavation undressed lead up   to 100 ft:  (a) ordinary soil.
(Page No: 1, Item No: 3 (a)
	
	%0

Cft
	

	02)
	7200.0
Cft
	Supplying of clean screened (River or Pit) sand within 5 chain including removal of top crust of earth or over burden and royalty to the Government or cost to the private owner

(P-6 Item No: 36)
	
	%0

Cft
	

	03)
	57766
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11 (b)
	
	%0

Cft
	

	04)
	57766
Cft
	Carriage of 100 Cft:/ 5 tones of all material like stone aggregate, spwal, coal, lime, surkhi etc B G. rail fastening points and crossing bridges, girders, pipes, 10” x 5”or 1000 mounds of fuel wood by trucks or any other means owned by the contractors. (Average 03 miles. Rate analysis attached)
	
	%0

Sft
	

	05)
	3840
Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dagbelling, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	
	%0

Cft
	

	06)
	1920
Cft
	Extra for wet earth work
(P-3 Item No:15)
	
	%0

Sft
	

	07)
	15
Days
	Full hire charges of the Pumping set per day inclusive of wages of driver and Assistant fuel or electric energy, plat forms required for placing Pumps etc. @ lower depths with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection & dismantling after completion of the job. (v) Hire charges of pumping set of up to 10 HP (but not less than 5 HP) Pumping out water from 15' deep trench.

(P-76/77 Item-4 (PHED).
	
	P. Day
	

	08)
	240
Hours
	For working the pump beyond 8 Hours the following payment Shall be made. The hire of the Pumping set itself being for 24 Hours. (ii) for a pumping set of Upto 10 HP (but not less than 5 HP). (P-77, Item-23 Note (ii) (PHED).
	
	P. Hour
	

	09)
	739.36
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	
	%
Cft
	

	10)
	2238.96
Cft
	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	
	%
Cft
	


	11)
	231.00

Sft
	Erection and removal of centering for RCC or plain cement concrete work of Deodar wood 2nd class Horizontal (P-17,Item-19 a (ii)
	
	%

Sft
	

	12)
	27.0

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	
	%
Cft
	

	13)
	1211.24

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.
(P-15&16 Item-6 (i)
	
	P.
Cft
	

	14)
	53.23

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	
	P.

Cwt
	

	15)
	587.84

Sft
	Cement Pointing struck joints 1:3
(P-52 item No:19 (b)
	
	%
Sft
	

	16)
	32816

Cft
	Rehandling of earthwork. (b) Up to a lead of 50 ft: 

(P-2 Item No: 09
	
	%0

Cft
	

	17)
	500

Cft
	Stone filing dry hand packed as filling behind retaining walls or in pitching and aprons.
(P- 30, Item-16)
	
	%
Cft
	

	Total Rs:
	


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

NAME OF WORK: - 
ESTIMATE FOR CONSTRUCTION OF UNDER PASS MINOR / ROAD CROSS ALONG ALAM KHAN ODHO DRAIN @ RD: 4+900, 13+00, 26+00, 64+00, & 1R SUB-DRAIN OF HYDERCHANDIO SYSTEM @ RD: 22+00, 28+00, 42+00.________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	540 Cft:
	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.

(P-10, Item-20) 
	
	%
Cft
	

	02)
	2340 Cft:


	Dismantling of brick work in lime or cement mortar

(Page – 10 Item – 13)
	
	%
Cft
	

	03)
	720 Cft:


	Dismantling cement concrete 1:3:6

(Page – 10 Item – 19(b)
	
	%
Cft
	

	04)
	4676 Cft:
	Borrow pit excavation undressed lead up to 100 ft: in ordinary soil.

P-1 Item No: 3 (a)
	
	%0
Cft
	

	05)
	38400 Cft:
	Supplying of cleaned screened (River of Pip)  and with in 5 chain i/c removal of top crust of earth or over burden and royalty to the Govt: or cost to the private owner  (Page-6, Item No.36
	
	%0 Cft:
	

	06)
	85160 Cft:
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b
	
	%0 Cft:
	

	07)
	85160 Cft:
	Carriage of 100 cft. / 5 tons of all materials like stone aggregate spwal, coal, lime surkhi, etc BG. Rail fastenings points and crossing bridge, girders pipes, sheets Rails, M.S. Bars etc or 1000 Nos. tiles 12”x6”x2” or 150 cft: of timber or 1000 mounds of fuel wood (by means of material trolly) Schedule of Carriage 

Schedule of Carriage P-1 Item 2
	
	% Cft:
	

	08)
	15000 Cft:
	Excavation in foundation of building, bridges and other structures including dag belling dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet in ordinary soil. 

(P-4. I-18 (b)
	
	%0 Cft:
	

	09)
	7500 Cft
	Extra for Wet Earthwork 

P-4 Item No: 15
	
	%0 Cft
	

	10)
	20 Days
	Full hire charges of the Pumping set per day inclusive of wages of driver and assistant fuel or electric energy, plate forms required for placing Pumps etc, @ lower depths with suction and delivery pipes for pumping out water found @ various depths from trenches, i/c the cost of erection and dismantling after completion of the job.

(iv) Hire charges of pumping set of up to 10 HP (but not less than 5 HP) pumping out water from 10’ deep trench. 

PHED P-53 Item No: 23
	
	P. Day
	


	11)
	320 Hrs:
	For working the pump beyond 8 Hours the following payment shall be made. The hire of the pumping set it self-being for 24 hours.

(ii) Hire charges of pumping set of up to 10 HP (but not less than 5 HP)  

PHED P-53 Item No: 23 ii
	
	P.
Hrs:
	

	12)
	2340 Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8. 

P-15 Item No: 5 (I)
	
	%Cft:
	

	13)
	824 Sft:
	Erection & Removal of centering for RCC or Plain Cement concrete work of deodar wood 2nd class horizontal (S.I.No:19 a(ii)) P-17)
	
	% Sft:
	

	14)
	3985.35 Cft:
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members lay in situ or pre cost lay in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 Cft: sand 4 Cft:  shingle 1/8” to 1/4” gauge. 

P-18 Item 6 (i)
	
	P. Cft:
	

	15)
	177.92 Cft:
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   

P-20 Item 7 ii a
	
	P.
Cwt
	

	16)
	35760  Cft:
	Re-Handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-3 Item No: 9 (b)
	
	% 0 Cft
	

	Total Rs:
	


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
CONSTRUCTION OF RCC PIPE INLET ALONG ALAM KHAN ODHO DRAIN______________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	775.75
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil (P-4, I-18(b)
	
	%0

Cft
	

	02)
	69.95
Cft
	Cement concrete plain i/c placing compacting  finishing & curing complete i/c screening & washing of stone aggregate without shuttering ratio 1:2:4 (P-15, I-5 (f)
	
	%
Cft
	

	03)
	40.00

Rft
	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with maxphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft: (P-15-16 Item-A-2 (e) (PHED) 2012
	
	P.
Rft
	

	04)
	45.07
Cft
	Pacca Brick work other than building i/c striking of joints up to 20' ht: in cement  sand mortar ratio 1:3 (Page-21, Item No.7 (i) b
	
	%

Cft
	

	05)
	5.13
Sft
	Errection & Removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class) (Page-17, Item No.19 (a) ii
	
	%

Sft
	

	06)
	29.28
Sft
	Cement Plaster 1:3 up to 12' height (P-51 Item No:10 (b)
	
	%0

Sft
	

	07)
	160
Cft
	Stone Pitching including Sub-base with Hammer dressed stone on surface laid in course including carriage of matter with 3 chain       (Page No: 31 item No:23
	
	%

Cft
	

	Total Rs:
	


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
EPAIR OF VILLAGE ROAD CULVERT ALONG 4L SUB DRAIN LAKHI SYSTEM @ RD: 07.___________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	21350.0
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%0

Cft
	45208.63

	02)
	21350.00
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%0

Cft
	4004.19

	03)
	704.40
Rft
	Pacca brick work other than buildings i/c sticking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	%
Cft
	94302.89

	04)
	237.74

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.

(P-15&16 Item-6 (i)
	337.00
	P.
Cft
	80118.38

	05)
	12.73
Sft
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P.
Cwt
	61390.41

	06)
	441.60
Sft
	Cement Pointing struck joints 1:3                                          (P-52 item No:19 (b)
	1213.58
	%
Sft
	5359.17

	07)
	3600.0
Cft
	Rehandling of Earth work (b) up to lead of 50 ft              (Page No:2/I-No9)
	2117.50
	%0

Cft
	7623.00

	Total Rs:
	297757.29


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	
	
	
	
	

	02)
	
	
	
	
	

	03)
	
	
	
	
	

	04)
	
	
	
	
	

	05)
	
	
	
	
	

	06)
	
	
	
	
	

	07)
	
	
	
	
	

	Total Rs:
	


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF SHAD @ RUK PUMPING STATION
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	225.00

Sft
	Dismantling 1rst class tile roofing                         (Page No:11, Item No: 22-(a)
	453.75
	%Sft
	1021

	02)
	736.4
Sft
	Removing Cement or lice plasster                           (Page No:13, Item No: 13)
	121.00
	% Sft
	891

	03)
	9.76
 Cwt
	Iron Work:- Angle Iron, T. Iron, Iron strip grating C.I Moud item & rolls                                                       (Page No:6, Item No: 144)(Schedule of Material)
	3537.00
	P.Cwt
	34532

	04)
	675
Sft
	Second class tile roofing consisting of 4” earth and I: and mud plaster with gobri leaping over ½’ thick cement plaster. 1:6 with 34 lbs: of hot bitumen coating sand blinded provided over one layer of 12” x 6” x 2” tiles laid in 1:6 cement pointing under neath of tiles complete including curing etc.

(P-32 Item-1)
	7607.25
	% Cft
	51349

	05)
	450
Cft
	Pacca brick work other than building i/c striking of joints up to 20’ ht: cement sand mortar ratio 1:3.

(P-21 Item No: 7-(I) (b).
	13387.69
	% Cft:
	60245

	06)
	1936.4

Sft
	Cement plaster 1:3 upto 20” height ½” thick.

(P51 Item-10 (b).
	2344.59
	% Sft
	45401

	07)
	870
Sft
	Painting New Surface:-                                              
(P-68 Item-5 (a)
	2116.41
	% Sft
	18413

	Total Rs:
	211851


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 3RB SUB DRAIN @ RD: 4.00__________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	175.50
Cft
	Dismantling Cement concrete reinforced separting reinformcement from concrete cleaning & strenghtening the same (Page No:11, Item No: 20)
	5445.00
	%Cft
	9556

	02)
	255

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 Cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P.CFT
	85935

	03)
	13.7

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars(Page No: 16 Item No: 08 (a)
	4820.00
	P.Cwt
	65845

	04)
	2000

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      (Page No: 1, Item No: 3 (a)
	2117.50
	%oCft
	4235

	05)
	2000

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%o Cft:
	375

	Total Rs:
	165946


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 3RB SUB DRAIN @ RD: 12.00.________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	175.50

Cft
	Dismantling Cement concrete reinforced separting reinformcement from concrete cleaning & strenghtening the same (Page No:11, Item No: 20)
	5445.00
	%Cft
	9556

	02)
	255

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 Cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P.CFT
	85935

	03)
	13.7

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars(Page No: 16 Item No: 08 (a)
	4820.00
	P.Cwt
	65845

	04)
	2000

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      (Page No: 1, Item No: 3 (a)
	2117.50
	%oCft
	4235

	05)
	2000

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%o Cft:
	375

	Total Rs:
	165946


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 3RD SUB DRAIN @ RD: 00.___________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	175.50

Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same (Page No:11, Item No: 20)
	5445.00
	%Cft
	9556

	02)
	255

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 Cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P.CFT
	85935

	03)
	13.7

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars(Page No: 16 Item No: 08 (a)
	4820.00
	P.Cwt
	65845

	04)
	2000

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      (Page No: 1, Item No: 3 (a)
	2117.50
	%oCft
	4235

	05)
	2000

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%o Cft:
	375

	Total Rs:
	165946


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 3R SHIKARPUR SYSTEM FROM RD-0 TO 10._____________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	259510

Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil                          (silt ashes e.t.c). 
(Page No:   112 , S.I: No: 105 (a)
	1398.86
	%o Cft
	363018

	Total Rs:
	363018


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 3R SUB DRAIN SHIKARPUR SYSTEM @ RD: 0.500.____________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	400

Cft
	Dismantling Cement concrete reinforced separting reinformcement from concrete cleaning & strenghtening the same (Page No:10, Item No: 20)
	5445.00
	%Cft
	21780

	02)
	580

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.                        (P-16 Item 6 a,(i))
	337.00
	P.CFT
	195460

	03)
	40.6

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars(Page No: 16 Item No: 08 (a)
	4820.00
	P.Cwt
	195692

	Total Rs:
	412932


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 2L SHIKARPUR SYSTEM FROM RD-0 TO 07._____________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	343884
Cft
	Earth work Excavation in Irrigation channels, Drains etc dressed to designed section grades and profiles excavated material dispossed off and dressed within 50 feet lead.                             (Page No:1, Item No: 5 (a)   
	1398.86
	%o Cft
	481045

	Total Rs:
	481045


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 2L SHIKARPUR SYSTEM FROM RD-23 TO 30.____________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	338423
Cft
	Earth work Excavation in Irrigation channels, Drains etc dressed to designed section grades and profiles excavated material dispossed off and dressed within 50 feet lead.                             (Page No:1, Item No: 5 (a)   
	1398.86
	%o Cft
	473406

	Total Rs:
	473406


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
DE-SILTING ALONG BRANCH DRAIN OF SHIKARPUR SYSTEM @ RD-10 TO 25.____________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	343140
Cft
	Earth work Excavation in Irrigation channels, Drains etc dressed to designed section grades and profiles excavated material dispossed off and dressed within 50 feet lead.                             (Page No:1, Item No: 5 (a)
	1398.86
	%o Cft
	480005

	Total Rs:
	480005


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 





Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 3R SUB DRAIN HYDER CHANDIO SYSTEM @ RD:- 03._________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	
	
	

	02)
	Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	
	
	

	03)
	Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	
	
	

	04)
	Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	
	
	

	05)
	Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	
	
	

	06)
	Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	
	
	

	07)
	Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	
	
	

	08)
	Cft
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	
	
	

	09)
	Cft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	
	
	

	Total Rs:
	


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 6LD ZAKRIA SYSTEM @ RD-0 TO 5.______________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	94560
Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil (silt ashes e.t.c)                                                     (Page No:   112 , S.I: No: 105 (a)     
	1398.86
	%o Cft
	132276

	Total Rs:
	132276


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 6LB ZAKRIA SYSTEMS @ RD-8 TO 18.____________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	178740
Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil (silt ashes e.t.c)                                                     (Page No:   112 , S.I: No: 105 (a)  
	1398.86
	%o Cft
	250032

	Total Rs:
	250032


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 5R TAIB SYSTEM FROM RD-40 TO 60.________________________________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357288
Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil (silt ashes e.t.c)                                                     (Page No:   112 , S.I: No: 105 (a)  
	1398.86
	%o Cft
	499796

	Total Rs:
	499796


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 3L TAIB SYSTEM FROM RD-15 TO 33.________________________________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357420
Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil (silt ashes e.t.c)                                                     (Page No:   112 , S.I: No: 105 (a)  
	1398.86
	%o Cft
	499981

	Total Rs:
	499981


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 5L ZAKRIA SYSTEM FROM RD-20 TO 35.________________________________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357255
Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil (silt ashes e.t.c)                                                     (Page No:   112 , S.I: No: 105 (a)  
	1398.86
	%o Cft
	499750

	Total Rs:
	499750


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 4R TAIB SYSTEM FROM RD-0 TO 20._________________________________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357307
Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil (silt ashes e.t.c)                                                     (Page No:   112 , S.I: No: 105 (a)  
	1398.86
	%o Cft
	499822

	Total Rs:
	499822


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(B) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 3LA TAIB SYSTEM FROM RD-0 TO 07._________________________________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	131430
Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil (silt ashes e.t.c)                                                     (Page No:   112 , S.I: No: 105 (a)  
	1398.86
	%o Cft
	183852

	Total Rs:
	183852


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES

(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 4RA TAIB SYSTEM FROM RD-    TO     ._________________________________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357433
Cft
	Earth work Excavation by Hydralic Excavator lead up to 50 feet. (a) soft soil (silt ashes e.t.c)                                                     (Page No:   112 , S.I: No: 105 (a)  
	1398.86
	%o Cft
	499998

	Total Rs:
	499998


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR/RE-CONSTRUCTION OF VILLAGE ROAD BIRDGE ALONG 4R SUB DRAIN TAIB SYSTEM @ RD:- 12.___________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%oCft
	20713.39

	02)
	9782

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	03)
	371.3

Cft
	Dismantling brick work in lime or Cement mortar (Page No:11, Item No:13)
	1285.63
	% Cft:
	4772.90

	04)
	5760

Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176.25
	%o Cft:
	18295.20

	05)
	600

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:3:6 (P-15 Item No: 5 (h)
	12595.00
	% Cft:
	75570.00

	06)
	941.88

Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	126095.31

	07)
	30

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	%
Cft
	4328.78

	08)
	214

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft
	72118.00

	09)
	11.46

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt
	55260.15

	10)
	322

Sft
	Cement Plaster 1:3 up to 12 hight 1/2" thick                             (P-51 item No:10 (b)
	2344.59
	%Sft
	7549.58

	11)
	8448

Cft
	Rehandling of earthwork. (b) Up to a lead of 50 ft: 

(P-2 Item No: 09
	1058.75
	%Cft
	8944.32

	12)
	500 Cft
	Stone filling
	2684.00
	%Cft
	13420.00

	Total Rs:
	408902.23


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DESILTING ALONG 2L SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 24.________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	353579

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	494608/-

	Total Rs:
	494608/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(B) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DESILTING ALONG 2R SUB-DRAIN LAKHI SYSTEM @ RD: 20 TO 37._______________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	355193

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
b) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	496865/-

	Total Rs:
	496865/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(C) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DESILTING ALONG 1L SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 15.________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	356022

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
c) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	498025/-

	Total Rs:
	498025/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(D) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DESILTING ALONG 2RA SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 15.________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	186648

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
d) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	261094/-

	Total Rs:
	261094/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(E) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DESILTING ALONG 5LA SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 6.0.______________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	106770

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
e) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	149356/-

	Total Rs:
	149356/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(F) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DESILTING ALONG 5L SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 20.________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357272
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
f) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	495773/-

	Total Rs:
	495773/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(G) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DESILTING ALONG 4R SUB-DRAIN LAKHI SYSTEM @ RD: 50 TO 57._______________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	179142.50

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
g) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	250236/-

	Total Rs:
	250236/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(H) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR VRB ALONG 2R SUB-DRAIN LAKHI SYSTEM @ RD: 20. ___________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%oCft
	20713.39

	02)
	9782

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	03)
	371.3

Cft
	Dismantling brick work in lime or Cement mortar (Page No:11, Item No:13)
	1285.63
	% Cft:
	4772.90

	04)
	5760

Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176.25
	%o Cft:
	18295.20

	05)
	600

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:3:6 (P-15 Item No: 5 (h)
	12595.00
	% Cft:
	75570.00

	06)
	941.88

Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	126095.31

	07)
	30

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	%

Cft
	4328.78

	08)
	214

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft
	72118.00

	09)
	11.46

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt
	55260.15

	10)
	322

Sft
	Cement Plaster 1:3 up to 12 hight 1/2" thick                             (P-51 item No:10 (b)
	2344.59
	%Sft
	7549.58

	11)
	8448

Cft
	Rehandling of earthwork. (b) Up to a lead of 50 ft: 

(P-2 Item No: 09
	1058.75
	%Cft
	8944.32

	12)
	500 Cft
	Stone filling
	2684.00
	%Cft
	13420.00

	Total Rs:
	408902.23


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF W.C X-ING ALONG 5L SUB-DRAIN LAKHI SYSTEM @ RD: 20._______________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.

S. I. No: 13, /P-11. 
	1285.63
	%
Cft
	7998/-

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.

S. I. No: 19 (b), /P-10.
	1303.80
	%
Cft
	1764/-

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.

S. I. No: 20, /P-11.
	5445.00
	%
Cft
	2787/-

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) ordinance soil. S. I. No: 3 (a), /P-11.
	2117.50
	%0

Cft
	7623/-

	05)
	191
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:3:6. P-15 Item No: 5 (h)
	14429.25
	%
Cft
	27560/-

	06)
	571.95

Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%
Cft
	76571/-

	07)
	187.68
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.

P-15&16 Item 6 (i)
	337.00
	P. Cft
	63248/-

	08)
	8.37
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   

P-16 Item 8 (a)
	4820.20
	P. Cwt
	40345/-

	09)
	1031.18

Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	28825/-

	10)
	3600

Cft
	Re-handling of earthwork. 

(c) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3809/-

	Total Rs:
	260530/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(B) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 3RB SUB DRAIN SHIKARPUR SYSTEM @ RD:-12.
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%oCft
	20713.39

	02)
	9782

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	03)
	3840
Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag billings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176.25
	%o Cft:
	12196.80

	04)
	300
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	11288.75
	% Cft:
	33866.25

	05)
	869.75
Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	115100.66

	06)
	15
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	% Cft:
	2164.39

	07)
	183.63
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	61881.63

	08)
	7.67
Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P.Cwt
	36958.45

	09)
	322

Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	1213.58


	%Sft
	3907.73

	Total Rs:
	288623.91


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     ESTIMATE FOR REPAIR/RE-CONSTRUCTION OF VILLAGE 
ROAD BIRDGE ALONG 2L SUB DRAIN SHIKARPUR SYSTEM @ 
RD: - 44
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%oCft
	20713.39

	02)
	9782

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	03)
	371.3

Cft
	Dismantling brick work in lime or Cement mortar (Page No:11, Item No:13)
	1285.63
	% Cft:
	4772.90

	04)
	5760

Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag billings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176.25
	%o Cft:
	18295.20

	05)
	600

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	12595.00
	% Cft:
	75570.00

	06)
	941.88

Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	126095.31

	07)
	30

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	% Cft:
	4328.78

	08)
	214

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	72118.00

	09)
	11.46

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt
	55260.15

	10)
	322

Sft
	Cement Plaster 1:3 up to 12 hight 1/2" thick                             (P-51 item No:10 (b)
	2344.59
	% Sft:
	7549.58

	11)
	8448

Cft
	Rehandling of earthwork. (b) Up to a lead of 50 ft: 

(P-2 Item No: 09
	1058.75
	%o Cft:
	8944.32

	12)
	500

Cft
	Stone filling
	2684.00
	% Cft:
	13420.00

	Total Rs:
	408902.23


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(I) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 3L HYDER CHANDIO SYSTEM @ RD-0 TO 15.______________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357193

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
h) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	499662/-

	Total Rs:
	499662/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(J) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 1L HYDCER CHANDIO SYSTEM FROM RD-0 TO 10.________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	178645

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
i) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	249899/-

	Total Rs:
	249899/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(K) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 4LB ZAKRIA SYSTEM FROM RD-0 TO 15.___________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	142762
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
j) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	199704/-

	Total Rs:
	199704/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(L) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 4LC ZAKRIA SYSTEM FROM RD-0 TO 15.___________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	142901
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
k) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	199898/-

	Total Rs:
	199898/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(M) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 6LC ZAKRIA SYSTEM FROM RD-0 TO 15.___________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	143010
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
l) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	200051/-

	Total Rs:
	200051/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     ESTIMATE FOR RE-CONSTRUCTION OF RCC PIPE INLET 
ALONG BRACH DRAIN SHIKARPUR SYSTEM @ RD:2.3.4 (3 Nos)
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	1851.84
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil (P-4, I-18(b)
	3176.25
	%o Cft
	5882

	02)
	173083
Cft
	Cement concrete plain i/c placing compacting  finishing & curing complete i/c screening & washing of stone aggregate without shuttering ratio 1:2:4 (P-15, I-5 (f)
	14429.25
	%Cft
	25082

	03)
	40
Cft
	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with asphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft: (P-15 Item-A-2 (e) (PHED) 2012
	286.00
	P.Rft:
	11440

	04)
	81.38
Cft
	Pacca Brick work other than building i/c stricking of joints up to 20' ht: in cement  sand mortar ratio 1:3 (Page-21, Item No.7 (i) b
	13387.69
	% Cft
	10894

	05)
	4.13
Sft
	Erection & Removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class) (Page-17, Item No.19 (a) ii
	7000.00
	% Sft:
	289

	06)
	28.17
Sft:
	Cement Plaster 1:3 up to 12' height (P-51 Item No:10 (b)
	2344.59
	% Sft:
	660

	07)
	180
Sft:
	Formation dressing & Preparing Sub Grade (a) in Bed (P-73 Item No:1 (a)
	326.70
	% Sft:
	588

	08)
	167.70
Sft:
	Formation dressing & Preparing Sub Grade (b) on slop (P-73 Item No:1(b)
	453.75
	% Sft:
	

	09)
	340.20
Cft
	Stone Pitching including Sub-base with Hammer dressed stone on surface laid in course including carriage of matter with 3 chain       (Page No: 31 item No:23
	5377.63
	% Cft
	18295

	3 x 73892
	221676

	Total Rs:
	221676


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 
BRANCH DRAIN SHIKARPUR SYSTEM @ RD: 04
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	300

Cft
	Dismantling Cement concrete reinforced separting reinformcement from concrete cleaning & strenghtening the same (Page No:10, Item No: 20)
	5445.00
	%Cft
	16335

	02)
	360

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.                        (P-16 Item 6 a,(i))
	337.00
	P. CFT
	121320

	03)
	29

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars(Page No: 16 Item No: 08 (a)
	4820.00
	P. Cwt
	139780

	Total Rs:
	


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(N) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR DE-SILTING ALONG SUB DRAIN 6L ZAKRIA SYSTEM @ RD-50 TO 60.______________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	143393
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:.
m) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86/=
	%0 Cft
	200586/-

	Total Rs:
	200586/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 3R 
SUB DRAIN HYDER CHANDIO SYSTEM @ RD:- 03._____________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%o Cft
	20713.39

	02)
	9782
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	03)
	3840
Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176.25
	%o Cft:
	12196.80

	04)
	300
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	11288.75
	% Cft:
	33866.25

	05)
	859.75
Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	115100.66

	06)
	15
Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	% Cft:
	2164.39

	07)
	183.63
Cft:
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i)).
	337.00
	P. Cft:
	61881.63

	08)
	7.67
Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt:
	36958.45

	09)
	322
Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	1213.58
	% Sft:
	3907.73

	Total Rs:
	288623.91


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     ESTIMATE FOR RE-CONSTRUCTION OF VILLAGE ROAD 
BRIDGE ALONG 3R SUB DRAIN SHIKARPUR SYSTEM @ RD:- 60
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%o Cft
	20713.39

	02)
	9782

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	03)
	3840

Cft
	Excavation  in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176.25
	%o Cft:
	12196.80

	04)
	300

Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	11288.75
	% Cft:
	33866.25

	05)
	859.75

Cft
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	115100.66

	06)
	15

Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	% Cft:
	2164.39

	07)
	183.63

Cft:
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i)).
	337.00
	P. Cft:
	61881.63

	08)
	7.67

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt:
	36958.45

	09)
	322

Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	1213.58
	% Sft:
	3907.73

	Total Rs:
	288623.91


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     ESTIMATE FOR RE-CONSTRUCTION OF VILLAGE ROAD 
BIRDGE ALONG 3RB SUB DRAIN SHIKARPUR SYSTEM @ RD:- 68
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	6170
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%o Cft
	13064.98

	02)
	6170
Cft:
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1157.18

	03)
	371.3
Cft:
	Dismantling brick work in lime or Cement mortar (Page No:11, Item No:13)
	1285.63
	% Cft:
	4772.90

	04)
	5760
Cft:
	Excavation  in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176.25
	%o Cft:
	18295.20

	05)
	600
Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:3:6 (P-15 Item No: 5 (h)
	12595.00
	% Cft:
	75570.00

	06)
	666.25
Cft:
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	89195.48

	07)
	15
Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	% Cft:
	2164.39

	08)
	183.63
P. Cft:
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	61881.63

	09)
	9.55
Cwt:
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt:
	46050.13

	10)
	322
Sft:
	Cement Plaster 1:3 up to 12 hight 1/2" thick                             (P-51 item No:10 (b)
	2344.59
	% Sft:
	7549.58

	11)
	6336
Cft:
	Rehandling of earthwork. (b) Up to a lead of 50 ft: 

(P-2 Item No: 09
	1058.75
	%o Cft:
	6708.24

	Total Rs:
	288623.91


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     ESTIMATE FOR REPAIR/RE-CONSTRUCTION OF VILLAGE 
ROAD BIRDGE ALONG 4R SUB DRAIN TAIB SYSTEM @ RD:- 12
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%o Cft
	20713.39

	02)
	9782
Cft:
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	03)
	371.3
Cft:
	Dismantling brick work in lime or Cement mortar (Page No:11, Item No:13)
	1285.63
	% Cft:
	4772.90

	04)
	5760
Cft:
	Excavation  in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (P-4 Item No.18 (b)
	3176.25
	%o Cft:
	18295.20

	05)
	600
Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:3:6 (P-15 Item No: 5 (h)
	12595.00
	% Cft:
	75570.00

	06)
	941.88
Cft:
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	126095.31

	07)
	30
Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	% Cft:
	4328.78

	08)
	214
Cft:
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	72118.00

	09)
	11.46
Cwt:
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt:
	55260.15

	10)
	322

Sft:
	Cement Plaster 1:3 up to 12 hight 1/2" thick                             (P-51 item No:10 (b)
	2344.59
	% Sft:
	7549.58

	11)
	8448
Cft:
	Rehandling of earthwork. (b) Up to a lead of 50 ft: 

(P-2 Item No: 09
	1058.75
	%o Cft:
	8944.32

	12)
	500
Cft
	Stone filling
	2684.00
	% Cft:
	13420.00

	Total Rs:
	408902.23


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF W.C X-ING ALONG 4R SUB-DRAIN TAIB SYSTEM @ RD: 12._________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.

S. I. No: 13, /P-11. 
	1285.63
	%
Cft
	7998/-

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.

S. I. No: 19 (b), /P-10.
	1303.80
	%
Cft
	1764/-

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.

S. I. No: 20, /P-11.
	5445.00
	%
Cft
	2787/-

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) ordinance soil

S. I. No: 3 (a), /P-11.
	2117.50
	%0

Cft
	7623/-

	05)
	191
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:3:6. P-15 Item No: 5 (h)
	14429.25
	%
Cft
	27560/-

	06)
	571.95

Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand motar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%
Cft
	76571/-

	07)
	187.68
Cft
	Rainforced cement concrete work including all labour material except the cost of steel rainforcement and its labour for bending and binding which will be paid seprately. This rate also includes all kinds of forms moulds: liftingshuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintles and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.

P-15&16 Item 6 (i)
	337.00
	P. Cft
	63248/-

	08)
	8.37
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   

P-16 Item 8 (a)
	4820.20
	P. Cwt
	40345/-

	09)
	1031.18

Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	28825/-

	10)
	3600

Cft
	Re-handling of earthwork. 

(d) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3809/-

	Total Rs:
	260530/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 






Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     ESTIMATE FOR CONSTRUCTION OF VILLAGE ROAD BRIDGE 
ALONG 6L ZAKRIA SYSTEM @ RD:- 11.______________________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	400
Cft
	Dismantling Cement concrete Ratio 1:3:6.

(Page No: 10, Item No: 19 (B)
	1306.80
	%o Cft
	5227

	02)
	324
Cft
	Cement concrete Plain (1:4:8)                              (Page-16, Item No.5)
	11288.75
	%o Cft:
	36576

	03)
	135
Cft
	Cement concrete Plain (1:2:4)                              (Page-16, Item No.5)
	14429.25
	% Cft:
	19479

	04)
	1531
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand motar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%
Cft
	204999

	05)
	350
Cft
	Cement Plaster (1:3) upto 12” high ¾” thick
(P-52/ I-10)
	2795.30
	%
Cft
	9784

	06)
	350

Cft
	Cement Plaster (1:3) upto 12” high ¾” thick

(P-52/ I-10)
	3056.30
	%
Cft
	10697

	07)
	5.88

Rft
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	5001.00
	P. Rft:
	29406

	08)
	247.50
Cft:
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	83408

	09)
	2560
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%o Cft
	5421

	Total Rs:
	404996


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(B) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF VILLAGE ROAD BRIDGE ALONG 3L SUB DRAIN HYDER CHANDIO SYSTEM @ RD:- 05.___________________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%o Cft
	20713.39

	02)
	9782
Cft:
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	03)
	666.25
Cft:
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	89195.48

	04)
	15
Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	% Cft:
	2164.39

	05)
	183.63
Cft:
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	61881.63

	06)
	7.67
Cwt:
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt:
	36958.45

	07)
	322
Sft:
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	1213.58
	% Sft:
	3907.73

	Total Rs:
	216655.68


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 






Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
(A) Description and Rate of Items Based on Composite Schedule of Rates.

Name of Work: -     
ESTIMATE FOR REPAIR OF VILLAGE ROAD BIRDGE ALONG 1L SUB DRAIN TAIB SYSTEM @ RD:- 15._________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil (Page No: 1, Item No: 3 (a)
	2117.50
	%o Cft
	20713.39

	02)
	54
Cft:
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%Cft
	2940

	03)
	438.75
Cft:
	Dismantling brick work in lime or Cement mortar (Page No:10, Item No:13)
	1285.63
	%Cft
	5641

	04)
	9782
Cft:
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%o Cft:
	1834.61

	05)
	300
Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:4:8 (P-15 Item No: 5 (i)
	11288.75
	% Cft:
	33866.25

	06)
	547
Cft:
	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:3 (Page No: 21 item No:7(i) (b)
	13387.69
	% Cft:
	73230.66

	07)
	15
Cft:
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4 (P-15 Item No: 5 (f)
	14429.25
	% Cft:
	2164.39

	08)
	224.13
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	75530.13

	09)
	7.67
Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.20
	P. Cwt:
	36958.45

	10)
	322
Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	1213.58
	% Sft:
	3907.73

	Total Rs:
	248205.61


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 






Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 4LA SUB-DRAIN LAKHI SYSTEM @ RD: 05._____________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.

S. I. No: 13, /P-11. 
	1285.63
	%
Cft
	7998/-

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.

S. I. No: 19 (b), /P-10.
	1303.80
	%
Cft
	1764/-

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.

S. I. No: 20, /P-11.
	5445.00
	%
Cft
	2787/-

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	2117.50
	%0

Cft
	7623/-

	05)
	191
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:3:6. P-15 Item No: 5 (h)
	12595.00
	%
Cft
	24056/-

	06)
	571.95

Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%
Cft
	76571/-

	07)
	187.68
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.

P-15&16 Item 6 (i)
	337.00
	P. Cft
	63248/-

	08)
	8.37
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   

P-16 Item 8 (a)
	4820.20
	P. Cwt
	40345/-

	09)
	932.38
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	28825/-

	10)
	3600

Cft
	Re-handling of earthwork. 

(e) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812/-

	Total Rs:
	257029/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
CONSTRUCTION OF INLET ALONG 2L SUB-DRAIN LAKHI SYSTEM @ RD: 2 (NIP), 03 (NIP), 4 (NIP) 4 (IP), 5 (NIP), 7 (NIP) (06 NOS:).________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	1801.92
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil (P-4, I-18(b)
	3176/-
	%0Cft
	5723/-

	02)
	74.50
Cft
	Cement concrete plain i/c placing compacting  finishing & curing complete i/c screening & washing of stone aggregate without shuttering ratio 1:2:4 (P-15, I-5 (f)
	14429/-
	%Cft
	10749/-

	03)
	40
Cft
	Providing, Laying RCC Pipes & Collars of Class 'B' and fixing in trench i/c cutting, fitting & jointing with asphalt composition & cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft: (P-15 Item-A-2 (e) (PHED) 2012
	286/-
	P. Rft
	11440/-

	04)
	39.12
Cft
	Pacca Brick work other than building i/c stricking of joints up to 20' ht: in cement  sand mortar ratio 1:3 (Page-21, Item No.7 (i) b
	13387/-
	% Cft
	5237/-

	05)
	4.13
Sft
	Erection & Removal of centering for RCC or plain cement concrete work of deodar wood (2nd Class) (Page-17, Item No.19 (a) ii
	7000/-
	%Sft
	289/-

	06)
	28.17
Sft
	Cement Plaster 1:3 up to 12' height (P-51 Item No:10 (b)
	2344/-
	%Sft
	660/-

	07)
	192
Sft
	Formation dressing & Preparing Sub Grade (a) in Bed (P-73 Item No:1 (a)
	326/-
	%Sft
	627/-

	08)
	178.88
Sft
	Formation dressing & Preparing Sub Grade (b) on slop (P-73 Item No:1(b)
	453/-
	%Sft
	812/-

	Total Rs:
	35538/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 3RA SUB-DRAIN SHIKARPUR SYSTEM @ RD: 40.________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	418.75
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4. P-15 Item No: 5 (h)
	14429.25
	%
Cft
	60422

	02)
	500
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%
Cft
	66938

	03)
	500
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2344.59
	%Sft
	11723

	04)
	133
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.

P-15&16 Item 6 (i)
	337.00
	P. Cft
	44821

	05)
	9.31
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   

P-16 Item 8 (a)
	4820.20
	P. Cwt
	44876

	06)
	12500
Sft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	2117.20
	%0

Sft
	26465

	07)
	12500
Sft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%0

Sft
	2344

	Total Rs:
	257590


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 2RB SUB-DRAIN SHIKARPUR SYSTEM @ RD: 8 & 10 (02 NOS).____________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	490
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil (P-4, I-18(b)
	3176/-
	%0Cft
	1556

	02)
	490
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4. P-15 Item No: 5 (h)
	14429.25
	%
Cft
	70703

	03)
	712
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%
Cft
	95320

	04)
	1260
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2344.59
	%Sft
	29542

	05)
	3850
Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	2117.20
	%0

Cft
	8152

	06)
	3850
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%0

Cft
	722

	Total Rs:
	205996


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 3R SUB-DRAIN SHIKARPUR SYSTEM @ RD: 37._________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	560
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil (P-4, I-18(b)
	3176.25
	%0Cft
	1779

	02)
	560
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 1:2:4. P-15 Item No: 5 (h)
	14429.25
	%
Cft
	80804

	03)
	474.60
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%
Cft
	63538

	04)
	919.10
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2344.59
	%Sft
	21549

	05)
	1680
Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	2117.20
	%0

Cft
	3557

	06)
	1680
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%0

Cft
	315

	Total Rs:
	171542


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF VILLAGE ROAD BIRDGE ALONG 2L SUB DRAIN HYDERCHANDIO SYSTEM @ RD:- 5.00.___________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	175

Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same (Page No:11, Item No: 20)
	5445
	%Cft
	9556

	02)
	255
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	85935

	03)
	13.66
Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.00
	P. Cwt:
	65845

	04)
	184
Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	2344.59
	% Sft:
	4314

	05)
	2000
Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	2117.50
	%0

Cft
	4235

	06)
	2000
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%0

Cft
	375

	Total Rs:
	170260


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 






Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF VILLAGE ROAD BIRDGE ALONG 2L SUB DRAIN HYDERCHANDIO SYSTEM @ RD:- 28.00.__________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	175

Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same (Page No:11, Item No: 20)
	5445
	%Cft
	9556

	02)
	224.28
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387
	%
Cft
	3002

	03)
	255

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 Cft: sand 4 Cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	85935

	04)
	13.66

Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.00
	P. Cwt:
	65845

	05)
	184

Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	2344.59
	% Sft:
	4314

	06)
	2000
Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	2117.50
	%0

Cft
	4235

	07)
	2000
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%0

Cft
	375

	Total Rs:
	173262


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 






Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF VILLAGE ROAD BIRDGE ALONG 2R SUB DRAIN HYDERCHANDIO SYSTEM @ RD:- 6.00.___________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	112
Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same (Page No:11, Item No: 20)
	5445
	%Cft
	6098

	02)
	181
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	60997

	03)
	9.70
Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.00
	P. Cwt:
	46737

	04)
	184

Sft
	Cement Pointing struck joints 1:3 (P-52 item No:19 (b)
	2344.59
	% Sft:
	4314

	05)
	2000
Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	2117.50
	%0

Cft
	4235

	06)
	2000
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%0

Cft
	375

	Total Rs:
	122756


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 






Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF SHAD OF RUK PUMPING STATION.
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	225
Sft
	Dismantling1st Class tile roofing.
	225
	%Sft
	1021

	02)
	736.4
Sft
	Removing Cement of lice plaster.
	121
	%
Sft
	891

	03)
	9.76
Cwt
	Iron Work: Angle Iron, T. Iron, Iron Strip grating C.I Moud item & rolls.
	3537
	%
Cwt
	34532

	04)
	675
Sft
	Second class tile roofing consisting of 4” earth and I: and mud plaster with gobri leaping over ½’ thick cement plaster. 1:6 with 34 lbs of hot bitumen coating sand blinded provided over one layer of 12” x 6” x 2” tiles laid in 1:6 cement pointing under neath of tiles complete including curing etc.
	760.25
	%Cft
	51349

	05)
	450
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.69
	%
Cft
	60245

	06)
	1936.4
Sft
	Cement plaster 1:3 upto 20” height ½” thick.
	2344.59
	%0

Sft
	45401

	07)
	870
Sft
	Painting New Surface.
	2116.41
	%
Sft
	18413

	Total Rs:
	211851


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF VILLAGE ROAD BIRDGE ALONG 2R SUB DRAIN HYDERCHANDIO SYSTEM @ RD:- 32..00._________

	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	227.50
Cft
	Dismantling Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same (Page No:11, Item No: 20)
	5445
	%Cft
	12387

	02)
	224.28
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	13387.70
	%
Cft
	3002

	03)
	255
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	85935

	04)
	13.66
Cwt
	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (Page No: 16 Item No: 08 (a)
	4820.00
	P. Cwt:
	65845

	05)
	184

Sft
	Cement Plaster struck joints 1:3 (P-52 item No:19 (b)
	2344.59
	% Sft:
	4314

	06)
	2000
Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	2117.50
	%0

Cft
	4235

	07)
	2000
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil             (Page-3, Item No.11b)
	187.55
	%0

Cft
	375

	Total Rs:
	173091


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 






Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 2R SUB-DRAIN HYDERCHANDIO SYSTEM @ RD: 20.____________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998/-

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764/-

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787/-

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623/-

	05)
	191
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	24056/-

	06)
	571.95

Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	76571/-

	07)
	187.68
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	63248/-

	08)
	8.37
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	40345/-

	09)
	932.38
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	28825/-

	10)
	3600

Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812/-

	Total Rs:
	257029/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
RE-CONSTRUCTION OF VILLAGE ROAD BRIDGE ALONG 3R SUB-DRAIN SHIKARPUR SYSTEM @ RD: 68.__
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	6170
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      
	2117.50
	P. Cwt
	13064.98

	02)
	6170
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil            
	187.55
	%Cft
	1157.18

	03)
	371.3
Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	4772.90

	04)
	5760
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil (P-4, I-18(b)
	3176.25
	%0Cft
	18295.20

	05)
	600
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	75570

	06)
	666.25
Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	13387.69
	%0

Cft
	89195.48

	07)
	15
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	14429.25
	%
Cft
	2164.39

	08)
	183.63
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	61881.63

	09)
	9.84
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	47417.86

	10)
	322
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2344.59
	%Sft
	7549.58

	11)
	3520
Cft
	Re-handling of earthwork. 

(c) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3726.80

	Total Rs:
	324795.99


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 6LD SUB-DRAIN ZAKRIA SYSTEM @ RD: 1.______________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623

	05)
	543
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	68391

	06)
	940.70
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	125938

	07)
	301.5
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	101605

	08)
	13.45
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	64832

	09)
	1079.88
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	30186

	10)
	3600

Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812

	Total Rs:
	414936


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 6LD SUB-DRAIN ZAKRIA SYSTEM @ RD: 2.______________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623

	05)
	543
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	68391

	06)
	940.70
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	125938

	07)
	301.5
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	101605

	08)
	13.45
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	64832

	09)
	1079.88
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	30186

	10)
	3600

Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812

	Total Rs:
	414936


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 6LD SUB-DRAIN ZAKRIA SYSTEM @ RD: 3.______________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623

	05)
	543
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	68391

	06)
	940.70
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	125938

	07)
	301.5
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	101605

	08)
	13.45
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	64832

	09)
	1079.88
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	30186

	10)
	3600

Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812

	Total Rs:
	414936


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 6LD SUB-DRAIN ZAKRIA SYSTEM @ RD: 4.______________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623

	05)
	543
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	68391

	06)
	940.70
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	125938

	07)
	301.5
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	101605

	08)
	13.45
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	64832

	09)
	1079.88
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	30186

	10)
	3600

Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812

	Total Rs:
	414936


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 6LD SUB-DRAIN ZAKRIA SYSTEM @ RD: 5.______________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623

	05)
	543
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	68391

	06)
	940.70
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	125938

	07)
	301.5
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	101605

	08)
	13.45
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	64832

	09)
	1079.88
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	30186

	10)
	3600

Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812

	Total Rs:
	414936


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG BRANCH-DRAIN LAKHI SYSTEM @ RD: 27._____________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	450
Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	5785

	02)
	135
Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	7350

	03)
	262
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	32999

	04)
	841.40
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	112644

	05)
	404.25
Cft
	(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	136232

	06)
	18.04
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	86956

	07)
	1560
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	43607

	Total Rs:
	425573


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 5L SUB-DRAIN LAKHI SYSTEM @ RD: 19_____________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623

	05)
	191
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	24056

	06)
	571.95
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	76571

	07)
	187.68
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	63248

	08)
	8.37
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	40345

	09)
	932.38
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	28825

	10)
	3600
Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812

	Total Rs:
	257029


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 2R SUB-DRAIN LAKHI SYSTEM @ RD: 26._____________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623

	05)
	191
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	24056

	06)
	571.95
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	76571

	07)
	187.68
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	63248

	08)
	8.37
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	40345

	09)
	1031.18
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	28825

	10)
	3600
Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812

	Total Rs:
	259718


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR / RE-CONSTRUCTION OF VILLAGE ROAD BRIDGE ALONG 4R SUB-DRAIN SHIKARPUR SYSTEM @ RD: 47.
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782
Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      
	2117.50
	P. Cwt
	20713.39

	02)
	9782
Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil            
	187.55
	%Cft
	1834.61

	03)
	371.3
Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	4772.90

	04)
	5760
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil (P-4, I-18(b)
	3176.25
	%0Cft
	18295.20

	05)
	600
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	75570

	06)
	941.88
Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. S. I. No: 3 (a), /P-11.
	13387.69
	%0

Cft
	126095.31

	07)
	30
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.

S. I. No: 7 (i) (b), /P-21.
	14429.25
	%
Cft
	4328.78

	08)
	214
Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge.  (P-15 & 16 Item 6 (i))
	337.00
	P. Cft:
	72118

	09)
	11.46
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	55260

	10)
	322
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2344.59
	%Sft
	7549.58

	11)
	8448
Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	8944.32

	Total Rs:
	395482.23


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR / RE-CONSTRUCTION OF VILLAGE ROAD BRIDGE ALONG 4LA SUB-DRAIN LAKHI SYSTEM @ RD: 00 (JUNCTION).
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	9782

Cft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil                                                      
	2117.50
	P. Cwt
	20713.39

	02)
	9782

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil            
	187.55
	%Cft
	1834.61

	03)
	371.3
Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	4772.90

	04)
	5760
Cft
	Excavation in foundation of building, bridges & other structure including dag belling dressing refilling around structure with excavated earth water & ramming lead up to 5 feet in ordinary soil 
	3176.25
	%0Cft
	18295.20

	05)
	600
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	12595.00
	%
Cft
	75570

	06)
	941.88
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	14429.25
	%
Cft
	136095.31

	07)
	30
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	14429.25
	%
Cft
	4328.78

	08)
	214

Cft
	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects.  (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft:  shingle 1/8” to 1/4” gauge. 
	337.00
	P. Cft:
	72118

	09)
	11.46
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	55260.15

	10)
	322
Cft
	Cement Plaster struck joints 1:3.
	2344.59
	%Sft
	7549.58

	11)
	8448
Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 
	1058.75
	%0 Cft
	8944.32

	12)
	500

Cft
	Stone Filling
	2684
	% Cft
	13420

	Total Rs:
	408902.23


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES
Name of Work: -     
REPAIR OF W.C X-ING ALONG 2R SUB-DRAIN LAKHI SYSTEM @ RD: 23._____________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	622.15

Cft
	Dismantling brick work in lime of Cement mortar.
	1285.63
	%
Cft
	7998

	02)
	135

Cft
	Dismantling cement concert plain 1:3.:6.
	1303.80
	%
Cft
	1764

	03)
	51.18

Cft
	Dismantles Cement concrete reinforced separating reinforcement from concrete cleaning & strengthening the same.
	5445.00
	%
Cft
	2787

	04)
	3600

Cft
	Borrowpit brick work in lime or Cement mortar undressed lead upto 100 ft:

(a) Ordinance soil. 
	2117.50
	%0

Cft
	7623

	05)
	191
Cft
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate Without shuttering ratio 
	14429.25
	%
Cft
	27560

	06)
	571.95
Cft
	Pacca brick work other than building i/c sticking of joints upto 20 ft: height in cement sand mortar 1:3.
	13387.69
	%
Cft
	76571

	07)
	187.68
Cft
	Reinforced cement concrete work including all labour material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle.)

(a) R.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. 1:2:4.
	337.00
	P. Cft
	63248

	08)
	8.37
Cwt
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.   
	4820.20
	P. Cwt
	40345

	09)
	1031.18
Cft
	Cement Plaster struck joints 1:3.

P-     Item No: 
	2795.30
	%Sft
	28825

	10)
	1800
Cft
	Re-handling of earthwork. 

(b) Upto a lead of 50Ft: 

P-2 Item No: 9 (b)
	1058.75
	%0 Cft
	3812

	Total Rs:
	258448/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
DESILTING ALONG 4R SUB-DRAIN LAKHI SYSTEM @ RD: 50 TO 56.5.____________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	166085

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	232330/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
DESILTING ALONG 2RC SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 07._______________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	97530
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	136431/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
DESILTING ALONG 2L SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 24.______________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	331605
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	463869/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
DESILTING ALONG 5L SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 17.______________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	357303
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	499816/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
DESILTING ALONG 4L SUB-DRAIN LAKHI SYSTEM @ RD: 17 TO 29.____________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	250879
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	350945/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
DESILTING ALONG 1LA SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 13.__________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	189870
Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	265602/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
STRENGTHENING OF BANKS ALONG 1L SUB-DRAIN LAKHI SYSTEM @ RD: 23.00 TO 25.00.___________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	770000
Sft
	Borrowpit  Excavation undressed  lead  up   to  100 ft:  (a)  ordinary  soil
(Page No: 1, Item No: 3 (a)
	2117.50
	%0 Sft
	163047

	02)
	770000

Cft
	Carriage of 100 Cft:/ 5 tones of all material like stone aggregate, spwal, coal, lime, surkhi etc B G. rail fastening points and crossing bridges, girders, pipes, 10” x 5”or 1000 mounds of fuel wood by trucks or any other means owned by the contractors. (Average 01 miles. Rate analysis attached)
	407.00
	% Cft
	313390

	03)
	770000

Cft
	Dressing and leveling of Earth work to designed section etc complete. b) in ordinary or hard soil                              (Page-3, Item No.11b)
	187.55
	%0 Cft
	14437

	Total Rs:
	490874/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


BILL OF QUANTITIES

Name of Work: -     
DESILTING ALONG 1L SUB-DRAIN LAKHI SYSTEM @ RD: 0 TO 23.__________________________________________
	Item No:
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	2
	3
	4
	5
	6

	01)
	346205

Cft
	Earth Work Excavation by Hydraulic Excavator Lead Upto 50 Ft:

a) Soft Soil. (Silt, Ashes, etc)
S. I. No: 105, /P-112.
	1398.86
	%0 Cft
	484292/-


Amount TOTAL (a)

………… % above / below on the rates of CSR.
Amount to be added / deducted on the basis 








Of premium quoted.

     TOTAL (b)

Total (A) = a + b in words & Figures:

	Contractor
	Executive Engineer / Procuring Agency

Shikarpur Drainage Division Shikarpur 


