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SHARZAD
E ASSOGCIATES

ccccccccccccccccccc , ENGINEERS & PLANNERS

MODERNIZATION OF GCT, SITE, KARACHI

REPAIRING AND MAINTENANCE WORK OF ADMIN AND POWER SECTIONS

GRAND SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT
1 Cost of Admin Section Repairing Work (Page No. 02 - 21) Rs=
2 Cost of Power Section Repairing Work (Page No. 22 - 41) Rs=
Total Cost of Work Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Dated:




SHANZAD
P No. 2
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CONSULTING ARCHITECT, ENGINEERS & PLANNERS

MODERNIZATION OF GCT, SITE, KARACHI

REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT

1 Cost of Civil Work (Scheduled Items) (Page No. 03 - 08) Rs=
2 Cost of Civil Work (NSI) (Page No. 09 - 12) Rs=
(A) Rs=

Cost of Plumbing Work (Scheduled Items) (Page No. 13 - 15) Rs=

4 Cost of Plumbing Work (NSI) (Page No. 16 - 17) Rs=
(B) Rs=

5 Cost of Electrical Work (Scheduled Items) (Page No. 18 - 19) Rs=
6 Cost of Electrical Work (NSI) (Page No. 20 - 21) Rs=
() Rs=

Total Cost of Work (A+B+C)= Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp
Dated:
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SHARZAD

ASSOCIATES
MODERNIZATION OF GCT’ SITE’ KARACHI CONSULTING ARCHITECT, ENGINEERS & PLANNERS
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)
BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
1 REMOVAL OF PLASTER
Removing cement or lime plaster. (Page No. 13,
ltem No. 33) 65,000.00 | %Sft | 121.00 78,650.00
2 DISMANTLING
Dismantling glazed or encaustic tiles etc. (Page No.
o)
13, Item No. 55) 35,000.00 %Sft 786.50 275,275.00
3 Dismantling cement concrete plain 1:2:4 (Page No.
10, Item No. 19-) 9,500.00 | %Cft | 3,327.50 316,112.50
4 REMOVING DOORS
Removing doors with chowket (Page No. 12, Item
No. 33-a) 40 Each 142.18 5,687.20
5 REMOVING WINDOW
Removing window and sky light with chowket (Page
No. 12, Item No. 33-b) 105 Each 102.85 10,799.25
PLINTH PROTECTION
6 Excavation in Ordinary Soil in foundation of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated 2,000.00 |%o0cft| 3,176.25 6,352.50
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)
7 Cement concrete plain  including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, ltem No. 5)
a Ratio 1:4:8 300.00 %Cft | 11,288.75 33,866.25
b Ratio 1:3:6 300.00 %Cft | 12,595.00 37,785.00
c %" thick Cement Plaster 1:4 upto 12' height. (Page
No. 51, Item No. 11-c) 4,500.00 %Sft 3,015.76 135,709.20




Page No. 4

MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

10

11

12

G..FRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.l. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

MARBLE ON STAIR STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (%"
thick) Page No. 42, Item No. 28.

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Internal Wall Plaster (Page No. 51, Item No.
12-b)

%" thick External Wall Plaster (Page No. 51, Iltem No.
12-c)

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

850.00

1,120.00

390.00

40,000.00

20,000.00

1,500.00

Per
Rft

Per Sft

Per Sft

%Sft

%Sft

%Cft

228.90

998.46

567.48

2,241.80

2,678.50

15,771.01

194,565.00

1,118,275.20

221,317.20

896,720.00

535,700.00

236,565.15
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD

ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

13

14

15

16

17

18

GLASS PANES

Glazing with panes (24 oz to 26 0z.) using putty and
deodar wooden 1st class fillets. (Page No. 63, Item
No. 46)

SCRAPPING PAINT
Scrapping ordinary distemper, oil bound distemper
or paint on walls. (Page No. 13, Item No. 54-b)

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Iltem No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

500.00

97,000.00

27,000.00

27,000.00

45,000.00

25,000.00

Per Sft

%Sft

%Sft

%Sft

%Sft

%Sft

163.90

226.88

442.75

1,079.65

3,444.38

2,567.95

81,950.00

220,073.60

119,542.50

291,505.50

1,549,971.00

641,987.50
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

19

20

21

22

23

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

FALSE CEILING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

SUB FLOORING

4" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item No.
5-h)

GLAZED TILE FLOORING

Laying floors of approved coloured glazed tiles 74"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. Page No. 42, Item No.
25)

GLAZED TILE DADO / SKIRTING

White glazed tiles %" thick dado jointed in white
cement and laid over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Item No. 37)

7,500.00

7,250.00

3,200.00

10,000.00

23,000.00

2,050.00

%Sft

%Sft

%Sft

%Cft

%Sft

%Sft

2,116.41

977.40

25,293.42

12,595.00

27,747.06

28,253.61

158,730.75

70,861.50

809,389.44

1,259,500.00

6,381,823.80

579,199.01
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

24

25

26

27

28

29

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

IRON GRILL

Providing and fixing iron steel grill using solid square
bars of size 14" X %" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)

MESH

P/F G.I. expanded metal % - 2- gauge fixed to
chowkats with %" deodar strips and screws. (Page
No. 65, Item No. 66-A)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d)

Two coats of bitumen laid hot using 34 |bs for %Sft
over roof and blinded with sand at one Cft Per %Sft.
(Page No. 34, Item No. 13)

1,500.00

3,500.00

1,440.00

2,510.00

2,560.00

27,000.00

42,000.00

%Sft

%Sft

Per
Rft

Per Sft

Per Sft

%Sft

%Sft

27,747.06

28,299.30

49.97

194.16

178.68

4,411.82

1,887.40

416,205.90

990,475.50

71,956.80

487,341.60

457,420.80

1,191,191.40

792,708.00
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(GROND FLOOR)
BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
30 | ALUMINUM WINDOWS / VENTILATORS
Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen 2,600.00 |persft| 1,318.52 3,428,152.00
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)
Sub Total Rs= 24,103,366.05
% above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

31

32

33

34

35

REMOVAL OF DEBRIES

Removing of all debris and rubbish of all kinds and
sizes from site including all lead and lifts as directed
by the Engineer-in-Charge.

TAKING OUT FITTINGS

Taking out carefully of required all type of electrical
and plumbing fitting and fixtures, air-conditioner
with frame including G.I. Pipe, C.I Pipe, PVC Pipe and
R.C.C Pipes etc. Complete in all respects including
cutting of wall / plinth care and its repairing to
original shape and specification stacking salvaged
materials at site and disposing of unserviceable
material by the Engineer-in-Charge upto any height
and any floor.

STONE SOLING

Providing and laying soling stone 6" to 9" thick
under floor including packing with spawls and chips
and consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and colour, cutting wood to required shape and size
with three operating keys (Taiwan make). complete
in all respect as per specification & instructions of
the Engineer-in-Charge.

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in
all respect as per specification and instructions of
the Engineer-in-Charge.

Lumpsum

Lum Sump

1,000.00

40

10

Job

Job

P.Cft

Each

Each
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SHARZAD
IE ASSOCIATIEES

MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QryY

UNIT RATE AMOUNT

36

37

38

39

PLASTER PATCHES (SLAB) CRACK REPAIR

Plastering 2" to 3" thick and (upto 2" wide) in
patches in cement and sand mortar 1:4 including
curing and scraping old damaged portion in regular
shape and removal of rubbish form the site etc.
complete as per direction of Engineer-in-charge in
ground floor in required layers. (upto any height and
any floor)

PLASTER PATCHES (WALL) CRACK REPAIR

Plastering %" to 1" thick and (upto 2" wide) in
patches in cement and sand mortar 1:4 including
curing and scraping old damaged portion in regular
shape and removal of rubbish form the site etc.
complete as per direction of Engineer-in-charge in
ground floor in two layers. (upto any height and any
floor)

PVC RAIN DOWN PIPE

Providing and fixing 3" dia polyving chloride rain
water down pipe including tees, socket, bend and
clamp bolts et, complete in all respect as per
instruction by the Architect / Engineer. (DADEX or
approved equivalent) upto any height and floor

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.

5,500.00

4,500.00

200.00

250.00

Per Sft

Per Sft

Per
Rft

Per
Rft
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

40

41

42

IRON FITTING

Providing and fixing iron hinges, tower bolts, cleats,
handles, alldrops etc. in repairable wooden doors,
windows and ventilators wherever required as per
instructions of the Architect / Engineer-in-Charge.

C.CGOLA

Providing and laying gola 3" X 3" concrete 1:2:4
using graded screened bajri at junction of slab and
walls and finished with cement plaster 1:4 including
curing etc. complete.

WATER STORAGE TANK OVER ROOF

Construction of storage tank over roof of the
required size poured and cast in RCC 1:2:4 including
formwork in all walls and slab laying 2" thick 1:4
cement concrete floor finished with neat cement
slurry,’2" thick cement plaster in1:3 cement mortar
internally all using approved water proofing agent
pudlo or its equivalent grade @ 5lbs/bag of cement
and %" thick in cement plaster in 1" to 3" cement
mortar externally including curing etc. 1 no.
manholes opening size 18"x 18" and C.| water tight
Manhole cover and frame weight 40.Kg/ each with
proper locking arrangement complete all as per
drawing and design including the cost of
reinforcement. Complete in all respect as per
instructions of the Architect / Engineer-in-Charge.

200

1,200.00

3,000.00

Nos

Rft

Per
Glen
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MODERNIZATION OF GCT, SITE, KARACHI

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

(GROND FLOOR)

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION QryY UNIT

RATE

AMOUNT

43

UNDERGROUND STORAGE TANK

Construction of Underground Water Storage Tank
including excavation in all kinds of soil / rock upto
required depth and laying of 12" thick stone soiling
in base and laying of 1:4:8 cement concrete in
foundations, poured in casted in RCC 1:1%:3 using
sulphate resistant cement including formwork in
base slab, 3" thick 1:4 cement concrete floor
finished with neat cement slurry, %" thick cement
plaster in 1:3 cement water internally with two coat
of white wash, %" thick 1:4 cement sand external
plaster mixed pudlo @ 5 Ibs / bag of cement or
approved water proofing agent externally painted Per
with PB-4 @ 20Ib / 100 Sft etc. Providing and fixing >/000.00 Glen
%" dia M.S. galonised rungs at every foot of rest
embedded properly in walls and 1 no. man hole
opening size 24" x 24" to each tank and water tight
C.I Manhole Cover and Frame weight 65kg / each
with proper locking arrangement, complete in all
respect as per drawing and design including the cost
of reinforcement complete in all respect as per
instruction of the Architect / Engineer.

Cost of Non-Schedule Item (Civil Work)

Rs=
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

44

45

46

47

PAKISTANI WC

Providing and fixing squatting type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 1%" dia white
porcelain enameled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6"
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with %" dia brass stop cock with pair of
brass nuts and lining joints and nylon connections.
(CH-I, Page No. 6, Item No. 23)

Each

Each

Each

Each

5,728.80

11,477.40

1,193.17

447.15

22,915.20

22,954.80

7,159.02

3,577.20
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

48

49

50

51

52

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 i/c the cost of earthen ware pedestal white or
coloured glazed (foreign equivalent) Page No. 3,
Item No. 10+11

BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.
complete (Master Brand or as recommended by
Engineer-in-Charge). Page No. 19, Item No. 23

HANDLE VALVE
Providing and fixing handle valves (china) Page No.
17, Item No. 5 (1 & 1)

%" dia
%" dia

BIB COCKS

Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19,
Item No. 19-a)

TEE STOP COCKS

Supply and fixing %" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18,
Item No. 12-b)

Each

Each

Each
Each

Each

Each

7,461.47

10,322.40

200.42
271.92

3,432.00

889.46

44,768.82

61,934.40

1,202.52
1,087.68

13,728.00

3,557.84
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

53

54

55

56

57

STOP COCK

Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18,
Iltem No. 12-a)

PILLER COCK

Supplying & fixing swan type piller cock of superior
quality with crystal head %" dia. Page No. 19, Item
No. 16(b)

LONG BIB COCK
Supply and fixing long bib cock of superior quality
with C.P.head 74" dia. (Page No. 19, Item No. 13a)

MIRROR

P/F 24" X 18" beveled edge mirror of Belgium glass
complete with 1/8" thick hard board and c.p.screws
fixed to wooden pleat. (Standard Pattern) Page No.
7, ltem No. 3-a)

MANHOLE

Constructing manhole or inspection chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) depth with walls of BB in cement sand mortar
1:3 cement plastered 1:3, %" thick inside of walls
and 1" thick over benching and channel including
fixing C.I.Mahole cover with frame of clear opening
1-%' X 1-%' of 1.75 cwt. (88.9 kg) embedded in plain
CC 1:2:4 and fixing ™ dia MS steps 6" wide
projecting 4" from the face of wall at 12" CC duly
painted etc. complete as per standard specifications
and drawing. (4" to 12" dia 2' X 2' X 3'-6") Page No.
CH-II, Page No. 46, Item No. P-a.

Each

Each

Each

Each

Each

843.92

877.80

877.80

1,711.60

14,748.00

3,375.68

6,144.60

2,633.40

3,423.20

58,992.00

Sub Total
% below / above

Cost of Plumbing Work (Scheduled Items)

Rs=

Rs=

Rs=

257,454.36




Page No. 16

MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,
(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

58

59

60

PPRC PIPES

Providing and fixing PPRC Pipes and bend, elbow,
tee & specials, etc.; including fixing, cutting and
fitting, complete with and including the cost of
cutting trench upto 2'-6" feet deep, refilling
watering, ramming and disposal of surplus earth
within one chain and painting 2 coats of bitumen
paint to pipes and specials after cleaning and
hessian cloth soaked in maxphalt composition
wrapped tightly round the pipes and testing to a
pressure head of 200 feet and cartage within 10
miles (16.09 km).

Do. Do % inch (12 mm) Dia Pipe.

Do. Do % inch (20 mm) Dia Pipe.

Do. Do 1 inch (25 mm) Dia Pipe.

Do. Do 1% inch (32 mm) Dia Pipe.

Do. Do. 2 inch (50 mm) dia pipe.

UPVC PIPES FOR DRAIN

Providing and fixing un plastized polyvinyl chloride
pipe 8 inch dia (P.V.C) 'B' class and bend, tee, elbow
specials etc. including cutting and fitting complete
with and including the cost of cutting trench upto
1% feet deep refilling, watering, ramming and
disposal of surplus earth within one chain and after
cleaning the pipe and cartage within 10 miles (16.09
km.) (working pressure 12 kg/cm?).

3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respect as per instructions of the
Engineer-in-Charge.

1,550.00

1,120.00

1,050.00

837.73

810.00

250.00

P.Rft

P.Rft

P.Rft

Rft

Rft

P.Rft

Each
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

61

62

63

u.P.V.C PIPE

Providing and fixing un polyvinyl chloride pipe
(P.V.C ) "E" Class and tee, bend & elbow specials
etc. including cutting and fitting, complete with and
including the cost of trench upto 1-1/2 feet deep
refilling, watering, ramming, and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure 12
kg/cm?2)

Do. Do. 3 inches (75 mm) dia pipe

Do. Do. 4 inches (100 mm) dia pipe

MONO BLOCK PUMPING SET

Providing and fixing mono block pumping set
complete with % HP pump 2800 RPM complete with
AC 220 V single phase motor on a common base
plate having suction & discharge 1" X 1" and 40'
head as approved including excavation, cast of RC
foundation in ratio 1:2:4 S.R.C fairface including
supply and installation of foundation bolts and nuts
etc. of required dia meter. Complete in all respect as
per instructions of the Engineer-in-Charge.

3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respect as per instructions of the
Engineer-in-Charge.

500.00

500.00

Rft

Rft

Each

Each

Cost of Plumbing Works

Rs=
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

64

65

66

67

68

69

70

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall or column as required.(Page No.
15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated wire
in 20 mm (3/4") PVC conduit recessed in the wall or
column as required.(Page No. 15, Item No. 125)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, Iltem
No. 2)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, ltem No. 5)

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/064 (16 mm?) copper
conductor in 1" dia PVC conduit recessed in the
wall. (Page No. 2, Item No. 14)

170.00

30.00

30

65

300.00

150.00

20.00

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Per
Meter

1,130.00

669.00

72.00

3,185.00

139.00

305.00

641.00

192,100.00

20,070.00

2,160.00

207,025.00

41,700.00

45,750.00

12,820.00
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(GROND FLOOR)
BILL OF QUANTITIES (Electrical Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
71 | Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219) 170 Each 54.00 9,180.00
72 | Providing and fixing 3 pin way 5 amp plug & socket
flush type (Page No. 330, Item No. 223) 30 Each 91.00 2,730.00
73 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 15 Each 151.00 2,265.00
74 | Providing and fixing circuit breaker
6,10,15,20,30,40,50,&63 amps DP (TB-SS )on 35 Each 2,45600 85,96000
prepared board as required. (Page No. 31/204)
Sub Total Rs= 621,760.00
above / below Rs=
Cost of Electrical Work (Scheduled ltems) Rs=
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

NSI - Electrical Works

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

75

76

77

78

EXHAUST FAN

Supply & Installation of 8" dia plastic body exhaust
fan including all civil works required for complete
installation and including all labour and materials as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

30

115

18

Each

Per Sft

Each

Each
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MODERNIZATION OF GCT, SITE, KARACHI
REPAIRING AND MAINTENANCE WORK OF ADMIN SECTION,

(GROND FLOOR)

BILL OF QUANTITIES

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

NSI - Electrical Works

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

79

80

81

LIGHTING

Providing and fixing following light and light fixtures.
Complete in all respect as per drawing, design,
specification and instructions of the Engineer-in-
Charge. (all lighting and fixtures should be Philips
make or equivalent) Complete in all respect as per
instructions of Engineer-in-Charge.

LED 18W 10" size square / round

LED 10 W, 6" size square / round

LED Tube Light 4', 18 W

ELECTRIC WATER COOLER

Providing and fixing of electric water cooler totally
rust proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water
filter (mabzi or equivalent) as approved by the
Engineer.

EARTHING SET

Providing and fixing earthing set with 600 mm X 600
mm X 6 mm copper plate buried in the ground at a
depth of 3.6 m or less if water come out from the
ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

200

20

10

Each

Each

Each

Each

Job

Cost of Electrical Work
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MODERNIZATION OF GCT, SITE KARACHI

REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT

1 Cost of Civil Work (Scheduled Items) (Page No. 23 - 28) Rs=
2 Cost of Civil Work (Non-Scheduled Items) (Page No. 29 - 32) Rs=
(A) Rs=

Cost of Plumbing Work (Scheduled Items) (Page No. 33 - 35) Rs=

4 Cost of Plumbing Work (NSI) (Page No. 36 - 37) Rs=
(B) Rs=

5 Cost of Electrical Work (Scheduled Items) (Page No. 38 - 39) Rs=
6 Cost of Electrical Work (NSI) (Page No. 40 - 41) Rs=
(€) Rs=

Total Cost of Work (A+B+C)= Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Dated:
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MODERNIZATION OF GCT, SITE, KARACHI

REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

1 REMOVAL OF PLASTER

Removing cement or lime plaster. (Page No. 13,
ltem No. 33) 15,000.00 | 9%Sft 121.00 18,150.00

2 DISMANTLING

Dismantling glazed or encaustic tiles etc. (Page No.
0,
13, Item No. 55) 23,350.00 %Sft 786.50 183,647.75

3 Dismantling cement concrete plain 1:2:4 (Page No.
10, Item No. 19-c) 10,000.00 | %Cft | 3,327.50 332,750.00

4 Dismantling cement concrete reinforcement
separating reinforcement from concrete cleaning
and straightening the same. (Page No. 10, Item No. 3,000.00 %Cft | 5,445.00 163,350.00
20)

5 REMOVING DOORS

Removing doors with chowket (Page No. 12, Item
No. 33-a) 25 Each 142.18 3,554.50

6 REMOVING WINDOW

Removing window and sky light with chowket (Page

PLINTH PROTECTION

7 EXCAVATION IN FOUNDATION

Excavation in Ordinary Soil in foundation of Building
Bridges and other structures including dabbling
dressing, refilling around structure with excavated 2,000.00 |%0Cft| 3,176.25 6,352.50
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)

a Cement concrete plain  including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5)

b Ratio 1:4:8 1,050.00 %Cft | 11,288.75 118,531.88

c Ratio 1:3:6 1,050.00 %Cft | 12,595.00 132,247.50
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MODERNIZATION OF GCT, SITE, KARACHI

REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

10

11

%" thick Cement Plaster 1:4 upto 12' height. (Page
No. 51, Item No. 11-c)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Trenches - Ratio (1:2:4) 90 Ibs cement 2 cft sand 4
cft shingle %" to %" gauge.

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

SUB FLOORING

4" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item No.
5-h)

FINISH FLOORING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Iltem No. 16-d)

10,000.00

3,000.00

5.00

35,550.00

35,550.00

%Sft

Per Cft

Per
Cwt

%Cft

%Sft

3,015.76

337.00

5,001.70

12,595.00

4,411.82

301,576.00

1,011,000.00

25,008.50

4,477,522.50

1,568,402.01
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MODERNIZATION OF GCT, SITE, KARACHI

REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

12

13

14

15

16

17

G..FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Internal Wall Plaster (Page No. 51, Item No.
12-b)

%" thick External Wall Plaster (Page No. 51, Item No.
12-c)

GLASS PANES

Glazing with panes (24 oz to 26 oz.) using putty and
deodar wooden 1st class fillets. (Page No. 63, Item
No. 46)

SCRAPPING PAINT
Scrapping ordinary distemper, oil bound distemper
or paint on walls. (Page No. 13, Item No. 54-b)

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22)

600.00

650.00

35,000.00

16,000.00

1,000.00

75,000.00

24,000.00

Per
Rft

Per Sft

%Sft

%Sft

Per Sft

%Sft

%Sft

228.90

998.46

2,241.80

2,678.50

163.90

226.88

442.75

137,340.00

648,999.00

784,630.00

428,560.00

163,900.00

170,160.00

106,260.00
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MODERNIZATION OF GCT, SITE, KARACHI

REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

18

19

20

21

22

23

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

FALSE CEILING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

24,000.00

35,000.00

16,000.00

1,500.00

5,000.00

2,200.00

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

1,079.65

3,444.38

2,567.95

2,116.41

977.40

25,293.42

259,116.00

1,205,533.00

410,872.00

31,746.15

48,870.00

556,455.24
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MODERNIZATION OF GCT, SITE, KARACHI

REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

24 | GLAZED TILE FLOORING

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. Page No. 42, Item No.
25)

8,000.00 %Sft | 27,747.06 2,219,764.80

25 | GLAZED TILE DADO / SKIRTING

White glazed tiles %" thick dado jointed in white
cement and laid over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Item No. 37) 2,050.00 %Sft | 28,253.61 579,199.01

26 | GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No. 850.00 %Sft | 27,747.06 235,850.01
25)

27 | GLAZED TILE DADO
Glazed tile dado %" thick laid in pigment over 1:2

cement sand mortar %" thick including finishing. 1.500.00 %sft | 28299.30 424 48950
(Page No. 44, Item No. 38) ' ’ ’

28 | WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width

not less than 2% inches as directed by Engineer-in- 1.440.00 Per 49.97 71.956.80
Charge. (Page No. 65, Item No. 60) ' Rft '

29 | IRON GRILL

Providing and fixing iron steel grill using solid square
bars of size %" X /4" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with 5000.00 |PersSft| 194.16 970,800.00
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)
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MODERNIZATION OF GCT, SITE, KARACHI

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION Qry UNIT RATE

AMOUNT

30

31

MESH

P/F G.I. expanded metal % - 2- gauge fixed to

chowkats with %" deodar strips and screws. (Page 4.000.00 |persft| 178.68

No. 65, ltem No. 66-A)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted

glass glazing (Belgium) & Aluminum fly screen 2,200.00 |PerSft| 1,318.52

including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d)

Two coats of bitumen laid hot using 34 Ibs for %Sft

24,000.00 | %Sft | 4,411.82

over roof and blinded with sand at one Cft Per %Sft. 39.000.00 %Sft 1.887.40

(Page No. 34, Item No. 13)

714,720.00

2,900,744.00

1,058,836.80

736,086.00

Sub Total

% above / below

Cost of Scheduled Items (Civil Work)

Rs=

Rs=

Rs=

23,213,152.44
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MODERNIZATION OF GCT, SITE, KARACHI

REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT RATE AMOUNT

32

33

34

35

36

REMOVAL OF DEBRIES

Removing of all debris and rubbish of all kinds and
sizes from site including all lead and lifts as directed
by the Engineer-in-Charge.

TAKING OUT FITTINGS

Taking out carefully of required all type of electrical
and plumbing fitting and fixtures, air-conditioner
with frame including G.. Pipe, C.I Pipe, PVC Pipe and
R.C.C Pipes etc. Complete in all respects including
cutting of wall / plinth care and its repairing to
original shape and specification stacking salvaged
materials at site and disposing of unserviceable
material by the Engineer-in-Charge upto any height
and any floor.

STONE SOLING

Providing and laying soling stone 6" to 9" thick
under floor including packing with spawls and chips
and consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and colour, cutting wood to required shape and size
with three operating keys (Taiwan make). complete
in all respect as per specification & instructions of
the Engineer-in-Charge.

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in
all respect as per specification and instructions of
the Engineer-in-Charge.

Lumpsum

Lum Sump

1,300.00

60

25

Job

Job

P.Cft

Each

Each
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REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

37

38

39

40

41

PLASTER PATCHES (SLAB) CRACK REPAIR

Plastering 2" to 3" thick in patches in cement and
sand mortar 1:4 including curing and scraping old
damaged portion in regular shape and removal of
rubbish form the site etc. complete as per direction
of Engineer-in-charge in ground floor in required
layers. (upto any height and any floor)

PLASTER PATCHES (WALL)

Plastering %" to 1" thick in patches in cement and
sand mortar 1:4 including curing and scraping old
damaged portion in regular shape and removal of
rubbish form the site etc. complete as per direction
of Engineer-in-charge in ground floor in two layers.
(upto any height and any floor)

PVC RAIN DOWN PIPE

Providing and fixing 3" dia polyving chloride rain
water down pipe including tees, socket, bend and
clamp bolts et, complete in all respect as per
instruction by the Architect / Engineer. (DADEX or
approved equivalent) upto any height and floor

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.

IRON FITTING

Providing and fixing iron hinges, tower bolts, cleats,
handles, alldrops etc. in repairable wooden doors,
windows and ventilators wherever required as per
instructions of the Architect / Engineer-in-Charge.

3,150.00

5,200.00

350.00

65.00

100

Per Sft

Per Sft

Per
Rft

Per
Rft

Nos
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REPAIRING AND MAINTENANCE WORK OF POWER SECTION,

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

42

43

C.CGOLA

Providing and laying gola 3" X 3" concrete 1:2:4
using graded screened bajri at junction of slab and
walls and finished with cement plaster 1:4 including
curing etc. complete.

Repairing of Sky light windows fixed on roof as
replacing of glass, welding of section, painting,
hardware fitting with complete accessories. Making
the good as required at site. Complete in all respect
as per instructions of the Engineer-in-Charge. (upto
any height and any floor)

REPLACEMENT & FIXING GLASS

Replacing, Providing and fixing 5mm thick imported
(best quality) plain / tinted glass wherever required
with iron nails and putty etc. Complete in all respect
at any height and any floor including the cost of
beading as shown on the drawing.

WATER STORAGE TANK OVER ROOF

Construction of storage tank over roof of the
required size poured and cast in RCC 1:2:4 including
formwork in all walls and slab laying 2" thick 1:4
cement concrete floor finished with neat cement
slurry,’%" thick cement plaster in1:3 cement mortar
internally all using approved water proofing agent
pudlo or its equivalent grade @ 5lbs/bag of cement
and %" thick in cement plaster in 1" to 3" cement
mortar externally including curing etc. 1 no.
manholes opening size 18"x 18" and C.| water tight
Manhole cover and frame weight 40.Kg/ each with
proper locking arrangement complete all as per
drawing and design including the cost of
reinforcement. Complete in all respect as per
instructions of the Architect / Engineer-in-Charge.

750.00

Lumpsum

1,500.00

1,000.00

Rft

Job

Sft

Per
Glen
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Qry
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44

UNDERGROUND STORAGE TANK

Construction of Underground Water Storage Tank
including excavation in all kinds of soil / rock upto
required depth and laying of 12" thick stone soiling
in base and laying of 1:4:8 cement concrete in
foundations, poured in casted in RCC 1:1%:3 using
sulphate resistant cement including formwork in
base slab, 3" thick 1:4 cement concrete floor
finished with neat cement slurry, %" thick cement
plaster in 1:3 cement water internally with two coat
of white wash, %" thick 1:4 cement sand external
plaster mixed pudlo @ 5 lbs / bag of cement or
approved water proofing agent externally painted
with PB-4 @ 20lb / 100 Sft etc. Providing and fixing
%" dia M.S. galonised rungs at every foot of rest
embedded properly in walls and 1 no. man hole
opening size 24" x 24" to each tank and water tight
C.I Manhole Cover and Frame weight 65kg / each
with proper locking arrangement, complete in all
respect as per drawing and design including the cost
of reinforcement complete in all respect as per
instruction of the Architect / Engineer.

2,000.00

Per
Glen

Cost of Non-Schedule Item (Civil Work)

Rs
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Qry
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RATE

AMOUNT

45

46

47

48

PAKISTANI WC

Providing and fixing squatting type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 14" dia white
porcelain enameled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6"
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with %" dia brass stop cock with pair of
brass nuts and lining joints and nylon connections.
(CH-I, Page No. 6, Item No. 23)

Each

Each

Each

Each

5,728.80

11,477.40

1,193.17

447.15

11,457.60

22,954.80

4,772.68

1,788.60
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49

50

51

52

53

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 i/c the cost of earthen ware pedestal white or
coloured glazed (foreign equivalent) Page No. 3,
ltem No. 10+11

BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.
complete (Master Brand or as recommended by
Engineer-in-Charge). Page No. 19, Item No. 23

HANDLE VALVE
Providing and fixing handle valves (china) Page No.
17, Item No. 5 (1 & 11)

% " dia
%" dia

BIB COCKS

Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19,
Item No. 19-a)

TEE STOP COCKS

Supply and fixing %" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18,
Item No. 12-b)

Each

Each

Each
Each

Each

Each

7,461.47

10,322.40

200.42
271.92

3,432.00

889.46

29,845.88

41,289.60

1,202.52
1,087.68

20,592.00

5,336.76
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54

55

56

57

58

STOP COCK

Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18,
Item No. 12-a)

PILLER COCK

Supplying & fixing swan type piller cock of superior
quality with crystal head %" dia. Page No. 19, Item
No. 16(b)

LONG BIB COCK
Supply and fixing long bib cock of superior quality
with C.P.head %" dia. (Page No. 19, Item No. 13a)

MIRROR

P/F 24" X 18" beveled edge mirror of Belgium glass
complete with 1/8" thick hard board and c.p.screws
fixed to wooden pleat. (Standard Pattern) Page No.
7, Item No. 3-a)

MANHOLE

Constructing manhole or inspection chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) depth with walls of BB in cement sand mortar
1:3 cement plastered 1:3, %" thick inside of walls
and 1" thick over benching and channel including
fixing C.I.Mahole cover with frame of clear opening
1-%' X 1-%' of 1.75 cwt. (88.9 kg) embedded in plain
CC 1:2:4 and fixing ™ dia MS steps 6" wide
projecting 4" from the face of wall at 12" CC duly
painted etc. complete as per standard specifications
and drawing. (4" to 12" dia 2' X 2' X 3'-6") Page No.
CH-II, Page No. 46, Item No. P-a.

Each

Each

Each

Each

Each

843.92

877.80

877.80

1,711.60

14,748.00

5,063.52

4,389.00

4,389.00

3,423.20

58,992.00

Sub Total
% below / above

Cost of Plumbing Work (Scheduled Items)

Rs=

Rs=

Rs=

216,584.84
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59 | PPRCPIPES

Providing and fixing PPRC Pipes and bend, elbow,

tee & specials, etc.; including fixing, cutting and

fitting, complete with and including the cost of

cutting trench upto 2'-6" feet deep, refilling

watering, ramming and disposal of surplus earth

within one chain and painting 2 coats of bitumen

paint to pipes and specials after cleaning and

hessian cloth soaked in maxphalt composition

wrapped tightly round the pipes and testing to a

pressure head of 200 feet and cartage within 10

miles (16.09 km).
a Do. Do % inch (12 mm) Dia Pipe. 1,050.00 P.Rft
b Do. Do % inch (20 mm) Dia Pipe. 990.00 P.Rft
C Do. Do 1 inch (25 mm) Dia Pipe. 850.00 P.Rft
d Do. Do 1% inch (32 mm) Dia Pipe. 710.00 Rft
e Do. Do. 2 inch (50 mm) dia pipe. 696.00 Rft
60 | UPVC PIPES FOR DRAIN

Providing and fixing un plastized polyvinyl chloride

pipe 8 inch dia (P.V.C) 'B' class and bend, tee, elbow

specials etc. including cutting and fitting complete

with and including the cost of cutting trench upto

1% feet deep refilling, watering, ramming and 130.00 Rft

disposal of surplus earth within one chain and after

cleaning the pipe and cartage within 10 miles (16.09

km.) (working pressure 12 kg/cm?).
61 | 3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.

Complete in all respect as per instructions of the 1 Each

Engineer-in-Charge.
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62

63

u.P.V.C PIPE

Providing and fixing un polyvinyl chloride pipe
(P.V.C ) "E" Class and tee, bend & elbow specials
etc. including cutting and fitting, complete with and
including the cost of trench upto 1-1/2 feet deep
refilling, watering, ramming, and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure 12
kg/cm2)

Do. Do. 3 inches (75 mm) dia pipe

Do. Do. 4 inches (100 mm) dia pipe

MONO BLOCK PUMPING SET

Providing and fixing mono block pumping set
complete with % HP pump 2800 RPM complete with
AC 220 V single phase motor on a common base
plate having suction & discharge 1" X 1" and 40'
head as approved including excavation, cast of RC
foundation in ratio 1:2:4 S.R.C fairface including
supply and installation of foundation bolts and nuts
etc. of required dia meter. Complete in all respect as
per instructions of the Engineer-in-Charge.

80.00

75.00

Rft

Rft

Each

Cost of Plumbing Works

Rs=
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64

65

66

67

68

69

70

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall or column as required.(Page No.
15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated wire
in 20 mm (3/4") PVC conduit recessed in the wall or
column as required.(Page No. 15, ltem No. 125)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, Item
No. 2)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, Item No. 5)

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/064 (16 mm?) copper
conductor in 1" dia PVC conduit recessed in the
wall. (Page No. 2, Item No. 14)

170.00

20.00

30

50

100.00

200.00

50.00

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Per
Meter

1,130.00

669.00

72.00

3,185.00

139.00

305.00

641.00

192,100.00

13,380.00

2,160.00

159,250.00

13,900.00

61,000.00

32,050.00
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S.NO DESCRIPTION Qry UNIT RATE AMOUNT
71 | Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219) 170 Each >4.00 9,180.00
72 | Providing and fixing 3 pin way 5 amp plug & socket
flush type (Page No. 330, Item No. 223) 20 Each 91.00 1,820.00
73 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 10 Each 151.00 1,510.00
74 | Providing and fixing circuit breaker
prepared board as required. (Page No. 31/204)
Sub Total Rs= 596,870.00
above / below Rs=
Cost of Electrical Work (Scheduled Items) Rs=
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75

76

77

78

79

EXHAUST FAN

Supply & Installation of 8" dia plastic body exhaust
fan including all civil works required for complete
installation and including all labour and materials as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

LIGHTING

Providing and fixing following light and light fixtures.
Complete in all respect as per drawing, design,
specification and instructions of the Engineer-in-
Charge. (all lighting and fixtures should be Philips
make or equivalent) Complete in all respect as per
instructions of Engineer-in-Charge.

LED 18W 10" size square / round
LED 10 W, 6" size square / round

LED Tube Light 4', 18 W

14

50

15

105

20

Each

Per Sft

Each

Each

Each

Each

Each
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80

81

ELECTRIC WATER COOLER

Providing and fixing of electric water cooler totally
rust proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water
filter (mabzi or equivalent) as approved by the
Engineer.

EARTHING SET

Providing and fixing earthing set with 600 mm X 600
mm X 6 mm copper plate buried in the ground at a
depth of 3.6 m or less if water come out from the
ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

Each

Job

Cost of Electrical Work

Rs




