SHARZAD

Sllassocimss
Establishment of GPI (G) at Surjani, Gadap Town, Karachi
GRAND SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT
1 Cost of Ground Floor (Page No. 02 - 20) Rs=
2 Cost of Proposed First Floor (Page No. 21 - 37) Rs=
3 Cost of Compound Wall (Page No. 38 - 39) Rs=
4 Cost of External Development Work (Page No. 40 - 43) Rs=
5 Cost of PMT & other allied Work (Page No. 44 - 45) Rs=
Total Cost of Work Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Date:
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SHARZAD
E ASSOGCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(GROUND FLOOR)
SUMMARY OF COST

S# SUB HEAD TOTAL AMOUNT
1 Cost of Civil Work (Scheduled Items) (Page No. 03 - 09) Rs=
2 Cost of Civil Work (NSI) (Page No. 10 - 11) Rs=
(A) Rs=
Cost of Plumbing Work (Scheduled Items) (Page No. 12 - 14) Rs=
4 Cost of Plumbing Work (NSI) (Page No. 15 - 16) Rs=
(B) Rs=
5 Cost of Electrical Work (Scheduled Items) (Page No. 17 - 18) Rs=
6 Cost of Electrical Work (NSI) (Page No. 19 - 20) Rs=
() Rs=

Total Cost of Work (A+B+C)= Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Date:
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

REMOVAL OF PLASTER
Removing cement or lime plaster. (Page No. 13,
Item No. 33)

DISMANTLING

Dismantling cement concrete reinforcement
separating reinforcement from concretre cleaning
and straightening the same. (Page No. 10, Item No.
20)

Dismantling glazed or encaustic tiles etc. (Page No.
13, Item No. 55)

Dismantling cement concrete plain 1:2:4 (Page No.
10, Item No. 19-c)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6-iib

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

700.00

100.00

300.00

500.00

200.00

5.00

%Sft

%Cft

%Sft

%Cft

Per Cft

Per
Cwt

121.00

5,445.00

786.50

3,327.50

337.00

5,001.70

847.00

5,445.00

2,359.50

16,637.50

67,400.00

25,008.50
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SHARZAD

ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches or
entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Item No. 92)

SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item No.
5-h)

PLINTH PROTECTION

Excavation in Ordinary Soil in foundation of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)

Cement concrete plain  including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, ltem No. 5)

Ratio 1:4:8
Ratio 1:3:6

%" thick Cement Plaster 1:4 upto 12' height. (Page
No. 51, Item No. 11-c)

30,000.00

220.00

4,923.00

1,825.00

815.00

4,923.00

Per Sft

%Cft

%0Cft

%Cft

%Cft

%Sft

9.74

12,595.00

3,176.25

11,288.75

12,595.00

3,015.76

292,200.00

27,709.00

15,636.68

206,019.69

102,649.25

148,465.86
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SHARZAD

ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

10

11

12

G.I.FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, ltem No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

MARBLE ON STAIR STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (34"
thick) Page No. 42, Item No. 28.

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Internal Wall Plaster (Page No. 51, Item No.
12-b)

%" thick External Wall Plaster (Page No. 51, Iltem No.
12-c)

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

50.00

1,105.00

520.00

9,000.00

22,930.00

615.00

Per
Rft

Per Sft

Per Sft

%Sft

%Sft

%Cft

228.90

998.46

567.48

2,241.80

2,678.50

15,771.01

11,445.00

1,103,298.30

295,089.60

201,762.00

614,180.05

96,991.71
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

13

14

15

16

17

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Iltem
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

TEXTURE COATING

Preparing the surface and applying rock wall / shield
(Natural wall texture) coating to provide durable
curst to wall thickness between 2mm to 32 mm (%")
with acrylic co-polymer emulsion, selected marble
chips, adhesive and bactericdes water resistance
and fire and termite resistance (upto 20'-0" height).
Page No. 55, Item No. 43)

30,000.00

30,000.00

46,702.00

18,000.00

250.00

%Sft

%Sft

%Sft

%Sft

%Sft

442.75

1,079.65

3,444.38

2,567.95

4,504.50

132,825.00

323,895.00

1,608,594.35

462,231.00

11,261.25
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

18

19

20

21

22

23

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

FALSE CEILING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

CHEMICAL POLISHING

Applying chemical polishing on existing mosaic /
marble flooring / dado including cleaning, grinding
with carborandum stone / sand paper and applying
chemical polish as per requirement. (Page No. 48,
Item No. 70)

MARBLE TILE FLOORING

Laying %" thick white marble flooring fine dressed
on the surface without winding set in lime mortar
1:2 including rubbing and polishing of the joints.
(Page No. 42, Item No. 28-a)

1,700.00

2,250.00

7,200.00

280.00

30,000.00

1,100.00

Per
Rft

%Sft

%Sft

%Sft

P.Sft

P.Sft

49.97

2,116.41

977.40

25,293.42

36.60

453.98

84,949.00

47,619.23

70,372.80

70,821.58

1,098,000.00

499,382.40
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

24

25

26

27

28

MARBLE TILE SKIRTING

Providing and fixing %" thick marble tiles of
approved quality and colour and shade size 8" X 4" /
6" X 4" in dado skirting and facing removal / tucking
of existing plaster surface etc. over %" thick base of
cement mortar 1:3 setting of tiles in slurry of white
cement over mortar base including filling the joints
and washing the tiles with white cement slurry,
curing, finishing, cleaning for old works. (Page No.
48, Item No. 68)

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles "
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

COLLAPSIBLE GATE

Providing and fixing iron collapsible gate with
channel framing of section 3/4” x 5/16” at 4” |/c
revitted with %” x 1/8” flat iron patti placed
diagonally and provided with top & bottom T-
section 1” x 1” 1/8” along with rollers also I/c
locking arrangement and fixing in floor/ceiling or
wall etc, completed. (S.I.No.32/P-94)

600.00

850.00

2,560.00

3,350.00

170.00

Per Sft

%Sft

%Sft

Per Sft

Per Sft

201.07

27,747.06

28,299.30

1,318.15

387.04

120,642.00

235,850.01

724,462.08

4,415,802.50

65,796.80
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

29

IRON GRILL

Providing and fixing iron steel grill using solid square
bars of size 2" X 4" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)

3,350.00

Per Sft

194.16

650,436.00

Sub Total
% above / below

Cost of Scheduled Items (Civil Work)

Rs=
Rs=

Rs=

13,856,085.63
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SHARZAD
IE ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QryY

UNIT RATE AMOUNT

30

31

32

33

34

CLEARING OF SITE

Clearing the site by cutting, removing all shrubs,
trees, upto 6 inches girth, etc. and taking out their
entire roots and filling the hollows with earth
complete with dressing, consolidating and watering
the filling including stacking the serviceable
materials and disposal of useless material as
directed, cost of earth.

REMOVAL OF DEBRIES

Removing of all debris and rubbish of all kinds and
sizes from site including all lead and lifts as directed
by the Engineer-in-Charge.

STONE SOLING

Providing and laying soling stone 6" to 9" thick
under floor including packing with spawls and chips
and consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and colour, cutting wood to required shape and size
with three operating keys (Taiwan make). complete
in all respect as per specification & instructions of
the Engineer-in-Charge.

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in
all respect as per specification and instructions of
the Engineer-in-Charge.

Lumpsum

Lumpsum

2,100.00

50

Job

Job

P.Cft

Each

Each
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(GROUND FLOOR)

BILL OF QUANTITIES

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Non-Schedule Items (Civil Work)

DESCRIPTION

Qry

UNIT

AMOUNT

PLASTER PATCHES (SLAB) CRACK REPAIR

Plastering 2" to 3" thick and (upto 2" wide) in
patches in cement and sand mortar 1:4 including
curing and scraping old damaged portion in regular
shape and removal of rubbish form the site etc.
complete as per direction of Engineer-in-charge in
ground floor in required layers. (upto any height and
any floor)

PLASTER PATCHES (WALL) CRACK REPAIR

Plastering %" to 1" thick and (upto 2" wide) in
patches in cement and sand mortar 1:4 including
curing and scraping old damaged portion in regular
shape and removal of rubbish form the site etc.
complete as per direction of Engineer-in-charge in
ground floor in two layers. (upto any height and any
floor)

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.

REPAIRING OF U.G.WATER TANK

Repairing of existing under ground water tank as
plastering in double layers %" & %" respectively, CC
Gola 4" X 4" in concrete, CC flooring of 2" to 3"
thickness, PVC water stop, bitumen coating, %" dia
G.l.LRungs & water proofing etc. supply & fixing C.I.
Cover & frame of existing size and all connections as
required and make the tank functional. Complete all
work in all respect as per requirement of site and as
per instructions of the Engineer-in-Charge.

1,000.00

1,500.00

250.00

Lumpsum

Per Sft

Per Sft

Per
Rft

Job

Cost of Non-Schedule Item (Civil Work)
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(GROUND FLOOR)

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

39

40

41

42

PAKISTANI WC

Providing and fixing squatting type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 1%" dia white
porcelain enameled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6"
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with %" dia brass stop cock with pair of
brass nuts and lining joints and nylon connections.
(CH-I, Page No. 6, Item No. 23)

Each

Each

Each

Each

5,728.80

11,477.40

1,193.17

447.15

34,372.80

22,954.80

9,545.36

3,577.20
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E ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(GROUND FLOOR)
BILL OF QUANTITIES (Plumbing Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QrTy UNIT RATE AMOUNT
43 | LAVATORY BASIN

44

45

46

47

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite 4 Each | 7,461.47 29,845.88
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 i/c the cost of earthen ware pedestal white or
coloured glazed (foreign equivalent) Page No. 3,
Item No. 10+11

BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.
complete (Master Brand or as recommended by 8 Each | 10,322.40 82,579.20
Engineer-in-Charge). Page No. 19, Item No. 23

HANDLE VALVE
Providing and fixing handle valves (china) Page No.
17, Item No. 5 (1 & 1)

%" dia 6 Each 200.42 1,202.52
%" dia 4 Each 271.92 1,087.68
PILLER COCK

Supplying & fixing swan type piller cock of superior

quality with crystal head %" dia. Page No. 19, Item 5 Each 877.80 4,389.00
No. 16(b)

LONG BIB COCK
Supply and fixing long bib cock of superior quality
with C.P.head %" dia. (Page No. 19, Item No. 13a) 9 Each 877.80 7,900.20
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(GROUND FLOOR)

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

48

49

50

51

BIB COCKS

Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19,
Item No. 19-a)

TEE STOP COCKS

Supply and fixing %" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18,
Item No. 12-b)

STOP COCK

Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18,
Item No. 12-a)

MANHOLE

Constructing manhole or inspection chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) depth with walls of BB in cement sand mortar
1:3 cement plastered 1:3, %" thick inside of walls
and 1" thick over benching and channel including
fixing C.I.Mahole cover with frame of clear opening
1-%' X 1-%' of 1.75 cwt. (88.9 kg) embedded in plain
CC 1:2:4 and fixing ™ dia MS steps 6" wide
projecting 4" from the face of wall at 12" CC duly
painted etc. complete as per standard specifications
and drawing. (4" to 12" dia 2' X 2' X 3'-6") Page No.
CH-II, Page No. 46, Item No. P-a.

11

Each

Each

Each

Each

3,432.00

889.46

843.92

14,748.00

27,456.00

7,115.68

9,283.12

132,732.00

Sub Total
% below / above

Cost of Plumbing Work (Scheduled Items)

Rs=

Rs=

Rs=

374,041.44
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

52

53

54

PPRC PIPES

Providing and fixing PPRC Pipes and bend, elbow,
tee & specials, etc.; including fixing, cutting and
fitting, complete with and including the cost of
cutting trench upto 2'-6" feet deep, refilling
watering, ramming and disposal of surplus earth
within one chain and painting 2 coats of bitumen
paint to pipes and specials after cleaning and
hessian cloth soaked in maxphalt composition
wrapped tightly round the pipes and testing to a
pressure head of 200 feet and cartage within 10
miles (16.09 km).

Do. Do % inch (12 mm) Dia Pipe.

Do. Do % inch (20 mm) Dia Pipe.

Do. Do 1 inch (25 mm) Dia Pipe.

Do. Do 1% inch (32 mm) Dia Pipe.

Do. Do. 2 inch (50 mm) dia pipe.

UPVC PIPES FOR DRAIN

Providing and fixing un plastized polyvinyl chloride
pipe 8 inch dia (P.V.C) 'B' class and bend, tee, elbow
specials etc. including cutting and fitting complete
with and including the cost of cutting trench upto
1% feet deep refilling, watering, ramming and
disposal of surplus earth within one chain and after
cleaning the pipe and cartage within 10 miles (16.09
km.) (working pressure 12 kg/cm?).

3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respect as per instructions of the
Engineer-in-Charge.

200.00

175.00

150.00

75.00

90.00

200.00

P.Rft

P.Rft

P.Rft

Rft

Rft

P.Rft

Each




Page No. 16

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

Qry

UNIT RATE AMOUNT

55

56

u.P.V.C PIPE

Providing and fixing un polyvinyl chloride pipe
(P.V.C ) "E" Class and tee, bend & elbow specials
etc. including cutting and fitting, complete with and
including the cost of trench upto 1-1/2 feet deep
refilling, watering, ramming, and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure 12
kg/cm?2)

Do. Do. 3 inches (75 mm) dia pipe

Do. Do. 4 inches (100 mm) dia pipe

MONO BLOCK PUMPING SET

Providing and fixing mono block pumping set
complete with % HP pump 2800 RPM complete with
AC 220 V single phase motor on a common base
plate having suction & discharge 1" X 1" and 40'
head as approved including excavation, cast of RC
foundation in ratio 1:2:4 S.R.C fairface including
supply and installation of foundation bolts and nuts
etc. of required dia meter. Complete in all respect as
per instructions of the Engineer-in-Charge.

150.00
120.00

Rft

Rft

Each

Cost of Plumbing Works

Rs=
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=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

57

58

59

60

61

62

63

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall & columns as required.(Page
No. 15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated wire
in 20 mm (3/4") PVC conduit recessed in the wall or
column as required.(Page No. 15, Item No. 126)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, Item
No. 2)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, ltem No. 5)

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/064 (16 mm?) copper
conductor in 1" dia PVC conduit recessed in the
wall. (Page No. 2, Item No. 14)

50.00

40.00

117

1,000.00

300.00

100.00

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Per
Meter

1,130.00

985.00

72.00

3,185.00

139.00

305.00

641.00

56,500.00

39,400.00

360.00

372,645.00

139,000.00

91,500.00

64,100.00
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(GROUND FLOOR)
BILL OF QUANTITIES (Electrical Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
64 | Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219) 300 Each 54.00 16,200.00
65 | Providing and fixing 3 pin way 5 amp plug & socket
flush type (Page No. 330, Item No. 223) 40 Each 91.00 3,640.00
66 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 30 Each | 151.00 4,530.00
67 | Providing and fixing circuit breaker
6,10,15,20,30,40,50 & 63 amps DP (TB-55 )on 60 Each 2,45600 147,36000
prepared board as required. (Page No. 31/204)
68 | Providing and fixing circuit breaker
15,20,30,40,50,60,75 & 100 amps TP (XS-100NS) on
prepared board as required. (Page No. 31/207) 15 Each | 9,261.00 138,915.00
Sub Total Rs= 1,074,150.00
above / below Rs=
Cost of Civil Work (Scheduled Items) Rs=
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SHARZAD
=

ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(GROUND FLOOR)

BILL OF QUANTITIES

NSI - Electrical Works

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

69

70

71

72

EXHAUST FAN

Supply & Installation of 12" dia metal body exhaust
fan including all civil works required for complete
installation and including making hole for the
exhaust fan in wall and making it good, all labour
and materials as required Complete in all respect as
per instructions of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

40

117

Each

Per Sft

Each

Each




Page No. 20 SHARZAD
E ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(GROUND FLOOR)

BILL OF QUANTITIES

NSI - Electrical Works

S.NO DESCRIPTION QryY UNIT RATE AMOUNT

73 | LIGHTING

Providing and fixing LED 18W 10" size square /
round light and fixtures. Complete in all respect as
per drawing, design, specification and instructions
of the Engineer-in-Charge. (all lighting and fixtures 200 Each
should be Philips make or equivalent) Complete in
all respect as per instructions of Engineer-in-Charge.

74 | ELECTRIC WATER COOLER
Providing and fixing of electric water cooler totally
rust proof, pressure type with stainless steel body as

manufactured by MECO including 3 stage water 2 Each
filter (mabzi or equivalent) as approved by the
Engineer.

75 EARTHING SET

Providing and fixing earthing set with 600 mm X 600
mm X 6 mm copper plate buried in the ground at a
depth of 3.6 m or less if water come out from the
ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

2 Job

76 | P/F 20 amps double pole MCCB in metal board
recessed in the wall / flush type inclduing incoming
and outgoing connection as required. Complete in 2 Each
all respect as per direction of the Engineer-in-
Charge.

77 | FLOODLIGHT FIXTURE

Providing and fixing 50 W LED floodlight fixture with
all required accessories at any height any floor as
located at site. Philips make or as approved 10 Each
equivalent. Complete in all respect as per
instructions of the Engineer-in-Charge.

Cost of Electrical Work Rs=
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

SUMMARY OF COST

S# SUB HEAD TOTAL AMOUNT
1 Cost of Civil Work (Scheduled Items) (Page No. 22 - 27) Rs=
2 Cost of Civil Work (NSI) (Page No. 28 - 29) Rs=
(A) Rs=
Cost of Plumbing Work (Scheduled Items) (Page No. 30 - 32) Rs=
4 Cost of Plumbing Work (NSI) (Page No. 33 - 33) Rs=
(B) Rs=
5 Cost of Electrical Work (Scheduled Items) (Page No. 34 - 35) Rs=
6 Cost of Electrical Work (NSI) (Page No. 36 - 37) Rs=
() Rs=

Total Cost of Work (A+B+C)= Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Date:




Page No. 22

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(FIRST FLOOR)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION Qry UNIT RATE AMOUNT

Dismantling cement concrete plain 1:2:4 (Page No.
10, Item No. 19-c) 500.00 %Cft | 3,327.50 16,637.50

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Beam & Lintels - Ratio (1:2:4) 90 lbs cement 2 cft
sand 4 cft shingle %" to %" gauge. 1,200.00 |Per Cft| 337.00 404,400.00
Slabs & Projection (6" thick) - Ratio (1:2:4) 90 Ibs
cement 2 cft sand 4 cft shingle %" to %" gauge. 2,175.00 |PerCft| 337.00 732,975.00

Sun Shade (6" thick) - Ratio (1:2:4) 90 Ibs cement 2

cft sand 4 cft shingle %" to %" gauge. 295.00 Per Cft| 337.00 99,415.00

Columns Super Structure (6" thick) - Ratio (1:2:4)
90 Ibs cement 2 cft sand 4 cft shingle %" to J" 300.00 Per Cft| 337.00 101,100.00
gauge.

Dummy Columns (Top Roof) - Ratio (1:2:4) 90 lbs
cement 2 cft sand 4 cft shingle 4" to 4" gauge. 500.00 Per Cft|  337.00 168,500.00
STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings Per
. Y g' P - g ! . & 400.00 5,001.70 2,000,680.00
including cost of binding wire (also includes removal Cwt

of rust from bars) Page No. 16, Item No. 8-b.
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item No.
5-h)

G.I.FRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

MARBLE ON STAIR STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (34"
thick) Page No. 42, Item No. 28.

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Internal Wall Plaster (Page No. 51, Item No.
12-b)

%" thick External Wall Plaster (Page No. 51, Item No.
12-c)

1,020.00

165.00

1,105.00

800.00

16,800.00

22,930.00

%Cft

Per
Rft

Per Sft

Per Sft

%Sft

%Sft

12,595.00

228.90

998.46

567.48

2,241.80

2,678.50

128,469.00

37,768.50

1,103,298.30

453,984.00

376,622.40

614,180.05
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(FIRST FLOOR)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

9 BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

3,900.00 %Cft | 15,771.01 615,069.39

10 | PRIMING COAT

Priming coat of chalk distemper (Page No. 53, Item
No. 22) 30,000.00 | %Sft 442.75 132,825.00

11 | DISTEMPERING
Preparing surface and painting with Distemper- 1st

coat over prlmlng coat (Page No. 53, Item No. 24-C) 30.000.00 %Sft 1.079.65 323.895.00
3 Coats

12 | INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then 45,010.00 | %Sft | 3,444.38 1,550,315.44
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

13 | WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of | 18000.00 | %Sft | 2,567.95 462,231.00

approved make. (Page No. 55, Item No. 38-a&b)
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

14

15

16

17

18

19

TEXTURE COATING

Preparing the surface and applying rock wall / shield
(Natural wall texture) coating to provide durable
curst to wall thickness between 2mm to 32 mm (%")
with acrylic co-polymer emulsion, selected marble
chips, adhesive and bactericdes water resistance
and fire and termite resistance (upto 20'-0" height).
Page No. 55, Item No. 43)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

FALSE CEILING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

CHEMICAL POLISHING

Applying chemical polishing on existing mosaic /
marble flooring / dado including cleaning, grinding
with carborandum stone / sand paper and applying
chemical polish as per requirement. (Page No. 48,
Iltem No. 70)

250.00

1,700.00

2,250.00

7,200.00

1,500.00

30,000.00

%Sft

Per
Rft

%Sft

%Sft

%Sft

P.Sft

4,504.50

49.97

2,116.41

977.40

25,293.42

36.60

11,261.25

84,949.00

47,619.23

70,372.80

379,401.30

1,098,000.00
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

20

21

22

23

24

MARBLE TILE FLOORING

Laying %" thick white marble flooring fine dressed
on the surface without winding set in lime mortar
1:2 including rubbing and polishing of the joints.
(Page No. 42, Item No. 28-a)

MARBLE TILE SKIRTING

Providing and fixing %" thick marble tiles of
approved quality and colour and shade size 8" X 4" /
6" X 4" in dado skirting and facing removal / tucking
of existing plaster surface etc. over %" thick base of
cement mortar 1:3 setting of tiles in slurry of white
cement over mortar base including filling the joints
and washing the tiles with white cement slurry,
curing, finishing, cleaning for old works. (Page No.
48, Item No. 68)

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

2,350.00

1,050.00

850.00

2,560.00

3,350.00

P.Sft

Per Sft

%Sft

%Sft

Per Sft

453.98

201.07

27,747.06

28,299.30

1,318.15

1,066,853.00

211,123.50

235,850.01

724,462.08

4,415,802.50
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

25

26

27

COLLAPSIBLE GATE

Providing and fixing iron collapsible gate with
channel framing of section 3/4” x 5/16” at 4” |/c
revitted with %” x 1/8” flat iron patti placed
diagonally and provided with top & bottom T-
section 1”7 x 1” 1/8” along with rollers also I/c
locking arrangement and fixing in floor/ceiling or
wall etc, completed. (S.1.No.32/P-94)

IRON GRILL

Providing and fixing iron steel grill using solid square
bars of size 5" X /4" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d)

Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one Cft Per %Sft.
(Page No. 34, Item No. 13)

100.00

3,350.00

28,704.00

28,704.00

Per Sft

Per Sft

%Sft

%Sft

387.04

194.16

4,411.82

1,887.40

38,704.00

650,436.00

1,266,368.81

541,759.30

Sub Total
% above / below

Cost of Scheduled Items (Civil Work)

Rs=

Rs=

Rs=

20,165,328.35
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(FIRST FLOOR)

BILL OF QUANTITIES
Non-Schedule Items (Civil Work)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

28 | C.CGOLA

Providing and laying gola 3" X 3" concrete 1:2:4
using graded screened bajri at junction of slab and
walls and finished with cement plaster 1:4 including
curing etc. complete.

400.00 Rft

29 | ROOM DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and colour, cutting wood to required shape and size
with three operating keys (Taiwan make). complete 50 Each
in all respect as per specification & instructions of
the Engineer-in-Charge.

30 | DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in g Each
all respect as per specification and instructions of
the Engineer-in-Charge.

31 | PLASTER PATCHES (SLAB) CRACK REPAIR

Plastering 2" to 3" thick and (upto 2" wide) in
patches in cement and sand mortar 1:4 including
curing and scraping old damaged portion in regular
shape and removal of rubbish form the site etc. 1,000.00 |Per Sft
complete as per direction of Engineer-in-charge in
ground floor in required layers. (upto any height and
any floor)

32 | PLASTER PATCHES (WALL) CRACK REPAIR

Plastering %" to 1" thick and (upto 2" wide) in
patches in cement and sand mortar 1:4 including
curing and scraping old damaged portion in regular
shape and removal of rubbish form the site etc. 1,500.00 |Per Sft
complete as per direction of Engineer-in-charge in
ground floor in two layers. (upto any height and any
floor)
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(FIRST FLOOR)

BILL OF QUANTITIES
Non-Schedule Items (Civil Work)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

33 [ HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing Per
embedded properly in RCC works. Complete in all 50.00 Rft
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.

34 | WATER STORAGE TANK OVER ROOF

Construction of storage tank over roof of the
required size poured and cast in RCC 1:2:4 including
formwork in all walls and slab laying 2" thick 1:4
cement concrete floor finished with neat cement
slurry,’s" thick cement plaster in1:3 cement mortar
internally all using approved water proofing agent
pudlo or its equivalent grade @ 5lbs/bag of cement
and %" thick in cement plaster in 1" to 3" cement Per
mortar externally including curing etc. 1 no. 1,200.00 Glen
manholes opening size 18"x 18" and C.| water tight
Manhole cover and frame weight 40.Kg/ each with
proper locking arrangement complete all as per
drawing and design including the cost of
reinforcement complete in all respects. (2 Nos.
Tank. 600 X 2=1200 GlIn)

Cost of Non-Schedule Item (Civil Work) Rs=
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

35

36

37

38

PAKISTANI WC

Providing and fixing squatting type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 14" dia white
porcelain enameled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6"
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with %" dia brass stop cock with pair of
brass nuts and lining joints and nylon connections.
(CH-I, Page No. 6, Item No. 23)

Each

Each

Each

Each

5,728.80

11,477.40

1,193.17

447.15

34,372.80

22,954.80

9,545.36

3,577.20
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
39 | LAVATORY BASIN
Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite 3 Each | 7,461.47 22,384.41
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 i/c the cost of earthen ware pedestal white or
coloured glazed (foreign equivalent) Page No. 3,
ltem No. 10+11
40 | BATHROOM ACCESSORIES
Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.
complete (Master Brand or as recommended by 8 Each | 10,322.40 82,579.20
Engineer-in-Charge). Page No. 19, Item No. 23
41 | HANDLE VALVE
Providing and fixing handle valves (china) Page No.
17, Item No. 5 (1 & I1)
% " dia Each 200.42 1,002.10
b | %"dia Each 271.92 1,359.60
42 | PILLER cOCK
Supplying & fixing swan type piller cock of superior
quality with crystal head %" dia. Page No. 19, Item 4 Each 877.80 3,511.20
No. 16(b)
43 | LONG BIB COCK
Supply and fixing long bib cock of superior quality
with C.P.head %" dia. (Page No. 19, Item No. 13a) 9 Each 877.80 7,900.20
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

(Plumbing Works)
Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

44 | BIB COCKS
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 8 Each | 3.432.00 27 456.00
Item No. 19-a) ' ’

45 | TEE STOP COCKS
Supply and fixing %" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18, 8 Each 889.46 7,115.68
Item No. 12-b)

46 | STOP COCK
Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18, 11 Each 843.92 9,283.12
ltem No. 12-a)
Sub Total Rs= 233,041.67

% below / above Rs=

Cost of Plumbing Work (Scheduled Items) Rs=
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(FIRST FLOOR)

BILL OF QUANTITIES
Non-Schedule Items (Plumbing Work)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

47 | PPRC PIPES

Providing and fixing PPRC Pipes and bend, elbow,
tee & specials, etc.; including fixing, cutting and
fitting, complete with and including the cost of
cutting trench upto 2'-6" feet deep, refilling
watering, ramming and disposal of surplus earth
within one chain and painting 2 coats of bitumen
paint to pipes and specials after cleaning and
hessian cloth soaked in maxphalt composition
wrapped tightly round the pipes and testing to a
pressure head of 200 feet and cartage within 10
miles (16.09 km).

a Do. Do % inch (12 mm) Dia Pipe. 250.00 P.Rft
b Do. Do % inch (20 mm) Dia Pipe. 300.00 P.Rft
c Do. Do 1 inch (25 mm) Dia Pipe. 250.00 P.Rft
d Do. Do 1% inch (32 mm) Dia Pipe. 150.00 P.Rft
e Do. Do. 2 inch (50 mm) dia pipe. 100.00 P.Rft

48 | u.P.V.CPIPE

Providing and fixing un polyvinyl chloride pipe
(P.V.C ) "E" Class and tee, bend & elbow specials
etc. including cutting and fitting, complete with and
including the cost of trench upto 1-1/2 feet deep
refilling, watering, ramming, and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure 12

kg/cm2)
a Do. Do. 3 inches (75 mm) dia pipe 150.00 Rft
b Do. Do. 4 inches (100 mm) dia pipe 120.00 Rft

Cost of Plumbing Works Rs=
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(FIRST FLOOR)

BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
49 | WIRING FOR LIGHT / FAN
Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit on 181.00 P?r 797.00 144,257.00
surface as required.(Page No. 15, Item No. 123) Point
50 | WIRING FOR PLUG POINT
Wiring for Plug point with 3/.029 PVC insulated wire
in 20 mm (3/4") PVC conduit on surface the wall or Per
column as required.(Page No. 15, Item No. 125) 84.00 Point 663.00 26,196.00
51 | CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228) 30 Each [l 2,160.00
52 | CEILING FAN
Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC 84 Each | 3,185.00 267,540.00
required to connect the fan etc. (Page No. 34, Item
No. C-235)
53 | WIRING FOR LIGHT CIRCUIT
Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire Per
in %" dia PVC conduit on surface. (Page No. 1, Item 35.00 Meter 139.00 4,865.00
No. 2)
54 | MAIN / SUB MAIN
Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1" Per
dia PVC conduit on surface. (Page No. 1, Item No. 5) 250.00 Meter 305.00 76,250.00
55 | Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/064 (16 mm?) copper Per
conductor in 1" dia PVC conduit recessed in the 100.00 Meter 641.00 64,100.00

wall. (Page No. 2, Item No. 14)
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
56 | Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219) 19 Each 54.00 10,314.00
57 | Providing and fixing 3 pin way 5 amp plug & socket
flush type (Page No. 330, Item No. 223) 126 Each 21.00 11,466.00
58 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 10 Each 151.00 1,510.00
59 [ Providing and fixing circuit breaker
prepared board as required. (Page No. 31/204)
60 [ Providing and fixing circuit breaker
15,20,30,40,50,60,75 & 100 amps TP (XS-100NS) on
prepared board as required. (Page No. 31/207) 6 Each | 9,261.00 55,566.00
Sub Total Rs= 780,184.00
above / below Rs=
Cost of Electrical Work (Scheduled Items) Rs=
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(FIRST FLOOR)

BILL OF QUANTITIES

NSI - Electrical Works

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

61

62

63

64

65

EXHAUST FAN

Supply & Installation of 12" dia metal body exhaust
fan including all civil works required for complete
installation and including making hole for the
exhaust fan in wall and making it good, all labour
and materials as required Complete in all respect as
per instructions of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

LIGHTING

Providing and fixing LED 18W 10" size square /
round light and fixtures. Complete in all respect as
per drawing, design, specification and instructions
of the Engineer-in-Charge. (all lighting and fixtures
should be Philips make or equivalent) Complete in
all respect as per instructions of Engineer-in-Charge.

30

84

18

191

Each

Per Sft

Each

Each

Each
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(FIRST FLOOR)

BILL OF QUANTITIES
NSI - Electrical Works

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

66 | ELECTRIC WATER COOLER

Providing and fixing of electric water cooler totally
rust proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water 3 Each
filter (mabzi or equivalent) as approved by the
Engineer. (capacity 40 glen)

67 | EARTHING SET

Providing and fixing earthing set with 600 mm X 600
mm X 6 mm copper plate buried in the ground at a
depth of 3.6 m or less if water come out from the
ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

2 Job

Cost of Electrical Work Rs=




Page No. 38

Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(PROPOSED COMPOUND WALL)

BILL OF QUANTITIES

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Extension of Columns (6" thick) - Ratio (1:2:4) 90
Ibs cement 2 cft sand 4 cft shingle %" to %" gauge.

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick External Wall Plaster (Page No. 51, Item No.
12-c)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

335.00

62.00

2,215.00

10,250.00

1,190.00

Per Cft

Per
Cwt

%Cft

%Sft

%Sft

337.00

5,001.70

15,771.01

2,678.50

977.40

112,895.00

310,105.40

349,327.87

274,546.25

11,631.06
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(PROPOSED COMPOUND WALL)

BILL OF QUANTITIES

SHARZAD
=

ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

STEEL GATE

Supplying and fixing special heavy type steel doors
for look-ups angle iron frame of 2-%" to 2-%" X %"
size and shutter of 2" X 2" X %" with 1" dia meter
M.S. bars placed @ 4" center to center with a
separate locking box having size of 12" X 12" of
M.Steel Sheet embedded in masonry with proper
locking arrangement as per approved design
including cost of erection of steel gate and fixing in
masonry wall in cement concrete 1:2:4 etc.
complete as per instructions of the Engineer-in-
Charge. (Page No. 92, Item No. 27)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

ANGLE IRON FOR BARBED WIRE

Providing and fixing angle iron vertical posts for
barbed wire fencing of size 2" X 2" %" embedded in
RCC masonry pillars i/c making cuts / holders @ 12"
i/c fixing in pillars by chiseling and filling with
cement sand mortar saprining & finishing the
surface. (Page No. 94, Item No. 8)

BARBED WIRE

Providing and fixing barbed wire fencing with 12
gauge 4 points @ 6" apart barbed wire i/c
straightening and fixing in angle iron vertical posts.
(Page No. 95, Item No. 9)

100.00

27,700.00

680.00

6,000.00

Per Sft

%Sft

Per
Rft

Per
Rft

930.76

2,567.95

169.18

8.38

93,076.00

711,322.15

115,042.40

50,280.00

Sub Total
% above / below

Cost of Scheduled Items (Civil Work)

(A)

Rs
Rs
Rs=

2,028,226.13
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Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(EXTERNAL DEVELOPMENT WORK)

BILL OF QUANTITIES

SHARZAD
E ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

EXCAVATION IN FOUNDATION

Excavation in foundation in ordinary soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)

CC 1:4:8 IN FOUNDATION

(ratio 1:4:8) cement concrete plain including
placing compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, ltem No. 5-i)

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor
with new earth (excavated from outside) lead upto
one chain and lift upto 5 feet. (Page No. 4, Item No.
22)

Add: extra lead 6 mile (referred from carriage of
materials schedule)

SUB FLOORING

4" thick - ratio (1:3:6)Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item
No. 5-h)

SEWAGE MANURE

Supplying, stacking and spreading well decayed
sewage manure from approved sources including
all leads and lifts. (Page No. 103, Item No. 44)

CC TILES

Cement concrete tiles laid flat in 1:2 cement mortar
over 3/4" thick bed of cement mortar 1:2. size (8"
X 8" X 3/4") Page No. 40, Item No. 14)

4,500.00

750.00

35,735.00

35,735.00

6,125.00

2,161.33

1,470.00

%0Cft

%Cft

%0Cft

%Cft

%Cft

P.Cart
Load

%Sft

3,176.25

11,288.75

3,630.00

771.96

12,595.00

298.12

6,153.07

14,293.13

84,665.63

129,718.05

275,859.91

771,443.75

644,336.69

90,450.13
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SHARZAD
=

ASSOCIATES
Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(EXTERNAL DEVELOPMENT WORK)
BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
7 RCC PIPE
Providing RCC Pipe with collars class 'B' and digging
the trenche to required depth and fixing imposition
including cutting, fitting and jointingwith maxphalt
composition & cement mortar 1:1 and testing with
water pressure to a head of 4 feet above the top of
hte highest pipe and refilling with excavated stuff.
(Page No. 23, Item No. 2)
a | 6"dia 300.00 Rft 113.97 34,191.00
b | 8"dia 150.00 Rft 199.25 29,887.50
Sub Total (A) Rs= 2,074,845.78
% above / below
Cost of Scheduled Items (Civil Work)
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SHARZAD
IE ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(EXTERNAL DEVELOPMENT WORK)

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QryY

UNIT RATE AMOUNT

10

11

STONE SOLING

Providing and laying soling stone 4" thick under
floor including packing with spawls and chips and
consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

KERB STONE

Providing and laying Road Kerb of precast cement
concrete 1:2:4 (24" long 6" wide and 12" deep)
using screened graded bajri, from work and its
removal compacting and curing laid in cement
mortar 1:4 and cement plaster 1:4 neatly finished
including cost of excavation and backfilling of
excavated stuff and its disposal as directed.
Complete in all respect as per design, specification
and instructions of the Architect / Engineer-in-
Charge.

SUPPLY GARDEN SOIL (SWEET EARTH)

Supply and stacking garden approved garden soil
(sweet earth) free from salts, pebbles and grass
roots etc. including all leads and lifts. Complete in
all respect as per specification and instructions of
the Architect / Engineer-in-Charge.

SPREADING GARDEN SOIL (SWEET EARTH)
Spreading approved garden soil (sweet earth) in
uniform thickness including mixing and breaking
clods and dressing fine for grassing including
disposal of rubbish with 3 chains (92 m) Complete
in all respect as per specification and instructions of
the Architect / Engineer-in-Charge.

2,530.00

200.00

20,525.00

20,525.00

Cft

Each

P.Cft

P.Cft
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=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Establishment of GPI (G) at Surjani, Gadap Town, Karachi

(EXTERNAL DEVELOPMENT WORK)

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

12

13

GRASSING

Grassing fine by dribbling grass roots 3" apart
including watering, weeding till such time the grass
is set and becomes green and is fit for mowing.
Complete in all respect as per specification and
instructions of the Architect / Engineer-in-Charge.

MANHOLE

Construction of Manholes of internal dimension as
mentioned below using 6" thick brick masonry wall
set in 1:6 CM, %" thick 1:3 cement plaster to all
internal face of walls, 1-1/4" thick CC 1:2:4 flooring
over 4" thick CC 1:4:8 bed, making benching
connections etc. heavy duty Cl cover with frame.
Complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

MH- 24" X 24" upto 4 feet. Depth - Cover size 24" X
24"

20,525.00

Sft

Each

Cost of External Development Works (Non-Scheduled Items)

(B)

Rs

Cost of Scheduled & Non-Scheduled Items:

Rs




Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(EXTERNAL DEVELOPMENT WORK)

BILL OF QUANTITIES

Page No. 44

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Electrical Works) NSI

.NO DESCRIPTION Qry UNIT RATE AMOUNT
1 | Transformer 100 KVA 1 Nos.
2 D/O Cutout 100 AMP 3 Nos.
3 Board Danger 2 Nos.
4 Bracket Pole Anti Purchent S/P 5-1/2” 2 Nos.
5 Bracket Pole CH. 14” X 5=1/2 2 Nos.
6 Bracket Circuit LT 200/AMP with Box 2 Nos.
7 Insulator Pin Type 11 KV 16 Nos.
8 Pin for Pin Isolator 16 Nos.
9 Barbid Wire 2 Kgs
10 | Wire Binding 12 SWG 2 Kgs
11 | PVCTpe %” 4 Nos.
12 | Wire CU PVC Insulated S/Core 120mm 50 Mtr.
13 | Wire CU PVC Insolated S/Core 70mm MMSQ 30 Mtr.
14 | Lighting Aarester 3 Set
15 | Pole: HT, St. 36” X 5-1/2” 2 Nos.
16 | PMT Name Plate Size 762x 457mm 1 Nos.
17 | PMT Structure 250/500 KVA 9’ complete 1 Nos.
18 | Conductor HDBC 4 SWG 4 KG
19 | Cooper Plate 4”x4"”x3/8” 1 KG
20 | Lite Tape 70mm2 3/0 SWG 9 Nos.
21 | Bolt & Nut 2”x1/2” (Brass) 2 Nos.
22 | Nutt & Bolt G.I. Size 1-1/2” X %" 26 Nos.
23 | Wooden Cleat 1 Nos.
24 | Cooper Lugs 120mm 16 Nos.
25 | Cooper Lugs 70mm 18 Nos.
26 | LT Cable 70mm 4/Core/Arm 30 Mtr
27 | LT Cable 4/Core 16mm (un/arm) 12 Mtr
28 LT Termination 70mm in/out door 2 Nos.
29 | Pole Clamp 6x 3-1/2" 2 Nos.
30 | Box, Chamber for Bus Bar 1 Nos.
31 | Lugs 16mm2 24 Nos.
32 | Warning Cable Tile 12”x6"”x1.5” 10 Nos.
33 | G.I Pipe 5” dia 3 Mtr.




Establishment of GPI (G) at Surjani, Gadap Town, Karachi
(EXTERNAL DEVELOPMENT WORK)

BILL OF QUANTITIES

Page No. 45

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Electrical Works) NSI

S.NO DESCRIPTION QTyY UNIT RATE AMOUNT
34 | Bracket Earth 8x5-1/2 2 Nos.
35 | Bracket Phase HT 5'x5-1/2” 2 Nos.
36 | Conductor, ACSR Dog Wire 3/0 SWG 120 Kg.
37 | Conductor, ACSR Gropher 6 SWG 90 Kg
38 | Desicinsolator 11 KVA 12 Nos.
39 | Strip Shackie 19/13 12 Nos.
40 | Strip Shackie 1/18 16 Nos.
41 | Stay Unit Complete 2 Nos.
42 | Snail Clamp 11 KVA 12 Nos.
43 | AType Box 1 No.
Sub Total Rs=
Add: labour Charges for Pole Mounted Transformer 1 Job Re=
& Allied Work Complete in All Respect.
Add: 30% remotness Charges on Material Amount Re=
of Rs.1,722,672/-
Total Cost of PMT & Allied Works Rs=




