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REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI

SUMMARY OF COST

SUB HEAD TOTAL AMOUNT

[

L U

Q

PART A (Finishing Work)

Civil Work (Schedule Item) (Page No. 02 - 05) Rs=
Civil Work (Non-Schedule Item) (Page No. 06 - 07) Rs=
(A) Rs=
PART B (New Construction Building) (Plinth Beam Area)
Civil Work (Schedule Item) (Page No. 08 - 11) Rs=
Civil Work (Non-Schedule Item) (Page No. 12 - 13) Rs=
(B) Rs=
PART C (New Building) (Above Plinth Beam)
Civil Work (Schedule Item) (Page No. 14 - 18) Rs=
Civil Work (Non-Schedule Item) (Page No. 19 - 19) Rs=
(C) Rs=
PART D (Auditorium)

Civil Work (Schedule Item) (Page No. 20 - 24) Rs=
Civil Work (Non-Schedule Item) (Page No. 25 - 25) Rs=
(D) Rs=

PART E (Plinth Protection)
Civil Work (Schedule Item) (Page No. 26 - 26) Rs=
Civil Work (Non-Schedule Item) (Page No. 27 - 27) Rs=
(E) Rs=

PART F (Compound Wall)
Civil Work (Schedule Item) (Page No. 28 - 29) Rs=
(F) Rs=

PART G (External Development)

Civil Work (Schedule Item) (Page No. 30 - 30) Rs=
Civil Work (Non-Schedule Item) (Page No. 31 - 31) Rs=
(G) Rs=

PART H (Plumbing Work)
Plumbing Work (Schedule Item) (Page No. 32 - 35) Rs=
Plumbing Work (Non-Schedule Item) (Page No. 36 - 37) Rs=
(H) Rs=

Total Cost of Civil Work (A+B+C+D+E+F+G+H) Rs=
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REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
(FINISHING WORK)

BILL OF QUANTITIES

SHANZAD
ASSOCIATES

SULTING ARCHITECT, ENGINEERS & PLANNER

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

SURFACE RENDERING
Cement Plaster 1:5 upto 12'

%" thick Wall Plaster (Page No.51, Item No. 12-c

GLAZED TILE FLOORING

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO / SKIRTING

White glazed tiles %" thick dado jointed in white
cement and lain over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Items No. 37)

GALZED CERAMIC TILES (BATHROOM)

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO (BATHROOM)

Glazed tiles dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Iltems No. 38)

MARBLE ON STAIRS STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (%"
thick) Page No. 42, Item No. 28

DOOR & WINDOWS

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fast hinges, iron hooks, etc. (Page No.
57, Item No. 7b)

10,000.00

15,000.00

1,200.00

300.00

1,200.00

400.00

1,600.00

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

Per Sft

2,678.50

27,747.06

28,253.61

27,747.06

28,299.30

977.40

998.46

267,850.00

4,162,059.00

339,043.32

83,241.18

339,591.60

3,909.60

1,597,536.00
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REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
(FINISHING WORK)

BILL OF QUANTITIES

SHAKZAD
A

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

10

11

12

13

G..FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.l. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2%" as directed by Engineer-in-Charge.
(Page No. 60, Item No. 60

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (page
No. 68, Item No. 5-C-i+ii)

IRON GRILL

Providing and fixing iron %" X %" placed at 4"
including and frame of flat iron patti of %" X %"
including circle shape at 1-0 apart equivalent fitted
with screws are pins with painting 3 coats with 1st
coat of red oxide paint etc. (Page No. 93, Item No.
30)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No.68, Item No.4-d-ii)

ALUMINUM WINDOWS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, ltem No. 84b)

400.00

800.00

1,500.00

1,600.00

3,200.00

1,500.00

Per
Rft

Per
Rft

%Sft

Per Sft

%Sft

Per Sft

228.90

49.97

2,116.41

194.16

977.40

1,318.15

91,560.00

39,976.00

31,746.15

310,656.00

31,276.80

1,977,225.00
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CONSULTING ARCHITECT, ENGINEERS & PLANNER:

REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
(FINISHING WORK)

BILL OF QUANTITIES

(Civil Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT RATE AMOUNT

14

15

16

17

18

FALSE CELING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

PRIMING COAT
Priming Coat of chalk distemper (Page No.53, item
No.22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Iltem No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk/ plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item
No.36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No.55, Item No.38-a&b)

5,400.00

15,000.00

15,000.00

25,000.00

10,000.00

%Sft | 25,293.42 1,365,844.68

%Sft 442.75 66,412.50

%Sft | 1,079.65 161,947.50

%Sft | 3,444.38 861,095.00

%Sft | 2,567.95 256,795.00
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REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
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SHAHZAD
SOCIATES

LANNERS

(FINISHING WORK)
BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qrty UNIT RATE AMOUNT
19 | ROOF SCREEDING
a Providing and laying 3" thick topping cement
te (1:2:4) includi face finishi d
concrete (1:2:4) including surface finishing an 16,000.00 | %Sft | 4,411.82 705,891.20
dividing into panels. (Page No. 41, Item No 16-d)
b | Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one cft per %5Sft. 16,000.00 %Sft 1,887.40 301,984.00
(Page No. 34, Item No. 13)
20 | EXPENTION JOINTS
Providing and pleasing in position chip board %"
(a) | thick for filling space between expansion joints of 200.00 Per Sft[ 930.76 186,152.00
building. (Page No. 108, Iltem No. 93)
Providing and fixing Aluminum sheet 6" to 9" with V
(b) Notch for expansion joints including fixing with nails 200.00 persftl 20751 41.502.00
. er . .
/ screws. (Page No. 108, Item No. 88) !
Sub Total Rs= 13,223,294.53
above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=




Page No. 6

REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI

(FINISHING WORK)

BILL OF QUANTITIES

SHAKZAD
A

(Civil Works)
Non-Schedule

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

21

22

23

24

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawing, specification and instruction
of the Architect / Engineer-in-Charge

DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and color, cutting wood to required shape and size
with three operation keys (Taiwan make). Complete
in all respect as per specification & instruction of
the Engineer-in-Charge

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in
all respect as per specification and instruction of the
Engineer-in-Charge.

C.CGOLA

Providing and laying gola 3" X 3" concrete 1:2:4
using graded screened bajri at junction of slab and
walls and finished with cement plater 1:4 including
curing etc. complete

100.00

55.00

5.00

500.00

Per
Rft

each

each

RFT
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LANNERS

REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI

(FINISHING WORK)
BILL OF QUANTITIES (Civil Works)
Non-Schedule
S.NO DESCRIPTION QTyY UNIT RATE AMOUNT

25 | WATER STORAGE TANK OVER ROOF

Construction of storage tank over roof of the
required size poured and cast in RCC 1:2:4 including
formwork in all walls and slabs laying 2" thick 1:4
cement concrete floor finished with neat cement
slurry,’4" thick cement plaster in 1:3 cement mortar
internally all using approved water proofing agent
pudlo or its equivalent grade @ 5Ibs/bag of cement
and %" thick in cement plaster in 1" to 3" cement 1,200.00
mortar externally including curing etc. 1 no.
manholes opening size 18"X18" and C.L water tight
Manhole cover and frame weight 40. Kg/ each with
proper locking arrangement complete all as per
drawing and design in all respects

Per
Glen

Cost of Non-Scheduled Items (Civil Work) Rs=




Page No. 8

SHARZAD

ASSOCIATES
NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI
(PLINTH BEAM AREA)
BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
26 | RCC WORK
Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be separately. This rate also
includes all kind of forms molds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No.15 Item No.6.
R.C. work in roof slab, beamish columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.
a L. . Per
Slab and Projection (Ratio 1:2:4) 3,600.00 Cft 337.00 1,213,200.00
b - | - Ratio (1:2:4 I P
Super-Structure Co umnrs itlo (" ) 90 lbs 480.00 er 337.00 161,760.00
cement 2 cft sand 4 cft shingle %" to %" gauge Cft
5}
¢ | Lintels Projection (Ratio 1:2:4) 625.00 C(:tr 337.00 210,625.00
27 | BLOCK MASONRY (6" Thick)
Providing and laying 1:3:6 cement concrete solid
block I1 6" and below in thick ti
ock masonfy wall 5 and below In Thickness setin | 12450 00 | %cft | 15771.01 283,878.18
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No.18, Item No.24)
28 | SURFACE RENDERING
C t Plaster 1:5 upto 12' height %” thick Wall
a | Ement Flaster Li> Upto elght 4= Tk 8L 1 2860.00 | %sft | 2,241.80 64,115.48
Plaster (Page No.51, Item No. 12-b)
(b) | %" thick Wall Plaster (Page No.51, Item No. 12-c 4,460.00 %Sft | 2,678.50 119,461.10
29 | STEEL REINFORCEMENT
Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending, Per
laying in position making joints and fastenings 300.00 Cwt 5,001.70 1,500,510.00

including cost of binding wire (also includes removal
of rust from bars) Page No.16, ltem No. 8-b.




SHARZAD
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI
(PLINTH BEAM AREA)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
30 | GLAZED TILE FLOORING

31

32

33

34

35

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of

%" thick cement mortar 1:2. (Page No. 42, Item No. 6.600.00 %Sft | 27.747.06 1.831.305.96
25)

GLAZED TILE DADO
Glazed tiles dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.

(Page No. 44, Items No. 38) 500.00 %Sft | 28,299.30 141,496.50

GALZED CERAMIC TILES (BATHROOM)

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No. 110.00 %Sft | 27,747.06 30,521.77
25)

GLAZED TILE DADO (BATHROOM)

Glazed tiles dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Items No. 38) 400.00 %Sft | 28,299.30 113,197.20

MARBLE ON STAIRS STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (%" 240.00 %Sft 977.40 2,345.76
thick) Page No. 42, Item No. 28

DOOR & WINDOWS

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fast hinges, iron hooks, etc. (Page No. 270.00 Per 998.46 269,584.20

57, Item No. 7b) sft
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI

(PLINTH BEAM AREA)

BILL OF QUANTITIES

SHAHZAD
@xgsgch)@um[gss

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

36

37

38

39

40

41

G.I.FRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.l. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

ALUMINUM WINDOWS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84b)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2%" as directed by Engineer-in-Charge.
(Page No. 60, Item No. 60

IRON GRILL

Providing and fixing iron %" X %" placed at 4"
including and frame of flat iron patti of %" X %"
including circle shape at 1-0 apart equivalent fitted
with screws are pins with painting 3 coats with 1st
coat of red oxide paint etc. (Page No. 93, Item No.
30)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No.68, Item No.4-d-ii)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (page
No. 68, Item No. 5-C-i+ii)

160.00

400.00

320.00

535.00

550.00

550.00

Per
Rft

Per
Sft

Per
Rft

Per
Sft

%Sft

%Sft

228.90

1,318.15

49.97

194.16

977.40

2,116.41

36,624.00

527,260.00

15,990.40

103,875.60

5,375.70

11,640.26
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI

(PLINTH BEAM AREA)

BILL OF QUANTITIES

SHAHZAD
SOCIATES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

42

43

44

45

46

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk/ plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item
No.36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No.55, Item No.38-a&b)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No 16-d)

Two coats of bitumen laid hot using 34 lbs for %Sft
over roof and blinded with sand at one cft per %Sft.
(Page No. 34, Item No. 13)

FALSE CELING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

6,600.00

6,600.00

3,000.00

6,600.00

6,600.00

1,800.00

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

1,079.65

3,444.38

2,567.95

4,411.82

1,887.40

25,293.42

71,256.90

227,329.08

77,038.50

291,180.12

124,568.40

455,281.56

Sub Total
above / below

Cost of Scheduled Items (Civil Work)

Rs=
Rs=
Rs=

7,889,421.66
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI
(PLINTH BEAM AREA)

BILL OF QUANTITIES

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Civil Works)
Non- Schedule Item

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

47

48

49

50

51

FACING TILE

Providing and fixing best quality approved Facing
Tiles 24" X 24" of approved pattern and colour on %
thick cement plaster base ratio 1:4 (with matching
colour slurry) upto any height. Complete in all
respect as per drawings, specification and
instruction of the Engineer-in-Charge

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawing, specification and instruction
of the Architect / Engineer-in-Charge

STONE SOLING

Providing and laying soling stone 6" thick under
floor including packing with spawls and chips and
consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and color, cutting wood to required shape and size
with three operation keys (Taiwan make). Complete
in all respect as per specification & instruction of
the Engineer-in-Charge

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in
all respect as per specification and instruction of the
Engineer-in-Charge.

1,500.00

50.00

5,662.50

2.00

2.00

%Sft

Per
Rft

Per
Cft

each

each
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Page No. 13 @xgsﬁ@@um[g@

CONSULTING ARCHITECT, ENGINEERS & PLANNER:

NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI
(PLINTH BEAM AREA)

BILL OF QUANTITIES (Civil Works)
Non- Schedule Item
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
52 | WATER STORAGE TANK OVER ROOF

Construction of storage tank over roof of the
required size poured and cast in RCC 1:2:4 including
formwork in all walls and slabs laying 2" thick 1:4
cement concrete floor finished with neat cement
slurry,’" thick cement plaster in 1:3 cement mortar
internally all using approved water proofing agent
pudlo or its equivalent grade @ 5lbs/bag of cement
and %" thick in cement plaster in 1" to 3" cement 1,200.00
mortar externally including curing etc. 1 no.
manholes opening size 18"X18" and C.L water tight
Manhole cover and frame weight 40. Kg/ each with
proper locking arrangement complete all as per
drawing and design in all respects

Per
Glen

Cost of Non-Scheduled Items (Civil Work) Rs=




Page No. 14 SHARZAD
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI
(ABOVE PLINTH BEAM)
BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
53 | EXCAVATION
Excavation in foundation in ordinary soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated | 52 000.00 |%0Cft| 3,176.25 165,165.00
earth watering and ramming lead upto 5 ft. (Page
No.4, Item No.18-b)
54 | IMPORTED EARTH FILL
a Filling, watering and ramming earth under floor with
new earth (excavated from outside) lead upto one
) . 110,000.00 | %0Cft| 36,300.00 3,993,000.00
chain and lift upto 5 feet. (Page No.4, Item No.22
b Add: extra lead 6 mile (referred from carriage of
) ( & 110,000.00 | %O0Cft| 774.96 85,245.60
material schedule
55 | CCIN FOUNDATION
Cement concrete plain (ratiol:4:8) including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate 4,500.00 %Cft | 11,288.75 507,993.75
without shuttering (Page No.15, Item No.5-i)
56 | TERMITE PROOFING
Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches or
52,000.00 |[Per Sft 9.74 506,480.00

57

entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Item No. 92)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be separately. This rate also
includes all kind of forms molds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No.15 Item No.6.

R.C. work in roof slab, beamish columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.
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CONSULTING ARCHITECT, ENGINEERS

NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI
(ABOVE PLINTH BEAM)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
@ Plinth Beam (Ratio 1:2:4) 5,508.00 |Per Cft] 337.00 1,856,196.00

b | Columns Footing - Ratio (1:2:4) 90 lbs cement 2 cft

11,000.00 (PerCft| 337.00 3,707,000.00
sand 4 cft shingle %" to %" gauge er
C Slab and Projection (Ratio 1:2:4) 16,400.00 [Per Cft| 337.00 5,526,800.00
d | Super-Structure Column§ - R::tlo (3:2:4) 90 Ibs 400000 |percft| 337.00 1,348,000.00
cement 2 cft sand 4 cft shingle %" to %" gauge
e Lintels Projection (Ratio 1:2:4) 2,875.00 [Per Cft] 337.00 968,875.00

58 | BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete. 8300.00 %Cft | 15771.01 1,308,993.83
(Page No.18, Item No.24)

59 | SURFACE RENDERING
Cement Plaster 1:5 upto 12' height %" thick Wall

a 13,140.00 | %Sft | 2,241.80 294,572.52
Plaster (Page No.51, Item No. 12-b

b %" thick Wall Plaster (Page No.51, Item No. 12-c 20,540.00 %Sft 2,678.50 550,163.90

60 | GLAZED TILE FLOORING
Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of

%" thick cement mortar 1:2. (Page No. 42, Item No. | 30,400.00 %Sft | 27,747.06 8,435,106.24
25)

61 | GLAZED TILE DADO
Glazed tiles dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.

2,300.00 %Sft | 28,299.30 650,883.90
(Page No. 44, Iltems No. 38)
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI

(ABOVE PLINTH BEAM)

BILL OF QUANTITIES
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CONSULTING ARCHITECT, ENGINEERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

62

63

64

65

66

67

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No.16, Item No. 8-b.

GALZED CERAMIC TILES (BATHROOM)

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO (BATHROOM)

Glazed tiles dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Iltems No. 38)

MARBLE ON STAIRS STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (%"
thick) Page No. 42, Item No. 28

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 274" as directed by Engineer-in-Charge.
(Page No. 60, Item No. 60

G.l.FRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

2,500.00

490.00

1,800.00

1,100.00

1,480.00

740.00

Per
Cwt

%Sft

%Sft

%Sft

Per
Rft

Per
Rft

5,001.70

27,747.06

28,299.30

977.40

49.97

228.90

12,504,250.00

135,960.59

509,387.40

10,751.40

73,955.60

169,386.00
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CONSULTING ARCHITECT, ENGINEERS ERS
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Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

68

69

70

71

72

73

74

DOOR & WINDOWS

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fast hinges, iron hooks, etc. (Page No.
57, Item No. 7b)

ALUMINUM WINDOWS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, ltem No. 84b)

IRON GRILL

Providing and fixing iron %" X 4" placed at 4"
including and frame of flat iron patti of %" X %"
including circle shape at 1-0 apart equivalent fitted
with screws are pins with painting 3 coats with 1st
coat of red oxide paint etc. (Page No. 93, Item No.
30)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No.68, Iltem No.4-d-ii)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (page
No. 68, Item No. 5-C-i+ii)

PRIMING COAT
Priming Coat of chalk distemper (Page No.53, item
No.22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

1,270.00

1,900.00

2,465.00

2,550.00

2,550.00

30,400.00

30,400.00

Per Sft

Per Sft

Per Sft

%Sft

%Sft

%Sft

%Sft

998.46

1,318.15

194.16

977.40

2,116.41

442.75

1,079.65

1,268,044.20

2,504,485.00

478,604.40

24,923.70

53,968.46

134,596.00

328,213.60
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CONSULTING ARCHITECT, ENGINEERS

NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI

(ABOVE PLINTH BEAM)

BILL OF QUANTITIES

(Civil Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE AMOUNT

75

76

77

INTERNAL WALL PAINTING

Preparing surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk/ plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item
No.36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No.55, Item No.38-a&b)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Iltem No 16-d)

Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one cft per %5Sft.
(Page No. 34, Item No. 13)

30,400.00

12,000.00

30,400.00

30,400.00

%Sft

%Sft

%Sft

%Sft

3,444.38 1,047,091.52

2,567.95 308,154.00

4,411.82 1,341,193.28

1,887.40 573,769.60

Sub Total
above / below

Cost of Scheduled Items (Civil Work)

Rs= 51,371,210.49

Rs=

Rs=
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SHARZAD
A@S@@H&\TE@

CONSULTING ARCHITECT,

(Civil Works)

Non- Schedule Item

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

78

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawing, specification and instruction
of the Architect / Engineer-in-Charge

250.00

Per
Rft

Cost of Non-Scheduled Items (Civil Work)

Rs
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REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
(AUDITORIUM)

BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

79

80

81

82

83

EXCAVATION

Excavation in foundation in ordinary soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No.4, Item No.18-b)

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor with
new earth (excavated from outside) lead upto one
chain and lift upto 5 feet. (Page No.4, Item No.22

Add: extra lead 6 mile (referred from carriage of
material schedule

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches or
entrances etc. Complete in all respect as per
directions of the Engineering-inOCharge (Page
No.108, Item No.92)

CCIN FOUNDATION

Cement concrete plain (ratio1:4:8) including placing
compacting, finishing and curing complete
(including screinig and washing at stone aggregate
without shuttering (Page No.15, Item No.5-i)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be separately. This rate also
includes all kind of forms molds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No.15 Item No.6.

R.C. work in roof slab, beamish columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

11,000.00

15,000.00

15,000.00

5,000.00

1,000.00

%0Cft

%0Cft

%Cft

SFT

%Cft

3,176.25

36,300.00

774.96

9.74

11,288.75

34,938.75

544,500.00

116,244.00

48,700.00

112,887.50
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REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
(AUDITORIUM)

BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
a
Plinth Beam (Ratio 1:2:4) 1,300.00 |Per Cft| 337.00 438,100.00
b | Columns Footing - Ratio (1:2:4) 90 Ib t 2 cft
Y ting - Ratio (1:2:4) 50 Ibs cement 2 ¢ 2,250.00 |Percft| 337.00 758,250.00
sand 4 cft shingle %" to %" gauge
d Super-Structure Columns - Ratio (1:2:4) 90 |b
uper-structu umns - Ratio (1:2:4) *| 1,700.00 [|percft| 337.00 572,900.00
cement 2 cft sand 4 cft shingle %" to %" gauge
e Lintels Projection (Ratio 1:2:4) 600.00 Per Cft| 337.00 202,200.00
84 | SITU 1:3:6
Cement concrete plain (ratiol:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate 800.00 %Cft | 12,595.00 100,760.00
without shuttering (Page No.15, Item
No.5h+17/19b(i))
85 | SUB FLOORING
Cement concrete plain (ratiol:3:6) including placing
compacting, finishing and curing complete
includi . hi
(|r'1c uding screenmg and washing at stone aggregate 1,300.00 %ctt | 12,595.00 163,735.00
without shuttering (Page No.15, Item
No.5h+17/19b(i))
86 | BLOCK MASONRY (6" Thick)
Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete. 2850.00 | %Cft | 15771.01 449,473.79
(Page No.18, Item No.24)
87 | SURFACE RENDERING
C t Plaster 1:5 upto 12' height %" thick Wall
a | -ement viaster 4> upto elght 7 thick Wall 1 840000 | %sft | 2,241.80 188,311.20
Plaster (Page No.51, Item No. 12-b
b %" thick Wall Plaster (Page No.51, Item No. 12-c 8,400.00 %Sft 2,678.50 224,994.00
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REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
(AUDITORIUM)

BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS: ERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

88

89

90

91

92

93

GLAZED TILE FLOORING

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

DAMP PROOF COURSE

Damp proof course 2" thick with (cement sand and
shingle concrete 1:2:4) including 2 coats of asphaltic
mixture. (Page No. 18, Item No. 28-b)

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, Item No. 7b)

Rate of Door: Rs 1,227.36 - G.I Frame Rs 228.90=
Door & Window (Rs. 998.46)

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No.16, Item No. 8-b.

GALZED CERAMIC TILES (BATHROOM)

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO (BATHROOM)

Glazed tiles dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Iltems No. 38)

5,000.00

250.00

300.00

370.00

400.00

800.00

%Sft

%Sft

Sft

Per
Cwt

%Sft

%Sft

27,747.06

3,912.85

998.46

5,001.70

27,747.06

28,299.30

1,387,353.00

9,782.13

299,538.00

1,850,629.00

110,988.24

226,394.40




Page No. 23

REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI

(AUDITORIUM)

BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS:
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Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

94

95

96

97

98

101

G..FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

ALUMINUM WINDOWS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, ltem No. 84b)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 274" as directed by Engineer-in-Charge.
(Page No. 60, Item No. 60

IRON GRILL

Providing and fixing iron %" X %" placed at 4"
including and frame of flat iron patti of %" X %"
including circle shape at 1-0 apart equivalent fitted
with screws are pins with painting 3 coats with 1st
coat of red oxide paint etc. (Page No. 93, Item No.
30)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No.68, Iltem No.4-d-ii)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (page
No. 68, Item No. 5-C-i+ii)

130.00

600.00

230.00

650.00

650.00

600.00

Per
Rft

Per Sft

Per
Rft

Per Sft

%Sft

%Sft

228.90

1,318.15

49.97

194.16

977.40

2,116.41

29,757.00

790,890.00

11,493.10

126,204.00

6,353.10

12,698.46
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BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS:
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Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
102 | PRIMING COAT
Priming Coat of chalk dist P No.53, it
Nrc')nz"zn)g oat of chalk distemper (Page No.53, item | oo 0 | oo | 44275 2,213.75
103 | DISTEMPERING
Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c) 5,000.00 %Sft | 1,079.65 53,982.50
3 Coats
104 | INTERNAL WALL PAINTING
Preparing surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk/ plaster of paris mixture, applying first coat
premix, making the surface smooth and then 8,400.00 %Sft 3,444.38 289,327.92
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, ltem
No.36-b. (3 Coats)
105 | WEATHER COAT
Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
. L . 5,400.00 %Sft 2,567.95 138,669.30
paris and then painting with weather coat of
approved make. (Page No.55, Item No.38-a&b)
106 | ROOF SCREEDING
a Providing and laying 3" thick topping cement
te (1:2:4) includi face finishi d
concrete (1:2:4) including surface finishing an 5,000.00 | %Sft | 4,411.82 220,591.00
dividing into panels. (Page No. 41, Item No 16-d)
b | Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one cft per %5ft. 5,000.00 %Sft 1,887.40 94,370.00
(Page No. 34, Item No. 13)
Sub Total Rs= 9,617,229.13
above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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CONSULTING ARCHITECT. ENGINEERS:

REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
(AUDITORIUM)

BILL OF QUANTITIES (Civil Works)

Non- Schedule Item

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

107 | STONE SOLING

Providing and laying soling stone 6" thick under
floor including packing with spawls and chips and
consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

2,500.00 |PerCft| 70.00 175,000.00

108 | C.CGOLA

Providing and laying gola 3" X 3" concrete 1:2:4
using graded screened bajri at junction of slab and
walls and finished with cement plater 1:4 including
curing etc. complete

1,000.00 RFT 50.00 50,000.00

109 | RAIN WATER DOWN PIPE

Providing and fixing 4" dia polyvinyl chloride rain-
water (PVC) down pipe with mild steel clamps / PVC
Bend, PVC Socket, bend, bolts and nuts fixed in 100.00 P.Rft 283.29 28,329.00
cement concrete 1:2:4 etc. complete.

Cost of Non-Scheduled Items (Civil Work) Rs=
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(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
110 | EXCAVATION
Excavation in foundation in ordinary soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
& reting _ 6,250.00 | %O0Cft| 3,176.25 19,851.56
earth watering and ramming lead upto 5 ft. (Page
No.4, Item No.18-b)
11 | IMPORTED EARTH FILL
a
Filling, watering and ramming earth under floor with
new earth (excavated from outside) lead upto one 9,375.00 | %0Cft| 36,300.00 340,312.50
chain and lift upto 5 feet. (Page No.4, Item No.22
b | Add: extra lead 6 mile (referred from carriage of
ot e ( & 9,375.00 |%o0cft| 774.96 7,265.25
112 | CCIN FOUNDATION
Cement concrete plain (ratiol:4:8) including placing
ting, finishi d i let
compacting, - TInIShing - and - curing — CompIete | 556 59 | ocft | 11,288.75 141,109.38
(including screining and washing at stone aggregate
without shuttering (Page No.15, Item No.5-i)
113 | SITU 1:3:6
Cement concrete plain (ratiol:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate 3,750.00 %Cft | 12,595.00 472,312.50
without shuttering (Page No.15, Item
No.5h+17/19b(i))
114 | SUB FLOORING
Cement concrete plain (ratio1:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate 938.00 %Cft | 12,595.00 118,141.10
without shuttering (Page No.15, Item
No.5h+17/19b(i))
115 | ROOF SCREEDING
a Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and 3750.00 st | 441182 165 443.25
dividing into panels. (Page No. 41, Item No 16-d) e ? e T
Sub Total Rs= 1,264,435.54
above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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CONSULTING ARCHITECT.

REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI
(PLINTH PROTECTION)

BILL OF QUANTITIES

(Civil Works)
Non- Schedule Item

S.NO DESCRIPTION QTyY UNIT RATE AMOUNT

116 | STONE SOLING

Providing and laying soling stone 6" thick under
floor including packing with spawls and chips and
consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

1,567.00 |Per Cft

Cost of Non-Scheduled Items (Civil Work) Rs=
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S.NO

DESCRIPTION

QTyY

UNIT

RATE

AMOUNT

117

118

119

120

121

122

EXCAVATION

Excavation in foundation in ordinary soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No.4, tem No.18-b)

CCIN FOUNDATION

Cement concrete plain (ratiol:4:8) including placing
compacting, finishing and curing complete
(including screeinig and washing at stone aggregate
without shuttering (Page No.15, Iltem No.5-i)

SITU 1:3:6

Cement concrete plain (ratiol:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate
without shuttering (Page No.15, Item
No.5h+17/19b(i))

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No.18, Item No.24)

SURFACE RENDERING
Cement Plaster 1:5 upto 12' height %" thick Wall
Plaster (Page No.51, Item No. 12-b

%" thick Wall Plaster (Page No.51, Item No. 12-c

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No.16, Item No. 8-b.

17,000.00

2,700.00

3,600.00

6500.00

36,000.00

3,600.00

225.00

%0Cft

%Cft

%Cft

%Cft

%Sft

%Sft

Per
Cwt

3,176.25

11,288.75

12,595.00

15771.01

2,241.80

2,678.50

5,001.70

53,996.25

304,796.25

453,420.00

1,025,115.65

807,048.00

96,426.00

1,125,382.50
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CONSULTING ARCHITECT. ENGINEERS:

REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI

(COMPOUND WALL)
BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QrTy UNIT RATE AMOUNT
123 | WEATHER COAT
Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
. L . 36,000.00 %Sft 2,567.95 924,462.00
paris and then painting with weather coat of
approved make. (Page No.55, ltem No.38-a&b)
124 | ENAMEL PAINT ON IRON WORKS
Painting guard bars, gates iron bars gratings, railing
includi tandard b tc. and simil
including standard braces etc. and similar open ot 977.40 0.00

work (3 Coats) Page No.68, Item No.4-d-ii)

125 | ANGLE IRON

Providing and fixing angle iron vertical posts for
barbed wire fencing of size 2" X 2" "%" embedded in
RCC masonry pillars i/c making cuts / holders @ 12"
i/c fixing in pillars by chiseling and filing with cement 600.00 Per Rft| 169.18 101,508.00
sand mortar saprining & finishing the surface. (Page
No.94, Item No.8

126 | BARBED WIRE
Providing and fixing barbed wire fencing with 12
gauge 4 points @ 6" apart barbed wire i/c

) . . . ] 7200.00 |Per Rft 8.38 60,336.00
straightening and fixing in angle iron vertical posts.

Sub Total Rs= 4,952,490.65
above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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SHARZAD
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CONSULTING ARCHITECT. ENGINEERS:

REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI(BUILDING WORK)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION Qry

UNIT

RATE

AMOUNT

127

128

129

130

131

132

IMPORTED EARTH FILL
Filling, watering and ramming earth under floor with
new earth (excavated from outside) lead upto one

33,000.00
chain and lift upto 5 feet. (Page No.4, Item No.22

Add: extra lead 6 mile (referred from carriage of
material schedule : 33,000.00
CEMENT TILES

Coloured cement tiles (Pattern 12" X 12" X 1") of
approved shade and pattern laid flat in 1:2 grey
cement mortar over a bed %" thick grey cement
mortar 1:2. (Page No. 46, ltem No.29)

CC IN FOUNDATION

Cement concrete plain (ratiol:4:8) including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No.15, Iltem No.5-i)

SITU 1:3:6

Cement concrete plain (ratiol:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate
without shuttering (Page No.15, Item
No.5h+17/19b(i))

1,005.00

FORM WORK

Erection and removal of centering RCC or plain
cement concrete works of Partal wood (2nd Class)
Horizontal (Page No.17, Item No.19-bi)

3,000.00

PAVED BLOCK

Providing and fixing cement paving block flooring
having size of 197 x 197 x 80mm of city / quddra
Cobble shape with pigment having strength
between 5000 psi to 8500 psi including filling the
joints with hill sand and laying in specified manner /
pattern and design etc. complete (Page No. 49, Item
No. 74)

10,000.00

%0Cft

%0Cft

%Sft

%Cft

%Cft

% Sft

Per Sft

36,300.00

774.96

9,424.84

11,288.75

12,595.00

3,588.48

248.17

1,197,900.00

25,573.68

0.00

0.00

126,579.75

107,654.40

24,817.00

Sub Total
above / below
Cost of Scheduled Items (Civil Work)

Rs=
Rs=
Rs=

1,482,524.83

ERS
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e e e U
REPAIR MAINTENANCE OF GPI ORANGI TOWN, KARACHI(BUILDING WORK)
BILL OF QUANTITIES
(Civil Works)
Non- Schedule Item
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

133 | SUPPLY SEWAGE MANURE

supply and stacking well decayed sewage manure
from approved sources including oil leads and lifts.
Complete in all respect as per specification and 25,000.00 |[Per Cft
instruction of the Architect / Engineer-in-Charge

134 | KERB STONE

Providing and laying Road Kerb of precast cement
concrete 1:2:4 (24" long 6" wide and 12" deep)
using screened graded bajri, from work and its
removal compacting and curing laid in cement
mortar 1:4 and cement plaster 1:4 neatly finished
including cost of excavation and backfilling of
excavated stuff and its disposal as directed.
complete in all respect as per design, specification
and instruction of the Architect/ Engineer-in-Charge

Each

135 | SUPPLY GARDEN OIL (SWEET EARTH)

Supply and stacking garden approved garden soil
(sweet earth) free from salts, pebbles and grass
roots etc. including all leads and lifts. Complete in all 25,000.00 (Per Cft
respect as per specification and instruction of the
Architect / Engineer-in-Charge.

136 | GRASSING

Grassing fine by dribbling grass roots 3" apart
including watering, weeding till such time the grass
is set and become green and is fit for mowing. 10,000.00 |Per Sft
Complete in all respect as per specification and
instruction of the Architect/ Engineer-in-Charge.

137 | SPREADING GARDEN OIL (SWEET EARTH)

Spreading approved garden soil (sweet earth) in
uniform thickness including mixing and breaking
clods and dressing fine for grassing including
disposal of rubbish with 3 chains (92 m) Complete in 25,000.00 |[Per Cft
all respect as per specification and instruction of the
Architect/ Engineering-in-Charge

Sub Total Rs=
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI

(PLUMBING WORK)

BILL OF QUANTITIES

SHARZAD
A@S@@MXTEC"

CONSULTING ARCHITECT, ENGINEERS ERS

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

49

50

51

52

PAKISTANI WC

Providing and fixing squating type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

EUROPEAN WC

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 14" dia white
porcelain enamelled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6"
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with % dia brass stop cock with pair of
bass nuts and lining joints and nylon connections.
(CH-I, Page No. 6, Item No. 22)

15

12

Each

Each

Each

Each

5,728.80

4,440.70

1,193.17

689.00

28,644.00

17,762.80

17,897.55

8,268.00
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI

(PLUMBING WORK)

BILL OF QUANTITIES

SHARZAD
A@S@@MXTEC"

CONSULTING ARCHITECT, ENGINEERS ERS

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

53

54

55

56

57

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 (foreign equivalent) Page No. 3, Item No. 10.

BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.
complete (Master Brand or as recommended by
Engineer-in-Charge). Page No. 19, Item No. 23

C.I.TRAP

Providing and fixing C.I. trap with 4" dia inlet and 4"
dia outlet of the approved self cleaning design with
a C.l. grating with or without a vent arm including
cas t of jointing requiste number of holes in walls,
plinth and floor for pipe connection and making
good cement concrete 1:2:4. (CH-I, Page NO. 6, Item
No. 20)

BIB COCKS

Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19,
Item No. 19-a)

TEE STOP COCKS

Supply and fixing %" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18,
Item No. 12-b)

14

Each

Each

Each

Each

Each

4,928.00

10,322.40

2,024.43

3,432.00

889.46

29,568.00

51,612.00

6,073.29

3,432.00

12,452.44
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI

SHARZAD
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CONSULTING ARCHITECT, ENGINEERS

(PLUMBING WORK)
BILL OF QUANTITIES (Plumbing Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
58 | LONG BIB COCKS
Supply and fixing %" dia long bib cock of crystal
head of superior quality. Complete (CH-VI-Page No. 1 Each | 1,384.24 1,384.24
19, Item No. 13-b)
59 | PILLER COCK
Supply and fixing swan type piller cock of superior
quality with crystal head. complete (CH-VI, Page No. 1 Each 877.80 877.80
19, Item No. 16-b)
60 | MUSLIM SHOWER
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 1 Each | 3,432.00 3,432.00
Item No. 19-a)
61 | STOP COCK
Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18, 6 Each 843.92 5,063.52
Item No. 12-a)
62 | LOOKING MIRROR
Providing and fixing 24" X 18" bavelled edge mirror
f Belgi I let ith %" thick hard.
of Belgium glass complete with %" thick har 10 Each | 2,376.00 23,760.00
(Superior Quality) CH-lI-Page No. 7, Item No. 3-b
63 | WAHING BASIN MIXTURE
Supply amd fixing wash basin mixture of superior
quality with C.P Head 1/2" dia (Page No. 19, ltem 6 Each 2,376.00 14,256.00
No. 14-b)
64 | TOWEL RAIL
Providing and fixing chrome plated brass towel rail
complete with brackets fixing on wooden cleats
with 1" long c.p.brass screws. (CH-Il, Page No. 7, 1 Each 972.95 972.95
ltem No. 1-1ll-b)
65 | HANDLE VALVE
Providing and fixing handle valves (china) with
wheels, threaded or flanged ends with rubber
washers (standard pattern)
a CH-VI-Page No. 17, Item No. 5-ii Each 271.92 271.92
b CH-VI-Page No. 17, Item No. 5-iii Each 365.42 365.42
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NEW CONSTRUCTION OF GPI ORANGI TOWN, KARACHI

(PLUMBING WORK)

BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT, ENGINEERS

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

66

MANHOLE (TYPE A SMALL)

Constructing manhole or inspectoin chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) dept with walls of BB in cement sand mortar
1:3 cement plastered 1:3, %" thick inside of walls
and 1" thick over benching and channel including
fixing C.1.Mahole cover with frame of clear opening
1-%' X 1-%' of 1.75 cwt. (88.9 kg) embaded in plain
CC 1:2:4 and fixing ™ dia MS steps 6" wide
projecting 4" from the face of wall at 12" CC duly
painted etc. complete as per standard specifications
and drawing. (4" to 12" dia 2' X 2' X 3'-6") Page No.
CH-II, Page No. 46, Item No. P-a.

10

Each

14,748.00

147,480.00

Sub Total
above / below
Cost of Scheduled Items (Civil Work)

Rs=
Rs=
Rs=

373,573.93
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NEW CONSTRUCTION OF GPl ORANGI TOWN, KARACHI
(PLUMBING WORK)

BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

SHARZAD
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CONSULTING ARCHITECT, ENGINEERS

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

67

68

69

70

DOUBLE BIB COCK

Providing and fixing chrome plated Muslim Double-
Bib-Cock with Muslim Shower of (Master Make best
quality). Complete in all respect as per instructions
of Architect / Engineer-in-charge

PPRC

Providing and fixing PPRC Pipes and specials, etc.;
including fixing, cutting and fitting, complete with
and including the cost of cutting trench upto 2'-6"
feet deep, refilling watering, ramming and disposal
of surplus earth within one chain and painting 2
coats of bitumen paint to pipes and specials after
cleaning and hessian cloth soaked in maxphalt
composition wrapped tightly round the pipes and
testing to a pressure head of 200 feet and cartage
within 10 miles (16.09 km).

Do. Do % inch (12 mm) Dia Pipe.

Do. Do % inch (20 mm) Dia Pipe.

Do. Do 1 inch (25 mm) Dia Pipe.
Do. Do 1% inch (32mm) Dia Pipe

U.P.V.C FOR DRAIN

Providing and fixing Un Ployvinyl Chloride Pipe
(P.V.C) "B" Class and tee, Bend & Elbow Specials
etc. including cutting and fitting, complete with and
including the cost of trench up to 1-1% feet deep
refilling, watering , ramming and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure
12/kg/cm?)

NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respec as per instructions of the
Engineer-in-charge

250.00

150.00

200.00

150.00

Each

Rft

Rft

Rft

Rft

Rft

Each

Non-Schedule Items (Plumbing Work)

[s.No|

DESCRIPTION

QTY

| uniT |

RATE

AMOUNT

ERS
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CONSULTING ARCHITECT, ENGINEERS

NEW CONSTRUCTION OF GPl ORANGI TOWN, KARACHI
(PLUMBING WORK)

BILL OF QUANTITIES

71 | U.P.V.C

Providing and fixing Un Ployvinyl Chloride Pipe
(P.V.C) "E" Class and tee, Bend & Elbow Specials
etc. including cutting and fitting, complete with and
including the cost of trench up to 1-1% feet deep
refilling, watering , ramming and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure

12/kg/cm?)
a) | Do. Do 3 inch (75 mm) Dia Pipe. 200.00 P.Rft
b) | Do. Do 4 inch (100 mm) Dia Pipe. 350.00 P.Rft
¢) | Do. Do 6 inch (150 mm) Dia Pipe. 450.00 P.Rft

Sub Total Rs=




