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REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT
REPAIRING & RENOVATION WORK
1 BUILDING WORK FINISHING WORK
Civil Work (Schedule Work) (Page No. 02 - 06) Rs=
Civil Work ( Non-Schedule Work) (Page No. 07 - 08) Rs=
(A) Rs=
2 BUILDING WORK STRUCTURAL WORK
Civil Work (Schedule Work) (Page No. 09 - 14) Rs=
Civil Work ( Non-Schedule Work) (Page No. 15 - 15) Rs=
(B) Rs=
3 PLUMBING
Civil Work (Schedule Work) (Page No. 16 - 19) Rs=
Civil Work ( Non-Schedule Work) (Page No. 20 - 21) Rs=
(C) Rs=
4 EXTERNAL DEVELOPMENT
Civil Work (Schedule Work) (Page No. 22 - 22) Rs=
Civil Work ( Non-Schedule Work) (Page No. 23 - 23) Rs=
(D) Rs=
5 ELECTRICAL WORK
Electrical Work (Schedule Work) (Page No. 24 - 25) Rs=
Electrical Work ( Non-Schedule Work) (Page No. 26 - 27) Rs=
(E) Rs=
6 GUARD ROOM
Cost of Guard Room (Page No. 28 - 42) Rs=
(F) Rs=
7 BOUNDARY WALL
Civil Work (Schedule Work) (Page No. 43 - 43) Rs=
Civil Work ( Non-Schedule Work) (Page No. 44 - 44) Rs=
(G) Rs=
Total Cost of Repairing & Renovation Work (A+B+C+D+E+F+G) Rs=
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REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(FINISHING WORK)

BILL OF QUANTITIES

SHRARZAD

CIATES
NGINEERS & PLANNERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be separately. This rate also
includes all kind of forms molds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No.15 Item No.6.

R.C. work in roof slab, beamish columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Beam (Ratio 1:2:4)

Slab and Projection (Ratio 1:2:4)

Super-Structure Columns - Ratio (1:2:4) 90 Ibs
cement 2 cft sand 4 cft shingle %" to %" gauge

Lintels (Ratio 1:2:4)

Sunshade & Projection (Ratio 1:2:4)

DPC (Ratio 1:2:4)

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No.18, Item No.24)

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height %" thick Wall
Plaster (Page No.51, Item No. 12-b)

%" thick Ceiling Plaster (Page No.51, Item No. 12-c

3,928.00

4,200.00

3,825.00

400.00

350.00

540.00

5150.00

25,950.00

6,225.00

Per Cft

Per Cft

Per Cft

Per Cft

Per Cft

Per Cft

%Cft

%Sft

%Sft

337.00

337.00

337.00

337.00

337.00

337.00

15771.01

2,241.80

2,678.50

1,323,736.00

1,415,400.00

1,289,025.00

134,800.00

117,950.00

181,980.00

812,207.02

581,747.10

166,736.63
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CONSULTIN

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI
(FINISHING WORK)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No.16, Item No. 8-b.

ALUMINUM WINDOWS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, ltem No. 84b)

IRON GRILL

Providing and fixing iron %" X %" placed at 4"
including and frame of flat iron patti of %" X %"
including circle shape at 1-0 apart equivalent fitted
with screws are pins with painting 3 coats with 1st
coat of red oxide paint etc. (Page No. 93, Item No.
30)

GLAZED TILE FLOORING

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO / SKIRTING

White glazed tiles %" thick dado jointed in white
cement and lain over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Items No. 37)

GALZED CERAMIC TILES (BATHROOM)

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

675.00

2,730.00

5,725.00

28,215.00

3,500.00

1,000.00

Per
Cwt

Per Sft

Per Sft

%Sft

%Sft

%Sft

5,001.70

1,318.15

194.16

27,747.06

28,253.61

27,747.06

3,376,147.50

3,598,549.50

1,111,566.00

7,828,832.98

988,876.35

277,470.60
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SHAKZAD
A

CONSULTIN

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI
(FINISHING WORK)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

10

11

13

14

15

16

21

GLAZED TILE DADO (BATHROOM)

Glazed tiles dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Items No. 38)

MARBLE ON STAIRS STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (3"
thick) Page No. 42, Item No. 28

DOOR & WINDOWS

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fast hinges, iron hooks, etc. (Page No.
57, Item No. 7b)

Rate of Doors: Rs. 1,227.36 - G.l. Frame Rs. 228.90
= Door & Windows (Rs. 998.46)

G.I.FRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2%" as directed by Engineer-in-Charge.
(Page No. 60, Item No. 60

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (page
No. 68, Item No. 5-C-i+ii)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

2,050.00

750.00

820.00

500.00

900.00

1,820.00

23,465.00

%Sft

%Sft

Per Sft

Per
Rft

Per
Rft

%Sft

%Sft

28,299.30

977.40

998.46

228.90

49.97

2,116.41

1,079.65

580,135.65

7,330.50

818,737.20

114,450.00

44,973.00

38,518.66

253,339.87
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REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(FINISHING WORK)

BILL OF QUANTITIES

SHAHZAD
CIATES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

17

20

22

23

24

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No.68, Item No.4-d-ii)

FALSE CELING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No.55, Item No.38-a&b)

INTERNAL WALL PAINTING

Preparing surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk/ plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item
No.36-b. (3 Coats)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No 16-d)

Two coats of bitumen laid hot using 34 lbs for %Sft
over roof and blinded with sand at one cft per %5ft.
(Page No. 34, Item No. 13)

10,430.00

300.00

12,000.00

40,000.00

24,000.00

24,000.00

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

977.40

25,293.42

2,567.95

3,444.38

4,411.82

1,887.40

101,942.82

75,880.26

308,154.00

1,377,752.00

1,058,836.80

452,976.00
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CONSULTING ARCHITECT, ENGINEERS & PLANNER:

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(FINISHING WORK)
BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QTyY UNIT RATE AMOUNT

26 | EXPANSION JOINTS

Providing and pleasing in position chip board %"
thick for filling space between expansion joints of 200.00 Per Sft[ 930.76 186,152.00
building. (Page No. 108, Item No. 93)

Providing and fixing Aluminum sheet 6" to 9" with V
Notch for expansion joints including fixing with nails

/ screws. (Page No. 108, Item No. 88) 200.00 Per Sft 207.51 41,502.00
Sub Total Rs= 28,665,705.43
above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(FINISHING WORK)

BILL OF QUANTITIES

SHRARZAD

CIATES
NGINEERS & PLANNERS

Non-Schedule of Items (Civil Works)

S.NO

DESCRIPTION

QTY

UNIT

AMOUNT

25

18

19

12

27

C.CGOLA

Providing and laying gola 3" X 3" concrete 1:2:4
using graded screened bajri at junction of slab and
walls and finished with cement plater 1:4 including
curing etc. complete

DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and color, cutting wood to required shape and size
with three operation keys (Taiwan make). Complete
in all respect as per specification & instruction of
the Engineer-in-Charge

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in
all respect as per specification and instruction of the
Engineer-in-Charge.

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawing, specification and instruction
of the Architect / Engineer-in-Charge

WATER STORAGE TANK OVER ROOF

Construction of storage tank over roof of the
required size poured and cast in RCC 1:2:4 including
formwork in all walls and slabs laying 2" thick 1:4
cement concrete floor finished with neat cement
slurry,’4" thick cement plaster in 1:3 cement mortar
internally all using approved water proofing agent
pudlo or its equivalent grade @ 5lbs/bag of cement
and %" thick in cement plaster in 1" to 3" cement
mortar externally including curing etc. 1 no.
manholes opening size 18"X18" and C.L water tight
Manhole cover and frame weight 40. Kg/ each with
proper locking arrangement complete all as per
drawing and design in all respects

600 X 2=1200

1,335.00

27.00

10.00

150.00

1,200.00

RFT

each

each

Per
Rft

Per
Glen

Sub Total
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CONSULTING ARCHITECT. ENGINEERS:

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(STRUCTURAL WORK)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

28

29

30

31

EXCAVATION

Excavation in foundation in ordinary soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No.4, Item No.18-b)

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor with
new earth (excavated from outside) lead upto one
chain and lift upto 5 feet. (Page No.4, Item No.22)

Add: extra lead 6 mile (referred from carriage of
material schedule)

CCIN FOUNDATION

Cement concrete plain (ratiol:4:8) including placing
compacting, finishing and curing complete
(including screning and washing at stone aggregate
without shuttering) (Page No.15, Item No.5-i)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be separately. This rate also
includes all kind of forms molds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No.15 Item No.6.

R.C. work in roof slab, beamish columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

1,000.00

89,380.00

89,380.00

2,000.00

%0Cft

%0Cft

%0Cft

%Cft

3,176.25

36,300.00

774.96

11,288.75

3,176.25

3,244,494.00

69,265.92

225,775.00
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REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(STRUCTURAL WORK)

BILL OF QUANTITIES (Civl Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
a Plinth Beam (Ratio 1:2:4) 4,830.00 |PerCft| 337.00 1,627,710.00
b Slab and Projection (Ratio 1:2:4) 5,775.00 |PerCft| 337.00 1,946,175.00

Super-Structure Col ~ Ratio (1:2:4) 90 Ib
¢ | Super-Structure Columns - Ratio (1:2:4) *| 453000 |Percft| 337.00 1,526,610.00
cement 2 cft sand 4 cft shingle %" to %" gauge

d Beam & Lintels (Ratio 1:2:4) 800.00 Per Cft| 337.00 269,600.00
e Sunshade & Projection (Ratio 1:2:4) 460.00 Per Cft| 337.00 155,020.00
f DPC (Ratio 1:2:4) 1,080.00 |PerCft| 337.00 363,960.00
32 | SITU1:3:6

Cement concrete plain (ratiol:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate 2,000.00 %Cft | 12,595.00 251,900.00
without shuttering (Page No.15, Item
No.5h+17/19b(i))

33 | FORM WORK

Erection and removal of centering RCC or plain
cement concrete works of Partal wood (2nd Class) 1850 %Sft | 3,588.48 66,386.88
Horizontal (Page No.17, ltem No.19-bi)

34 | BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No.18, Item No.24)

5,150.00 %Cft | 15,771.01 812,207.02

35 | SURFACE RENDERING
Cement Plaster 1:5 upto 12' height %" thick Wall

a 25,625.00 | %Sft | 2,241.80 574,461.25
Plaster (Page No.51, ltem No. 12-b)

b %" thick Ceiling Plaster (Page No.51, Item No. 12-c) 7,000.00 %Sft 2,678.50 187,495.00
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CONSULTING ARCHITECT. ENGINEERS:

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(STRUCTURAL WORK)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

36

37

38

39

40

41

GLAZED TILE FLOORING

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO / SKIRTING

White glazed tiles %" thick dado jointed in white
cement and lain over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Items No. 37)

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No.16, Item No. 8-b.

GALZED CERAMIC TILES (BATHROOM)

Laying floors of approved coloured glazed tile %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO (BATHROOM)

Glazed tiles dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Items No. 38)

MARBLE ON STAIRS STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (3"
thick) Page No. 42, Item No. 28

7,215.00

1,000.00

1,155.00

500.00

1,830.00

700.00

%Sft

%Sft

Per
Cwt

%Sft

%Sft

Per Sft

27,747.06

28,253.61

5,001.70

27,747.06

28,299.30

567.48

2,001,950.38

282,536.10

5,776,963.50

138,735.30

517,877.19

397,236.00
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CONSULTING ARCHITECT. ENGINEERS:

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(STRUCTURAL WORK)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

42

43

44

45

46

G..FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

DOOR & WINDOWS

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fast hinges, iron hooks, etc. (Page No.
57, Item No. 7b)

ALUMINUM WINDOWS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, ltem No. 84b)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2%" as directed by Engineer-in-Charge.
(Page No. 60, Item No. 60

IRON GRILL

Providing and fixing iron %" X %" placed at 4"
including and frame of flat iron patti of %" X %"
including circle shape at 1-0 apart equivalent fitted
with screws are pins with painting 3 coats with 1st
coat of red oxide paint etc. (Page No. 93, Item No.
30)

480.00

850.00

2,270.00

700.00

3,275.00

Per Rft

Per Sft

Per Sft

Per Rft

Per Sft

228.90

998.46

1,318.15

49.97

194.16

109,872.00

848,691.00

2,992,200.50

34,979.00

635,874.00
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CONSULTING ARCHITECT. ENGINEERS:

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI
(STRUCTURAL WORK)

BILL OF QUANTITIES

(Civil Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

47

48

49

50

51

52

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No.68, Item No.4-d-ii)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (page
No. 68, Item No. 5-C-i+ii)

FALSE CELING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Iltem No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk/ plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item
No.36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No.55, ltem No.38-a&b)

6,325.00

1,475.00

300.00

7,000.00

25,625.00

12,000.00

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

977.40

2,116.41

25,293.42

1,079.65

3,444.38

2,567.95

61,820.55

31,217.05

75,880.26

75,575.50

882,622.38

308,154.00
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CONSULTING ARCHITECT. ENGINEERS:

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(STRUCTURAL WORK)
BILL OF QUANTITIES (Civl Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QrTy UNIT RATE AMOUNT

53 | ROOF SCREEDING
Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and

7,325.00 %Sft | 4,411.82 323,165.82
@ dividing into panels. (Page No. 41, Item No 16-d) ’

b | Two coats of bitumen laid hot using 34 lbs for %Sft
over roof and blinded with sand at one cft per %Sft. 7,325.00 %Sft 1,887.40 138,252.05
(Page No. 34, Item No. 13)

54 | EXPANSION JOINTS

a Providing and pleasing in position chip board %"
thick for filling space between expansion joints of 200.00 Per Sft| 930.76 186,152.00
building. (Page No. 108, Item No. 93)

b Providing and fixing Aluminum sheet 6" to 9" with V
Notch for expansion joints including fixing with nails

200.00 Per Sft 207.51 41,502.00
/ screws. (Page No. 108, Item No. 88)
Sub Total Rs= 27,185,492.89
above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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CONSULTING ARCHITECT. ENGINEERS: ERS

REPAIRING AND MAINTENANCE WORK AT AT GPI KORANGI 51-A, KARACHI

(STRUCTURAL WORK)

BILL OF QUANTITIES

Non-Schedule of Items (Civil Works

S.NO

DESCRIPTION

Qry

UNIT RATE AMOUNT

55

56

57

58

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawing, specification and instruction
of the Architect / Engineer-in-Charge

DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and color, cutting wood to required shape and size
with three operation keys (Taiwan make). Complete
in all respect as per specification & instruction of
the Engineer-in-Charge

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in
all respect as per specification and instruction of the
Engineer-in-Charge.

C.CGOLA

Providing and laying gola 3" X 3" concrete 1:2:4
using graded screened bajri at junction of slab and
walls and finished with cement plater 1:4 including
curing etc. complete

150.00

20

775.00

Per Rft

Each

Each

RFT

Sub Total

Rs=
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REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

SHAHZAD
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

60

61

62

63

PAKISTANI WC

Providing and fixing squating type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

EUROPEAN WC

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 1%" dia white
porcelain enamelled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6"
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with % dia brass stop cock with pair of
bass nuts and lining joints and nylon connections.
(CH-I, Page No. 6, Item No. 22)

15

12

Each

Each

Each

Each

5,728.80

4,440.70

1,193.17

689.00

28,644.00

17,762.80

17,897.55

8,268.00
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

64

65

66

67

68

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 (foreign equivalent) Page No. 3, Item No. 10.

BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.
complete (Master Brand or as recommended by
Engineer-in-Charge). Page No. 19, Item No. 23

C.L.TRAP

Providing and fixing C.1. trap with 4" dia inlet and 4"
dia outlet of the approved self cleaning design with
a C.I. grating with or without a vent arm including
cas t of jointing requiste number of holes in walls,
plinth and floor for pipe connection and making
good cement concrete 1:2:4. (CH-I, Page NO. 6, Item
No. 20)

BIB COCKS

Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19,
Item No. 19-a)

TEE STOP COCKS

Supply and fixing %" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18,
Item No. 12-b)

14

Each

Each

Each

Each

Each

4,928.00

10,322.40

2,024.43

3,432.00

889.46

29,568.00

51,612.00

6,073.29

3,432.00

12,452.44
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REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

SHAHRZAD
Socuss

BILL OF QUANTITIES
(Plumbing Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
69 | LONG BIB COCKS
Supply and fixing %" dia long bib cock of crystal
head of superior quality. Complete (CH-VI-Page No. 1 Each | 1,384.24 1,384.24
19, Item No. 13-b)
70 | PILLER COCK
Supply and fixing swan type piller cock of superior
quality with crystal head. complete (CH-VI, Page No. 1 Each 877.80 877.80
19, Item No. 16-b)
71 | MUSLIM SHOWER
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 1 Each | 3,432.00 3,432.00
Item No. 19-a)
72 | STOP COCK
Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18, 6 Each 843.92 5,063.52
Item No. 12-a)
73 | LOOKING MIRROR
Providing and fixing 24" X 18" bavelled edge mirror
f Belgi I let ith %" thick hard.
oT BEglUm gass complete With /& Hhick har 10 Each | 2,376.00 23,760.00
(Superior Quality) CH-II-Page No. 7, Item No. 3-b
74 | WAHING BASIN MIXTURE
Supply amd fixing wash basin mixture of superior
quality with C.P Head 1/2" dia (Page No. 19, ltem 6 Each | 2,376.00 14,256.00
No. 14-b)
75 | TOWEL RAIL
Providing and fixing chrome plated brass towel rail
co.mple“te with brackets fixing on wooden cleats 1 Each 972.95 972.95
with 1" long c.p.brass screws. (CH-1l, Page No. 7,
Item No. 1-1ll-b)
76 | HANDLE VALVE
Providing and fixing handle valves (china) with
wheels, threaded or flanged ends with rubber
washers (standard pattern)
a CH-VI-Page No. 17, Item No. 5-ii 1 Each 271.92 271.92
b CH-VI-Page No. 17, Item No. 5-iii 1 Each 365.42 365.42




Page No. 19

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

SHAHZAD
SOCIATES

(Plumbing Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

77

MANHOLE (TYPE A SMALL)

Constructing manhole or inspectoin chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) dept with walls of BB in cement sand mortar
1:3 cement plastered 1:3, %" thick inside of walls
and 1" thick over benching and channel including
fixing C.I.Mahole cover with frame of clear opening
1-%' X 1-%' of 1.75 cwt. (88.9 kg) embaded in plain
CC 1:2:4 and fixing ™ dia MS steps 6" wide
projecting 4" from the face of wall at 12" CC duly
painted etc. complete as per standard specifications
and drawing. (4" to 12" dia 2' X 2' X 3'-6") Page No.
CH-II, Page No. 46, Item No. P-a.

10

Each

14,748.00

147,480.00

Sub Total
above / below
Cost of Scheduled Items (Civil Work)

Rs=
Rs=
Rs=

373,573.93
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REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

SHAHZAD
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

78

79

o o T o

81

DOUBLE BIB COCK

Providing and fixing chrome plated Muslim Double-
Bib-Cock with Muslim Shower of (Master Make best
quality). Complete in all respect as per instructions
of Architect / Engineer-in-charge

PPRC

Providing and fixing PPRC Pipes and specials, etc.;
including fixing, cutting and fitting, complete with
and including the cost of cutting trench upto 2'-6"
feet deep, refilling watering, ramming and disposal
of surplus earth within one chain and painting 2
coats of bitumen paint to pipes and specials after
cleaning and hessian cloth soaked in maxphalt
composition wrapped tightly round the pipes and
testing to a pressure head of 200 feet and cartage
within 10 miles (16.09 km).

Do. Do % inch (12 mm) Dia Pipe.
Do. Do % inch (20 mm) Dia Pipe.
Do. Do 1inch (25 mm) Dia Pipe.
Do. Do 1% inch (32mm) Dia Pipe

U.P.V.C FOR DRAIN

Providing and fixing Un Ployvinyl Chloride Pipe
(P.V.C) "B" Class and tee, Bend & Elbow Specials
etc. including cutting and fitting, complete with and
including the cost of trench up to 1-1% feet deep
refilling, watering , ramming and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure
12/kg/cm?)

NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respec as per instructions of the
Engineer-in-charge

250.00
150.00
200.00
150.00

Each

Rft
Rft
Rft
Rft

Rft

Each
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REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

S.NO DESCRIPTION QryY UNIT RATE AMOUNT

82 | U.P.V.C

Providing and fixing Un Ployvinyl Chloride Pipe
(P.V.C) "E" Class and tee, Bend & Elbow Specials
etc. including cutting and fitting, complete with and
including the cost of trench up to 1-1% feet deep
refilling, watering , ramming and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure

12/kg/cm?)
a) | Do. Do 3inch (75 mm) Dia Pipe. 200.00 P.Rft
b) | Do. Do 4 inch (100 mm) Dia Pipe. 350.00 P.Rft
¢) | Do. Do 6inch (150 mm) Dia Pipe. 450.00 P.Rft

Sub Total Rs=
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CONSULTING ARCHITECT, ENGINEERS

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI
(EXTERNAL DEVELOPMENT)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
65 | IMPORTED EARTH FILL
a
Filling, watering and ramming earth under floor with
new earth (excavated from outside) lead upto one 12,000.00 |%0Cft| 36,300.00 435,600.00
chain and lift upto 5 feet. (Page No.4, Item No.22
b Add: extra lead 6 mile (referred from carriage of
material schedule 12,000.00 | %O0Cft 774.96 9,299.52
66 | CEMENT TILES
Coloured cement tiles (Pattern 12" X 12" X 1") of
d shad d patt laid flat in 1:2
approved shade and pattern 1aid Tiat In 2 8T8V 1 5 500,00 | %sft | 9,424.84 235,621.00
cement mortar over a bed %" thick grey cement
mortar 1:2. (Page No. 46, ltem No.29)
67 | CCIN FOUNDATION
Cement concrete plain (ratiol:4:8) including placing
ting, finishi d i let
compacting, - TInIShing - and  curing — CoMPIEte |y o565 | ogcft | 11,288.75 208,841.88
(including screining and washing at stone aggregate
without shuttering (Page No.15, Item No.5-i)
68 | SITU 1:3:6
Cement concrete plain (ratiol:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate 450.00 %Cft | 12,595.00 56,677.50
without shuttering (Page No.15, Item
No.5h+17/19b(i))
70 | FORM WORK
Erection and removal of centering RCC or plain
cement concrete works of Partal wood (2nd Class) 1075 % Sft | 3,588.48 38,576.16
Horizontal (Page No.17, Item No.19-bi)
Sub Total Rs= 984,616.06
above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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CONSULTING ARCHITECT, ENGINEERS

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI
(EXTERNAL DEVELOPMENT)

BILL OF QUANTITIES

Non-Schedule of Items (Civil Works

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

71

72

STONE SOLING

Providing and laying soling stone 6" to 9" thick
under floor including packing with sprawls and chips
and consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

KERB STONE

Providing and laying Road Kerb of precast cement
concrete 1:2:4 (24" long 6" wide and 12" deep)
using screened graded bajri, from work and its
removal compacting and curing laid in cement
mortar 1:4 and cement plaster 1:4 neatly finished
including cost of excavation and backfilling of
excavated stuff and its disposal as directed.
complete in all respect as per design, specification
and instruction of the Architect/ Engineer-in-Charge

1850.00

200.00

Per Cft

Each

Sub Total

Rs=
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CONSULTING ARCHITECT. ENGINEERS:

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

(ELECTRICAL WORK)

BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

61

62

63

64

66

67

68

69

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in wall or in columns as required.(Page No.
15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated wire
in 20 mm (3/4") PVC conduit recessed in the wall or
column as required.(Page No. 15, ltem No. 126)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Iltem
No. C-235)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, Item No. 5)

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/064 (16 mm?) copper
conductor in 1" dia PVC conduit recessed in the
wall. (Page No. 2, Item No. 14)

Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219)

Providing and fixing 3 pin way 5 amp plug & socket
flush type (Page No. 330, Item No. 223)

168.00

75.00

10

128

200.00

200.00

168

75

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Each

Each

1,130.00

985.00

72.00

3,185.00

305.00

641.00

54.00

91.00

189,840.00

73,875.00

720.00

407,680.00

61,000.00

128,200.00

9,072.00

6,825.00
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CONSULTING ARCHITECT. ENGINEERS:

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

(ELECTRICAL WORK)

BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
70 | Providing and fixing 3 pin 10/15 amp plug & socket
10 Each 151.00 1,510.00
flush type (Page No. 330, Item No. 224) ac
71 | Providing and fixing circuit breaker
6,10,15,20,30,40,50,&63 amps DP (TB-55 )on 60 Each 2,456.00 147,360.00
prepared board as required. (Page No. 31/204)
72 | Providing and fixing circuit breaker
15,20,30,40,50,60,75 & 100 amps TP (XS-100NS) on
18 Each | 9,261.00 166,698.00
prepared board as required. (Page No. 31/207) ac
Sub Total Rs= 1,192,780.00
above / below Rs=
Cost of Civil Work (Scheduled ltems) Rs=
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CONSULTING ARCHITECT. ENGINEERS: ERS

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

(ELECTRICAL WORK)

BILL OF QUANTITIES

NSI - Electrical Works

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

73

74

75

76

77

EXHAUST FAN

Supply & Installation of 12" dia metal body exhaust
fan including all civil works required for complete
installation and including making hole for the
exhaust fan in wall and making it good, all labour
and materials as required Complete in all respect as
per instructions of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required. As approved by the Consultant.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

LIGHTING

Providing and fixing LED 18W 10" size square /
round light and fixtures. Complete in all respect as
per drawing, design, specification and instructions
of the Engineer-in-Charge. (all lighting and fixtures
should be Philips make or equivalent) Complete in
all respect as per instructions of Engineer-in-Charge.

30

128

65

222

Each

Per Sft

Each

Each

Each
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CONSULTING ARCHITECT. ENGINEERS: ERS

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

(ELECTRICAL WORK)

BILL OF QUANTITIES

NSI - Electrical Works

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

78

79

80

81

ELECTRIC WATER COOLER
Providing and fixing of electric water cooler totally
rust proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water
filter (mabzi or equivalent) as approved by the
Engineer. (40 gln capacity)

P/F 20 amps double pole MCCB in metal board
recessed in the wall / flush type inclduing incoming
and outgoing connection as required. Complete in
all respect as per direction of the Engineer-in-
Charge.

EARTHING SET

Providing and fixing earthing set with 600 mm X 600
mm X 6 mm copper plate buried in the ground at a
depth of 3.6 m or less if water come out from the
ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

WALL MOUNTED SPLIT

Providing & installation of split type wall mounted
1.5 tons capacity 18000 BTU / Hr Air Conditioner
unit in the specified place i/c gas charging of the
unit. The job includes copper piping of out door unit
fitted on roof or angle iron frame making inter
connection of the unit with suitable sizes of wire
also piping for condensed water etc as required
approved make (Imported).

40

Each

Each

Job

Job

Cost of Electrical Work

Rs=
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CONSTRUCTION OF GUARD ROOM AT GPI KORANGI 51-A, KARACHI

SUMMARY OF COST
SUB HEAD TOTAL AMOUNT
GUARD ROOM
Cost of Civil Work (Scheduled Items) Rs=
Cost of Civil Work (NSI) Rs=
(A) Rs=
Cost of Plumbing Work (Scheduled Items) Rs=
Cost of Plumbing Work (NSI) Rs=
(B) Rs=
Cost of Electrical Work (Scheduled Items) Rs=
Cost of Electrical Work (NSI) Rs=
(C) Rs=
Total Cost of Work (A+B+C)= Rs=
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CONSULTING ARCHITECT. ENGINEERS: ERS

CONSTRUCTION OF GUARD ROOM AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

(Civil Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE AMOUNT

10

11

13

EXCAVATION IN FOUNDATION

Excavation in foundation in Ordinary Soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)

CC 1:4:8 LEAN CONCRETE

Cement concrete plain (ratio 1:4:8) including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5-i)

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor with
new earth (excavated from outside) lead upto one
chain and lift upto 5 feet. (Page No. 4, Iltem No. 22)

DAMP PROOF COURSE

Damp proof course 2" thick with (cement sand and
shingle concrete 1:2:4) including 2 coats of asphaltic
mixture. (Page No. 18, Item No. 28-b)

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

494.00

50.00

300.00

50.00

300.00

16.00

%0Cft

%Cft

%0Cft

%Sft

%Cft

Per
Cwt

3,176.25 1,569.07

11,288.75 5,644.38

3,630.00 1,089.00

3,912.85 1,956.43

15,771.01 47,313.03

5,001.70 80,027.20
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CONSTRUCTION OF GUARD ROOM AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

12

14

15

16

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6-iib

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches or
entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
ltem No. 92)

G.I.FRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

185.00

200.00

50.00

80.00

Per Cft

Per Sft

Per
Rft

Per Sft

337.00

9.74

228.90

998.46

62,345.00

1,948.00

11,445.00

79,876.80
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CONSTRUCTION OF GUARD ROOM AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

17

18

19

20

21

22

SUB FLOORING

Cement concrete plain 3" thick - ratio (1:3:6)
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item No.
5-h)

PORCELAIN TILE

Laying floor of approved with glazed / porcelain tile
%" thick in white cement 1:2 over %" thick cement
mortar 1:2. complete. (Page No. 42, Item No. 24)

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
tihck laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED CERAMIC DADO (BATHROOM)

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

IRON GRILL

Providing and fixing iron steel grill using solid square
bars of size %" X /4" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)

MESH

P/F G.I. expanded metal % - 2- gauge fixed to
chowkats with %" deodar strips and screws. (Page
No. 65, ltem No. 66-A)

35.00

200.00

30.00

150.00

30.00

30.00

%Cft

%Sft

%Sft

%Sft

Per Sft

Per Sft

12,595.00

27,678.86

27,747.06

28,299.30

194.16

178.68

4,408.25

55,357.72

8,324.12

42,448.95

5,824.80

5,360.40
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CONSULTING ARCHITECT. ENGINEERS: ERS

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

23

24

25

26

27

28

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Plaster (for ceiling and wall) Page No. 51,
ltem No. 11-d (upto plinth level). (double layer)

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Iltem No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

90.00

800.00

200.00

200.00

500.00

800.00

Per
Rft

%Sft

%Sft

%Sft

%Sft

%Sft

49.97

3,191.76

442.75

1,079.65

3,444.38

2,567.95

4,497.30

25,534.08

885.50

2,159.30

17,221.90

20,543.60
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(Civil Works)
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S.NO DESCRIPTION Qry UNIT RATE AMOUNT
29 | ENAMEL PAINT ON WOOD WORKS
Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page 160.00 %Sft | 1,880.19 3,008.30
No. 68, Item No. 5-C-i+ii)
Priming Coat 160.00 %Sft 862.95 1,380.72
30 | ENAMEL PAINT ON IRON WORKS
Painting guard bars, gates iron bars gratings, railing
includi tandard b tc. and simil
including standard braces etc. an snrr.n ar open 160.00 ot 977.40 1563.84
work (3 Coats) Page No. 68, Item No. 4-d-ii)
31 | ROOF SCREEDING
Providing and laying 3" thick topping cement
te (1:2:4) includi f finishi d
o | concrete (1:2:4) including surface finishing an 22000 | %sft | 4,411.82 9,706.00
dividing into panels. (Page No. 41, Item No. 16-d)
Two coats of bitumen laid hot using 34 lbs for %Sft
b over roof and blinded with sand at one Cft Per %5Sft. 220.00 %Sft 1,887.40 4,152.28
(Page No. 34, Item No. 13)
Sub Total Rs= 505,590.96
% below / above Rs=
Cost of Civil Work (Scheduled Items) Rs=
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CONSULTING ARCHITECT. ENGINEERS: ERS

CONSTRUCTION OF GUARD ROOM AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

(Civil Works) NSI

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

32

33

34

35

REMOVAL OF SLABS

Removing existing Precast Slab including guarders
carefully any thickness at any height from guard
room and disposing of the rubbish etc. from site.
Cleaning the space for new construction of
proposed guard room as mentioned in drawing.
complete in all respect as per direction of the
Engineer-in-Charge.

STONE SOLING

Providing and laying soling stone 6" thick under
floor including packing with spawls and chips and
consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

PRE-CAST RCC SLAB

Providing and fixing pre-cast RCC Slab length 3'-0"
to 4'-6" and width 1'-6" to 2'-00 including setting in
position and filling the joints with cement mortar

1:4 etc. complete as per direction of the Engineer-in-

Charge.

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,
yale lock of approved design, manufacturer, and
colour Japan make, cutting wood to required shape
and size with three operating keys. complete in all
respect as per specification, drawings and
instructions of the Engineer-in-Charge.

Lumpsum

70.00

220.00

P.Sft

Per Cft

Per Sft

Each

Cost of Civil Work (NSI)

Rs=




Page No. 35

SHARZAD
A@@@@ﬂ&?@@

CONSULTING ARCHITECT. ENGINEERS:
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BILL OF QUANTITIES
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Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

36

37

38

39

PAKISTANI WC

Providing and fixing squating type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6"
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with %" dia brass stop cock with pair of
brass nuts and lining joints and nylon connections.
(CH-I, Page No. 6, Item No. 23)

LAVATORY BASIN

Providing and fixing 18" X 12" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 (foreign equivalent) CH-I: Page No. 4, Item No.
14+ 3/11.

Each

Each

Each

Each

5,728.80

1,193.17

447.15

6,790.47

5,728.80

1,193.17

447.15

6,790.47
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CONSTRUCTION OF GUARD ROOM AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES
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Sindh Schedule of Rates 2012

S.NO DESCRIPTION QryY UNIT RATE AMOUNT
40 | BATHROOM ACCESSORIES
Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
d design includi t of , nuts etc.
approved design including cost of screws, nuts etc 1 Each | 10,322.40 10,322.40
complete (Master Brand or as recommended by
Engineer-in-Charge). Page No. 19, Item No. 23
41 | C.L.TRAP
Providing and fixing C.I. trap with 4" dia inlet and 4"
dia outlet of the approved self cleaning design with
a C.l. grating with or without a vent arm including
cas t of jointing requiste number of holes in walls, 1 Each | 2,024.43 2,024.43
plinth and floor for pipe connection and making
good cement concrete 1:2:4. (CH-I, Page NO. 6, Item
No. 20)
41 | BIB COCKS
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 1 Each | 3,432.00 3,432.00
Item No. 19-a)
42 | TEE STOP COCKS
Supply and fixing 4" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18, 1 Each 889.46 889.46
Item No. 12-b)
43 | STOP COCK
Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18, 1 Each 843.92 843.92
Item No. 12-a)
44 | BASIN MIXTURE
S/F wash basin mixture of superior quality with
C.P.Head %" dia. (Page No. 19, Item No. 14-b) 1 Each | 3,179.00 3,179.00
45 | MIRROR
P/F 24" X 18" bavelled edge mirror of belgium glass
complete with 1/8" thick hard board and c.p.screws
fixed to wooden pleat. (Standard Pattern) Page No. 2 Each | 1,711.60 3,423.20
7, ltem No. 3-a)
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S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

46

47

48

49

RCC PIPE

Providing 6" dia RCC Pipe with collars class 'B' and
digging the trenche to required depth and fixing
imposition including cutting, fitting and jointingwith
maxphalt composition & cement mortar 1:1 and
testing with water pressure to a head of 4 feet
above the top of hte highest pipe and refilling with
excavated stuff. (CH-X-Page No. 23, Item No. 2-c)

Providing 4" dia RCC Pipe with collars class 'B' and
digging the trenche to required depth and fixing
imposition including cutting, fitting and jointingwith
maxphalt composition & cement mortar 1:1 and
testing with water pressure to a head of 4 feet
above the top of hte highest pipe and refilling with
excavated stuff. (CH-X-Page No. 23, Item No. 2-b)

BORING FOR TUBE WELL

Boring for tube well 125 mm (3" dia) in all water
bearing soils from ground level upto 100 ft. or 30.5
meter depth including sinking and with drawing of
casing pipe. (CH-1I-Page No. 41, Item No. 1a)

FIBRE GLASS TANK

Supply and fixing fibre glass tank (250 Gallons wall
thickness 3.5 mm) of approved quality and design
and wall thickness as specified including the cost of
nuts, bolts and fixing in plateform of cement
concrete 1:3:6 and making all connections for in-let
and out-let & over flow pipes etc. complete. (CH-VII-
Page No. 21, Item No. 3)

100.00

70.00

70.00

P.Rft

P.Rft

Per
Rft

Each

199.25

146.57

160.00

21,989.61

19,925.00

10,259.90

11,200.00

21,989.61
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CONSTRUCTION OF GUARD ROOM AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES
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Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE AMOUNT

50

MANHOLE

Constructing manhole or inspectoin chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) dept with walls of BB in cement sand mortar
1:3 cement plastered 1:3, %" thick inside of walls
and 1" thick over benching and channel including
fixing C.1.Mahole cover with frame of clear opening
1-%' X 1-%' of 1.75 cwt. (88.9 kg) embaded in plain
CC 1:2:4 and fixing ™ dia MS steps 6" wide
projecting 4" from the face of wall at 12" CC duly
painted etc. complete as per standard specifications
and drawing. (4" to 12" dia 2' X 2' X 3'-6") Page No.
CH-II, Page No. 46, Item No. P-a.

Each

14,748.00 14,748.00

Sub Total
% below / above

Cost of Plumbing Work (Scheduled Items)

Rs= 116,396.51
Rs=

Rs=
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Non-Schedule Items (Plumbing Work)

S.NO DESCRIPTION QryY UNIT RATE AMOUNT
51 | BIB COCK
Providi fixing 1/2 inch . .
roviding and fixing 1/2 inches dia cp brass bib 5 Each
cocks
52 | UPVCPIPES
Providing and fixing UPVC Pipes and specials, etc.;
including fixing, cutting and fitting, complete with
and including the cost of cutting trench upto 2'-6"
feet deep, refilling watering, ramming and disposal
of surplus earth within one chain and painting 2
coats of bitumen paint to pipes and specials after
cleaning and hessian cloth soaked in maxphalt
composition wrapped tightly round the pipes and
testing to a pressure head of 200 feet and cartage
within 10 miles (16.09 km).
a Do. Do % inch (12 mm) Dia Pipe. 70.00 Rft
b Do. Do % inch (20 mm) Dia Pipe. 60.00 Rft
o Do. Do 1 inch (25 mm) Dia Pipe. 40.00 Rft
Cost of Plumbing Works Rs=
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S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

53

54

55

56

57

58

59

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall or column as required.(Page No.
15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated wire
in 20 mm (3/4") PVC conduit recessed in the wall or
column as required.(Page No. 15, ltem No. 125)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, Item
No. 2)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, Item No. 5)

SWITCHES
Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219)

10

25.00

30.00

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Each

1,130.00

669.00

72.00

3,185.00

139.00

305.00

54.00

11,300.00

1,338.00

144.00

3,185.00

3,475.00

9,150.00

270.00
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S.NO DESCRIPTION Qry UNIT RATE AMOUNT
60 | SOCKET
Providi d fixi i lug & socket flush
roviding and fixing 3 pin 5 amp plug & socket flus ) Each 91.00 91.00
type (Page No. 330, Item No. 223)
61 | Providi fixi in 10/1 lug & ket
roviding and fixing 3 pin 10/15 amp plug & socke 5 Each 151.00 302.00
flush type (Page No. 330, Item No. 224)
Sub Total Rs= 29,255.00
% below / above Rs=
Cost of Electrical Work (Scheduled Items) Rs=
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CONSULTING ARCHITECT. ENGINEERS: ERS

CONSTRUCTION OF GUARD ROOM AT GPI KORANGI 51-A, KARACHI

BILL OF QUANTITIES

(Electrical Works) NSI

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

62 | LIGHTING

Providing and fixing TMS 240 with 2 X 36 W light
and light fixtures. Complete in all respect as per
drawing, design, specification and instructions of
the Engineer-in-Charge. (all lighting and fixtures 6 Each
should be Philips make or equalvent) Complete in all
respect as per instructions of Engineer-in-Charge.

63 | CONDUIT

Supply & fixing 1" dia PVC conduit with all special
such as bends, socket, junction etc. recessed in the
wall or columns as required. Complete in all respect 100 Per Rft
as per instructions of the Engineer-in-Charge.

64 | FAN DIMMER

Providing & fixing Polycarbonate flame retardant,
400 watts fan dimmer with plate fixed on die
fabricated powder coated metal board recessed in
wall or column including connection as required. 1 Each
Complete in all respect as per instructions of
Engineer-in-Charge.

65 | EXHAUST FAN

Making Hole of Exhoust Fan 8" Size with cutting
plaster of the wall and finsh good the same as 1 Each
required.

66 | Supply & Installation of 8" dia plastic body exhaust
fan including all civil works required for complete
installation and including all labour and materials as

. . . . 1 Each
required. Complete in all respect as per instructions
of Engineer-in-Charge.
67 | TELEPHONE CABLE
Supply, installation, connecting, testing and
commissioning of 2 Pair telephone cable in already
installed under floor trunking and conduit. Complete 50.00 P/Rft
in all respect as per instructions of Engineer-in-
Charge.

Cost of Electrical Work (NSI) Rs=
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI
(BOUNDARY WALL)

BILL OF QUANTITIES

(Civil Works)
Sindh Schedule of Rates 2012

S.NO

DESCRIPTION QryY UNIT RATE AMOUNT

DISMANTLING

Dismantling cement concrete reinforcement
separating reinforcement from concrete cleaning
and straighening the same. (Page No. 10, Item
No.20

50.00 %Cft | 5,445.00 2,722.50

Dismantling cement concrete plain 1:3:6 (Page No

100. %Cft | 1,306. 1,306.
10, Item No. 19-B) 00.00 | % ,306.80 ,306.80

Dismantling cement brick masonary works in lime or

0,
cement mortar (Page No. 10, Items No. 13) >00.00 %Cft| 1,285.63 6,428.15

ENAMEL PAINT ON IRON WORKS
Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open

N 580.00 %Sft | 977.40 5,668.92
work (3 Coats) Page No.68, Item No.4-d-ii)

ANGLE IRON FOR BARBED WIRE

Providing and fixing angle iron vertical posts for
barbed wire fencing of size 2" X 2" "%" embedded in
.RCC.rT1asc-)nry. pillars |/c.ma.k|ng cuts. / hoIc.lers @ 12" 580.00 Per 160.18 98,124.40
i/c fixing in pillars by chiseling and filing with cement Rft
sand mortar saprining & finishing the surface. (Page
No.94, Item No.8

BARBED WIRE
Providing and fixing barbed wire fencing with 12 Per
gauge 4 points @ 6" apart barbed wire i/c 5200.00 Rt 8.38 43,576.00
straightening and fixing in angle iron vertical posts.

STEEL DOOR

Supplying and fixing special heave type steel doors
for look - ups with angle iron frame of 2-1/2" to 2-
1/2" x 3/8" size and shutter of 2" x 2" x 3/8" with 1"
diameter M.S bars placed @ 4: center to center with
a separate locking box having size of 12" x 12" of

M.Steel Sheet embedded in masonry with proper 150.00 Per 930.76 139,614.00
locking arrangement as per approved designed Sft
including cost of erection of steel gate and fixing in
masonry wall in cement concrete 1:2:4 etc.
complete, as per instructions of Engineer Incharge.
(S.1.N0.27/P-93)

Sub Total Rs= 297,440.77

above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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REPAIRING AND MAINTENANCE WORK AT GPI KORANGI 51-A, KARACHI

(BOUNDARY WALL)

BILL OF QUANTITIES

SHAHZAD
ASSOCIATES

LTING ARCHITECT, ENGINEERS & PLANNER:

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT RATE

AMOUNT

PLASTER PATCHES (WALL)

Plastering %" to 1" thick patches in cement and sand
mortar 1:4 including curing and scarping old
damaged portion in regular shape and removal of
rubbish from the site etc. complete as per direction
of Enigneer-In-Charge in ground floor in two layers.
(upto any height and any floor)

3000

Per
Sft

Sub Total

Rs=




