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INSTRUCTIONS TO BIDDERS 

 

A .   GENERAL  

 

IB.1  Scope of  B id  

 

1.1  The Employer  as  de f ined be low here ina f t e r  ca l led  “ the  Employer”  

w ishes  to  rece i ve  b ids  for  the  const ruct ion  and comple t ion o f  works  

as  descr ibed be low and summar ized re fe r red to  as  the  “Works” .   
 

Name and address  of  the  Employer:  
 

The Employer  i s  S indh Techn ica l  Educat ion and  Vocat iona l  Tra in ing  
Author i t y ,  Karach i .   

 

Phone:  (92 -21)  9924-4112-7        Fax No .  (92-21)  9924-4112-8  
 

 
Name of  the Project &  Summary of  the  Works:  

 

Int roduct ion o f  B -Tech Courses  i n  ex is t ing  GPI ,  Kar imabad,  

F .B .Area ,  Karach i  
 

 

The works  invo l ves  repa i r ing  o f  ex is t ing  Ground F loor  and proposed 

new const ruct ion o f  1 s t  f loor  in  ex is t i ng  GPI  Kar imabad and other  

a l l i ed  work inc lud ing  execut ion o f  C i v i l ,  E lect r i ca l ,  P lumbing and 

a l l i ed  works  in  a ccordance  w i th  the  Des ign,  Drawings ,  Techn ica l  

Spec i f i ca t ions ,  B i l l  o f  Quant i t ies  and ins t ruct ions  o f  the  C l ien t  /  

Consu l tant  w i th  spec ia l  emphas is  on Quant i ty  and Qua l i t y  con t ro l  

e th ics .  
 

1.2  The success fu l  b idder  w i l l  be  expected  to  comple te  the  Works  

w i th in  the  t ime spec i f ied  in  Append ix -A to  B id .  
 

IB.2  Source  of  Funds  
 

2.1  The Employer  has  a r ranged funds  f rom h i s  own sources  and i t  i s  

in tended tha t  par t  o f  the  proceeds o f  th i s  w i l l  be  app l ied  to  e l ig ib le  

payments  under  the  Cont ract  for  whi ch these  B idd ing Documents  

a re  i s sued.   
 

IB.3  El igible  Bidders  
 

3.1  Th is  inv i ta t ion for  B ids  i s  open to  Prequa l i f ied  b idders  on ly  meet ing 

the  fo l low ing requ i rements:  

 

a .  Duly l i censed by the  Pak is tan Eng ineer ing Counc i l  (PEC)  in  the 

ca tegory C-4 and the i r  l i cense  shou ld  be  va l id  for  the  Cur r ent  

ca lendar  year .  
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b .  Technica l l y  and F inanc ia l l y  capab le  f i rms hav ing adequate 

manager ia l  capac i ty .   

 

c .  Duly Secur i ty  C leared /  Approved /  P re -Qua l i f ied  by the  STEVTA-

Karach i .  

 

 

IB.4  One Bid  per  Bidder  

 

4.1  Each b idder  sha l l  submi t  on ly  one b id  e i ther  by h imse l f ,  o r  as  a  

par tner  in  a  jo int  venture .  A  b idder  who submi ts  or  par t i c ipa tes  in  

more  than one b id  (other  than a l te rnat ives  pursuant  to  C lause  

IB .16)  w i l l  be  d i squa l i f ied .  

 

IB.5  Cost of  Bidding  

 

5.1  The b idders  sha l l  bea r  a l l  cos t s  assoc ia ted w i th the  prepa ra t ion  and 

submiss ion o f  the i r  respect ive  b ids  and the  Employer  w i l l  in  no 

case  be  respons ib le  or  l i ab le  for  those  costs ,  regard less  o f  the  

conduct  or  outcome o f  the  b idd ing process .  

 

IB.6  S ite Vis i t  

 

6.1  The b idders  a re  adv ised to  v i s i t  and examine the  S i te  o f  Works  and 

i t s  sur round ings  and obta in  for  themse lves  on the i r  own 

respons ib i l i t y  a l l  in fo rmat ion tha t  may be necessary for  prepa r ing 

the  b id  and enter ing in to  a  cont ract  for  const ruct ion o f  the  Works .  

S i te  v i s i t  w i l l  be  organ ized by  the  Employer  and  w i l l  be  he ld  on   

__________ 2017.  The prospect i ve  b idders  w i l l  coord ina te ,  in  

advance  o f  the  date  o f  S i te  v i s i t ,  w i th  employer  for  t ime and p lace  

o f  ga ther ing and othe r  a r rangements  be fore  proceed ing  to  the  S i te .  

A l l  cos t s  in  respect  o f  S i te  V is i t  sha l l  be  a t  the b idder ’ s  own 

expense .  

 

6 .2  The b idders  and any  of  the i r  personne l  o r  agents  w i l l  be  granted 

permiss ion by the  Employer  to  enter  upon h is  premises  and l ands  

for  the  purpose  of  such inspect i on,  but  on ly  upon the  exp ress  

cond i t ion tha t  the  b idders ,  the i r  personne l  and agents ,  w i l l  re lease 

and indemni fy  the  Employer ,  h i s  personne l  and agents  f rom and 

aga ins t  a l l  l i ab i l i t y  i n  respect  thereo f  and w i l l  be  respons ib le  for  

death or  persona l  i n jury ,  l oss  o f  or  damage to  proper ty  and any  

other  loss ,  damage,  co sts  and expenses  incur red as  a  resu l t  o f  

such inspect ion .  
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6 .3  The B idder  sha l l ,  be fore  submi t t ing  h is  B id ,  sa t i s fy  h imse l f  i n  a l l  

respects  inc lud ing the  fo l low ing:   

       

 a ) .   The ex i s t ing  fac i l i t i e s  in  the  v i c in i t y  o f  the  S i te  o f  Work,  the  

hydro log ica l  and  c l imato log ica l  cond i t ions ,  the  form and nature  o f  

the  S i te  o f  Work .   

 

b) .   The quant i t ies  and nature  o f  the  work and mater ia l s  necessary  for  

comple t ion o f  the  works .   

 

c) .  The means o f  access  to  the  s i te  o f  work and ex i t  f rom the  s i te .  

 

d) .  The ava i lab le  accommodat ion on  land for  Cont ractor ’ s  camp wi th in  

or  outs ide  the  s i te  o f  work.   

 

e) .  Al l  necessary i n format ion as  to  r i sks ,  cont ingenc ies  and other  

c i r cumstances ,  which may in f l uence  or  a f fe ct  the  B id  pr i ces .   

 

f ) .  The type  and nature  o f  so i l  ex i s t ing  i n  a rea  o f  work.   

 

g) .  The ex is t i ng  cond i t ion a t  S i te .  

 

6 .4  Each B idder  sha l l  a l so  enqu i re  and sa t i s fy  h imse l f  as  to  the  source ,  

the  quant i ty  o f  supp ly ,  the  suf f i c iency  o f  and the  means  o f  

obta in ing and t ranspor t ing  a l l  p lant ,  mater ia l ,  labour ,  fue l ,  water ,  

e lect r i c i t y  and other  mater ia l s  or  th ings  requ i red for  in  connec t ion 

w i th the  Works .   

 

In  prepar ing  the  B id ,  The B idder  sha l l  a l so  cons ider  h i s  ob l iga t ion 

to  adequate ly  s tore  a l l  mater ia l s  and mainta in  ex is t ing  fac i l i t i es  

and a l l  Temporary Works  dur ing the  per iod o f  the i r  usage .   

 

The B idder  must  make loca l  inqu i r ies  as  to  the  phys ica l  cond i t ions  

preva i l ing  a t  the  S i te  and obta in  h is  own in format ion on a l l  mat te rs 

and th ings  tha t  may  in  any way in f l uence  h im in  mak ing  the  B id  

and f ix ing the  ra tes  and pr i ces  in  the  B i l l  o f  Quant i t ies .  He must  

a l so  sa t i s fy  h imse l f  as  to  the  r i sks ,  ob l iga t ion and respons ib i l i t i es  

to  be  under taken  in  accordance  to  the  Cont ract  to  be  entered into  

by h im shou ld  h is  B id  be  accepted.   

 

The B idder  sha l l  make h is  own invest iga t ions ,  enqu i r ies  and 

assessments ,  on a l l  mat te rs ,  o f  a l l  cond i t ions  o f  ex i s t ing  

const ruct ions  a t  the  s i te  and i t s  v i c in i ty ,  to  h is  sa t i s fact ion be fore  

submi t t ing  h is  B id .   
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B.  BIDDING DOCUMENTS  

 

IB.7  Contents  of  Bidding Documents   

 

7.1  The B idd ing Documents  a re  those  s ta ted be low and shou ld  be  read 

in  con junct ion w i th  any addenda i ssued in  accordance  w i th  c lause  

IB .9.  

 

Volume:  I  

Inv i ta t ion for  B ids  

Ins t ruct ions  to  B idder s  

Form o f  B id  and Append ices  

Forms -  B ids  Secur i ty ,  Per formance Secur i t y ,  Mob i l i za t ion Advance ,  

Secur i t y  and Cont ract  Agreement  

Cond i t ions  o f  Cont rac t  -  Par t  I ,  Genera l  Cond i t ions  

Cond i t ions  o f  Cont rac t  -  Par t  I I ,  Par t i cu la r  Cond i t ions   

L i s t  o f  B idd ing Drawings  

 

Volume:  II  

Spec i f i ca t ions  -  Spec ia l  and Techn i ca l  P rov i s ions   

 

Volume:  III   

Bi l l  o f  Quant i t ies  /  Scheduled o f  P r i ces  

 

Volume:  IV   

Tender  Drawings o f  C iv i l ,  P lumbing and E le ct r i ca l  Works  

 

 

7 .2  The b idders  a re  expected to  examine care fu l l y  the  contents  o f  a l l  

the  above documents .  Fa i lure  to  comply w i th the  requ i rement s  o f  

b id  submiss ion  w i l l  be  a t  the  B idder ’ s  own r i sk .  Pursuant  to  C lause  

IB .26 ,  b ids  whi ch  a re  not  substant ia l l y  respons i ve  to  the  

requ i rements  o f  the  B idd ing Documents  w i l l  be  re jected.  

 

IB.8  Clar i f icat ion  of  Bidding Documents  

 

8.1  Any prospect ive  b idder  requ i r ing  any c la r i f i ca t ion (s)  in  respec t  o f  

the  B idd ing Documents  may not i fy  the  Employer  in  wr i t ing  a t  the  

Employer ’ s  address  ind ica ted in  the  Inv i ta t ion for  B ids .  The 

Employer  w i l l  respond to  any request  fo r  c la r i f i ca t ion w hich  he 

rece ives  ear l ie r  than  07 (Seven)  Days  p r io r  to  the  dead l ine  for  

submiss ion o f  b ids .  

 

 Cop ies  o f  the  Employer ’ s  response  w i l l  be  forwarded to  a l l  

purchaser s  o f  the  B idd ing Documents ,  inc lud ing a  descr ip t ion  o f  

the  enqui r y  but  w i thout  ident i f y ing i t s  source .  
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IB.9  Amendment of  Bidding Documents  

 

9.1  At  any t ime  pr ior  t o  the  dead l i ne  for  submiss ion o f  b ids ,  the  

Employer  may,  for  any reason,  whether  a t  h i s  own in i t ia t ive  o r  in  

response  to  a  c la r i f i ca t ion requested by  a  prospect i ve  b idder ,  

mod i fy  the  B idd ing Documents  by i s su ing addendum.  

 

9 .2  Any addendum thus i ssued sha l l  be  par t  o f  the  B idd ing Documents  

pursuant  to  Sub -C lause  7.1 hereo f  and sha l l  be  communica ted in  

wr i t ing  to  a l l  purchasers  o f  the  B idd ing Documents .  P rospect i ve  

b idders  sha l l  acknowledge rece ip t  o f  each  addendum in wr i t ing  to  

the  Employer .  

 

9 .3  To a f ford  prospect ive  b idders  reasonab le  t ime in  which to  take  an 

addendum into  account  in  p repar ing the i r  b ids ,  the  Employer  may  

extend the  dead l ine  for  submiss ion  o f  b ids  in  a ccordance  w i th 

C lause  IB .20  

 

C.  PREPARATION OF BIDS  

 

IB.10  Language of  Bid  

 

10.1  The b id  and a l l  cor re spondence and documents  re la ted to  the  b id 

exchanged  by  a  b idder  and the  Employer  sha l l  be  in  the  Engl ish 

l anguage and Par t i cu la r  Cond i t ions  o f  Cont ract .  Suppor t ing 

documents  and pr inted l i te ra ture  furn ished by the  b idders  may  be 

in  any other  language prov ided the  same are  accompanied by  an 

accura te  t rans la t ion o f  the  re levant  par ts  in  the  b id  language ,  in  

which case ,  for  purposes  o f  eva lua t ion o f  the  b id ,  the  t rans la t ion in  

b id  language sha l l  p reva i l .  

 

IB.11  Documents Accompanying the Bid  

 

11.1  Each b idder  sha l l :  

 

(a )  Submi t  a  wr i t ten power  o f  a t torney author i z ing  the  s ignatory  

o f  the  b id  to  act  for  and on beha l f  o f  the  b idder ;   

 

(b)  The b idder  to  submi t  a  techn ica l  p roposa l  i n  suf f i c ient  de ta i l  

to  demonst ra te  the  adequacy o f  B id  in  mee t ing requ i rements  

for  t ime ly  Comple t ion o f  works  and  tak ing in to  account  the  

var ious  append i ces  to  B id  spec i f ied  in to  ins t ruct i ons  to  

b idder .  
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  Update  the  in format ion ind i ca ted w i th the  app l i ca t ion for  

prequa l i f i ca t ion,  and cont inues  to  meet  the  min imum cr i te r ia  

se t  out  in  the  prequa l i f i ca t ion documents  which as  a 

min imum, would  i nc lude  the  fo l low ing:  

 

 ( i )  Ev idence  of  a ccess  to  f inanc ia l  resources  a longwi th  

average annua l  const ruct ion turnover ;  

 

( i i )  F inanc ia l  p red ic t ions  for  the  cur rent  year  and the  two 

fo l low ing years  inc lud ing the  e f fe ct  o f  known 

commitments;  

 

( i i i )  Work commitments  s ince  prequa l i f i ca t ion;  

 

 ( i v)  Cur rent  l i t iga t ion in fo rmat ion;  and  

 

(v)  Ava i lab i l i t y  o f  c r i t i ca l  equ ipment .  

   

  and 

 

(c)  furn ish  a  techn ica l  p roposa l  tak ing in to  account  the  var ious  

Append ices  to  B id  spec ia l l y  the  fo l low ing:  

 

Append ix -E  to  B id  Proposed Const ruct ion Schedule  

Append ix -F  to  B id  Method o f  Per forming  the  Work  

Append ix -G to  B id  L i s t  o f  Ma jor  Equ ipment  

Append ix -K  to  B id  Organ iza t ion Char t  for  Superv i sory  

Sta f f  

 and other  pe r t inen t  in format ion such  as  mob i l i za t ion 

programme etc;  

 

11.2  B ids  submi t ted by a  jo int  venture  o f  two  (2)  or  more  f i rms sha l l  

comply w i th the  fo l low ing requ i rements :  

 

(a )  The  b id  and in  case  o f  a  success fu l  b id ,  the  Form o f  Cont ract  

Agreement  sha l l  be  s igned so as  to  be  lega l ly  b ind ing on a l l  

par tners .  

 

(b)  One of  the  jo int  venture  par tners  sha l l  be  nominated as 

be ing in  charge ;  and th is  author i za t ion sha l l  be  ev idenced by  

submi t t ing  a  power  o f  a t torney s igned by lega l ly  author i zed 

s ignator ies  o f  a l l  the  j o int  venture  par tner s .  
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( c)  The par tner - i n- charge  sha l l  a lways  be  du ly  author i zed to  

dea l  w i th  the  Employer  regard ing a l l  mat te rs  re la ted w i th 

and/or  inc identa l  to  the  execut ion o f  Works  as  per  the  te rms 

and Cond i t ions  o f  Cont ract  and  in  th i s  reg ard to  incur  any  

and a l l  l i ab i l i t i es ,  rece ive  ins t ruct ions ,  g ive  b ind ing  

under tak ings  and rece ive  payments  on beha l f  o f  the  jo int  

venture .  

 

(d)  A l l  par tners  o f  the  jo int  venture  sha l l  a t  a l l  t imes and under  

a l l  c i r cumstances  be  l iab le  jo int l y  and  severa l l y  for  the  

execut ion o f  the  Cont ract  in  accordance  w i th the  Cont ract  

te rms and a  s ta tement  to  th i s  e f fect  sha l l  be  inc luded in  the  

author i za t ion ment ioned under  Sub -Para  (b)  above as  we l l  as  

in  the  Form o f  B id  and in  the  Form o f  Cont ract  Agreement  ( in  

case  o f  a  success fu l  b id) ;  and  

 

(e)  A  copy of  the  agreement  entered into  by the  jo int  venture  

par tners  sha l l  be  submi t ted w i th the  b id  s ta t ing  the  

cond i t ions  under  which i t  w i l l  funct ion,  i t s  per iod o f  

dura t ion,  the  persons  author i zed  to  represent  and ob l iga te  i t  

a n d  w h i c h  p e r s o n s  w i l l  b e  d i r e c t l y  r e s p o n s i b l e  f o r  d u e  

pe r f o rmance  o f  t he  Con t ra c t  and  can  g i ve  va l i d  re ce ip t s  on  

beha l f  o f  the  jo int  venture ,  the  propor t ionate  par t i c ipa t ion o f  

t h e  s e ve r a l  f i r m s  f o rm i ng  t he  j o i n t  ve n t u r e ,  a nd  a n y  o t h e r  

in format ion necessary to  permi t  a  fu l l  appra isa l  o f  i t s  

funct ion ing.  No amendments  /  mod i f i ca t ions  whatsoever  i n  

the  jo int  venture  agreement  sha l l  be  agreed to  between the 

jo int  venture  par tner s  w i thout  pr io r  wr i t ten consent  o f  the  

Employer .  

 

11.3  B idders  sha l l  a l so  submi t  proposa ls  o f  work methods and schedule ,  

in  su f f i c ient  de ta i l  to  demonst ra te  the  adequacy o f  the  B idders ’  

p roposa ls  to  meet  the  techn ica l  spec i f i ca t ions  and the  comp le t ion  

t ime re fe r red to  in  Sub -C lause  1.2 hereof .  

 

IB.12  Bid Pr ices  

 

12.1  Un less  s ta ted otherw ise  in  the  B idd ing Documents ,  the  

Cont ract  sha l l  be  for  the  who le  o f  the  Works  as  descr ibed in  

Sub-C lause  1 .1 hereof ,  based on the  un i t  ra tes  and /  or  

pr i ces  submi t ted by the  b idder .  
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12.2  The b idders  sha l l  f i l l  in  ra tes  and pr i ces  for  a l l  i te ms of  the 

Works  descr ibed  in  the  B i l l  o f  Quant i t i es .  I tems aga ins t  

which  no  ra te  or  pr i ce  i s  entered by a  b idder  w i l l  not  be  pa id  

for  by the  Employer  when executed and  sha l l  be  deemed 

covered by ra tes  and pr i ces  for  o ther  i t ems in  the  B i l l  o f  

Quant i t ies .  

 

12.3  A l l  dut ies ,  taxes  and  other  lev ies  payab le  by the  Cont ractor  

under  the  Cont ract ,  or  for  any other  cause ,  as  on the  date  

28 days  pr io r  to  the  dead l ine  for  submiss ion o f  b ids  sha l l  be  

inc luded in  the  ra te s  and pr i ces  and the  to ta l  B id  Pr i ce 

submi t ted by  a  b idder .  

 

 Add i t iona l  /  reduced dut ies ,  taxes  and lev ies  due to  

subsequent  add i t ions  or  changes in  leg is la t ion sha l l  be  

re imbursed /  deducted as  per  Sub -C lause  70.2 o f  the  Genera l  

Cond i t ions  o f  Cont rac t  Par t - I .  

 

(a ) .  The B idder  by the  act  o f  submi t t ing  a  B id ,  

acknowledges  tha t  he  has  i nspected  the  S i te  o f  Works  

and determined the  genera l  characte r i s t i cs  and 

cond i t ions .  The Employer  w i l l  not  a s s um e  a ny  

r e sp on s i b i l i t y  f o r  i n f o r ma t i o n ,  i n t e r p r e t a t i o n s  and 

deduct ions  the  B idder s  may make  f rom the  in format ion 

furn ished by the  Emp loyer  or  the  Eng ineer .  No verba l  

agreement  conversa t ion w i th any o f f i ce r ,  employee or  

agent  o f  the  Employe r  or  the  Eng ineer  be fore ,  dur ing 

or  a f te r  the  execut ion o f  the  Cont ract  sha l l  e f fect  or  

mod i fy  any  o f  the  t e rms or  ob l iga t ions  con ta ined  or  

imp l ied  in  the  Cont ract .  

 

b) .   The a t tent ion o f  the  B idder  i s  drawn to  the  fact  tha t  

loca l  regu la t ions  requ i re  spec ia l  fo rma l i t ies  to  be  

compl ied  w i th in  connect ion w i th the  order ing ,  

purchas ing,  and impor t ing o f  mater ia l s  f rom outs ide  

Pak is tan.  B idder  w i l l  be  deemed to  have  obta ined fu l l  

in format ion about  a l l  such mat te rs  and to  have  a l lowed  

in  h is  B id  for  a l l  de lays ,  add i t iona l  cos ts  and f inanc ing  

charges  tha t  may ar i se  d i rect ly  or  ind i rect ly  there  

f rom.  

 

c) .    Any neg lect  or  fa i lure  on the  par t  o f  the  B idder  to  

obta in  re l iab le  in format ion on  the  spot  or  e l sewhere  

upon the  forego ing or  any other  mat te rs  a f fect ing  the  
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execut ion and comple t ion o f  the  Works ,  t he  ra tes ,  to ta l  

amounts  and the  Cont ract  sha l l  not  re l ie ve  the  B idder  

whose  b id  i s  accepted f rom any r i sks  or  l i ab i l i t i es  or  

f rom the  respons ib i l i t y  o f  comp le t ing and hand l ing  over  

the  acceptab ly  comple ted works .  

 

d) .     The  ra tes  and pr i ces  se t  down by  the  B idder  aga ins t  a l l  

the  i tems in  the  B i l l  o f  Quant i t ies  a re  to be  the  fu l l  

inc lus ive  va lue  o f  the  f i n i shed  work descr ibed  

thereunder  and sha l l  be  deemed to  inc lude  a l l  cos ts  o f  

per forming  the  Works  inc lud ing the  taxes  and dut ies ,  

pro f i t s  and costs  o f  accept ing the  genera l  r i sks ,  

l i ab i l i t i es  and ob l iga t ions  o f  every k ind  se t  for th  or  

imp l ied  in  the  Cont ract .    

 

12.4  The ra tes  and pr i ces  quoted by the  b idders  a re  sub ject  to  

ad justment  dur ing  the  per formance o f  the  Cont ract  in  

accordance  w i th the  prov is i ons  o f  C lause  70 o f  the  

Cond i t ions  o f  Cont ract .  The b idders  sha l l  furn ish the  

prescr ibed in format ion for  the  pr i ce  ad jus tment  formulae  in  

Append ix -C to  B id ,  and sha l l  submi t  w i th  the i r  b ids  such 

other  suppor t i ng  in format ion as  requ i red under  the  sa id  

C lause .  

 

IB.13  Currencies  of  Bid  and Payment  

 

13.1  The un i t  ra tes  and the  pr i ces  sha l l  be  quoted  by the  B idder 

ent i re ly  in  Pak Rupees .   The Employer  sha l l  make payment  

on ly  in  Pak Rupees and no fore ign cur rency payments  a re  

admiss ib le .  A  B idder  expect ing to  incur  expend i ture  in  o ther  

cur renc ies  for  inputs  to  the  works  supp l ied  f rom out s ide  the  

Employer ’ s  count ry  sha l l  bear  a l l  cos ts  and r i sks  for  

a r rang ing the  requ i rements  o f  such cur renc ies  through h is  

own resources .  

 

 

IB.14  Bid Val idi ty  

 

14.1  B ids  sha l l  rema in va l id  for  the  90 Days  a f t e r  the  Date  o f  B id  

Opening spec i f ied  i n  C lause  IB .23.  

 

14.2  In except i ona l  c i r cumstances ,  pr io r  to  exp i ry  o f  the  or ig ina l  

b id  va l id i ty  per iod ,  the  Employer  may request  tha t  the  

b i d d e r s  e x t e n d  t h e  p e r i o d  o f  v a l i d i t y  f o r  a  s p e c i f i e d  
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add i t iona l  per iod which sha l l  in  no case  be  more  than the 

or ig ina l  b id  va l id i ty  per iod .  The request  and the  responses  

there to  sha l l  be  made in  wr i t i ng .  A  b idder  may re fuse  the  

request  w i thout  for fe i t ing  h is  B id  Secur i t y .  A  b idder  agree ing 

to  the  request  w i l l  no t  be  requ i red or  perm i t ted to  mod i fy  h i s  

b id ,  but  w i l l  be  requ i red to  extend the  va l id i ty  o f  h i s  B id  

Secur i t y  for  the  per iod o f  the  extens ion,  and in  compl iance  

w i th C lause  IB .15 in  a l l  respects .  

 

IB.15  Bid Securi ty  

 

15.1  Each b idder  sha l l  furn ish,  as  par t  o f  h i s  b id ,  a  B id  Secur i ty  

o f  mmin imum 2% of  B id  Pr i ce  in  the  form of  Pay order  /  

Bank Dra f t  /  Banker ’ s  cheque  in  Pak Rupees or  an equ iva lent  

amount  in  a  f ree ly  conver t ib le  cur rency.  

 

15.2  The B id  Secur i t y  sha l l  be ,  a t  the  opt ion o f  the  b idder ,  in  the  

form of  Depos i t  a t  Ca l l  /  Pay Order  or  a  Bank Guarantee  

i ssued by  a  Scheduled Bank  (A  Ra ted)  in  Pak is tan or  f rom a  

fore ign bank du ly  counter  guaranteed by  a  Scheduled Bank 

(A  Rated)  in  Pak is tan in  favour  o f  the  Employer  va l id  for  a  

per iod 28 days  beyond the  B id  Va l id i ty  da te .  

 

15.3  Any b id  not  accompanied by an  acceptab le  B id  Secur i ty  sha l l  

be  re jected by the  Employer  as  non -respons ive .  

 

15.4  The b id  secur i t ies  o f  unsuccess fu l  b idders  w i l l  be  re turned as 

prompt ly  as  poss ib le ,  but  not  la te r  than 28 days  a f te r  the  

exp i ra t ion o f  the  per i od o f  B id  Va l id i t y .  

 

15.5  The B id  Secur i ty  o f  the  success fu l  b idder  w i l l  be  re turned 

when the  b idder  has  furn ished the  requ i red Per formance  

Secur i t y  and s igned the  Cont ract  Agreement .  

 

15.6  The B id  Secur i ty  may be  for fe i ted :  

 

(a )  i f  the  b idder  w i thdraws h is  b id  except  as  prov ided in  

Sub-C lause  22.1 ;  

 

(b)  i f  the  b idder  does not  accept  the  cor rect ion o f  h i s  B id  

Pr i ce  pursuant  to  Sub -C lause  27.2 hereof ;  or  

 

(c)  In the  case  o f  success fu l  b idder ,  i f  he  fa i l s  w i th in  the  

spec i f ied  t ime l im i t  to :  
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( i )  furn ish the  requ i red Per formance Secur i ty;  or  

( i i )  s ign the  Cont ract  Agreement .  

 

IB.16  Alternate Proposals  by Bidder  

 

Al te rnate  proposa ls  by B idders  a re  not  i nv i ted .  B idders  w i l l  on ly  quote  for  

the  des ign /  drawings ,  as  prov ided in  the  B idd ing Documents .  

 

IB.17  Pre-Bid  Meeting  

 

17.1  The Employer  may,  on h is  own mot ion or  a t  the  request  o f  

any prospect ive  b idder(s) ,  ho ld  a  pre -b id  meet ing to  c la r i fy  

i ssues  and to  answer  any quest ions  on mat te rs  re la ted to  the  

B idd ing Documents .  The date ,  t ime and  venue o f  pre -b id  

meet ing ,  i f  convened.  A l l  p rospect ive  b idders  or  the i r  

author i zed representa t ives  sha l l  be  inv i ted  to  a t tend such a  

pre -b id  meet ing .  

 

Venue,  t ime and date  of  the Pre -Bid  Meeting:  

 

The Pre -B id  meet ing w i l l  be  he ld  in  the  o f f i ce  o f  the  D i rec tor  

Works  &  Se rv i ces ,  Karach i  a t  ____ AM on ________ 2017.  

  

Phone:  (92 -21)  9924-4112-7         Fax No:  9924-4118  
 

17.2  The b idders  a re  requested to  submi t  quest ions ,  i f  any,  i n  

wr i t ing  so as  to  reach the  Employer  not  l a te r  than seven (7)  

days  be fore  the  proposed pre -b id  meet ing .  

 

(a )    Errors ,  Omissions and Quer ies:  
   

The B idder  sha l l  not i fy  “ the  Employer”  o f  any  

incons is tenc ies ,  e r ro rs  and omiss ions  found in  the  B id  

Documents ,  pr io r  to  the  B id  open ing da te .  Wi thho ld ing o f  

any such in format ion  which w i l l  l a te r  mater ia l l y  a f fect  the  

cont ract  pr i ce  dur ing const ruct ion may be  cons idered  as  

suf f i c ient  grounds fo r  re ject ion o f  the  B id .  A l l  quer ies  sha l l  

be  d i rected to  The Director  (Works & Services)  STEVTA,  

Karachi  
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(b)   The STEVTA,  Karachi  i s  not  respons ib le  for  a ny verba l  

communica t ions  or  i ns t ruct ions  to  the  B idders  or  ac curacy o f  

the  B id  Documents .  

 

 

17.3  Minutes  o f  the  pre -b id  meet ing ,  inc lud ing the  text  o f  the  

quest ions  ra i sed and  the  rep l ies  g iven,  w i l l  be  t ransmi t ted 

w i thout  de lay to  a l l  purchaser s  o f  the  B idd ing Documents .  

Any mod i f i ca t ion o f  the  B idd ing Documents  l i s ted in  Sub-

C lause  7.1 hereo f  whi ch may become necessary as  a  resu l t  o f  

the  pre -b id  meet ing sha l l  be  made by the  Employer  

exc lus i ve ly  through the  i ssue  of  an Addendum pursuant  to  

C lause  IB .9 and  not  through the  minutes  o f  the  pre -b id  

meet ing .   

 

17.4  Absence  a t  the  pre -b id  meet ing w i l l  not  be  a  cause  for  

d i squa l i f i ca t ion o f  a  b idder .  

 

IB.18  Format and Signing of  Bid  

 

18.1  Bidders  a re  par t i cu la r ly  d i rected tha t  the  amount  entered on  

the  Form o f  B id  sha l l  be  for  per forming the  Cont ract  s t r i c t l y  

in  acco rdance  w i th t he  B idd ing Documents .  

 

18.2  A l l  append ices  to  B id  a re  to  be proper ly  comple ted  du ly  

s igned  and s tamped .  

 

18.3  No a l te ra t ion i s  to  be  made in  the  Form of  B id  nor  i n  the  

Append ices  there to  except  in  f i l l ing  up the  b lanks  as  

d i rected.  I f  any such a l te ra t ions  be  made or  i f  these  

ins t ruct ions  be  not  fu l l y  compl ied  w i th ,  the  b id  may be 

re jected.  

 

18.4  Each b idder  sha l l  p repare  by f i l l i ng  out  the  forms comple te ly  

and w i thout  a l te ra t ions  One (1)  or ig inal  and Two (2)  

Copies ,  o f  the  documents  compr is ing  the  b id  as  de scr ibed in  

C lause  IB .7 and c lear ly  mark them “ORIGINAL” and ‘COPY”  

as  appropr ia te .  In  the  event  o f  d i s crepancy between them,  

the  or ig ina l  sha l l  p reva i l .  

 

18.5  The or ig ina l  and a l l  cop ies  o f  the  b id  sha l l  be  t yped or  

wr i t ten in  inde l ib le  ink ( in  the  case  o f  cop ies ,  Photosta ts  a re  

a l so  acceptab le)  and sha l l  be  s igned by  a  person or  persons  

du l y  au t hor i zed  t o  s ign  on  beha l f  o f  t he  b i dde r  pu r suan t  t o  
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Sub-  C lause  11.1(a)  hereof .  A l l  pages o f  the  b id  sha l l  be  

in i t ia led  and s tamped by the  person or  persons s ign ing the  

b id .  

 

18.6  The b id  sha l l  conta in  no a l te ra t ions ,  omiss ions  or  add i t ions ,  

except  to  comply w i th ins t ruct ions  i ssued  by the  Employer ,  

or  as  a re  necessary to  cor rect  e r rors  made by the  b idder ,  in  

which case  such cor rect ions  sha l l  be  in i t ia led  by the  person  

or  persons s ign ing the  b id .  “Over -Wr i t ing ,  e rasures ,  use  o f  

whi ten ing,  f lu id  and cor rect ion tape  for  mak ing cor rect ions  i s  

not  permi t ted .  Non compl iance  o f  these  ins t ruct ions  may be  

const rued as  suf f i c i ent  ground to  render  the  b id  non -

respons i ve”  

 

18.7  B idders  sha l l  ind ica te  in  the  space  prov ided in  the  Form of  

B id  the i r  fu l l  and proper  addresses  a t  which not i ces  may be  

lega l ly  se rved on them and to  which a l l  cor respondence in  

connect ion w i th the i r  b ids  and the  Cont ract  i s  to  be  sent .   

 

B ids  sha l l  be  prepared and submi t ted on  the  form o f  “ the  

B id”  prov ided.  A l l  b lank spaces  must  be  f i l l ed  in  and 

comple ted form must  be  w i thout  in te r l i nea t ions  or  a l te ra t ion  

o f  the  or ig ina l  word ing.  B ids  w i th i ncomple te  and /  or  

uns igned Form o f  B id  may be  re jected  /  cons idered Non 

Respons ive .  The b idder  sha l l  s tamp and s ign each page o f  

B id  Documents  for  the  purpose  of  ident i f i ca t ion and  

acknowledgement  o f  acceptance  thereo f .   

 

The B ids  must  con form in  a l l  respects  to  the  B id  Documents .  

 

18.8  B idders  shou ld  re ta in  a  copy  o f  the  B idd ing Documents  as  

the i r  f i l e  copy.  

 

D. SUBMISSION OF BIDS  

 

IB.19  Seal ing and Mark ing of  Bids  

 

19.1  Each b idder  sha l l  submi t  h i s  b id  as  under :  

 

(a )  ORIGINAL and each copy of  the  B id  sha l l  be  separa te ly 

sea led and put  i n  separa te  enve lopes a nd  marked as  

such.  
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(b)  The enve lopes  conta in ing the  ORIGINAL and cop ies  

w i l l  be  put  i n  one sea led enve lope and  addressed /  

ident i f ied  as  g i ven in  Sub -  C lause  19.2 hereof .  

 

19.2  The inner  and outer  enve lopes sha l l :  

 

(a )  be  addressed to  The Di rec tor  (Works  & Serv ices)  

STEVTA,  ST-19,  B lock -6,  Gu lshan-e- Iqba l ,  Karach i .  

 

Phone:  (92 -21)  9924-4112-7,   Fax No:  9924-4118    

 

(b)  bear  the  Cont ract  Name: Int roduct ion  o f  B -Tech 

Courses  i n  ex is t ing  GPI ,  Kar imabad,  F .B .Area ,  Karach i  

 

(c)  prov ide  a  warn ing not  to  open be fore  the  t ime and 

date  for  b id  open ing .   

 

19.3  In add i t ion to  the  ident i f i ca t ion requ i red in  Sub -  C lause  19.2 

hereof ,  the  i nner  enve lope sha l l  ind ica te  the  name and 

address  o f  the  b idder  to  enab le  the  b id  to  be  re tu rned 

unopened in  case  i t  i s  de c la red “ la te”  pursuant  to  C lause  

IB .21  

 

19.4  I f  the  outer  enve lope  i s  not  sea led and marked as  above ,  the  

Employer  w i l l  assume no respons ib i l i t y  for  the  misp lacement  

or  premature  open ing  of  the  B id .  

 

IB.20  Deadl ine for  Submission of  Bids  

 

20.1  (a)  B ids  must  be  rece ived by the  Employer  a t  the  address  

spec i f ied  no la te r  than the  t ime and  date  s t ipu la ted in  

the  Inv i ta t ion for  B id .  

 

 (b)  B ids  w i th  charges  payab le  w i l l  not  be  accepted,  nor  

w i l l  a r rangements  be  under taken to  co l lec t  the  b ids  

f rom any de l i ve ry po i nt  o ther  than tha t  spec i f ied  

above .  B idders  sha l l  bear  a l l  expenses  incur red in  the  

prepara t ion and de l i ve ry o f  b ids .  No c la ims w i l l  be  

enter ta ined for  re fund of  such expenses .  

 

(c)  Where  de l ive ry o f  a  b id  i s  by ma i l  and  the  b idder  

w i s he s  t o  r e c e i v e  a n  a c k no w l e d g m e n t  o f  r e c e i p t  o f   
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such b id ,  he  sha l l  make a  request  for  such 

acknowledgment  in  a  separa te  le t te r  a t tached to  but  

not  inc luded in  the  sea led b id  package.  

 

(d)  Upon request ,  acknowledgment  o f  rece ip t  o f  b ids  w i l l  

be  prov ided to  those  mak ing de l ive ry i n  person or  by  

messenger .  

 

20.2  The Employer  may,  a t  h i s  d i scre t ion,  extend the  dead l ine  for  

submiss ion o f  b ids  by i ssu ing  an amendment  in  a ccordance  

w i th C lause  IB .9,  i n  which case  a l l  r ights  and ob l iga t ions  o f  

the  Employer  and the  b idders  p rev ious l y  sub ject  t o  the  

or ig ina l  dead l i ne  w i l l  therea f te r  be  sub ject  to  the  dead l i ne  as  

extended.  

 

IB.21  Late Bids  

 

21.1  (a)  Any b id  rece ived by the  Employer  a f te r  the  dead l ine  

for  submiss ion o f  b ids  prescr ibed in  C lause  IB .20 w i l l  

be  re turned unopened  to  such b idder .   

 

(b)  De lays  i n  the  ma i l ,  de lays  o f  person in  t rans i t ,  o r  

de l i ve ry o f  a  b id  to  the  wrong of f i ce  sha l l  not  be  

accepted as  an excuse  for  fa i lure  to  de l i ve r  a  b id  a t  

the  proper  p lace  and t ime.  I t  sha l l  be  the  b idder ’ s  

respons ib i l i t y  to  determine  the  manner  in  which t ime ly  

de l ive ry o f  h i s  b id  w i l l  be  accompl i shed e i ther  in  

person,  by messenger  or  by ma i l .  

 

IB.22  Modif ication,  Subst itution and Withdrawal  of  B ids  

 

22.1  Any b idder  may  mod i fy ,  subst i tute  or  withdraw h is  b id  a f te r  

b id  submiss ion prov ided tha t  the  mod i f i ca t ion,  subst i tut ion 

or  wr i t ten not i ce  o f  w i thdrawa l  i s  rece ived by the  Employer  

pr io r  to  the  dead l ine  for  submiss ion o f  b ids .  

 

22.2  The mod i f i ca t ion ,  subst i tut ion,  or  not i ce  for  w i thdrawa l  o f 

any b id  sha l l  be  prepared,  sea led ,  marked and  de l ive red in  

accordance  w i th  the  prov is ions  o f  C lause  IB .19 w i th  the  

outer  and  inner  enve lopes add i t iona l ly  marked 

“MODIFICATION”,  “SUBSTITUTION” or  “WITHDRAWAL”  as  

appropr ia te .  
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22.3  No b id  may  be  mod i f ied  by  a  b idder  a f te r  the  dead l i ne  for  

submiss ion o f  b ids  except  in  accordance  w i th Sub -C lauses  

22.1 and 27.2.  

 

22.4  Wi thdrawa l  o f  a  b id  dur ing the  in te rva l  be tween the  dead l ine 

for  submiss ion o f  b ids  and the  exp i ra t ion o f  the  per iod o f  b id  

va l id i ty  spec i f ied  i n  the  Form of  B id  may resu l t  in  for f e i ture  

o f  the  B id  Secur i ty  i n  pursuance  to  C lause  IB .15 .  

 

E.  BID OPENING AND EVALUATION  

 

IB.23  Bid Opening  

 

23.1  The Employer  w i l l  open the  b ids ,  inc lud ing w i thdrawa ls ,  

subst i tut ion and  mod i f i ca t ions  made pursuant  to  C lause  

IB .22 ,  i n  the  presence  o f  b idder s ’  representa t ives  who  

choose  to  a t tend,  a t  the  t ime,  da te  and loca t ion s t ipu la ted in  

the  Inv i ta t ions  for  B ids .  The b idders ’  representa t ives  who  

are  present  sha l l  s ign  a  reg is te r  ev idenc ing  the i r  a t tendance .  

 

23.2  Enve lopes marked “MODIFICATION”,  “SUBSTITUTION”  or  

“WITHDRAWAL” sha l l  be  opened and read out  f i r s t .  B ids  for  

which an acceptab le  not i ce  o f  w i thdrawa l  has  been submi t ted 

pursuant  to  C lause  IB .22 sha l l  not  be  opened.  

 

23.3  The b idder ’ s  name,  to ta l  B id  Pr i ce  and pr i ce  o f  any  A l te rnate  

Proposa l (s) ,  any d is count s ,  b id  mod i f i ca t ions ,  subst i t ut ion  

and w i thdrawa ls ,  the  presence  or  absence  of  B id  Secur i t y ,  

the  amount  o f  B id  Secur i ty  and such other  deta i l s  as  the 

Employer  may cons ider  appropr ia te ,  w i l l  be  announced by  

the  Employer  a t  the  open ing o f  b ids .  

 

23.4  The Consu l tant  on  beha l f  o f  Employer  sha l l  p repare  minutes  

o f  the  b id  open ing,  inc lud ing the  in format ion d isc losed to  

those  present  i n  acco rdance  w i th the  Sub -C lause  23 .3.  

 

IB.24  Process to be Conf identia l  

 

24.1  Informat ion re la t ing  to  the  examinat ion,  c la r i f i ca t ion,  

eva lua t ion and compar i son of  b id  and recommendat ions  for  

the  award of  a  cont ract  sha l l  not  be  d isc losed to  b idders  or  

any other  person not  o f f i c ia l l y  concerned w i th such process .  

Any e f for t  by a  b idde r  to  in f l uence  the  Employer ’ s  process ing  

o f  b ids  or  award dec i s ions  may  resu l t  i n  the  re ject ion o f  such 

b idder ’ s  b id .   
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IB.25  Clar i f icat ion  of  Bids  

 

25.1  To ass i s t  i n  the  examinat ion,  eva lua t ion and compar i son  o f  

b ids ,  the  Employer  may,  a t  h i s  d i scre t ion ,  ask any b idder  for  

c la r i f i ca t ion o f  h i s  b id ,  inc lud ing breakdowns of  un i t  ra tes .   

 

The request  for  c la r i f i ca t ion  and the  response  sha l l  be  i n  

wr i t ing  but  no change in  the  pr i ce  or  substance  of  the  b id  

sha l l  be  sought ,  o f fe red or  permi t ted except  as  requ i red to 

con f i rm the  cor rect ion o f  a r i thmet ic  e r rors  d i scovered by  the  

Employer  in  the  eva lua t ion o f  the  b ids  i n  accordance  w i th 

C lause  IB .28.  

 

IB.26  Examination of  Bids  and Determination of  Responsiveness  

 

26.1  Pr io r  to  the  deta i led eva lua t ion o f  b ids ,  the  Employer  w i l l  

de te rmine  whether  each b id  i s  substa nt i a l l y  respons i ve  to  

the  requ i rements  o f  the  B idd ing Documents .  

 

26.2  A  substant ia l l y  respons ive  b id  i s  one  whi ch ( i )  meets  the  

e l ig ib i l i t y  c r i te r ia ;  ( i i )  has  been proper ly  s igned;  ( i i i )  i s  

accompanied  by the  requ i red B id  Secur i ty ;  and ( iv)  conforms  

to  a l l  the  te rms,  cond i t ions  and spec i f i ca t ions  o f  the  B idd ing  

Documents ,  w i thout  mater ia l  dev ia t ion  or  reserva t ion.  A  

mater ia l  dev ia t ion or  reserva t ion i s  one ( i )  which  a f fe ct  in  

any substant ia l  way the  scope,  qua l i t y  or  per formance of  the  

Works ;  ( i i )  wh ich l im i t s  in  any substant ia l  way,  incons is tent  

w i th the  B idd ing  Documents ,  the  Employer ’ s  r ights  or  the  

b idder ’ s  ob l iga t ions  under  the  Cont ract ;  or  ( i i i )  

adopt ion/ rect i f i ca t ion  whereof  would  a f fect  unfa i r l y  the  

compet i t i ve  pos i t ion  o f  o ther  b idders  present ing s ubstant ia l l y  

respons i ve  b ids .  

 

26.3  I f  a  b id  i s  not  substant ia l l y  respons i ve ,  i t  w i l l  be  re jected by  

the  Employer ,  and may not  subsequent ly  be  made respons ive  

by cor rect ion or  w i thdrawa l  o f  the  non -conforming dev ia t ion 

or  reserva t ion.  

 

IB.27  Correct ion  of  Errors  

 

27.1  B ids  determined to  be  substant ia l l y  respons i ve  w i l l  be 

checked by the  Employer  fo r  any a r i t hmet ic  e r rors .  E r ror s  

w i l l  be  cor rected by the  Employer  as  fo l lows:  
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(a )  where  there  i s  a  d i sc repancy between the  amounts  i n  

f igures  and in  words ,  the  amount  in  words  w i l l  govern;  

and 

 

(b)  where  there  i s  a  d i s crepancy between the  un i t  ra te  

and  t he  l i ne  i t em  t o ta l  r e su l t i ng  f rom  mu l t i p l y i ng  t he   

 un i t  ra te  by the  quant i ty ,  the  un i t  ra te  as  quoted w i l l  

govern,  un less  i n  the  op in ion o f  the  Employer  there  i s  

an obv ious l y  gross  m isp lacement  o f  the  dec ima l  po int  

in  the  un i t  ra te ,  in  which case  the  l ine  i tem tota l  as  

quoted w i l l  govern and the  un i t  ra te  w i l l  be  cor rected.  

 

27.2  The amount  s ta ted in  the  Form o f  B id  w i l l  be  ad justed  by the  

Employer  in  accordance  w i th the  above procedure  for  the  

cor rect ion o f  e r rors  and w i th the  concur rence  o f  the  b idder ,  

sha l l  be  cons idered as  b ind ing upon the  b idder .  I f  the  b idder  

does not  accept  the  cor rected B id  Pr i ce ,  h i s  B id  w i l l  be 

re jected,  and the  B id  Secur i t y  sha l l  be  for fe i ted  in  

accordance  w i th Sub -  C lause  15 .6(b)  hereo f .  

 

IB.28  Evaluat ion  and Comparison of  Bids  

 

28.1  The  Consu l tant  on  beha l f  o f  t he  Employe r  w i l l  eva lua te  and 

compare  on l y  the  B ids  determined to  be  substant ia l l y  

respons i ve  in  accordance  w i th C laus e  IB .26 .  

 

28.2  In eva lua t ing the  B ids ,  the  Employer  w i l l  de te rmine  for  each  

B id  the  eva lua ted B id  Pr i ce  by ad just i ng  the  B id  Pr i ce  as 

fo l lows :  

 

 (a )  mak ing any cor rect ion for  e r rors  pursuant  to  C lause 

IB .27;  

 

(b)  exc lud ing Prov is iona l  Sums and the  prov i s io n,  i f  any,  

for  cont ingenc ies  i n  the  Summary B i l l  o f  Quant i t ies ,  

but  inc lud ing compet i t i ve ly  pr i ced Daywork ;  and  

 

(c)  making an appropr ia te  ad justment  for  any other  

acceptab le  var ia t ion or  dev ia t ion.  

 

28.3  The es t imated e f fect  o f  the  pr i ce  ad justment  prov is ions  o f  

the  Cond i t ions  o f  Cont ract ,  app l ied  over  the  per iod  o f  

execut ion o f  the  Cont ract ,  sha l l  not  be  taken into  account  in  

B id  eva lua t ion .  
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28.4  I f  the  B id  o f  the  success fu l  b idder  i s  se r i ous ly  unba lanced in  

re la t ion to  the  Employer ’ s  es t imate  o f  the  co st  o f  work to  be  

per formed under  the  Cont ract ,  the  Employer  may requ i re  the  

b idder  to  produce  deta i led  pr i ce  ana lyses  for  any  or  a l l  i tems 

of  the  B i l l  o f  Quant i t ies  to  demonst ra te  the  in te rna l  

cons i s t ency  o f  t ho se  p r i c e s  w i t h  t he  cons t r u c t i on  me thods  

and schedule  proposed.  A f te r  eva lua t ion o f  the  pr i ce  

ana lyses ,  the  Employer  may  take  act ion  under  Sub -C lause  

28.5 or  may  requ i re  tha t  the  amount  o f  the  Per formance 

Secur i t y  se t  for th i n  C lause  IB .32  be  increased a t  the  

expense  of  the  success fu l  b idder  to  a  leve l  suf f i c ient  to  

protect  the  Employer  aga ins t  f inanc ia l  loss  in  the  event  o f  

de fau l t  o f  t he  success fu l  b idder  under  the  Cont ract .  

 

28.5  A  b id  w i th h igh l y  in f la ted or  unworkab le  ra tes  o f  any BOQ 

i tems may be  cons idered non -conforming  and re jected.  The  

Employer  may a lso  d i squa l i f y  such b idder  f rom par t i c ipa t ing  

in  the  subsequent  b ids  who  submi ts  such  unba lanced and  /  

or  unworkab le  ra tes  o f  major  i tems o f  work .   

 

F.  AWARD OF CONTRACT  

 

IB.29  Award  

 

29.1  Subject  to  C lauses  IB .30 and IB .34,  the  Employer  w i l l  award 

the  Cont ract  to  the  b idder  whose  b id  has  been determined to 

be  substant ia l l y  respons ive  to  the  B idd ing Documents  and 

who has  o f fe red the  lowest  eva lua ted B id  Pr i ce ,  prov ided  

tha t  such b idder  has  been determined to  be  e l ig ib le  in  

accordance  w i th  the  prov i s ions  o f  C lause  IB .3  and qua l i f y  

pursuant  to  Sub -C lause  IB  29 .2.  

 

29.2  The Employer  a t  any s tage of  the  b id  eva lua t ion,  hav ing  

cred ib le  reasons for   or  pr ima fac ie  ev idence  of  any de fect  i n  

supp l ie r ’ s  or  b idder ' s  capac i t ies ,  may requ i re  the  supp l ie rs  or  

cont ractor s  to  prov ide  add i t iona l  in format ion concern ing 

the i r  p ro fess iona l ,  te chn i ca l ,  f i nanc i a l ,  l ega l  o r  manage r i a l  

compe tence  whe the r  a l r e ady  pre-qua l i f ied  or  not .  
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IB.30  Employer ’s  Right to Accept any Bid and to Reject any or  a l l  

Bids  

 

30.1  Notwi ths tand ing C lause  IB .29,  the  Employer  reserves  the  

r ight  to  accept  or  re ject  any B id ,  and to  annul  the  b idd ing 

p r o c e s s  a nd  r e j e c t  a l l  b i d s ,  a t  a n y  t im e  p r i o r  t o  a w a r d  o f  

Cont ract ,  w i thout  thereby incur r ing  any l iab i l i t y  to  the  

a f fected b idders  or  any ob l iga t io n.  

 

IB.31  Noti f ication of  Award  

 

31.1  Pr ior  to  exp i ra t ion o f  the  per iod o f  b id  va l id i ty  prescr ibed by  

the  Employer ,  the  Employer  w i l l  not i f y  the  success fu l  b idder  

in  wr i t ing  ( “Le t te r  o f    Acceptance”)  tha t  h i s  B id  has  been 

accepted.  Th is  le t te r  sha l l  name the  s um which the  Employer  

w i l l  pay the  Cont ractor  in  cons idera t ion o f  the  execut ion and 

comple t ion o f  the  Works  by the  Cont ractor  as  prescr ibed by 

the  Cont ract  (here ina f te r  and in  the  Cond i t ions  o f  Cont ract  

ca l led  the  “Cont ract  P r i ce”) .  

 

31.2  The not i f i ca t ion  o f  award and i t s  a cceptance  by the  b idder  

w i l l  const i tute  the  format ion o f  the  Cont ract ,  b ind ing the  

Employer  and  the  b idder  t i l l  s ign ing  o f  the  forma l  Cont ract  

Agreement .  

 

31.3  Upon furn ish ing by  the  success fu l  b idder  o f  acceptab le  

Per formance Secur i t y ,  t he  Employer  w i l l  p rompt ly  not i fy  the  

other  b idders  tha t  the i r  B ids  have  been  unsuccess fu l  and  

re turn the i r  b id  secur i t ies .  

 

IB.32  Performance Securi ty  

 

32.1  The Per formance Secur i ty  sha l l  be  equa l  to  an amount  o f  

10% of  the  Cont ract  P r i ce  s ta ted in  the  Le t te r  o f  Acceptance .  

Such Secur i t y  sha l l  be  in  the  form of  uncond i t iona l ,  

i r revocab le  Bank Guarantee  f rom any Scheduled  Bank  of  

Pak is tan acceptab le  to  the  Employer  uncond i t i ona l ,  

i r revocab le  Bank Guarantee  f rom a  Bank loca ted  outs ide  

Pak is tan du ly  counte r  -  guaranteed by  a  Scheduled Bank of  

Pak is tan ,  in  favour  o f  Employer ,  va l id  for  a  per iod (upto the  

comple t ion o f  the  Pro ject )  a f te r  the  date  o f  i ssue  o f  Defect  

L iab i l i t y  Cer t i f i ca te .  
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32.2  Fa i lure  o f  the  success fu l  b idder  to  comply  w i th the  

requ i rement s  o f  Sub -C lause  IB .32 .1 or  C lauses  IB .33  or  

IB .35  sha l l  const i t ute  suf f i c ient  grounds fo r  the  annulment  o f  

the  award and for fe i t ure  o f  the  B id  Secur i t y .  

 

IB.33  Signing of  Contract  Agreement  

 

33.1  Wi th in  14 days  f rom the  date  o f  furn ish ing of  acceptab le  

Per formance Secur i t y  under  the  Cond i t i ons  o f  Cont ract ,  the  

Employer  w i l l  send  the  success fu l  b idder  the  Cont ract  

Agreement  in  the  form prov ided in  the  B idd ing Documents ,  

incorpora t ing a l l  agreements  between the  par t ies .  

 

33.2  The forma l  Agreement  between the  Emplo yer  and the  

success fu l  b idder  sha l l  be  executed w i th in  14 days  o f  the  

rece ip t  o f  the  du l y  comple ted Cont ract  Agreement  by the  

success fu l  b idder  f rom the  Employer .  

 

IB.34  General  Performance of  the Bidders  
 

 The Employer  reserves  the  r ight  to  obta in  in forma t ion regard ing 

per formance o f  the  b idders  on the i r  p rev ious l y  awarded 

cont racts/works .  The  Employer  may in  case  o f  cons is tent  poor  

per formance  of  any B idder  as  repor ted by the  employers  o f  the  

prev ious l y  awarded cont racts ,  i n te ra l ia ,  re ject  h i s  b id  and/or  re fe r  

the  case  to  the  Pakis tan Eng ineer ing Counc i l  (PEC) .  Upon such  

re fe rence ,  PEC in  accordance  w i th i t s  ru les ,  procedures  and 

re levant  laws of  the  land take  such act ion as  may be  deemed 

appropr ia te  under  the  c i r cumstances  o f  the  case  inc lud ing b lack  

l i s t ing  o f  such B idder  and debar r ing h im f rom par t i c ipa t ion  in  

future  b idd ing for  s im i la r  works .  
 

IB.35  Integri ty  Pact  
 

The B idder  sha l l  s ign and s tamp the  Integr i ty  Pact  prov ided a t  

Append ix -L  to  B id  in  the  B idd ing Documents  for  a l l  Federa l  

Government  procurement  cont racts  exceed ing Rupees ten mi l l ion.  

Fa i lure  to  prov ide  such Integr i ty  Pact  sha l l  make the  b idder  non -

respons i ve .   

 

IB.36  Instructions not Part  of  Contract  
 

Bids  sha l l  be  prepared and submi t ted in  accordance  w i th these  

Inst ruct ions  whi ch a re  prov id ed to  ass i s t  b idders  in  prepar ing the i r  

b ids ,  and do not  const i tute  par t  o f  the  B id  or  the  Cont ract  

Documents .  
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BIDDING DATA 
 

1 .1  Name and address  of  the  Employer:  

 

The Employer  i s  S indh Techn ica l  Educat ion and Vocat iona l  Tra in ing 
Author i t y ,  Karach i -75280 .  

 

Phone:  (92 -21)  9924-4112-7                 Fax No:  (92 -21)  9924-4118  

 

Name of  the Project &  Summary of  the  Works:  

 

Int roduct ion o f  B -Tech Courses  i n  ex is t i ng  GPI ,  Kar imabad,  F .B .Area ,  

Karach i  

 

The works  invo l ves  repa i r ing  o f  ex is t ing  Ground F loo r  and proposed new 

const ruct ion o f  1 s t  f l oor  in  ex is t ing  GPI  Kar imabad and other  a l l i ed  work 

inc lud ing execut ion o f  C iv i l ,  E lect r i ca l ,  P lumbing and a l l i ed  works  in  

accordance  w i th the  Des ign,  Drawings ,  Techn ica l  Sp ec i f i ca t i ons ,  B i l l  o f  

Quant i t ies  and  ins t ruct ions  o f  the  C l ient  /  Consu l tant  w i th  spec ia l  

emphas is  on Quant i ty  and Qua l i t y  cont ro l  e th ics .  

 

IB.2  Source  of  Funds  

 

The STEVTA,  Karachi  has  a r ranged funds f rom h is  own sources  and i t  i s  

in tended tha t  par t  o f  the  proceeds o f  th i s  w i l l  be  app l ied  to  e l ig ib le  

payments  under  the  Cont ract  for  which  these  B idd ing Documents  a re  

i ssued.  

  

IB.  8.1  T ime L imits  for  C lar i f ication:   

 

The Employer  w i l l  respond to  any request  for  c la r i f i ca t ion  which he  

rece ives  ear l ie r  than 07 (Seven) Days  p r io r  to  the  dead l ine  for  

submiss ion o f  b ids .  
 

IB.  10 Language of  Bid  
 

The b id  and a l l  co r respondence and documents  re la ted to  the  b id 

exchanged by a  b idde r  and the  Employer  sha l l  be  in  the  Eng l i sh language .  
  

IB.11(b)  Furnish Technical  Propo sal :  

 

The b idder  to  submi t  a  techn i ca l  p roposa l  in  su f f i c ient  de ta i l  to  

demonst ra te  the  adequacy  o f  B id  i n  meet ing requ i rements  for  t ime ly  

Comple t ion o f  works  and tak ing in to  account  the  var ious  append ices  to  

B id  spec i f ied  i n to  i ns t ruct ions  to  b idder .  
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IB.13  Currencies  of  Bid  and Payment  

 

The un i t  ra tes  and the  pr i ces  sha l l  be  quoted by the  B idder  ent i re ly  in  

Pak Rupees .   The Employer  sha l l  make payment  on ly  i n  Pak  Rupees and  

no fore ign cur rency payments  a re  admiss ib le .  A  B idder  expect ing to  incur  

expend i ture  in  o ther  cur renc ies  for  input s  to  the  works  supp l ied  f rom 

outs ide  the  Employer ’ s  count ry  sha l l  bear  a l l  cos ts  and r i sks  for  a r rang ing  

the  requ i rements  o f  such cur renc ies  through h is  own resources .  

 

IB.14.1 Bid Val idi ty  

 

Bids  sha l l  rema in va l i d  for  the  120 Days  a f te r  the  Date  o f  B id  Opening.  

 

IB.15.1 Bid Securi ty  

 

Min imum 2% of  B id  P r i ce  in  the  form o f  Pay order  /  Bank  Dra f t  /  Banker ’ s  

cheque .   

 

IB.17.1 Pre-Bid  Meeting  

 

Venue,  t ime and date  of  the Pre -Bid  Meeting:  

 

The Pre -B id  meet ing w i l l  be  he l d  in  the  o f f i ce  o f  the  D i rec to r  (Works  & 

Se rv i ces )  STEVTA ,  Karach i   

 

Phone:  (92 -21)  9924-4112-7          Fax No:  (92 -21)  9924-4118   

 

T ime: _______ AM  Dated:  ______ 2017.  

 

IB.18.4  Number of  copies  of  the completed Bid Documents to be  

submitted:  

 

(1)  one Or ig ina l  and (2)  two cop ies .  

 

IB.19 Seal ing and Marking of  Bids  

19.2 (a)  Employer ’s  address  for  the  purpose of  Bid  submiss ion:  

 

The Di rector  (Works  & Serv i ces)  STEVTA,  Karach i .  

Phone:  (92 -21)  9924-4112-7  

 

IB.19.2(b)   Name and Number of  the  Contract:  

 

bear  the  Cont ract  Name: Int roduct ion  o f  B -Tech Courses  in  ex is t ing  GPI ,  

Kar imabad,  F .B .Area ,  Karach i  
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IB.20.1  Deadl ine for  submission of  Bids:  

 

As  not i f ied  i n  “ Inv i ta t ion to  B ids ”  

 

IB.23.1  Venue,  T ime and Date  of  B id opening:  

 

As  not i f ied  i n  “ Inv i ta t i on to  B ids ”  

 

IB.32.1 Standard form and amount of  Performance Securi ty  

acceptable to the Employer:  

 

The Per formance Secur i ty  sha l l  be  equa l  to  an amount  o f  10% of  the  

Cont ract  P r i ce  s ta ted  in  the  Le t te r  o f  Acceptance .  Such Secur i ty  sha l l  be 

in  the  form of  uncond i t iona l ,  i r revocab le  Bank Guarantee  f rom any 

Scheduled Bank of  Pak is tan acceptab le  to  the  Employer  uncond i t iona l ,  

i r revocab le  Bank Guarantee  f rom a  Bank  loca ted  outs ide  Pak is tan du l y  

counter  -  guaranteed by a  Scheduled Bank of  Pak is tan ,  in  favour  o f  

Employer ,  va l id  for  a  per iod (upto the  comple t ion o f  the  Pro ject )  a f te r  the  

date  o f  i ssue  o f  Defec t  L iab i l i t y  Cer t i f i ca te .  
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FB-1  

FORM OF BID 

 

Bid  Reference  No.  Int roduct ion o f  B -Tech Courses  in  ex i s t ing  GPI ,  

Kar imabad,  F .B .Area ,  Karach i  

 

 

To:  _______________________________  

 _______________________________  

 _______________________________  

 

Gent leman,  

1 .  Hav ing examined the  B idd ing Documents  inc lud ing Inst ruct ions  to  

B idders ,  Cond i t ions  o f  Cont ract .  Spec i f i ca t ions ,  Drawings  and B i l l  

o f  Quant i t ies  and Addenda Nos.  

_________________________________for  the  execut i on o f  the  

above-named Works ,  we,  the  unders igned,  o f fe r  to  execute  and 

comple te  such Works  and remedy any de fects  th ere in  i n  conformi ty  

w i th the  Cond i t ions  o f  Cont ract .  Spec i f i ca t ions ,  Drawings ,  B i l l  o f  

Quant i t ies  and  Addenda for  the  sum o f  Rs .  

_________________________________________________ (Rupees 

____________________________________________________ ___)  

or  such othe r  sum as  may be  ascer ta ined in  accordance  w i th  the  

sa id  cond i t i ons .  

 

2 .  We unders tand  tha t  a l l  the  Append ices  a t tached here to  form par t  

o f  th i s  B id .  

 

3 .  As  secur i t y  for  due per formance of  the  under tak ings  and  

ob l iga t ions  o f  th i s  B id ,  we submi t  herewith a  B id  Secur i ty  in  the  

amount  o f  Rupees ________________  

(Rs .  ______________________)  drawn in  your  favour  or  made 

payab le  to  you and va l id  for  a  per iod o f  ___________days 

beg inn ing f rom the  date  B ids  a re  opened.  

 

4 .  We under take ,  i f  our  B id  i s  accepted,  to  co mmence the  Works  and 

to  comple te  the  who le  o f  the  Works  compr ised in  the  Cont ract  

w i th in  the  t ime s ta ted in  Append ix -A to  B id .  

 

5 .  We agree  to  ab ide  by th i s  B id  for  the  per iod o f  120 days  f rom the  

date  f i xed for  re ce iv ing the  same and i t  sha l l  rema in b ind i ng upon 

us  and may be  accepted a t  any t ime before  the  exp i ra t ion o f  tha t  

per iod .  

 

6 .  Unless  and unt i l  a  forma l  Agreement  i s  prepared and executed,  th i s  

B id ,  together  w i th your  wr i t ten acceptance  thereof ,  sha l l  const i t ute  

a  b ind ing cont ract  be tween us .  
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7 .  We do hereby dec la re  tha t  the  B id  i s  made w i thout  any co l l us ion,   

 

compar i son of  f igures  or  a r rangement  w i th  any other  b idder  for  the 

Works .  

 

8 .  We unders tand tha t  you a re  not  bound to  accept  the  lowest  or  any 

B id  you may rece i ve .  

 

 

Dated th is  ___________day of________________  2017   

 

 

S ignature:  ________________________  

 

in  the  capac i t y  o f  _______duly  author i zed  to  s ign B ids  for  and  on 

beha l f  o f   

 

________________________________________________________  

  (Name of  B idder  i n  B lock Cap i ta l s )  

    (Sea l )  

 

Address:_________________________________________________  

________________________________________________________  

________________________________________________________  

 

 

Wi tness:   

 

S ignature:  _____________________________  

Name: ________________________________  

 

Address .  

________________________________________________________  

________________________________________________________  

 

 Occupat ion_______________________________________________  
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BA-1 

 

Appendix-A to  Bid  

 

SPECIAL STIPULATIONS 

 

Clause  Cond i t ions  o f  Cont ract  

 

 

1 .  

 

Eng ineer ’ s  Author i t y  to  i ssue  

Var ia t ion in   emergency  

 

 

2 .1  

 

The var ia t ion amount  sha l l  not  

exceed overa l l  2% of  the  Cont ract  

P r i ce  dur ing the  cur rency o f  the  

Cont ract .   

 

 

2 .  

 

Amount  o f  Per formance  

Secur i t y  

 

10.1  

 

10% of  Cont ract  P r i ce  s ta ted in  the  

Le t te r  o f  Acceptance  in  the  form o f  

bank guarantee  i ssued by a  

Scheduled Bank o f  Pak is tan or  

Insurance  compan ies  i .e .  NJI ,  EFU  & 

Adamjee .   

 

 

3 .  

 

T ime for  Furn ish ing P rogram  

 

14.1  

 

Wi th in  14 days  f rom the  date  o f 

rece ip t  o f  Le t te r  o f  Acceptance .  

 

 

4 .  

 

M in imum amount  o f  Th i rd  

Par ty  Insurance  

 

 

23.2  

 

Rs .  500,000 per  occur rence  w i th  

number  o f  occur rences  un l im i ted .  

 

5 .  

 

T ime for  Commencement  

 

41.1  

 

Wi th in  14 days  f rom the  date  o f 

rece ip t  o f  Eng inee r ’ s  Not i ce  to  

Commence .  

 

 

6 .  

 

T ime for  Comple t ion  

 

43.1,  

48.2  

 

12 Months  f rom the  date  o f  rece ip t  

o f  Eng ineer ’ s  Not i ce  to  Commence.  

 

 

7 .  

 

Amount  o f  L iqu ida ted 

Damages  

 

47.1  

 

One tenth o f  one percent  (0 .10%) for  

each day  o f  de lay i n  comple t ion o f  

the  Works  sub ject  to  a  max imum of  

10% of  Cont ract  P r i ce  s ta ted in  the  

Le t te r  o f  Acceptance .  
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8 .  

 

Defects  L iab i l i t y  Per iod  

 

49.1  

 

180  days  f rom the  e f fect i ve  da te  o f  

Tak ing Over  Cer t i f i ca te .  

 

 

9 .  

 

Percentage of  Retent ion  

Money  

 

60.2  

 

5% o f  the  amount  o f  Inte r im Payment  

Cer t i f i ca te .  

 

 

10.  

 

L im i t  o f  Retent ion  Money  

 

60.2  

 

10% of  Cont ract  P r i ce  s ta ted in  the  

Le t te r  o f  Acceptance .  

 

 

11.  

 

M in imum amount  o f  Inte r im  

Payment  Cer t i f i ca tes  

(Running B i l l s )  

 

 

60.2  

 

Rs .  03 (Three)  Mi l l i on  

 

12.  

 

T ime o f  Payment  f rom 

de l ive ry o f  Eng ineer ’ s  

Inte r im Payment  Ce r t i f i ca te  

to  the  Employer .  

 

 

60.10  

 

(28)  Twenty E ight  Days .  (No inte res t  

sha l l  be  pa id  in  case  o f  any de lay in  

payment ) .  

 

13.  

 

 

Mob i l i za t ion Advance   

( Inte res t  Free)  

 

60.12  

 

10% of  Cont ract  P r i ce  s ta ted in  the  

Le t te r  o f  Acceptance  aga ins t  

uncond i t iona l  and i r revocab le  bank  

guarantee  f rom a  scheduled bank o f  

Pak is tan .  

 

BA-2 
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BB-1 

Appendix-B to  Bid  

 

FOREIGN CURRENCY REQUIREMENTS 

 

1.  The B idder  may ind i ca te  here  in  be low h is  requ i rements  o f  fore ign 

cur rency ( i f  any) ,  w i th  re fe rence  to  var ious  inputs  t o  the  Wo rks .  

 

2 .  Fore ign Cur rency Requi rement  as  percentage of  the  B id  P r i ce  

exc lud ing Prov is iona l  Sums _______%.  

 

3 .  Tab le  o f  Exchange Ra tes  

 

Unit  of  Currency  Equivalent in Pak.  Rupees  

  

Aust ra l ian Do l la r  - - - - - - - - - - - - - - - - - - - - - - - - - -  

Euro  - - - - - - - - - - - - - - - - - - - - - - - - - -  

Japanese  Yen - - - - - - - - - - - - - - - - - - - - - - - - - -  

U.K .  Pound  - - - - - - - - - - - - - - - - - - - - - - - - - -  

U.S .  Do l la rs  - - - - - - - - - - - - - - - - - - - - - - - - - -  

- - - - - - - - - - - - - - - - - - - - - - - - - - -  - - - - - - - - - - - - - - - - - - - - - - - - - -  

- - - - - - - - - - - - - - - - - - - - - - - - - - -  - - - - - - - - - - - - - - - - - - - - - - - - - -  
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BC-1  

Appendix-C To Bid  

 

PRICE ADJUSTMENT UNDER CLAUSE 70  

OF CONDITIONS OF CONTRACT 

 

 The source  o f  ind ices  and the  we ightages or  coe f f i c ients  for  use  in  

the  ad justment  formu la  under  C lause  70 sha l l  be  as  fo l lows:  

 

 

Cost  

E lement  
Descr ip t ion  We ightages  App l i cab le  Index  

1 2 3 4  

( i )  F ixed Por t ion  0.75   

( i i )  Cement  – in  bags  

0.10  Government  o f  Pak is tan 

(GoP)  Federa l  Bureau of  

Sta t i s t i cs  (FBS)  Month ly  

Sta t i s t i ca l  Bu l le t in .  

( i i i )  Re inforc ing Stee l  0 .15  “  “  “  

 Tota l  1 .000  “  “  “  

 

Notes:  

 

1)    Ind ices  for  “ ( i i ) ”  to  “ ( i i i ) ”  a re  taken  f rom the  Government  o f  

Pak is tan Federa l  Bureau of  Sta t i s t i cs ,  Month ly  Sta t i s t i ca l  Bu l le t in .  

The base  cost  ind i ces  or  pr i ces  sha l l  be  those  app ly ing  28 days  

pr io r  to  the  la tes t  day for  submiss ion o f  b ids .  Cur rent  ind ices  or  

pr i ces  sha l l  be  those  app ly ing 28 days  pr i o r  to  the  las t  day o f  the  

b i l l ing  per iod .  

 

2)   Any f l uctuat ion in  the  ind ices  or  pr i ces  o f  mater ia l s  o ther  than  

those  g iven above sha l l  not  be  sub jec t  to  ad justment  o f  the  

Cont ract  P r i ce .  

 

3)   F ixed por t ion shown here  i s  for  typ i ca l  road pro ject ,  Employer  to  

determine  the  we igh tage of  F ixed Por t ion cons ider ing on l y  those  

cost  e lements  hav ing  cost  impact  o f  seven (7)  percent  or  more  on  

h is  spec i f i c  pro ject .  
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Appendix-D to  Bid  

BILL OF QUANTITIES 

A.  Preamble  

 
1.  The B i l l  o f  Quant i t ies  sha l l  be  read in  conjunct ion  w i th the  

Cond i t ions  o f  Cont rac t ,  Spec i f i ca t ions  and Drawings .  

 

2 .  The quant i t ies  g i ven  in  the  B i l l  o f  Quant i t ies  a re  es t imated and 

prov is iona l ,  and a re  g iven to  prov ide  a  common bas is  for  b id d ing.  

The bas is  o f  payment  w i l l  be  the actua l  quant i t ies  o f  work executed 

and measured by the  Cont ractor  and ver i f ied  by the  Eng ineer  and 

va lued a t  the  ra tes  and pr i ces  entered in  the  pr i ced B i l l  o f  

Quant i t ies ,  where  app l i cab le ,  and otherw ise  a t  such  ra tes  and 

pr i ces  as  the  Eng ineer  may f ix  as  per  the  Cont ract .  

 

3 .  The ra tes  and pr i ces  entered in  the  pr i ced B i l l  o f  Quant i t ies  sha l l ,  

except  inso fa r  as  i t  i s  o therw ise  prov ided under  the  Cont ract  

inc lude  a l l  cos ts  o f  Cont ractor ’ s  p lant ,  labour  ,   superv is ion,  

mater ia l s ,   execut ion,  insurance ,  prof i t ,  taxes  and dut ies ,  together  

w i th a l l  genera l  r i sks ,  l i ab i l i t i es  and ob l iga t ions  se t  out  or  imp l ied  

in  the  Cont ract .  Fur thermore  a l l  dut ies ,  taxes  and other  lev ies  

payab le  by  the  Cont ractor  under  the  Cont ract ,  or  for  any  o ther 

cause ,  as  on  the  date  28  days  p r io r  to  dead l ine  for  submiss ion o f  

B ids ,  sha l l   be  inc luded in  the  ra tes  and pr i ces  and the  to ta l  B id  

Pr i ce  submi t ted by  the  B idder .  

 

4 .  A  ra te  or  pr i ce  sha l l  be  entered aga ins t  each i tem in  the  pr i ced B i l l  

o f  Quant i t ies ,  whether  quant i t ies  a re  s ta ted or  not .  The cost  o f  

i tems aga ins t  whi ch  the  Cont ractor  w i l l  have  fa i led  to  enter  a  ra te 

or  pr i ce  sha l l  be  deemed to  be  covered by other  ra tes  and pr i ces  

entered in  the  B i l l  o f  Quant i t ies .  

 

5 .  The who le  cost  o f  comply i ng  w i th  the  prov is ions  o f  the  Cont ract  

sha l l  be  inc luded  in  the  i tems prov ided  in  the  p r i ced B i l l  o f  

Quant i t ies ,  and where  no i tems are  prov ided,  the  cost  sha l l  be 

deemed to  be  d is t r ibuted among the  ra tes  and pr i ces  entered  for  

the  re la ted i tems of  the  Wor ks .  

 

6 .  Genera l  d i rect ions  and descr ip t ion o f  work and mater ia l s  a re not  

necessar i l y  repeated  nor  summar ised in  the  B i l l  o f  Quant i t ies .  

Re ferences  to  the  re levant  sect i ons  o f  the  B idd ing  Documents  sha l l  

be  made be fore  enter ing pr i ces  aga ins t  each i tem in  t he  pr i ced  B i l l  

o f  Quant i t ies .  

 

7 .  P rov is iona l  sums inc luded and  so des ignated in  the  B i l l  o f  

Quant i t ies  sha l l  be  expended in  who le  or  in  par t  a t  the  d i rec t ion  

and d iscre t ion o f  the  Eng ineer  in  accordance  w i th Sub -C lause  58.2 

o f  Par t  I ,  Genera l  Cond i t ions  o f  Cont ract .  
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Appendix-E to  Bid  

 

PROPOSED CONSTRUCTION SCHEDULE 

 

Pursuant  to  Sub-C lause  43 .1 o f  the  Genera l  Cond i t ions  o f  Cont ract ,  the  

Works  sha l l  be  comple ted on or  be fore  the  date  s ta ted in  Append ix -A to  

B id .  The B idder  sha l l  p rov ide  as  Append ix -E  to  B id ,  t he  Const ruct ion  

Schedule  i n  the  bar  char t  (CPM,  PERT or  any other  to  be  spec i f i ed  here in)  

showing the  sequence of  work i tems and the  per iod o f  t ime dur ing which  

he  proposes  to  comple te  each work  i tem in  such a  manne r  tha t  h i s  

proposed programme for  comple t ion o f  the  who le  o f  the  Works  and par ts 

o f  the  Works  may  meet  Employer ’ s  comple t ion ta rgets  in  days  noted 

be low and  counted  f rom the  date  o f  re ce ip t  o f  Eng ineer ’ s  Not i ce  to  

Commence (At tach sheets  as  requ i red for  the  spec i f ied  form of  

Const ruct ion Schedule) :  

 

 

 Description      T ime for  Completion  

 

 a )  Whole  Works     __________________ days  

 

 b)  Par t -A      __________________ days  

 

 c )  Par t -B      __________________ days  

 

 d)  ___________    __________________ days  

 

 e )  ___________    __________________ days  
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Appendix-F  to Bid  

 

 

METHOD OF PERFORMING THE WORK 
 

[The B idder  i s  requ i red to  submi t  a  nar ra t ive  out l in ing the  method o f  

per forming  the  Work.  The nar ra t ive  shou ld  ind ica te  i n  deta i l  and inc lude  

but  not  be  l im i ted to :  

 

1 .  Organ iza t ion Char t  ind ica t ing head o f f i ce  and f ie ld  o f f i ce  personne l  

invo l ved in  management  and superv i s ion ,  eng ineer ing ,  equ ipment 

ma intenance  and purchas ing.  

 

2 .  Mob i l i za t ion in  Pak is t an,  the  type  of  fac i l i t i es  inc lud ing personne l  

accommodat ion,  o f f i ce  ac commodat ion,  prov is ion for  ma intenance  

and for  s torage ,  communica t ions ,  secur i t y  and other  serv ices  to  be 

used.  

 

3 .  The method o f  execut ing the  Works ,  the  procedures  for  ins ta l la t ion 

o f  equ ipment  and  mach inery and  t ranspor ta t ion o f  equ ip ment  and  

mater ia l s  to  the  s i te ] .  
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Appendix-G to  Bid  

 

 

LIST OF MAJOR EQUIPMENT –  RELATED ITEMS  

 

[The B idder  w i l l  p rov ide  on Sheet  2  o f  th i s  Append ix  a  l i s t  o f  a l l  ma jor  

equ ipment  and re la ted i tems,  under  separa te  head ing for  i tems owned,  to 

be  purchased or  to  be  a r ranged on lease  by h im to  car ry  out  the  Works .  

The in format ion sha l l  inc lude  make,  t ype ,  capac i ty ,  and  ant i c ipa ted per iod 

o f  ut i l i za t ion for  a l l  equ ipment  which sha l l  be  in  su f f i c ient  de ta i l  to  

demonst ra te  fu l l y  tha t  the  equ ipment  w i l l  meet  a l l  requ i rements  o f  the  

Spec i f i ca t ions] .  
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Appendix-G to  Bid  

 

LIST OF MAJOR EQUIPMENT 

 

Owned 

Purchas

ed or  

Leased 

Descr iption of  

Uni t  (Make,  

Model ,  Year)  

Capaci t

y  HP 

Rating  

Condit

ion  

Present 

Location 

or  

Source  

Date  of  

Del ivery 

at S ite  

Period of  

Work  on 

Project  

1  2  3 4 5 6 7 

 

a .   

Owned 

 

 

 

 

 

 

      

 

b .  To be  

Purchas

ed 

 

 

 

 

 

 

      

 

c .  To be  

a r range

d on  

Lease  
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Appendix-J  to B id  

 

 

ESTIMATED PROGRESS PAYMENTS 
 

Bidder ’ s  es t imate  o f  the  va l ue  o f  work which  would  be  executed by h im 

dur ing each o f  the  per iods  s ta ted be low,  based on h is  P rogramme of  the  

Works  and the  Rates  in  the  B i l l  o f  Quant i t ies ,  expressed  in  thousands  o f  

Pak is tan i  Rupees:  

 

 

Quarter/ Year/ Period  Amounts  

(1,000 Rs.)  

1  2  

Is t  Quar te r   

2
nd

 Quar te r  
 

3
rd

 Quar te r  
 

4
th

 Quar te r  
 

5
th

 Quar te r  
 

6
th

 Quar te r  
 

7
th

 Quar te r  
 

8
th

 Quar te r  
 

9
th

 Quar te r  
 

Bid Pr ice   
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Appendix-K to  Bid  

 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 
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Appendix-L  to  B id  

(INTEGRITY PACT) 

 

DECLARATION OF FEES,  COMMISSION AND BROKERAGE ETC.  

PAYABLE BY CONTRACTORS.   

 

(FOR CONTRACTS WORTH RS .  10 .00  MILLION OR MORE)  

 

 Cont rac t  No .________________ Da ted  __________________  

 Cont rac t  Va lue :  ________________  

 Cont rac t  T i t l e :  _________________  

 

………………………………… [name o f  Cont rac to r ]  he reby  dec l a res  tha t  

i t  has  no t  ob ta ined  o r  i nduced  the  p rocu rement  o f  any  cont rac t ,  

r i gh t ,  i n te res t ,  p r i v i l ege  o r  o the r  ob l iga t i on  o r  bene f i t  f r om 

Gove rnment  o f  S indh  (GoS)  o r  any  admin i s t ra t i ve  subd iv i s i on o r  

agency  the reo f  o r  any  o the r  en t i t y  owned  o r  con t ro l l ed  by  i t  (GoS)  

th rough any  co r rup t  bus iness  p rac t i ce .  

 

 W i thout  l im i t i ng  the  gene ra l i t y  o f  t he  fo rego ing ,  [name of  

Cont rac to r ]  r ep resents  and  wa r ran t s  tha t  i t  h as  fu l l y  dec la red  the  

b roke rage ,  commiss ion ,  fees  e t c .  pa id  o r  payab le  to  anyone  and 

no t  g i ven  o r  agreed to  g i ve  and  sha l l  no t  g i ve  o r  agree  to  g i ve  to  

anyone  w i th in  o r  ou t s ide  Pak i s t an  e i t her  d i r e c t l y  o r  i nd i re c t l y  

th rough any  na tu ra l  o r  ju r i d i ca l  pe r son ,  i nc lud ing  i t s  a f f i l i a t e ,  

agent ,  a ssoc ia te ,  b roke r ,  consu l t an t ,  d i r e c to r ,  p romote r ,  

sha reho lde r ,  sponsor  o r  subs id i a ry ,  any  commiss ion ,  

g ra t i f i ca t i on ,  b r i be ,  f i nde r ’ s  fee  o r  k i ckback ,  whe the r  desc r ibed 

as  consu l t a t i on  fee  or  o the rw i se ,  w i th  the  ob jec t  o f  o b ta in ing  o r  

i nduc ing  the  p rocurement  o f  a  cont rac t ,  r i gh t ,  i n te res t ,  p r i v i l ege  

o r  o the r  ob l i ga t i on  o r  bene f i t  i n  wha t soeve r  fo rm f rom,  f r om 

P rocur ing  Agency  (PA)   excep t  tha t  wh i ch  has  been  exp res s l y  

dec la red  pur suant  here to .  

 

 [name o f  Cont rac to r ]  a ccep t s  fu l l  re spons ib i l i t y  and  s t r i c t  l i ab i l i t y  

tha t  i t  has  made  and  w i l l  make  fu l l  d i s c l osure  o f  a l l  ag reements  

and  a r rangements  w i th  a l l  pe r sons  i n  re spec t  o f  o r  r e l a ted  to  the  

t ransac t i on  w i th  PA  and  has  no t  t aken  any  ac t i on  o r  w i l l  no t  t ake  

any  ac t i on  to  c i r cumvent  the  above  dec la ra t i on ,  r ep resenta t i on  o r  

wa r ran ty .  
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 [name o f  Cont rac to r ]  a ccep t s  fu l l  re spons ib i l i t y  and  s t r i c t  l i ab i l i t y  

fo r  mak ing  any  fa l se  dec la ra t i on ,  no t  mak ing  fu l l  d i s c l o sure ,  

m i s rep resent ing  fa c ts  o r  t ak ing  any  ac t ion  l i ke l y  t o  de fea t  the  

purpose  o f  th i s  dec la ra t i on ,  rep resenta t i on  and war ran ty .  I t  

ag rees  tha t  any  cont rac t ,  r i gh t ,  i n te res t ,  p r i v i l ege  o r  o the r  

ob l i ga t i on  o r  bene f i t  ob ta ined  o r  p rocured  as  a fo resa id  sha l l ,  

w i thout  p re jud i ce  to  any  o the r  r i gh t s  and  remed ies  ava i lab le  t o  PA 

unde r  any  l aw ,  cont rac t  o r  o the r  i ns t rument ,  be  vo idab le  a t  the  

op t i on  o f  PA .  

 

 No tw i ths tand ing  any  r i gh t s  and  remed ies  exe rc i sed  by  PA in  th i s  

r ega rd ,  [name o f  Supp l i e r /Cont rac tor /Consu l t an t ]  ag rees  to  

i ndemn i fy  PA  fo r  any  l oss  o r  damage  incur red  by  i t  on  account  o f  

i t s  co r rup t  bus iness  p rac t i ce s  and  fu r the r  pay  compensa t i on  to  PA 

in  an  amount  equ iva len t  t o  t en  t ime  the  sum o f  any  commiss ion ,  

g ra t i f i ca t i on ,  b r i be ,  f i nde r ’ s  fee  o r  k i ckback  g i ven  by  [name o f  

Cont rac to r ]  a s  a fo resa id  fo r  the  purpose  o f  ob t a in ing  o r  i nduc ing  

the  p rocurement  o f  any  cont rac t ,  r i gh t ,  i n te res t ,  p r i v i l ege  o r  o the r  

ob l i ga t i on  o r  bene f i t  i n  wha t soeve r  fo rm f rom PA .  

 

 

 ………………………  

   [  P rocur ing  Agency]       [Cont rac to r ]  
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BID SECURITY 

(Bank Guarantee)  

 

Secur i t y  Executed on __________________________________________  

 (Date)  

Name of  Sure ty  (Bank)  w i th Address:  ________ _____________________  

(Scheduled Bank in  Pak is tan)  

Name of  P r inc ipa l  (B idder)  w i th  Address  ___________________________  

_____________________________________________________________  

Pena l  Sum o f  Secu r i t y  Rupees .  ________  (Rs .  _____________________)  

B id  Reference  No.  ______________________________________________  

KNOW ALL  MEN BY THESE PRESENTS,  tha t  i n  pursuance  of  the  te rms of  

the  B id  and a t  the  r equest  o f  the  sa id  Pr inc ipa l  (B idder)  we,  the  Sure ty  

above named,  a re  he ld  and f i rm ly  bound unto __________________ _____ 

(here ina f te r  ca l led  the  'Employer ' )  in  the  sum sta ted above for  the  

payment  o f  whi ch sum we l l  and t ru ly  to  be  made,  we b ind ourse lves ,  our  

he i rs ,  executors ,  admin is t ra tors  and successors ,  jo int l y  and  severa l l y ,  

f i rm ly  by these  presents .  

 

THE CONDITION OF THIS  OBLIGATION IS  SUCH,  tha t  whereas  the  B idder  

has  submi t ted the  accompany ing B id  da ted ______ for  B id  No.  _______ 

for_______(Par t i cu la r s  o f  B id)  to  the  sa id  Employer ;  and  

 

WHEREAS,  the  Employer  has  requ i red as  a cond i t ion for  cons ider ing sa id  

B id  tha t  the  Bidder  fu rn ishes  a  B id  Secur i ty  in  the  above sa id  sum f rom a  

Scheduled Bank in  Pak is tan or  f rom a  fore ign bank du l y  counter -

guaranteed by a  Scheduled  Bank in  Pak is tan,  to  the  Employer ,  

cond i t ioned as  under :  

 

(1)      tha t  the  B id  Secur i ty  sha l l  rema in in  force  up to  and inc lud ing the  

date  28 days  a f te r  the  dead l ine  for  va l id i t y  o f  b ids  as  s ta ted in  the  

Inst ruct ions  to  B idde rs  or  as  i t  may be  extended by the  Employer ,  

not i ce  o f  whi ch extens ion(s)  to  the  Sure ty  i s  hereby wa ived ;  

 

(2)  tha t  the  B id  Secur i t y  o f  unsuccess fu l  B idders  w i l l  be  re turned  by  

the  Employer  a f te r  exp i ry  o f  i t s  va l id i ty  or  upon s ign ing  o f  the  

Cont ract  Agreement ;  and  

 

(3)  tha t  in  the  event  o f  fa i lure  o f  the  success fu l  B idder  to  execute  the 

proposed Cont ract  Agreement  for  such  work and f urn i sh  the 

requ i red Per formance Secur i t y ,  the  en t i re  sa id  sum be pa id  

immedia te ly  to  the  sa id  Employer  pursuant  to  C lause  15 .6 o f  the  

Ins t ruct ion to  B idders  for  the  success fu l  B idder ' s  fa i lure  to  per fo rm.  

 

NOW THEREFORE,  i f  the  success fu l  B idder  sha l l ,  w i th in  the  per iod  

spec i f ied  there fore ,  on the  prescr ibed fo rm presented to  h im for  
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enter  in to  a  forma l  Cont ract  w i th  the  sa id  Employer  in  accordance  w i th 

h is  B id  as  accepted and furn i sh w i th in  twenty e ight  (28)  days  o f  h i s  be ing  

requested to  do so ,  a  Per formance Secur i ty  w i th  good and  suf f i c ient  

sure ty ,  as  may be  requ i red ,  upon the  form prescr ibed by the  sa id  

Employer  for  the  fa i t h fu l  per formance and  proper  fu l f i lment  o f  the  sa id  

Cont ract  or  i n  the  event  o f  non -w i thdrawa l  o f  the  sa id  B id   w i t h in  the  

t ime spec i f ied  for  i t s  va l id i ty  then th is  ob l iga t ion sha l l  be  vo id  and of  no  

e f fect ,  but  o therw ise  to  rema in in  fu l l  fo rce  and e f fe ct .  

 

PROVIDED THAT the  Sure ty  sha l l  fo r thwi th  pay the  Employer  the  sa id  sum 

upon f i r s t  wr i t ten demand of  the  Employer  (w i thout  cav i l  o r  a rgument)  

and w i thout  requ i r ing  the  Employer  to  prove  or  to  show grounds or  

reasons for  such demand,  not i ce  o f  whi ch sha l l  be  sent  by the  Employer  

by reg is te red post  du ly  addressed to  the  Sure ty  a t  i t s  address  g iven  

above .  

 

PROVIDED ALSO  THAT the  Employer  sha l l  be  the  so le  and f ina l  judge for  

dec id ing  whether  the  Pr inc ipa l  (B idde r)  has  du ly  per fo rmed h is  

ob l iga t ions  to  s ign  the  Cont ract  Agreement  and to  furn ish the  requ is i te  

Per formance Secur i ty  w i th in  the  t ime s ta ted above ,  or  has  de fau l ted in  

fu l f i l l i ng  sa id  requ i rements  and the  Sure ty  sha l l  pay w i thout  ob ject ion the  

sa id  sum upon demand f rom the  Employer  for thwi th and w i thout  any 

re fe rence  to  the  Pr inc ipa l  (B idder)  or  any o ther  person.  

 

IN WITNESS WHEREOF,  the  above bounden Sure ty  has  e xecuted the  

ins t rument  under  i t s  sea l  on the  date  ind ica ted above ,  the  name and sea l  

o f  the  Sure ty  be ing here to  a f f i xed and these  presents  du ly  s i gned by i t s  

unders igned representa t ive  pursuant  to  author i ty  o f  i t s  govern ing body.

      

                    SURETY (Bank)  

 

  

WITNESS:               S ignature    ________  

 

1 .                     Name      

 

                      T i t le       

 

       Corpora te  Secre ta ry (Sea l )     Corpora te  Guaranto r  (Sea l )  

  

 

2 .           

   

       _______________________  

       Name,  T i t le  & Address        
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FORM OF PERFORMANCE SECURITY  

(Bank Guarantee)  

 

         Guarantee  No.____________________  

Executed on _____________________  

           Exp i ry  da te  

_____________________  

[Le t te r  by the  Guarantor  to  the  Employer]  

 

Name of  Guarantor  (Bank)  w i th address :_ ___________________________  

       (Scheduled Bank in  Pak is tan)  

Name of  P r inc ipa l  (Cont ractor )  w i th  address:____ ____________________  

_____________________________________________________________  

Pena l  Sum o f  Secur i t y  (express  in  wor ds  and f igures)_________________  

_____________________________________________________________  

Let te r  o f  Acceptance  No.  ______________________Dated ____________  

KNOW ALL MEN BY THESE PRESENTS,  tha t  in  pur suance  of  the  te rms of  

the  B idd ing Documents  and above sa id  Let te r  o f  Acceptance  (here ina f te r  

ca l led  the  Documents )  and a t  the  request  o f  t he  sa id  Pr inc ipa l  we,  the  

Guarantor  above named,  a re  he ld  and f i rm ly  bound unto the  

__________________________________________________ (here ina f te r  

ca l led  the  Employer)  in  the  pena l  sum o f  the  amount  s ta ted above for  the  

payment  o f  which sum we l l  and t ru ly  to  be  made to the  sa id  Employer ,  we 

b ind our se lves ,  our  he i rs ,  executors ,  admin is t ra tors  and successors ,  

jo int l y  and severa l l y ,  f i rm ly  by these  presents .  

 

THE CONDITION OF THIS OBLIGATION IS  SUCH,  tha t  whereas  the  

Pr inc ipa l  has  accepted the  Employer ' s  above sa id   Le t te r  o f   Acceptance  

for  ______________________________________ (Name o f  Cont ract )  for  

the_______________  

_______________________________ (Name of  P ro ject ) .  

 

NOW THEREFORE,  i f  the  Pr inc ipa l  (Cont ractor )  sha l l  we l l  and t ru l y  

per form and fu l f i l l  a l l  the  under tak ings ,  covenants ,  te rms  and cond i t ions  

o f  the  sa id  Documents  dur ing the  or ig ina l  te rms of  the  sa id  Documents  

and any  extens ions  thereof  tha t  may be  g rant ed by the  Employer ,  w i th  or  

w i thout  not i ce  to  the  Guarantor ,  whi ch  not i ce  i s ,  hereby,  wa ived  and sha l l  

a l so  we l l  and t ru ly  per form and fu l f i l l  a l l  the  under tak ings ,  covenants  

te rms and cond i t ions  o f  the  Cont ract  and of  any and a l l  mod i f i ca t ions  o f  

sa id  Documents  tha t  may herea f te r  be  made,  not i ce  o f  which  

mod i f i ca t ions  to  the  Guarantor  be ing hereby wa ived,  then,  th i s  ob l iga t ion 

to  be  vo id ;  o therw ise  to  rema in in  fu l l  fo rce  and v i r tue  t i l l  a l l  

requ i rements  o f  C lause  49,  Defects  L iab i l i t y ,  o f  Cond i t ions  o f  Co nt ract  a re   
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fu l f i l l ed .  

 

Our  to ta l  l i ab i l i t y  under  th i s  Guarantee  i s  l im i ted to  the  sum sta ted above 

and i t  i s  a  cond i t ion o f  any l iab i l i t y  a t tach ing to  us  under   th i s   Guarantee  

tha t   the   c la im  for  payment  in  wr i t ing  sha l l  be  rece ived by us  w i th in  t he  

va l id i ty  per iod o f  th i s  Guarantee ,  fa i l i ng  which we sha l l  be  d ischarged of  

our  l i ab i l i t y ,  i f  any,  under  th i s  Guarantee .  

We,  ____________________________________ ( the  Guarantor ) ,  wa iv ing  

a l l  ob ject ions   and de fences  under  the  Cont ract ,  do hereby i r revoca b ly  

and independent l y  guarantee  to  pay to the  Employer  w i thout  de lay upon 

the  Employer ' s  f i r s t  wr i t ten demand  w i thout  cav i l  o r  a rguments  and  

w i thout  requ i r ing  the  Employer  t o  prove  or  to  show grounds  or  reasons  

for  such demand any sum or  sums up to  the  amo unt  s ta ted above ,  aga ins t  

the   Employer ' s  wr i t ten dec la ra t ion tha t  the  Pr inc ipa l  has  re fused or  

fa i led  to  per form the  ob l iga t ions  under  the  Cont ract  which payment  w i l l  

be  e f fected by the  Guarantor  to  Employer ’ s  des ignated Bank &  Account  

Number .  

PROVIDED ALSO THAT the  Employer  sha l l  be  the  so le  and f i na l  judge for  

dec id ing whether  the  Pr inc ipa l  (Cont rac tor )  has  du ly  per fo rmed h is  

ob l iga t ions  under  the  Cont ract  or  has  de fau l ted in  fu l f i l l i ng  sa id  

ob l iga t ions  and the  Guarantor  sha l l  pay w i thout  ob ject ion any s um or  

sums up to  the  amount   s ta ted above upon f i r s t  wr i t ten demand f rom the  

Employer  for thwi th and w i thout  any re fe rence  to  the  Pr inc ipa l  or  any  

other  person .  

IN WITNESS WHEREOF,  the  above -bounden Guarantor  has  executed th i s  

Ins t rument  under  i t s  sea l  on t he  date  ind ica ted above ,  the  name and 

corpora te  sea l  o f  the  Guarantor  be ing here to  a f f i xed and  these  presents  

du ly  s igned by i t s  unders igned representa t ive ,  pursuant  to  author i ty  o f  i t s  

govern ing body.  

         

_______________  

           Guarantor  (Bank)   

 

 Wi tness:   

 1 .  _______________________    S ignature  _______________  

 

       ________________________    

      Corpora te  Secre ta ry (Sea l )  

 

        Name __________________  

               

        T i t le  ___________________  
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 2 .   _______________________  

 

         _______________________     

  

             _______________________  

      

              Name,  T i t l e  & Address   Corpora te  Guarantor  (Sea l )    
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FORM OF CONTRACT AGREEMENT 

 

THIS  CONTRACT AGREEMENT (here ina f te r  ca l led  the  “Agreement”)  made  

on the  ________________ day o f__________(month)  20 17  between 

_______________________________________ _______________________  

(herea f te r  ca l led  the  “Employer ”)  o f  the  one  par t  and 

________________________________  (herea f te r  ca l led  the  “Cont ractor”)  

o f  the  other  par t .  

 

WHEREAS the  Employer  i s  des i rous  tha t  cer ta in  Works ,  v i z  

_______________ shou ld  be  executed by the  Cont ractor  and has  accepted  

a  B id  by the  Cont rac tor  for  the  execut ion  and comple t ion o f  such  Works  

and the  remedy ing of  any de fects  there in .  

 

NOW th is  Agreement  w i tnesse th as  fo l lows :  

 

1 .  In th i s  Agreement  words  and express ions  sha l l  have  the  same 

meanings  as  a re  respect ive ly  ass igned to  them in  the  Cond i t ions  o f  

Cont ract  here ina f te r  r e fe r red to .  

 

2 .  The  fo l l ow ing  documents  a f te r  i ncorpora t ing addenda,  i f  any,  

except  those  par ts  re la t ing  to  Ins t ruct i ons  to  B idder s  sha l l  be  

deemed to  form and be  read and const rued as  par t  o f  th i s  

Agreement ,  v i z :  

 

(a )  The Cont ract  Agreement ;  

(b)  The Le t te r  o f  Acceptance;  

(c)  The comple ted Form of  B id ;  

(d)  Spec ia l  S t ipu la t ions  (Append ix -A to  B id) ;  

(e)  The Par t i cu la r  Cond i t i ons  o f  Cont ract  –  Par t  I I ;  

( f )  The Genera l  Cond i t ions  – Par t  I ;  

(g)  The pr i ced B i l l  o f  Quant i t ies  (Append ix -D to  B id) ;  

(h)  The comple ted Append ices  to  B id  (B ,  C ,  E  to  L) ;  

( i )  The Drawings;  

( j )  The Spec i f i ca t i ons .  

(k)  _____________________________ (any other)   

 

3 .  In  cons idera t ion  o f  the  payments  to  be  made by the  Employer  to  

the  Cont ractor  as  here ina f te r  ment ioned ,  the  Cont ractor  hereby 

covenants  w i th the  Employer  to  execute  and comple te  the  Works  

and remedy de fects  there in  in  con formi t y  and in  a l l  respects  w i th 

the  prov is i ons  o f  the  Cont ract .  

 

3 .  The Employer  hereby covenants  to  pay the  Cont ractor ,  in  

cons idera t ion o f  the  execut ion and  comple t ion o f  the  Works  as  per  

prov is ions  o f  the  Cont ract ,  the  Cont ract  P r i ce  or  such other  sum as  

may become payab le  under  the  prov is i ons  o f  the  Cont ract  a t  the   
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 t imes  and in  the  manner  prescr ibed by the  Cont ract .  

 

IN WITNESS WHEREOF the  par t ies  here to  have  caused th is  Agreement  to 

be  executed on the  day,  month and  year  f i r s t  be fore  wr i t ten in  

accordance  w i th the i r  respect ive  laws.  

 

 

Signature  o f  the  Contactor  S ignature  o f  Employe r  

______________________  _____________________  

(Sea l )  (Sea l )  

 

 

 

Signed,  Sea led and De l ive red in  the  presence  of :  

 

 

Wi tness:  Wi tness:  

 

________________________ _____________________ 

 

(Name,  T i t le  and Address)  (Name,  T i t le  and Address)  
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MOBILIZATION ADVANCE GUARANTEE/BOND  

 

Guarantee  No._________________________ Date____________________  

 

WHEREAS ______________(here ina f te r  ca l led  the  'Employer ' )  has  entered 

into  a  Cont ract  for  ______________________________________________  

(Par t i cu la rs  o f  Cont ract )  w i th  _________________ (here ina f te r  ca l led  the  

"Cont ractor ' ) .  

 

AND WHEREAS,  the  Employer  has  agreed to  advance  to  the  Cont ractor ,  a t  

the  Cont ractor ' s  request ,  an amount  o f  Rupees ______________________ 

(Rs  _________ )  which amount  sha l l  be  advanced to  the  Cont rac tor  as  per  

prov is ions  o f  the  Cont ract .  

 

AND WHEREAS,  the  Employer  has  asked the  Cont ractor  to  furn i sh  

Guarantee  to  secure  the  mob i l i za t ion adv ance  for  the  per formance of  h i s  

ob l iga t ions  under  the  sa id  Cont ract .  

 

AND WHEREAS,  _________________________________________________  

(Scheduled Bank in  Pak is tan or  Insurance  Company acceptab le  to  the  

Employer)  (here ina f t e r  ca l led  the  “Guarantor”)  a t  the  re quest  o f  the  

Cont ractor  and in  cons idera t ion o f  the  Employer  agree ing to  make the  

above advance  to  the  Cont ractor ,  has  agreed to  furn ish  the  sa id 

Guarantee .  

 

NOW, THEREFORE,  the  Guarantor  hereby guarantees  tha t  the  Cont ractor  

sha l l  use  the  advance  for  the  purpose  o f  above ment ioned Cont ract  and i f  

he  fa i l s  and commits  de fau l t  in  fu l f i lment  o f  any o f  h i s  ob l iga t ions  for  

which  the  advance  payment  i s  made,  the  Guarantor  sha l l  be  l iab le  to  the  

Employer  for  payment  not  exceed ing the  a forement ioned amount .  

 

Not i ce  in  wr i t i ng  o f  any de fau l t ,  o f  which the  Employer  sha l l  be  the  so le  

and f ina l  judge,  on the  par t  o f  the  Cont ractor ,  sha l l  be  g iven by the  

Employer  to  the  Guarantor ,  and on such f i r s t  wr i t ten demand,  payment  

sha l l  be  made by  the  Guarantor  o f  a l l  sums then due under  th i s  

Guarantee  w i thout  any re fe rence  to  the  Cont ractor  and w i thout  any  

ob ject ion.  

 

Th is  Guarantee  sha l l  rema in in  force  unt i l  the  advance  i s  fu l l y  ad justed  

aga ins t  payments  f rom the  Inte r im Payment  Cer t i f i ca tes  o f  the  Cont ractor  

or  unt i l  ______________________________________whichever  i s  ear l ie r .   

(Date)  

 

The Guarantor ' s  l i ab i l i t y  under  th i s  Gua rantee  sha l l  not  i n  any  case  

exceed the  sum of  Rupees _______ ______________________________ 

(Rs  _______________________) .  
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Th is  Guarantee  sha l l  rema in va l id  up to  the  a foresa id  da te  and sha l l  be  

nu l l  and vo id  a f te r  the  a foresa id  da te  or  ear l ie r  i f  the  advance  made to  

the  Cont ractor  i s  fu l l y  ad justed aga ins t  payments  f rom Inter im Payment  

Cer t i f i ca tes  o f  the  Cont ractor  prov ided tha t  the  Guarantor  agree s  tha t  the 

a foresa id  per iod  o f  va l id i ty  sha l l  be  deemed to  be  extended  i f  on  the  

above ment ioned date  the  advance  payment  i s  not  fu l l y  ad justed.  

 

 

 

 

 

 

 GUARANTOR  

 

 1 .  S ignature  _________________  

  

2 .  Name  _________________  

 

3 .  T i t le   _________________  

 

WITNESS  

 

1 .  ______________________  

 

______________________  

 

Corpora te  Secre ta ry (Sea l )  

 

2 .  _______________________        __________________________  

 

(Name T i t le  & Address)     Corpora te  Guarantor  (Sea l )   
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FEDERATION INTERNATIONAL DES INGENIEURS -CONSEIL  

 

 

 

  

  

PART I GENERAL CONDITIONS 

 

The Cond i t ion o f  Cont ract ,  Par t - I :  Gene ra l  Cond i t ions  sha l l  be  those  

forming Par t - I  o f  t he  “Cond i t ions  o f  Cont ract  for  Works  o f  C i v i l  

Eng ineer ing  Const ruc t ion” ,  four th  ed i t ion  1987 ,  repr inted in  1992 w i th  

fur ther  amendments ,  prepared by  the  Fédéra t ion Inte rnat i ona le  des  

Ingén ieur s -Conse i l s  (FIDIC) .  These  Cond i t ions  a re  sub ject  to  the 

var ia t ions  and add i t ions  se t  out  in  Par t - I I  hereof  ent i t led  “Par t i cu la r  

Cond i t ions  o f  Cont rac t . ”   

 

Cop ies  o f  the  FIDIC Cond i t ions  o f  Cont ract  can be  obta ined f rom:  

 

FIDIC Secretar iat  

Te l :  +41 22 799 49 00  

Mob i le :  + 41 79 298 96 66  

Fax:  + 41 22 799 49 01  

Ema i l :  f id i c@f id ic .org  

W@P: www.FIDIC .org  

Web: www.FIDIC.org  

 
Off ice 

Wor ld  Trade Center  I I  

Geneva  A i rpo r t  

29 Route  de  Pré -Bo is ,  Co int r in  

CH-1215 Geneva 15,  Swi t zer land  

 

Postal  Address  

Box 311,  CH-1215 Geneva 15,  Swi t zer land  

 

FIDIC Bookshop  

Te l :  +41 22 799 49 05  

Fax:  +41 22 799 49 01  

Ema i l :  f id i c .pub@f id ic .org  

 

 

 

 

Note:   The B idder  sha l l  purchase  the  copy of  the  FIDIC Cond i t ions  o f  

Cont ract  d i rect l y  f rom the  FIDIC and inc lude  in  the  B idd ing 

Documents  du ly  s igned /  s tamped as  per  ins t ruct ions  to  B idders .   
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PART II - PARTICULAR CONDITIONS  

OF CONTRACT  

1.1  Defini t ions  

  

 The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  
 

 In  the  Cont ract  (as  here ina f te r  de f ined)  the  fo l low ing words  and  

express ions  sha l l  have  the  meanings  hereby ass igned to  them,  except  

where  the  context  o therw ise  requ i res:  

 

 (a )  ( i )  "Employer"  means STETA,  Karach i   

    

Phone:  (92 -21)  9924-4112-7,        Fax No:  (92-21)  9924-4118   
 

  ( i i )  "Cont ractor "  means  the  person whose  tender  has  been  

accepted by the  Employer  and the  lega l  successor s  in  t i t le  to  

such person ,  but  not  (except  w i th the  consent  o f  the  

Employer )  any ass ignee of  such person.  

 

  ( i i i )  "Subcont ractor"  means any  person  named in  the  Cont ract  as  

a  Subcont ractor  for  a  par t  o f  the  Works  or  any person to  

whom a  par t  o f  the  Works  has  been subcont racted w i th the  

consent  o f  the  Eng ineer  and the  lega l  succes sor s  in  t i t le  to  

such person,  but  not  any ass ignee of  any such person .  

 

  ( i v)  "Eng ineer "  means the  M/s.  Shahzad Associates,  2 n d  F loor ,  

Farzana Bu i ld ing ,  Shaheed -e-Mi l la t  Road,  Karach i .   o r  any 

other  competent  person reg is te red w i th PEC as  Profess iona l  

Eng ineer ,  appo inted by the  Employer ,  and not i f ied  to  the  

Cont ractor ,  to  act  in  rep lacement  o f  the  Eng ineer .  P rov ided 

a lways tha t  except ion cases  o f  pro fess iona l  m isconduct ,  the  

outgo ing Eng ineers  i s  to  formula te  h is  cer t i f i ca t ions  /  

recommendat ions  in  re la t ion to  a l l  outs tand ing mat te rs ,  

d i sputes  and c la ims re la t ing  to  the  execut ion o f  the  Works  

dur ing h is  tenure .   

 

  (v)  "Eng ineer ' s  Representa t ive"  means  a  person appo inted f rom 

t ime to  t ime by the  Eng ineer  under  Sub -C lause  2.2 .  

 

 (b)  ( i )  "Cont ract "  means  these  Cond i t ions  (Par t s  I  and  I I ) ,  t he  

Spec i f i ca t ion ,  the  Drawings ,  the  B i l l  o f  Quant i t ies ,  the  

Tender ,  the  Le t te r  o f  Acceptance ,  the  Cont ract  Agreement  ( i f  

comple ted)  and such fur ther  documents  as  may be  express ly  

incorpora ted in  the  Le t te r  o f  Acceptance  or  C ont ract  

Agreement  ( i f  comple ted) .  
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  ( i i )  "Spec i f i ca t ion"  means  the  spec i f i ca t ion o f  the  Works  inc luded  

in  the  Cont ract  and  any mod i f i ca t ion thereof  or  add i t ion  

there to  made unde r  C lause  51  or  submi t ted by  the  

Cont ractor  and approved by the  Eng ineer .  

 

  ( i i i )  "Drawings"  means a l l  d rawings ,  ca lcu la t i ons  and techn i ca l  

in format ion o f  a  l i ke  na ture  prov ided by the  Eng ineer  to  the  

Cont ractor  under  the  Cont ract  and a l l  d rawings ,  ca l cu la t ions ,  

samples ,  pa t te rns ,  mode ls ,  opera t ion  and ma intenance  

manua ls  and o ther  techn i ca l  in format ion  o f  a  l i ke  na ture  

submi t ted by the  Cont ractor  and approved by the  Eng ineer .  

 

  ( i v)  "B i l l  o f  Quant i t ies"  means the  pr i ced and comple ted b i l l  o f  

quant i t ies  fo rming pa r t  o f  the  Tender .  

 

  (v)  "Tender"  means the  Cont ractor ' s  pr i ced o f fe r  to  the  

Employer  for  the  execut ion and  comple t ion o f  the  Works  and 

the  remedy ing of  any  de fects  there in  in  accordance  w i th the  

prov is ions  o f  the  Cont ract ,  as  accepted by the  Le t te r  o f  

Acceptance .  The word "Tender"  i s  synonymous w i th "B id "  

and the  word "Tender  Documents "  w i th "B idd ing Documents" .  

 

  (v i )  "Le t te r  o f  Acceptance"  means the  forma l  acceptance  by the  

Employer  o f  the  Tender .  

 

  (v i i )  "Cont ract  Agreement "  means the  cont ract  agreement  ( i f  any)  

re fe r red to  in  Sub -C lause  9.1 .  

 

  (v i i i )  "Append ix  to  Tender"  means the  append ix  compr ised in  the  

form o f  Tender  annexed to  these  Cond i t i ons .  

   

  ( i x )  “Programme” means the  programme to  be  submi t ted by the  

Cont ractor  in  accordance  w i th Sub -C lause  14.1 and any 

approved rev is i ons  there to .   

 

 ( c)  ( i )  "Commencement  Date"  means the  date upon which the  

Cont ractor  rece i ves  the  not i ce  to  commence i ssued by the  

Eng ineer  pursuant  to  C lause  41 .  

 

  ( i i )  "T ime for  Comple t ion"  means the  t ime for  comple t ing the  

execut ion o f  and pass ing the  Tests  on Comple t ion o f  the  

Works  or  any Sect i on or  par t  thereo f  as  s ta ted in  the  

Cont ract  (or  as  extended under  C lause  44)  ca lcu la ted f rom 

the  Commencement  Date .  
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 (d)  ( i )  "Tests  on Comple t ion"  means the  tes ts  spec i f ied  in  the  

Cont ract  or  o therw i se  agreed by the  Eng ineer  and the  

Cont ractor  whi ch a re  to  be  made by the Cont ractor  be fore  

the  Works  o f  any Sect ion or  par t  thereof  a re  taken over  by  

the  Employer .  

 

  ( i i )  "Tak ing -Over  Cer t i f i ca te"  means a  cer t i f i ca te  i ssued pursuant  

to  C lause  48.  

 

 (e )  ( i )  "Cont ract  P r i ce"  means the  sum sta ted  in  the  Le t te r  o f  

Acceptance  as  payab le  to  the  Cont ractor  for  the  execut i on 

and comple t ion  o f  the  Works  sub ject  to  such  add i t ions  

there to  or  deduct ions  there f rom as  may be  made and  

remedy ing o f  any de fects  there in  i n  accordance  w i th the  

prov is ions  o f  the  Cont ract .  

 

  ( i i )  "Retent ion Money" means the  aggregate  o f  a l l  monies  

re ta ined by the  Employer  pursuant  to  Sub -C lause  60 .2(a) .  

 

  ( i i i )  “ Inte r im Payment  Cer t i f i ca te”  means  any cer t i f i ca te  o f  

payment  i ssued by  the  Eng ineer  o the r  than the  F ina l  

Payment  Cer t i f i ca te .  

 

  ( i v)  “F ina l  Payment  Cer t i f i ca te”  means the  cer t i f i ca te  o f  payment  

i ssued by the  Eng ineer  pursuant  to  Sub -C lause  60.8 .  

 

 ( f )  ( i )  "Works"  means the  Permanent  Works  and the  Temporary  

Works  or  e i ther  o f  them as  appropr ia te .   

 

  ( i i )  "Permanent  Works "  means the  permanent  works  to  be  

executed ( inc lud ing P lant )  in  accordance  w i th the  Cont ract  

 

  ( i i i )  "Temporary Works"  means a l l  temporary works  o f  every k ind 

(other  than  Cont racto r ' s  Equ ipment)  requ i red in  or  about  the  

execut ion and comple t ion o f  the  Work s  and  the  remedy ing o f  

any de fects  there in .  

 

  ( i v)  "P lant "  means mach inery ,  appara tus  and the  l i ke  in tended to  

form or  forming par t  o f  the  Permanent  Works .  

   

  (v)  "Cont ractor ' s  Equ ipment"  means a l l  app l iances  and th ings  o f  

whatsoever  na ture  (other  than  Temporary Works)  requ i red 

for  the  execut ion and comple t ion o f  the  Works  and the  

remedy ing o f  any de fects  there in ,  but  does  not  inc lude  P lant ,  

mater ia l s  or  o ther  th ings  i n tended to  form or  forming par t  o f  

the  Permanent  Works .  
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  (v i )  "Sect ion"  means a  par t  o f  the  Works  spec i f i ca l l y  ident i f ied  i n  

the  Cont ract  as  a  Sec t ion.  

 

  (v i i )  "S i te"  means  the  p laces  prov ided by the  Employer  where  the  

Works  a re  to  be  executed and  any  other  p laces  as  may be  

spec i f i ca l l y  des ignated in  the  Cont ract  as  forming par t  o f  t h e  

S i te .  

 

 (g)  ( i )  "cost "  means a l l  expend i ture  proper l y  i ncur red  or  to  be  

incur red,  whether ,  on  or  o f f  t he  S i te ,  inc lud ing overhead and 

other  charges  proper l y  a l locab le  there to  bu t  does  not  inc lude  

any a l lowance for  pro f i t .  

 

( i i )  "day"  means ca lendar  day.  

 

  ( i i i )  " fore ign cur rency"  means a  cur rency  o f  a  count ry  other  than  

tha t  in  which the  Works  a re  to  be  loca ted.  

 

  ( i v)  "wr i t ing"  means any  hand -wr i t ten ,  type -wr i t ten,  or  pr in ted 

communica t ion,  inc lud ing te lex ,  cab le  and facs im i le  

t ransmiss ion.  

 

1 .2   Headings  and Marginal  Notes  

 

 Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract   

 

1 .3   Interpretation  

 

 Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract   

 

1 .4   S ingular  and Plural  

 

  Re fe r  to  Par t  I :  Gene ra l  Cond i t ions  o f  Cont ract   

 

1 .5      Notices,  Consents,  Approval s ,  Certi f icates  and Determinat ions   

 

 Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract   

 

2 .1   Engineer 's  Duties  and Authori ty  

  

 The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing ;  

 

 (a )  The Eng ineer  sha l l  ca r ry  out  the  dut ies  spec i f ied  i n  the  Co nt ract .  
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 (b)  The Eng ineer  may exerc i se  the  author i ty  spec i f ied  in  or  necessar i l y  

to  be  imp l ied  f rom the  Cont ract ,  however  the  Eng ineer  sha l l  obta in 

the  spec i f i c  approva l  o f  the  Employer  be fore  car ry ing out  h i s  dut ies  

in  acco rdance  w i th the  fo l low ing  C lauses :   

 

( i )  Consent ing to  the  sub - le t t ing  o f  any  par t  o f  the  Works  under  

Sub-C lause  4.1 "Subcont ract ing" .  

  

( i i )  Cer t i fy ing  add i t iona l  cos t  de termined under  Sub -C lause  12.2  

"Not  Foreseeab le  Phys ica l  Obst ruct ions  or  Cond i t ions" .  

  

( i i i )  Any act ion under  C lause  10 "Per f ormance Secur i ty "  and 

C lauses  21,  23,  24 & 25 " Insurance"  o f  sor ts .   

 

( i v)  Any act ion under  C lause  40 "Suspens ion" .   

 

(v)  Any act ion  under  C lause  44 "Extens ion o f  T ime for  

Comple t ion" .  

 

(v i )  Any act ion under  C lause  47 "L iqu ida ted Damages for  De lay"  

or  Payment  o f  Bonus f or  Ear l y  Comple t i on o f  Works  (PCC  

Sub-C lause  47.3) .   

 

(v i i )  Issuance  of  "Tak ing Over  Cer t i f i ca te"  under  C lause  48 .  

 

(v i i i )  Issu ing a  Var ia t ion Order  under  C lause  51 ,  except :  

 

   (a ) .  in  an emergency*  s i tua t ion ,  as  s ta ted herebe low,  or  

 

                    (b) .  i f  such var ia t ion would  increase  the  Cont ract  P r i ce  by less  

                          than the  amount  s ta ted in  the  Append ix -A to  B id .    

 

( i x )  F ix ing ra tes  or  pr i ces  under  C lause  52 .  

 

(x)  Ext ra  payment  as  a  resu l t  o f  Cont ractor ' s  c l a ims under  C lause  

53.   

 

(x i )  Re lease  o f  Retent ion  Money to  the  Cont ractor  under  Sub -

C lause  60 .3 "Payment  o f  Retent ion Money" .  

 

(x i i )  Issuance  o f  "F ina l  Payment  Cer t i f i ca te"  under  Sub -C lause  

60.8.   

 

(x i i i )  Issuance  o f  "Defect  l i ab i l i t y  Cer t i f i ca te"  under  Sub -C lause  

62.1 .  
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 *  ( I f  in  the  op in ion  o f  the  Eng ineer  an emergency  occurs  a f fe ct ing  

the  sa fe ty  o f  l i fe  or  o f  the  Works  or  o f  ad jo in ing proper t y ,  the  

Eng ineer  may,  w i thout  re l iev ing  the  Cont ractor  o f  any o f  h i s  dut ies 

and respons ib i l i t i es  under  the  Cont ract ,  ins t ruct  the  Cont ractor  to  

execute  a l l  such work or  to  do a l l  such  th ings  as  may,  in  the  

op in ion o f  the  Eng ineer ,  be  necessary to  abate  or  reduce  the  r i sk .   

The Cont ractor  sha l l  fo r thwi th  comply  w i th any such ins t ruct ion o f  

the  Eng ineer .  The Eng ineer  sha l l  de te rm ine  an add i t ion to  the  

Cont ract  P r i ce ,  i n  re spect  o f  such ins t ruc t ion,  i n  accordance  w i th 

C lause  52 and sha l l  not i f y  the  Cont ractor  accord ing ly ,  w i th  a  copy  

to  the  Employer . )  

 

  P rov ided fur ther  tha t  any requ is i te  approva l  sha l l  be  deemed to  

have  been g iven by the  Employer  for  any such author i t y  exer c i sed 

by the  Eng ineer .  

 

(c)  Except  as  express l y  s ta ted in  the  Cont ract ,  the  Eng ineer  sha l l  have  

no author i ty  to  re l ieve  the  Cont ractor  o f  any  o f  h i s  ob l iga t ions  

under  the  Cont ract .  

 

(d)  The Eng ineer  sha l l  obta in  pr io r  approva l  o f  the  Employer  be fore  

determin ing and agree ing for  nay k ind  o f  t ime extens ion  for  

comple t ion  o f  Works  or  any  amount  o f  cost  i ncrease  under  the 

Cont ract ,  except  in  case  o f  emergency s i t ua t ion as  s ta ted above .  

 

2 .2     Engineer 's  Representative  

 

 The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  

 

 The Eng ineer ' s  Representa t ive  sha l l  be  appo inted by and be  

respons ib le  t o  the  Eng ineer  and  sha l l  ca r ry  out  such dut i es  and 

exerc i se  such  author i ty  as  may be  de lega ted to  h im by the  Eng ineer  

under  Sub-C lause  2.3 .  

  

 The Employer  sha l l  ensur e  tha t  the  Eng ineer ’ s  Representa t ive  i s  a  

Profess iona l  Eng ineer  as  de f ined in  the  Pak is tan Eng ineer ing Counc i l  

Act  1975 (V  o f  1976)  

 

2 .3     Engineer 's  Authori ty  to  Delegate  

 

         Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

2 .4      Appointment  of  Assistants  

 

         Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  
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2 .5      Instructions in Writ ing  

 

         Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

2 .6   Engineer to  Act  Impartia l ly  

 

         Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

2 .7      Engineer Not L iable  

 

  Approva l ,  rev iews and inspect ion by the  Eng ineer  o f  any par t  o f  the  

Works  does not  re l ie ve  the  Cont ractor  f rom h is  so le  respons ib i l i t y  and  

l iab i l i t y  for  the  supp ly  o f  mater ia l s ,  p lant  and equ ipment  for  const ruct ion  

o f  the  Works  and the i r  par ts  in  accordance  w i th the  Cont ract  and ne i ther  

the  Eng ineer ' s  author i ty  to  act  nor  any dec is ion made by h im in  good  

fa i th  as  prov ided for  under  the  Cont ract  whether  to  exerc i se  or  not  to  

exerc i se  such author i ty  sha l l  g ive  r i se  to  any duty  or  respons ib i l i t y  o f  the  

Eng ineer  to  the  Cont ractor ,  any  Subcont ractor ,  any  o f  the i r  

representa t ives  or  employees or  any other   person per forming any por t ion 

o f  the  Works .  

    

2 .8     Replacement  of  the  Engineer  

 

 “ I f  the  Employer  i n tends to  rep lace  the  Eng ineer ,  the  Employer  sha l l ,  not  

less  than  14 days  be fore  the  in tended date  o f  rep lacement ,  g ive  not i ce  to  

the  Cont ractor ,  o f  the  name,  address  and re levant  exper ience  o f  the  

in tended rep lacement  Eng ineer .  The Employer  sha l l  not  rep lace  the 

Eng ineer  w i th a  person aga ins t  whom the  Cont ractor  ra i ses  reasonab le 

ob ject ion by not i ce  to  the  Employer ,  w i th  suppor t ing  par t i cu la rs . ”  

 

3 .1     Assignment  of  Contract  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

4 .1  Subcontracting  

  

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

4 .2     Assignment  of  Subcontractors '  Obl igations  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

5.1  Language(s)  and Law 

 

 (a )  The Cont ract  Documents  sha l l  be  drawn up  in  the  Eng l i sh language.  
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(b)    The Cont ract  sha l l  be  sub ject  to  the  Laws of  Is lamic  Repub l i c  o f  

Pak is tan.  

 

5 .2  Prior ity  of  Contract  Documents  

 

 The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  

  

 The severa l  documents  forming the  Cont ract  a re  to  be  taken as mutua l ly  

exp lanatory o f  one  another ,  but  i n  case  o f  ambigu i t ies  or  d i s crepanc ies  

the  same sha l l  be  exp la ined and ad justed by the  Eng ineer  who sha l l  

thereupon i ssue  to  the  cont ractor  ins t ruct i ons  thereon and in  such  event ,  

un less  otherw ise  prov ided in  the  Cont ract ,  the  pr io r i t y  o f  th e  documents  

forming the  Cont ract  sha l l  be  as  fo l l ows;   

 

 (1)  The Cont ract  Agreement   

 (2)  The Le t te r  o f  Acceptance;  

 (3)  The comple ted Form of  B id ;  

 (4)  Spec ia l  S t ipu la t ions  (Append ix -A to  B id) ;  

 (5)  Spec ia l  P rov i s ions  

 (6)  The Par t i cu la r  Cond i t i ons  o f  Con t ract  –  Par t  I I ;  

 (7)  The Genera l  Cond i t ions  – Par t  I ;  

 (8)  The pr i ced B i l l  o f  Quant i t ies  (Append ix -D to  B id) ;  

 (9)  The comple ted Append ices  to  B id  (B ,  C ,  E  to  K) ;  

 (10)  The Drawings;  

 (11)  Techn ica l  P rov is i ons ;  and 

 (12)  Any other  documents  forming par t  o f  the  Cont ract .  

 

In  case  o f  d i s crepanc ies  between drawings ,  those  o f  la rger  sca le  sha l l  

govern un less  they a re  superseded by a  drawing of  la te r  da te  regard less  

o f  sca le .  A l l  Drawings and Spec i f i ca t i ons  sha l l  be  in te rpre ted in 

con formi ty  w i th the  Cont ract  a nd these  Cond i t ions .  Addendum, i f  any,  

sha l l  be  deemed to  have  been incorpora ted a t  the  appropr ia te  p laces  in  

the  documents  forming the  Cont ract .  

 

The fo l low ing Sub -C lauses  6 .6 and 6.7 a re  added:  

 

6 .1     Custody and Supply  of  Drawings and Documents  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

6 .2  One Copy of  Drawings to be  Kept  on Si te  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  
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6.3  Disruption of  Progress  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

6 .4  Delay and Cos t of  Delay of  Drawings  

 

The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  

 

 I f ,  by reason o f  any fa i lure  or  inab i l i t y  o f  the  Eng ineer  to  i ssue ,  w i th in  a 

t ime reasonab le  in  a l l  the  c i r cumstances ,  any drawing or  ins t ruct ion for  

which not i ce  has  been g iven by the  Cont ractor  in  accordance  w i th Sub -

C lause  6.3 ,  the  Cont ractor  suf fe rs  de lay and/or  incurs  costs  then the  

Eng ineer  sha l l ,  a f te r  due consu l ta t ion  w i th the  Employer  and the 

Cont ractor ,  de termine:  

 

 (a )  any extens ion o f  t ime to  whi ch  the  Cont r actor  i s  ent i t led  under  

C lause  44 ,  and  /  or   

 

 (b)  the  amount  o f  such  costs ,  which sha l l  be  added to  the  Cont ract  

P r i ce ,  and sha l l  not i f y  the  Cont ractor  accord ing ly ,  w i th  a  copy  to 

the  Employer .  

 

6 .5  Fai lure by Contractor  to Submit Drawings  

 

 Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

  

The fo l low ing Sub -C lauses  6 .6 ,  6 .7  and 6 .8  a re  added:  

 

6.6   Shop Drawings  

 

The Cont ractor  sha l l  submi t  to  the  Eng ineer  for  rev iew 3 cop ies  o f  a l l  

shop and erect ion drawings app l i cab le  to  th i s  Cont ract  as  per  prov is ion o f  

re levant  Sub -C lause  o f  the  Cont ract .  

 

Rev iew and approva l  by the  Eng ineer  sha l l  not  be  const rued as  a  

comple te  check but  w i l l  ind i ca te  on ly  tha t  the  genera l  method o f  

const ruct ion and deta i l ing  i s  sa t i s factory  and tha t  the  Eng ineer ’ s  rev iew 

or  approva l  sha l l  not  re l ieve  the  Cont ractor  o f  any  o f  h i s  respons ib i l i t i es  

under  the  Cont ract .  

 

6.7  As-Bui lt  Drawings  

 

 A t  the  comple t ion  o f  the  Works  under  the  Cont ract ,  the  Cont ractor  sha l l  

furn ish  to  the  Eng ineer  6  hard  cop ies  and one reproduc ib le  copy in  

AutoCAD format  o f  a l l  d rawings amended  to  conform to  the  Works  as  

bu i l t .  The pr i ce  o f  such Drawings sha l l  be  deemed to  be  inc luded in  the  

Cont ract  P r i ce .  
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6.8  Detai ls  to be  Conf ident ia l  

 

 The Cont ractor  sha l l  t rea t  the  deta i l s  o f  the  Cont ract  as  pr i va te  and 

con f ident ia l ,  save  in  so  fa r  as  may be  necessary for  the  purposes  thereof ,  

and sha l l  not  pub l i sh  or  d i sc lose  the  same or  any par t i cu la rs  thereof  in  

any t rade  or  techn i ca l  paper  or  e l sewhere  w i thout  the  pr ior  consent  in  

wr i t ing  o f  the  Employer  or  the  Eng ineer .  I f  any d ispute  a r i ses  as  to  the 

necess i ty  o f  any pub l i ca t ion or  d i sc losure  for  the  purpose  of  the  Cont ract ,  

the  same sha l l  be  re fe r red to  the  Employe r  whose  determinat ion sha l l  be  

f ina l .  

 

7 .1  Supplementary Drawings and Instructions  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

7 .2  Permanent Works  Designed by  Contractor  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

7 .3     Responsibi l i ty  Unaffected by Approval  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

8.1    Contractor 's  General  Responsibi l i t ies  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

8 .2  Site Operations and Methods  of  Construction  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

9 .1     Contract Agreement   

  

        Dele te  the  ent i r e  text  and subst i tute :  

  

 The Cont ractor  sha l l  enter  in to  and execute  the  Cont ract  Agreement ,  to  be  

prepared and comple ted a t  h i s  own cost ,  in  the  form annexed to  these  

Cond i t ions  w i th such  mod i f i ca t ion as  may  be  necessary .  The Cont ractor  

sha l l  p rov ide  ten  cop ies  o f  s igned  Cont ract  Documents  to  the  Employer  i n  

proper  book form fo r  record .  A l l  cos ts  for  prepar ing and prov id ing the  

cop ies  o f  the  Cont rac t  Documents  sha l l  be  borne  by the  Cont ractor .  

 

10.1   Performance Securi ty  

 

 The Ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  
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The Cont ractor  sha l l  p rov ide  Per formance Secur i t y  to  the  Employer  in  the  

prescr ibed form.  The  sa id  Secur i t y  sha l l  be  furn ished or  caused to  be  

furn ished by the  Cont ractor  w i th in  28 days  a f te r  the  rece ip t  o f  the  Le t te r  

o f  Acceptance .  The Per formance Secur i ty  sha l l  be  o f  an amount  equa l  to 

10% o f  the  Cont rac t  P r i ce  s ta ted in  the  Le t te r  o f  Acceptance .  Such  

Secur i t y  sha l l ,  a t  t he  opt ion  o f  the  b idder ,  be  i n  the  form o f  e i ther  (a )  

bank guarantee  f rom any Scheduled Bank  (A  Rated)  in  Pak is tan or  (b)  

bank guarantee  f rom a  bank loca ted outs ide  Pak is tan du l y  counter -

guaranteed by a  Scheduled Bank (A  Rated)  in  Pak is tan.  

 

 The cost  o f  comply ing w i th the  requ i rements  o f  th i s  Sub -C lause  sha l l  be 

borne  by the  Cont ractor .   

 

10.2   Period of  Val idity  of  Performance Securi ty  

 

 De le te  the  ent i re  text  and subst i t ute :   

 

 The per formance secur i ty  sha l l  be  va l i d  unt i l  one  month  a f te r  the  

comple t ion o f  the  De fect  L iab i l i t y  Per iod in  accordance  w i th the  Cont ract .  

No c la im sha l l  be  made aga ins t  such secur i ty  a f te r  the  i s sue  of  the  

Defects  L iab i l i t y  Cer t i f i ca te  i n  accordance  w i th Sub -C lause  62.1  and such 

secur i ty  sha l l  be  re tu rned to  the  Cont racto r  w i th in  14 days  o f  the  i ssue  of  

the  sa id  Defects  L iab i l i t y  Cer t i f i ca te .  

 

10.3   Claims under  Performance Securi ty  

 

         Refer  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

  The fo l low ing Sub -C lause10.4 i s  added:  

 

10.4  Performance Securi ty  Binding on Variations and Changes  

 

The Per formance Secur i ty  sha l l  be  b ind ing  i r respect ive  o f  changes in  the  

quant i t ies  or  var ia t ions  in  the  Works  or  ex tens ions  i n  T ime for  Comple t ion 

o f  the  Works  wh ich a re  granted or  agreed upon under  the  prov is ions  o f  

the  Cont ract .  

 

11.1   Inspection  of  S ite  

  

 The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing ;  

 

 The Employer  sha l l  have  made  ava i lab le  to  the  Cont ractor ,  be fore  the  

submiss ion by the  Cont ractor  o f  the  Tender ,  such data  on  hydro log i ca l  

and sub -sur face  cond i t ions  as  have  been obta ined by  or  on  beha l f  o f  t he  

Employer  f rom invest iga t ions  under taken re levant  to  the  Works  but  the  

Cont ractor  sha l l  be  re spons ib le  for  h i s  own inte rpre ta t ion thereof .  
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 The Cont ractor  sha l l  be  deemed to  have  inspected and  examined the  S i te  

and i t s  sur round ings  and in format ion ava i lab le  in  connect ion  therewi th 

and to  have  sa t i s f ied  h imse l f  ( so  fa r  as  i s  pract i cab le ,  hav ing  regard to 

cons idera t ions  o f  cost  and t ime)  be fore  submi t t ing  h is  Tender ,  as  to:  

 

 (a )  the  form and nature  thereof ,  i nc lud ing the  sub -sur face  cond i t ions ,  

 

 (b)  the  hydro log ica l  and c l imat ic  cond i t ions ,  

 

 (c)  the  extent  and nature  o f  work  and mater i a l s  necessary for  the  execut ion 

and comple t ion o f  the  Works  and the  remedy ing o f  any de fect s  there in ,  

and 

 

(e)  the  means o f  access  to  the  S i te  and the  accommodat ion he  may requ i re ,  

and,  in  genera l ,  sha l l  be  deemed to  have  obta ined a l l  necessary 

in format ion,  sub ject  as  above ment ioned,  as  to  r i sks ,  cont ingenc ies  and  

a l l  o ther  c i r cumstances  which may in f luence  or  a f fect  h i s  Tender .  

 

 The Cont ractor  sha l l  be  deemed to  have  based h is  Tender  on  the  data 

made ava i lab le  by the  Employer  and  on h is  own inspec t ion and  

examinat ion,  a l l  as  a forement ioned.  

  

 I f  any data  i s  prov ided by the  Employer ,  the  Cont ractor  i s  so le ly  

respons ib le  for  ascer ta in ing the  cor rec tness  o f  such data  and the  

Employer  sha l l  not  be  l iab le  in  th i s  behal f  and no c la im whatsoever  in  

na ture  sha l l  be  enter ta ined by the  Eng ineer .   

 

12.1   Suff ic iency of  Tender  

 

        Refer  t o  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

12.2   Not Foreseeable Physical  Obstructions or  Condit ions   

 

 The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  

 

 I f ,  however ,  dur ing the  execut ion o f  the  Works  the  Cont ractor  encounters  

phys i ca l  obst ruct ions  or  phys ica l  cond i t ions ,  o ther  than c l imat ic  cond i t ions  

on the  S i te ,  whi ch  obst ruct ions  or  cond i t ions  were ,  i n  h i s  op in ion ,  not  

foreseeab le  by an exper ienced cont ra ctor ,  the  Cont ractor  sha l l  fo r thwi th  

g ive  not i ce  thereof  t o  the  Eng ineer ,  w i th  a  copy to  the  Employer .   On  

rece ip t  o f  such  no t i ce ,  the  Eng ineer  sha l l  i f  in  h i s  op in ion  such  

obst ruct i ons  or  cond i t ions  cou ld  not  have  been reasonab ly  foreseen by an 

exper ienced cont ractor ,  a f te r  due  consu l t a t ion w i th the  Employer  and the  

Cont ractor ,  de termine:  

 

 (a )  any extens ion of  t ime to  which the  Cont ractor  i s  ent i t led  under  C lause 

44,  and /  or  
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 (b)  the  amount  o f  any costs  which may have been incur red by the  Cont ractor  

by reason of  such obst ruct ions  or  cond i t i ons  hav ing been encountered,  

which sha l l  be  added to  the  Cont ract  P r i ce ,  

 

 and sha l l  not i f y  the  Cont ractor  accord ing l y ,  w i th  a  copy to  the  Employer .  

Such determinat ion sha l l  take  account  o f  any ins t ruct ion  which  the  

Eng ineer  may  i ssue  to  the  Cont ractor  in  connect ion therewi th ,  and any 

proper  and reasonab le  measures  acceptab le  to  the  Eng ineer  which the  

Cont ractor  may take  in  the  absence  of  spec i f i c  ins t ruct ions  f rom the  

Eng ineer .  

 

13.1    Work to be  in  Accordance with C ontract  

 

         Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

14.1    Programme to be Submitted  

 

         De le ted the  text  and subst i t ute  as  fo l lows:  

 

a )  The Cont ractor  sha l l  submi t  the  Programme of  Works  w i th in  th i r ty  (30)  

days  f rom the  date  o f  rece ip t  o f  Le t te r  o f  Acceptance  on MS P ro ject  or  

P r imavera  for  the  agreement  o f  the  Eng ineer  and approva l  o f  t he  

Employer .  A l l  i tems o f  works  and act i v i t ie s  inc lud ing mob i l i za t i on shou ld  

be  inc luded in  the  P rogramme of  Works .  The programme sha l l  ident i f y  

and h igh l i ght  those  act iv i t ies ,  whi ch a re  on the  Cr i t i ca l  pa th.  The 

programme sha l l  be  rev ised month ly  and shou ld  inc lude  a  char t  o f 

pr inc ipa l  act iv i t ies  o f  the  work  forecast  for  month ly  execut ion and an  

updated schedule  o f  the  payment  to  be  made by the  Employer  to  the  

Cont ractor .  Th is  programme of  works  sha l l  fo rm bas is  o f  L iqu ida ted  

Damages pursuant  t o  c lause  47.1 and  47.2 i n  add i t ion,  cash f low 

est imates  sha l l  be  suppor ted w i th inputs  o f  over  dra f t s  organ ized w i th the  

f inanc ia l  ins t i tu t ions  a t  var ious  s tages  o f  th e  pro jects  to  meet  the  fund ing 

requ i rements  o f  the  pro ject .  The Cont ractor  sha l l  supp ly  and ma inta in  a t  

h i s  s i te  o f f i ce  for  h i s  and Eng ineer ' s  use  a  l i censed copy o f  the  pro ject  

management  compute r  sof tware  package namely MS Pro ject  or  P r imavera 

or  equ iva lent  as  used  by the  Cont ractor  fo r  programming,  to  moni tor  the  

progress .  I t  sha l l  be  supp l ied  comple te  w i th manua ls  and  techn i ca l  

t ra in ing and suppor t  for  the  dura t ion o f  the  Cont ract  as  per  requ i rements  

assessed by the  Eng ineer .  

 

b)  In order  to  ass i s t  the  Emp loyer ' s  P ro ject  Management  Team, the  

Cont ractor  sha l l  be  requ i red to  submi t  da ta  a t  two weeks in te rva ls  to  the  

Eng ineer  on the  cos t  and quant i t ies  and other  da ta  re levant  to  the  

moni tor ing o f  progress  accord ing to  a  format  su i tab le  for  computer  

process ing .   
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c)  The Programme shou ld  be  computer i zed  and drawn up  on  the  CPM,  

ident i fy ing a l l  i tems o f  work inc lud ing temporary work.  P rogress  repor t ing 

by the  Cont ractor  shou ld  be  suppor ted on  a  month l y  bas is  w i th  an up - to-

date  ana lys i s  o f  the  progress  inc lud ing a  s ta tement  on i tems,  which a re  

or  a re  about  to  become cr i t i ca l  to  the  progress  o f  the  work a long w i th the  

proposa ls  on how the  Cont ractor  i n tends to  a l lev ia te  the  s i tua t ion.    

                               

14.2   Revised Programme  

 

        Refer  t o  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

14.3   Cash F low Estimate  to be Submitted  

 

 The Cont ractor  sha l l ,  w i th in  21 days  a f te r  the  date o f  the  Le t te r  o f 

Acceptance ,  prov ide  to  the  Eng ineer  for  h i s  in format ion  a  deta i led  cash  

f low est imate ,  in  quar te r ly  per iods ,  o f  a l l  payments  to  which the  

Cont ractor  w i l l  be  ent i t led  under  the  Cont ract  and the  Cont ractor  sha l l  

subsequent ly  supp ly  rev ised cash f low est imates  a t  quar te r ly  in te rva ls ,  i f  

requ i red to  do so  by the  Eng ineer .   

 

14.4   Contractor  not  Rel ieved of  Duties  or  Re sponsibi l i t ies  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

 The fo l low ing Sub -C lause  14.5 i s  added:  

 

14.5  Detai led  Programme and Monthly  Progress  Report  

 

    a )  For  purposes  o f  Sub -C lause  14 .1,  the  Cont ractor  sha l l  submi t  to  the 

Eng ineer  deta i led  programme for  the  fo l low ing:  

 

(1)  Execut ion  o f  Works ;  

(2)  Labour  Employment ;  

(3)  Loca l  Mater ia l  P rocurement ;  

(4)  Mater ia l  Impor ts ,  i f  any;  and  

(5)  Other  deta i l s  as  requ i red by the  Eng ineer .  

 

  (b)  Dur ing the  per iod o f  the  Cont ract ,  the  Cont ractor  sha l l  submi t  to  the 

Eng ineer  not  la te r  than the  8 t h  day o f  the  fo l low ing month,  5  cop ies  each 

of  Month l y  Progress  Repor ts  cover ing:  

 

(1)  A  Const ruct ion Schedule  ind ica t ing the  month ly  prog ress  in  

percentage;  

(2)  Descr ip t ion o f  a l l  work car r ied  out  s ince  the  la s t  repor t ;  

(3)  Descr ip t ion o f  the  work p lanned for  the  next  56  days  su f f i c ient l y 

de ta i led  to  enab le  the  Eng ineer  to  determ ine  h is  programme of  

inspect ion and tes t ing;  
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(4)  Month l y  summary o f  da i l y  job  record;  

(5)  Photographs to  i l lus t ra te  progress  ;and  

(6)  Informat ion about  prob lems and d i f f i cu l t ie s  encountered,  i f  any ,  

and proposa ls  to  overcome the  same.  

 

   ( c)  Dur ing the  per iod o f  the  Cont ract ,  t he  Cont ractor  sha l l  keep a  da i ly  

record  o f  the  work  progress ,  whi ch sha l l  be  made ava i lab le  to  the  

Eng ineer  as  and when requested.  The  da i ly  record  sha l l  inc lude  

par t i cu la rs  o f  weathe r  cond i t ions ,  number  o f  men work ing,  de l i ve r ies  o f  

mater ia l s ,  quant i ty ,  l oca t ion and ass ignment  o f  Cont ractor ’ s  equ ipment .  

 

15.1   Contractor 's  Super intendence  

 

        Refer  t o  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

15.2  Language Abi l i ty  of  Contractor ’s  Representative  

 

 The Cont ractor ’ s  author i sed representa t ive  sha l l  be  f luent  i n  the  Eng l i sh  

language.  A l te rnate ly  an in te rpre te r  w i th  ab i l i t y  o f  Eng l i sh  language sha l l  

be  prov ided by  the  Cont ractor  on fu l l  t ime bas is .  

 

15.3  Contractor ’s  Representative  

 

  The Cont ractor ’ s  author i sed representa t ive  and h is  o ther  profess iona l  

eng ineers  work ing a t  S i te  sha l l  reg is te r  themse lves  w i th the  Pak is tan 

Eng ineer ing Counc i l .  

 

  The Cont ractor ’ s  aut hor i sed representa t ive  a t  S i te  sha l l  be  author i sed to  

exerc i se  adequate  admin is t ra t ive  and f inanc ia l  powers  on beha l f  o f  t he  

Cont ractor  so  as  to  ach ieve  comple t ion o f  the  Works  as  per  the  Cont ract .  

  

16.1  Contractor 's  Employees  

 

       Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

16.2  Engineer  at  L iberty  to Object  

 

       Refer  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

       The fo l low ing Sub -C lauses  16 .3 and  16.4 a re  added :  

 

16.3  Language Abi l i ty  of  Superintending Staff  of  Contractor  

  

A  reasonab le  p ropor t i on o f  the  Cont ractor ' s  super intend ing s ta f f  sha l l  have  

a  work ing knowledge of  the  Eng l i sh  language.  I f  the  Cont ractor ’ s  

s up e r i n t e nd i ng  s t a f f s  a r e  no t  f l ue n t  i n  Eng l i s h  l a ng ua ge ,  t he  C on t r a c t o r   
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sha l l  make competent  in te rpre te rs  ava i lab le  dur ing a l l  work ing  hours  in  a  

number  deemed su f f i c ient  by the  Eng ineer .  

 

16.4  Employment  of  Local  Personnel  

 

       The Cont ractor  i s  encouraged,  to  the  extent  pract i cab le  and reasonab le ,  to  

employ s ta f f  and labour  f rom sources  w i th in  Pak is tan.  

 

17.1  Setting-out  

 

       Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

18.1  Boreholes  and Exploratory Excavation  

 

       Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

19.1  Safety,  Security  and Protection  of  the  Environment  

 

       De le ted the  text  and subst i t ute  w i th  the  fo l l ow ing:   

 

        The Cont ractor  sha l l ,  throughout  the  execut ion and comple t ion o f  the  

Works  and  the  remedy ing o f  any de fects  there in:  

 

 (a )  have  fu l l  regard  for  the  sa fe ty  o f  a l l  persons ent i t led  to  be  upon the  

S i te  and keep the  S i t e  (so  fa r  as  th e  same i s  under  h is  cont ro l )  and 

the  Works  (so  fa r  as  the  same are  not  comple ted or  occup ied by the  

Employer)  in  an orde r ly  s ta te  appropr ia te  to  the  avo idance  of  danger  

to  such persons ,   

 

 (b)  prov ide  and ma inta in  a t  h i s  own cost  a l l  l ights ,  guards ,  fenc in g , 

warn ing s igns  and watch ing ,  when and where  necessary or  requ i red by 

the  Eng ineer  or  by any du l y  const i tuted author i t y ,  for  the  protect ion  

o f  the  Works  or  for  the  sa fe ty  and conven ience  of  the  pub l i c  or  

o thers ,  and  

 

 (c)  take  a l l  reasonab le  s teps  to  prot ect  the  env i ronment  on and o f f  the  

S i te  and to  avo id  damage or  nu isance  to  persons or  t o  proper t y  o f  the  

pub l i c  or  o thers  resu l t ing  f rom po l l u t ion ,  no ise  or  o ther  causes  a r i s ing  

as  a  consequence of  h i s  methods  o f  opera t ion.  

 

 (d)  The  Cont ractor ,  to  ensure  p rotect ions  o f  the  Env i ronment ,  sha l l  take  

a l l  necessary  measures  and precaut ions  i n  conformi ty  w i th  s ta tutory 

and Regula tory Env i ronmenta l  requ i rements  enforced and amended 

f rom t ime to  t ime.  

 

 (e )  t h e  C o n t r a c t o r  s h a l l  e x e r c i s e  d u e  c a r e  t o  p r o t e c t  t h e  n a t u r a l   
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  landscape and sha l l  conduct  h i s  const ruct ion opera t ions  so  as  to 

prevent  any  unnecessary  dest ruct ion ,  s car r ing  or  de fac ing of  the  

natura l  sur round ings  in  the  v ic i n i ty  o f  the  Works ,  except  where 

c lear ing i s  requ i red for  Permanent  Works ,  Approv ed Temporary  Works  

and for  excavat ion opera t ions .  A l l  watercourses ,  ponds,  we l l s ,  t rees 

and nat ive  vegeta t ion  sha l l  be  preserved and sha l l  be  protected f rom 

damage,  which may  be  caused,  by the  Cont ractor ' s  const ruct ion 

opera t ions  and equ ipment .  On comple t ion o f  the  Works ,  a l l  work a reas  

sha l l  be  smoothed  and graded in  a  manne r  to  con form to  the  natura l  

appearance  of  the  landscape.  Where  unavo idab le ,  dest ruct ion,  

scar ing ,  damage or  de fac ing may occur  as  a  resu l t  o f  the  Cont ractor ' s  

opera t ions ,  i t  sha l l  be  re pa i red ,  rep laced,  rep lanted or  o therw ise 

cor rected a t  Cont ractor ' s  expenses  to  the  sa t i s fact ion o f  the  Eng ineer  

and Nat iona l  and  /  or  P rov inc ia l  Env i ronment  Protect ion  Agency.   

 

 f )  Dur ing  per formance for  the  work,  the  Cont ractor  sha l l  ca r ryout  proper 

and suf f i c ient  measures  as  o f ten as  necessary to  reduce  dust  

po l lu t ion.    

 

19.2   Employer 's  Responsibi l i t ies  

  

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

  The fo l low ing Sub -C lauses  19.3  and 19.4 a re  added:  

 

19.3  Safety Precautions  

 

  In  order  to  prov ide  fo r  the  sa fe ty ,  hea l th  and we l fa re  o f '  persons ,  and for  

prevent ion  o f  damage of  any  k ind ,  a l l  opera t ions  for  the  purposes  o f  or   

in  connect ion w i th the  Cont ract  sha l l  be  car r ied  out  in  comp l iance  w i th 

the  Sa fe ty  Requi rements  o f  the  Government  o f  Pak i s tan w i th such  

mod i f i ca t ions  there to  as  the  Eng ineer  may author i se  or  d i re ct  and the  

Cont ractor  sha l l  take  or  cause  to  be  taken such fur ther  measures  and  

comply w i th such  fu r ther  requ i rements  a s   the  Eng ineer  may determine 

to  be  reasonab ly  necessary fo r  such purpose .  

 

 The  Cont ractor  sha l l  make,  ma inta in  and submi t  repor ts  to  the  Eng ineer  

concern ing sa fe ty ,  hea l th  and we l fa re  o f  persons and damage to  proper ty ,  

as  the  Eng ineer  may f rom t ime to  t ime prescr ibe .  

 

19.4  Lighting Work  at Night  

 

In the  event  o f  work  be ing car r ied  out  a t  n ight ,  the  Cont racto r  sha l l  a t  

h i s  own cost ,  p rov ide  and ma inta in  such  good and  su f f i c ient  l i ght  as  w i l l  

enab le  the  work to  proceed sa t i s factor i l y  and w i thout  danger .  The 

a p p r o a c h e s  t o  t h e  S i t e  a n d  t h e  W o r k s  w h e r e  t h e  n i g h t - w o r k  i s  b e i n g  
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car r ied  out  sha l l  be  suf f i c ient l y  l ighted.  A l l  a r rangement  adopted for  such 

l ight ing sha l l  be  to  the  sa t i s fact ion o f  the  Eng ineer ’ s  Representa t ive .  

 

20.1   Care of  Works  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

20.2   Responsibi l i ty  to  Rect i fy  Loss  or  Damage  

 

        Refer  t o  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

20.3   Loss or  Damage Due to  Employer 's  Risks  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

20.4   Employer 's  Risks  

 

        The Employer ’ s  r i sks  a re :  

 

 De le te  the  text  and subst i tute  w i th the  fo l l ow ing:  

 

   (a )  i nsofa r  as  they d i re ct ly  a f fe ct  the  execut ion  o f  the  Works  i n  Pak is tan:  

 

( i )  war  and host i l i t i es  (whether  war  be  dec la red or  not ) ,  i nvas ion,  act  

o f  fore ign enemies ,  

 

( i i )  rebe l l ion,  revo lut ion ,  insur re ct ion,  or  mi l i ta ry  or  usurped power ,  or  

c iv i l  war ,  

 

( i i i )  ion iz ing rad ia t ions ,  or  contaminat ion by  rad ioact iv i ty  f rom any 

nuc lear  fue l ,  o r  f rom any nuc lear  waste  f rom the  combust ion o f  

nuc lear  fue l ,  rad ioact ive  tox i c  exp los i ve  or  o ther  hazardous 

proper t ies  o f  any  exp los ive  nuc lear  assemb ly or  nuc lear  component  

thereof ,  

 

( i v)  pressure  waves caused by a i rc ra f t  or  o ther  aer ia l  dev ices  t rave l l ing  

a t  son ic  or  superson i c  speeds ,  

 

(v)  r io t ,  commot ion or  d i sorder ,  un less  so le ly  res t r i c ted to  the 

employees o f  the  Cont ractor  or  o f  h i s  Subcont racto rs  and a r i s ing  

f rom the  conduct  o f  the  Works .  For  the  avo idance  of  the  doub t ,  i t  

i s  c la r i f ied  tha t  r io t ,  commot ion or  d i sorder  const i t ut ing  the 

Employer ' s  R isks  sha l l  not  inc lude  any r io t ,  commot ion or  d i sorder  

in  any par t  o f  the  count ry  where  the  works  a re  loca ted o r  to  be 

per formed whi ch  g ive  r i se  to  genera l i zed secur i ty ,  sa fe ty  or  o ther  

concern to  the  Cont ractor  or  h i s  Subcont racto r  or  to  the i r  

employees .   
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   (b)  loss  or  damage due to  the  use  or  occupat ion by  the  Employe r  o f  any  

Sect ion  or  par t  o f  the  Permanent  Works ,  except  as  may  be  prov ided for  in   

the  Cont ract ;  

 

   ( c)  loss  or  damage to  the  extent  tha t  i t  i s  due  to  the  des ign of  the  Works ,  

o ther  than  any  par t  o f  the  des ign prov ided  by the  Cont ractor  or  for  which  

the  Cont ractor  i s  respons ib le ;  and  

 

   (d)  any opera t ion o f  the  forces  o f  na ture  ( i nsofa r  as  i t  occurs  on  the  S i te )  

which an exper ienced cont ractor :  

 

( i )  cou ld  not  have  reasonab ly  foreseen,  o r  

 

( i i )  cou ld  reasonab ly  have  foreseen,  but  aga ins t  which he  cou ld  not  

reasonab ly  have  taken a t  leas t  one of  the  fo l low ing measures:  

 

(a )  prevent  lo ss  or  damage to  phys i ca l  p roper ty  f rom occur r ing  

by tak ing appropr ia te  measures ,  or  

 

(b)  insure  aga ins t .  

 

21.1   Insurance of  Works  and Contractor 's  Equipment  

 

        Re fe r  to  Pa r t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

21.2   Scope of  Cover  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

21.3   Responsibi l i ty  for  Amounts  not  Recovered  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

21.4  Exc lusions  

 

       The text  i s  de le ted and subst i tuted w i th the  fo l low ing :  

 

There  sha l l  be  no ob l iga t ion for  the  i nsurances  in  Sub -C lause  21 .1  to  

inc lude  loss  or  damage caused by the  r i sks  l i s ted under  Sub -C lause  20.4  

paras  (a)  ( i )  to  ( iv) .  

 

22.1   Damage to Persons and Property   

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  
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22.2  Exceptions  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

22.3   Indemnity  by Employer  

  

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

23.1   Third Party  Insurance ( inc lud ing Employer 's  Property)  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

23.2   Minimum Amount  of  Insurance  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

23.3   Cross L iabi l i t ies  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

24.1   Accident or  Injury to  Workmen  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

24.2   Insurance Aga inst Acc ident  to Workmen  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

25.1   Evidence and Terms of  Insurances  

 

        De le te  the  ent i r e  text  and subst i tute  as  fo l lows :  

  

 The Cont ractor  sha l l  p rov ide  ev idence  to  the  Employer  as  soon as  

pract i cab le  a f te r  the  respect ive  insurances  have  been taken out  but  in  any  

case  pr ior  to  the  s ta r t  o f  work a t  the  S i t e  tha t  the  insurances  requ i red  

under  the  Cont ract  have  been e f fe cted and sha l l ,  w i th in  30 days  o f  the  

Commencement  Date ,  prov ide  the  insurance  po l i c ies  to  the  Employer .  

When prov id ing such  ev idence  and such  po l i c ies  to  the  Employer ,  the  

Cont ractor  sha l l  not i f y  the  Eng ineer  o f  so  do ing.   Such insurance  po l i c ies  

sha l l  be  cons is tent  w i th the  genera l  te rms agreed pr ior  to  the  i ssue  of  the  

Le t te r  o f  Acceptance .   The Cont ractor  sha l l  e f fe ct  a l l  insurances  for  which 

he  i s  respons ib le  w i th  insurers  and in  te rms approved by the  Employer .  

 

25.2   Adequacy of  Insurances  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  
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25.3  Remedy on Contractor 's  Fai lure to Insure  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

25.4   Compliance with Pol icy  Condit ions  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

25.5  Insurance Company  

 

 The Cont ractor  sha l l  be  ob l iged to  p lace  a l l  insurances  re la t ing  to  the  

Cont ract  ( i nc lud ing ,  but  not  l im i ted to ,  the  insurances  re fe r red to  i n  

C lauses  21,  23  and  24)  w i th e i ther  Nat iona l  Insurance  Compa ny of  

Pak is tan or  any other  insurance  company opera t ing in  Pak is tan and  

acceptab le  to  the  Employer .  

 

 Costs  o f  such insurances  sha l l  be  borne  by  the  Cont ractor .  

 

26.1   Compliance with Statutes,  Regulations  

  

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  C ont ract  

 

27.1   Fossi l  

 

        De le te  the  ent i r e  text  and subst i tute  as  fo l lows :   

 

 A l l  foss i l s ,  co ins ,  a r t i c les  o f  va lue  or  ant iqu i ty  and s t ructures  and other  

rema ins  or  th ings  o f  geo log ica l  or  a rchaeo log ica l  in te res t  d i s covered on 

the  S i te  sha l l ,  as  between the  Employer  and the  Cont ractor ,  be  deemed to  

be  the  abso lute  proper ty  o f  the  Employer .   The Cont ractor  sha l l  take  

reasonab le  precaut ions  to  prevent  h i s  workmen or  any other  pe rsons f rom 

removing or  damag ing any such a r t i c le  o r  th ing and sha l l ,  immedia te ly  

upon d is covery thereof  and be fore  remova l ,  acqua int  the  Eng ineer  o f  such  

d iscovery and car ry  out  the  Eng ineer ' s  i ns t ruct ions  for  dea l i ng  w i th the  

same.   I f ,  by reason  of  such ins t ruct ions ,  the  Cont ractor  su f fe rs  de lay 

and/or  incurs  cost s  then the  Eng i neer  sha l l ,  a f te r  due consu l t a t ion w i th 

the  Employer  and the  Cont ractor ,  de termine:  

 

     (a )   any extens ion of  t ime to  which the  Cont ractor  i s  ent i t led  under  C lause  

44,  and /  or  

 

           (b)  the  amount  o f  such costs ,  de termined under  sub  c lause  53.5,  which  

sha l l  be  added  to  the  Cont ract  P r i ce ,  and sha l l  not i fy  the  Cont ractor  

accord ing ly ,  w i th  a  copy  to  the  Employer .  
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28.1  Patent Rights  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

28.2   Royalt ies  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

29.1   Interference with  Traff ic  and Adjoining Properties  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

30.1   Avoidance of  Damage to Roads  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

30.2   Transport of  Contracto r 's  Equipment  or  Temporary Works  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

30.3   Transport of  Materia ls  or  P lant  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :  

 

 I f ,  notw i ths tand ing Sub -C lause  30 .1,  any  damage  occur s  to  any br idge  or  

road communica t ing w i th or  on the  routes  to  the  S i te  a r i s ing  f rom the  

t ranspor t  o f  mater ia l s  or  P lant ,  t he  Cont ractor  sha l l  not i f y  the  Eng ineer  

w i th a  copy to  the  Employer ,  as  soon as  he  becomes aware  o f  such 

damage or  as  soon as he  rece ives  any c la im f rom the  author i ty  ent i t led  to 

make such c la im  

  

 The Employer  sha l l  not  be  l iab le  for  any costs ,  charges  or  an expense  in  

respect  o f  any damage occurs  t o  any br idge  or  road a r i s ing  f rom the  

t ranspor t  o f  Mater ia l  o r  P lant  by the  Cont ra ctor .  The Cont ractor  sha l l  keep  

indemni f ied  the  Employer  aga ins t  a l l  such c la ims.  The Cont ractor  sha l l  

negot ia te  the  se t t lement  o f  c la im w i th the  author i ty  and pay a l l  sums due  

in  respect  o f  a l l  c la ims,  proceed ings ,  damages,  costs ,  charges  and 

expenses .  

 

 The Cont ractor  sha l l  not i fy  the  Eng ineer  and Employer  about  the  

negot ia t ions ,  in  respect  o f  se t t lement  o f  c la im.  In case  o f  fa i lure  in  

payment  o f  c la imed amount  by the  Cont rac tor ,  the  Employer  sha l l  recover  

the  amount  o f  c la im f rom the  Cont ractor  by mak ing  deduct ions  f rom any  

monies  due or  to  become due to  the  Cont ractor  and sha l l  not i f y  the  

Cont ractor  accord ing l y .   
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30.4  Waterborne Traff ic  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

30.5   Extraordinary Traff ic  

 

 Noth ing conta ined above sha l l  excuse  the  Cont ractor  or  any o f  h i s  Sub -

Cont ractor (s)  f rom comply ing w i th s ta te  laws regu la t ing t ra f f i c  on  

h ighways and br idges .  

 

31.1   Opportuni t ies  for  Other Contractors  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

31.2   Faci l i t ies  for  Other Contractors  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

        The fo l l ow ing Sub -C lause  31.3 i s  added:  

 

31.3   Co-operation with  other Contractors  

 

 Dur ing the  execut i on  o f  the  Works ,  the  Cont ractor  sha l l  co -opera te  fu l l y  

w i th  other  con t ractor s  work ing  for  the  Employer  a t  and in  the  v ic in i t y  o f  

the  S i te  and a lso  sha l l  p rov ide  adequate  precaut ionary fac i l i t i es  not  to 

make h imse l f  a  nu isance  to  loca l  res idents  and other  cont ractor s .  

 

32.1   Contractor  to Keep Site Clear  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

33.1   Clearance of  S ite  on  Completion  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

34.1   Engagement of  Staffs  and Labour  

 

        Re fe r  to  Par t  I :  Genera l  Cond i t ions  o f  Cont ract  

 

34.2  Rates of  Wages and Condi t ions of  Labour   

 

The Cont ractor  sha l l  pay ra tes  o f  wages and observe  cond i t i ons  o f  labour  

not  less  favourab le  than those  es tab l i shed  for  the  t rade  or  indust ry  where  

the  work i s  ca r r ied  out .  In  the  absence  of  any ra tes  o f  wages or  

cond i t ions  o f  labour  so  e s tab l i shed,  the  Cont ractor  sha l l  pay ra tes  o f  

w a g e s  a nd  ob s e r v e  c o n d i t i o n s  o f  l a b o u r  w h i c h  a r e  no t  l e s s  f a v o u r a b l e   
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than the  genera l  leve l  o f  wages and cond i t ions  observed  by other  

employers  whose  genera l  c i r cumstances  in  the  t rade  or  i n  i ndust r y  i n  

which the  Cont ractor  i s  engaged are  s im i la r .  

 

34.3   Employment of  Persons  in  the Service of  Others  

  

 The Cont ractor  sha l l  not  re cru i t  h i s  s ta f f  and labour  f rom amongst  the  

persons i n  the  serv ices  o f  the  Employer  o r  the  Eng ineer ;  except  w i th the  

pr ior  wr i t ten consent  o f  the  Employer  or  the  Eng ineer ,  as  the  case  may 

be .  

 

34.4   Housing for  Labour  

  

 Save  inso fa r  as  the  Cont ract  o therw ise  prov ides ,  the  Cont ractor  sha l l  

p rov ide  and ma inta in  such hous ing accommodat ion and ameni t ies  as  he 

may cons ider  necessary for  a l l  h i s  superv isory s ta f f  and labour ,  employed  

for  the  purposes  or  i n  connect ion  w i th  the  cont ract  inc lud ing  a l l  fenc ing,  

e lect r i c i t y  supp ly ,  san i ta t ion,  cookhouses ,  f i re  prevent ion,  water  supp ly  

and other  requ i rements  in  connect ion w i th such hous ing accommodat ion 

or  ameni t ies .  On comple t ion o f  the  cont rac t ,  the  fac i l i t i es  sha l l  be  handed  

over  to  the  Employer  or  i f  the  Employer  so  des i res ,  t he  temporary camps  

or  hous ing prov ided  by the  Cont ractor  sha l l  be  removed and the  s i te  

re ins ta ted to  i t s  or ig ina l  con d i t ion,  a l l  to  the  approva l  o f  the  Eng ineer .   

 

34.5   Health and Safety  

 

 Due precaut ions  sha l l  be  taken by the  Cont ractor ,  and  a t  h i s  own cost ,  to  

ensure  the  sa fe ty  o f  h i s  s ta f f  and labour  a t  a l l  t imes throughout  the 

per iod o f  the  Cont ract .  The Cont ractor  sha l l  fur ther  ensure  tha t  su i tab le  

a r rangements  a re  made for  the  prevent ion o f  ep idemics  and for  a l l  

necessary we l fa re  and hyg iene requ i rements .   

 

34.6  Epidemics   

 

 In  the  event  o f  any  outbreak o f  i l lness  o f  an ep idemics  na ture ,  the  

Cont ractor  sha l l  comple te  comply  w i th and car ry  out  such regu la t ions ,  

orders  and requ i rements  as  may be  made by the  Government ,  o r  the  loca l  

med ica l  or  san i ta ry  author i t ies ,  for  purpose  of  dea l ing  w i th and 

overcoming the  same.    

 

34.7   Supply of  Water  

 

 The Cont ractor  sha l l ,  so  fa r  a s  i s  reasonab ly  pract i cab le ,  hav ing regard to  

loca l  cond i t ions ,  prov ide  on the  s i te ,  to  the  sa t i s fact ion o f  the  Eng ineer  or  

h i s  representa t ive ,  adequate  supp ly  o f  dr ink ing and other  water  for  the  

use  o f  h i s  s ta f f  and labour .    
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34.8  Alcohol ic  L iquor  or  Drugs  

  

 The Cont ractor  sha l l  not ,  o therw ise  than in  accordance  w i th the  Sta tutes ,  

Ord inances  and Gove rnment  Regula t ions  o r  Orders  for  the  t ime  be ing in  

force ,  impor t ,  se l l ,  g ive ,  bar te r  or  o the rw ise  d ispose  o f  any a lcoho l i c  

l iquor  or  drugs ,  or  permi t  or  s uf fe r  any  such impor ta t ion,  sa le ,  g i f t ,  

bar te r  or  d i sposa l  by h is  Subcont ractors ,  agents ,  s ta f f  or  labour .  

 

34.9  Arms and Ammunition  

 

 The Cont ractor  sha l l  not  g ive ,  or  o therw ise  d ispose  o f  to  any person or  

persons ,  any a rms or  ammuni t ion o f  any k ind or  pe rmi t  or  suf fe r  the  same 

as  a foresa id .  Except  to  those  who are  employed or  h i red for  secur i ty  o f  

the  work,  p lant  and  equ ipment ,  mater ia l ,  Camp S i tes ,  Of f i ce s ,  Hous ing  

inc lud ing Employer ’ s  /  Eng ineer ’ s  fac i l i t i es ,  e tc .  

 

34.10 Festivals  and Rel igious Customs  

 

The Cont ractor  sha l l  in  a l l  dea l ings  w i th  h is  s ta f f  and labour  have  due  

regard to  a l l  recogn i sed fes t iva l s ,  days  o f  res t  and re l ig ious  and other 

customs .  

 

34.11  Disorderly  Conduct  

 

The Cont ractor  sha l l  a t  a l l  t imes take  a l l  reasonab le  precaut ions  to  

prevent  any un lawfu l ,  r io tous  or  d i sorder l y  conduct  by or  amongst  s ta f f  

and labour  and for  the  preserva t ion o f  peace  and protect ion o f  persons  

and proper ty  i n  the  ne ighbourhood of  the  Works  aga ins t  the  same.  

 

34.12 Compl iance by Subcontractor  

  

The Cont ractor  sha l l  be  respons ib le  for  compl iance  by  h is  Subcont ractor  o f  

the  prov is i ons  o f  th i s  C lause .   

 

34.13 Repatr iation of  Labour  

  

The Cont ractor  sha l l  be  respons ib le  for  the  re turn o f  a l l  persons recru i ted  

and employed for  th i s  purpose  of  or  in  connect ion w i th th e  Cont ract ,  and 

to  ma inta in  su i tab le  accommodat ion and ameni t ies  for  such per sons unt i l  

they have  le f t  the  S i te .  

 

34.14 Safety Off icer  

 

The Cont ractor  sha l l  have  on h is  s ta f f  a t  t he  s i te  an  of f i ce r  dea l ing  on l y  

w i th quest ions  regard ing the  sa fe t y  and prote ct ion aga ins t  acc idents  for  

h i s  s ta f f  and labour .  Th is  o f f i ce r  sha l l  be  qua l i f ied  for  th i s  work and sha l l   
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have the  author i ty  t o  ins t ruct ions  and sha l l  take  protect ive  measures  

prevent  acc idents .  Adequate  number  o f  S i te  Sa fe ty  inspector s  sha l l  be 

dep loyed by the  Cont ractors  to  ass i s t  Acc idents  prevent ion  o f f i ce r  and  

ensure  sa fe t y  o f  works  in  the  hazardous work a reas .  

 

34.15 First  Aid Faci l i t ies  

 

The Cont ractor  sha l l  p rov ide  and ma inta in  adequate  F i r s t  A id  Fac i l i t i es  

conven ient l y  a t  the  s i te  as  per  appro va l  o f  the  Eng ineer .   

 

34.16 Dangerous  Materia ls  

 

           The Cont ractor  and h is  subcont rac tor  sha l l  convey ,  s tore  and make use  o f  

a l l  exp los ives ,  dange rous pet ro leum, acety lene ,  ca rb ide  o f  ca lc ium and  

other  s im i la r  mater ia l  p rov ided by them for  use  i n  or  on the  Works  i n  

s t r i c t  accordance  w i th the  prov is i on o f  a l l  l aws,  orders  and regu la t ions  

tha t  a re  in  force  a t  the  s i te  or  may be  i ssued f rom t ime to  t ime by the 

Government .   

 

34.17 Commercia l  Activ i t ies  

 

 The Cont ractor  sha l l  not  es tab l i sh  any commerc ia l  act i v i ty  or  i ssue  

concess ions  or  perm i ts  o f  any k ind to  th i rd  par t ies  for  es tab l i sh ing  

commerc ia l  act i v i t ies  on the  job  s i te  or  lands owned or  cont ro l led  by the  

Employer .  The Cont ractor  sha l l  not  a l low i t s  employees  to  engage  in  any 

commerc ia l  act i v i t ies  on the  S i te .   

 

34.18  Publ ication and Photographs  

 

 The Cont ractor  sha l l  not  make any announcement ,  take  photographs or  

re lease  any in format ion concern ing the  Cont ract  or  the  pro ject  or  any  

par t  thereof  to  any member  o f  the  pub l i c ,  p ress ,  bus iness  ent i ty  or  any 

o f f i c ia l  body,  un less  pr io r  wr i t ten consent  o f  i t  i s  obta ined f rom the  

Employer .   

 

35.1   Returns  of  Labour and Contractor 's  Equipment  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

 The fo l low ing Sub -C lauses  35.2  and 35.3 a re  added:  

 

35.2  Records of  Safety and Heal th  

 

The Cont ractor  sha l l  ma inta in  such records  and make such repor ts  

concern ing sa fe ty ,  hea l th  and we l fa re  o f  persons and  damage to  proper ty  

as  the  Eng ineer  may f rom t ime to  t ime prescr ibe .  
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35.3  Reporting of  Accidents  

 

The Cont ractor  sha l l  repor t  to  the  Eng ineer  deta i l s  o f  any  acc ident  as  

soon  as  poss ib le  a f te r  i t s  occur rence .  In the  case  o f  any  fa ta l i t y  or  

se r ious  acc ident ,  the  Cont ractor  sha l l ,  in  add i t ion,  not i f y  the  Eng ineer  

immedia te ly  by the  qu ickest  ava i lab le  means.  

 

36.1  Qual ity  of  Materia ls ,  P lant and Workmanship  

 

 De le te  the  ent i re  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l l ows:  

 

 A l l  mater ia l s ,  P lant  and workmansh ip  sha l l  be:  

 

 (a )  o f  the  respect i ve  k inds  descr ibed in  the  Cont ract  and in  acco rdance  

w i th the  Eng ineer ' s  ins t ruct ions ,  and  

 

     (b)  sub jected f rom t ime to  t ime to  such tes ts  as  the  Eng ineer  may requ i re  

a t  the  p lace  o f  manufacture ,  fabr i ca t ion o r  prepara t ion,  or  on the  S i te  

or  a t  such other  p lace  or  p laces  as  may be  spec i f ied  i n  the  Cont ract ,  or  

a t  a l l  o r  any o f  such p laces .  

 

 The Cont ractor  sha l l  p rov ide  such ass i s tance ,  labour ,  e lect r i c i t y ,  fue ls ,  

s tores ,  appara tus  and ins t ruments  as  a re  norma l ly  requ i red for  

examin ing,  measur ing and tes t ing  any mater ia l s  or  P lant  and sha l l  

supp ly  samples  o f  mater ia l s ,  be fore  inco rpora t ion in  the  Works ,  for  

tes t ing  as  may be  se lected and requ i red by the  Eng ineer .  The p lace  o f  

such tes ts  sha l l  be  s i tua ted in  Pak is tan and not i f ied  to  the  Cont ractor  

whenever  the  need ar i ses .    

 

36.2   Cost  of  Samples  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

36.3   Cost  of  Tests  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

36.4   Cost  of  Tests  not  Prov ided for  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

36.5   Engineer 's  Determination where Tests  not Pro vided for  

 

        De le ted the  ent i re  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :   

 

 Where ,  pursuant  to  Sub -C lause  36.4,  th i s  Sub -C lause  app l ies  the  Eng ineer   
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 sha l l ,  a f te r  due  consu l ta t ion  w i th  the  Employer  and the  Cont racto r ,  

de termine:  

 

   (a )   any extens ion  of  t ime of  which the  Cont ractor  i s  ent i t l ed  under  C lause  

44,  and  

 

   (b)   the  amount  o f  such costs ,  whi ch sha l l  be  added to  the  Cont ract  P r i ce ,  

 

         and sha l l  not i f y  the  Cont ractor  acco rd ing ly ,  w i th  a  copy to  the  Employer .  

 

  The fo l l ow ing Sub-C lause  36 .6 i s  added:  

 

36.6   Use of  Pakistani  Mater ia ls  and Services  

 

The Cont ractor  sha l l  ,  so  fa r  as  may be cons is tent  w i th the  Cont ract ,  

make the  max imum use  of  mater ia l s ,  supp l ies ,  p lant  and  equ ipment  

ind igenous to  or  p roduced  or  fabr i ca ted i n  Pak is tan and  serv i ces ,  

ava i lab le  in  Pak is tan prov ided such mater ia l s ,  supp l ies ,  p lant ,  equ ipment  

and serv ices  sha l l  be  o f  requ i red s tandard .  

  

37.1   Inspection of  Operations  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

37.2   Inspection and Testing  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

37.3   Dates for  Inspection and Testing  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

.   

37.4   Rejection  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

37.5   Independent Inspection  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

38.1   Examination of  Work before  Covering up  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

38.2   Uncovering and Making Openings  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont rac t  
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39.1  Removal  of  Improper  Work,  Mater ia ls  or  P lant  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

39.2   Default  of  Contractor  in  Compliance  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

40.1   Suspension of  Work  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

40.2   Engineer ’s  Determination fol lowing Suspension  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :  

 

 Where ,  pursuant  to  Sub -C lause  40.1 th i s  Sub -C lause  app l ies  the  Eng ineer  

sha l l ,  a f te r  due  consu l ta t ion  w i th  the  Employer  and the  Cont racto r ,  

de termine:   

 

      (a ) .  any extens ion o f  t ime to  whi ch  the  Cont ractor  i s  ent i t led  under  C lause  

44,  and /  or  

 

     (b) .  the  amount  o f  such costs ,  de termined under  sub c lause  53.5,  wh ich  

sha l l  be  added to  the  Cont ract  pr i ce  and sha l l  not i f ied  the  Cont ractor  

accord ing ly ,  w i th  a  copy to  the  Employer .   

 

40.3   Suspension lasting more than 84 Days  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

41.1   Commencement of  Works  

 

        The text  i s  de le ted  and subst i tuted w i th the  fo l low ing :   

 

 The Cont ractor  sha l l  commence  the  Works  on s i te  w i th in  the  per iod named 

in  append ix  “A”  B id  f rom the  date  o f  re ce ip t  by h im f rom Eng ineer  o f  a  

wr i t ten not i ce  to  commence.  Therea f te r ,  the  Cont ractor  sha l l  p roceed w i th  

the  Works  w i th due exped i t ion and w i thout  de lay.  

 

42.1   Possession of  S ite and Access Thereto  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  
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42.2   Fai lure  to G ive Possession  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

42.3   Rights  of  Way and Faci l i t ies  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

43.1   Time for  Completion  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :  

 

 The who le  o f  the  Works  and ,  i f  app l i cab le ,  any Sect ion requ i red t o  be  

comple ted w i th in  a  par t i cu la r  t ime as  s ta ted in  the  Append ix  “A”  to  B id ,  

sha l l  be  comple ted,  i n  accordance  w i th the  prov is i ons  o f  C lause  48,  w i th in  

the  t ime s ta ted in  the  Append ix  “A”  to  B id  for  the  who le  o f  the  Works ,  

ca lcu la ted f rom the  Commencement  Date ,  or  such extended t ime as  may 

be  a l lowed under  C lause  44.  

 

44.1   Extension of  T ime for  Completion  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :  

 

        In  the  event  o f :  

 

     (a )  the  amount  or  na ture  o f  ext ra  or  add i t iona l  work,   

 

     (b)  any cause  of  de lay re fe r red to  in  these  Cond i t ions ,   

 

     ( c)  except iona l l y  adverse  c l imat ic  cond i t ions ,   

 

     (d)  any de lay,  imped iment  or  prevent ion by the  Employer ,  or  

 

     (e )  o ther  spec ia l  c i r cumstances  whi ch  may occur ,  o ther  than  th rough a  

de fau l t  o f  or  breach of  cont ract  by the  Cont ractor  or  for  whi ch he  i s  

respons ib le ,  

 

 be ing such  as  fa i r l y  t o  ent i t le  the  Cont ractor  to  an  extens ion of  the  T ime  

for  Comple t ion  o f  the  Works ,  or  any Sect ion or  par t  thereo f ,  the  Eng ineer  

sha l l ,  a f te r  due  consu l ta t ion  w i th  the  Employer  and the  Cont racto r ,  

de termine  the  amount  o f  such extens ion and sha l l  not i fy  the  Cont ractor  

accord ing ly ,  w i th  a  copy to  the  Employer .  For  the  avo idance  of  doubt ,  i t  i s  

c la r i f ied  tha t  the  spec ia l  c i r cumstances  re fe r red to  in  th i s  Sub -C lause  

44.1(e)  sha l l  not  inc luded any occur rence  in  any  par t  o f  t he  count ry  

w h e r e  t h e  w o r k s  a r e  l o c a t e d  o r  t o  b e  p e r f o r m e d  w h i c h  g i v e s  r i s e  t o  
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 genera l i ze  secur i ty ,  sa fe ty  or  o ther  concern to  the  Cont rac tor  or  h i s  

Subcont ractor  or  t o  the  the i r  employees .   

 

44.2   Contractor  to Provide Not i f ication and Detai led  Part iculars  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

44.3   Inter im Determinat ion of  Extension  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

45.1   Restr ict ion  on Working Hours  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

46.1   Rate of  Progress  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

47.1   Liquidated Damages  for  Delay  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subs t i tute  as  fo l lows :  

 

 I f  the  Cont ractor  fa i l s  to  comply  w i th  the  T ime  for  Comple t ion in  

accordance  w i th C lause  48,  for  the  who le  o f  the  Works  or ,  i f  app l i cab le ,  

any Sect ion w i th in  the  re levant  t ime prescr ibed by C lause  43 ,  then the  

Cont ractor  sha l l  pay  to  the  Employer  the  re levant  sum sta ted in  the  

Append ix  to  Tender  as  l iqu ida ted damages fo r  such de fau l t  and not  as  a  

pena l ty  (which sum sha l l  be  the  on ly  monies  due f rom the  Cont ractor  for  

such de fau l t )  for  eve ry day or  par t  o f  a  day which sha l l  e lapse  betwe en 

the  re levant  T ime for  Comple t ion   and   the  date  s ta ted in  a  Tak ing -Over  

Cer t i f i ca te  o f  the  who le  o f  the  Works  or  the  re levant  Sect i on,  sub ject  to  

the  app l i cab le  l im i t  s ta ted in  the  Append ix  to  Tender .  The  Employer  may,  

w i thout  pre jud ice  to  any other  met hod o f  recovery,  deduct  the  amount  o f  

such damages f rom any monies  due or  to  become due to  the  Cont ractor .  

The payment  or  deduct ion o f  such damages sha l l  not  re l ieve  the  

Cont ractor  f rom h is  ob l iga t ion to  comple te  the  Works ,  or  f rom any other  

o f  h i s  ob l iga t ions  and  l iab i l i t i es  under  the  Cont ract .  

 

 In  add i t ion to  the  L iqu ida ted  damages the  Cont ractor  sha l l  bo rne  a l l  the  

cost  /  expenses  re la ted to  the  superv is ion o f  the  works  by the  pro ject  

consu l tant  cover ing sa la r ies  o f  the  Eng ineer  and a l l  o f  h i s  s i te  supe rv is i on 

s ta f f  i nc lud ing a l l  t he  benef i t s ,  p rov id ing ,  runn ing and  ma intenance  o f  a l l  

the  Eng ineer ’ s  Fac i l i t i es  up to  the  i ssuance  of  the  Tak ing Over  Cer t i f i ca te  

by the  Employer .  A l l  the  above cost  /  expense  w i l l  not  be  re imburse d /  

pa id  to  the  Cont ractor  beyond the  approved comple t ion per iod o f  the  

works .   
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47.2  Reduction of  L iquidated Damages  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

48.1   Taking-Over Certi f icate  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

  

48.2   Taking Over  o f  Sections or  Parts  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

 

 S im i la r ly ,  in  accordance  w i th the  procedure  se t  out  i n  Sub -C lause  48.1,  

the  Cont ractor  may request  and the  Eng ineer  a f te r  obta in ing approva l  o f  

the  Employer  sha l l  i ssue  a  Tak ing -Over  Cer t i f i ca te  in  respect  o f :  

 

    (a )  any Sect i on in  respec t  o f  which a  separa te  T ime for  Comple t ion  i s  

prov ided in  the  Append ix  “A”   t o  B id .  Spec ia l  S t ipu la t ion”  

 

    (b)  any substant ia l  par t  o f  t he   Permanent  Works  which has  be en both  

comple ted to  the  sa t i s fact ion  o f  the  Eng ineer  and,  o therw ise 

than as  prov ided for  in  the  Cont ract ,  occup ied or  used by the  

Employer ,  or   

 

    ( c)  any par t  o f  the  Permanent  Works  whi ch the  Employer  has  e lec ted 

to  occupy or  use  pr ior  to  comple t ion   ( where  such pr i or  

occupat ion or  use  i s  not  prov ided for  i n  the  Cont ract  or  has  not  

been agreed by the  Cont ractor  as  a  temporary measure) .  

 

48.3   Substantia l  Completion  of  Parts  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

48.4   Surfaces  Requir ing Reinstatement  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

49.1   Defects  L iabi l i ty  Per iod  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

49.2   Completion of  Outstanding Work and Remedying Defects   

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  
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49.3  Cost  of  Remedying Defects  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

49.4   Contractor 's  Fai lure  to Carry Out  Instructions  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

50.1   Contractor  to Search  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

51.1   Variations  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

51.2   Instructions for  Variations  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

 

            The Cont rac tor  sha l l  not  make any such var ia t ion w i thout  an ins t ruct ion 

o f  the  Eng ineer .  P rov ided tha t  no ins t ruct ion sha l l  be  requ i red for  

increase  or  decrease  in  the  quant i ty  o f  any work where  such increase  or  

decrease  i s  not  the  resu l t  o f  an ins t ruct ion g iven under  th i s  C lause ,  but  i s  

the  resu l t  o f  the  quant i t ies  exceed ing or  be ing less  than those  s ta ted in 

the  B i l l  o f  Quant i t ies .   

 

52.1   Valuation of  Variations  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

 

 A l l  va r ia t ions  re fe r red to  in  C lause  51 and any add i t ions  to  the  Cont ract  

P r i ce  whi ch  a re  requ i red to  be  determined in  a ccordance  w i th C lause  52  

( for  the  purposes  o f  th i s  C lause  re fe r red to  as  "var ied  work" ) ,  sha l l  be  

va lued a t  the  ra tes  and pr i ces  se t  out  in  the  Cont ract  i f ,  i n  the  op in ion  o f  

the  Eng ineer ,  the  same sha l l  be  app l i cab le .  I f  the  Cont ract  does  not  

conta in  any ra tes  or  pr i ces  app l i cab le  to  the  var ied  work ,  the  ra tes  and 

pr i ces  in  the  Cont rac t  sha l l  be  used  as  the  bas is  for  va lua t ion  so fa r  as  

may be  reasonab le ,  fa i l ing  which,  a f te r  due consu l ta t ion by the  Eng ineer  

w i th the  Employer  and the  Cont ractor ,  su i tab le  ra tes  or  pr i ces  sha l l  be 

agreed upon between the  Eng ineer  and the  Cont ractor .  In  the  event  o f  

d i sagreement  the  Eng ineer  sha l l  w i th in  a  per iod not  exceed ing one -e ighth  

o f  the  comple t ion t ime subject  to  a  min imum of  56 days  f rom the  date  o f  

d i sagreement  whichever  i s  la te r ,  f i x  such  ra tes  or  pr i ces  as  a re ,  in  h i s  

op in ion,  appropr ia te  and sha l l  not i f y  the  Cont ractor  accord ing l y ,  w i th  a  

c op y  t o  t he  E mp lo ye r .   Un t i l  s u ch  t ime  a s  r a t e s  o r  p r i c e s  a r e  ag r e ed  o r   
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 f i xed,  the  Eng ineer  sha l l  de te rmine  prov is iona l  ra tes  or  pr i ces  to  enab le  

on-account  payments  to  be  inc luded in  cer t i f i ca tes  i ssued in  accordance  

w i th C lause  60.  

 

52.2   Power of  Engineer  to Fix  Ra tes  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

52.3   Variations Exceeding 15 per  cent  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

52.4   Daywork  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

53.1   Notice of  C la ims  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

53.2   Contemporary  Records  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

53.3   Substantiation of  Cla ims  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

53.4   Fai lure  to Comply  

 

        Th is  Sub-C lause  i s  de le ted in  i t s  ent i re ty .  

 

53.5   Payment  of  Cla ims  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

54.1   Contractor 's  Equipment,  Temporary  Works and Mater ia ls;  

        Exclusive  Use for  the  Works  

  

 De le te  the  ent i re  text  o f  th i s  Sub  -  C lause  and subst i t ute  as  fo l l ow:   

 

 A l l  Cont ractor ' s  Equ ipment ,  Temporary Works  and mater ia l s  prov ided by  

the  Cont ractor  sha l l ,  when brought  on to  the  S i te ,  be  deemed to  be  

exc lus i ve ly  i n tended for  the  execut ion o f  the  Works  and the  Cont ractor  

sha l l  not  remove the  same or  any par t  the reof ,  except  for  the  purpose  o f  

mov ing i t  f rom one par t  o f  the  S i te  to  ano ther ,  w i thout  the  consent  o f  the  

E n g i n e e r .   P r o v i d e d  t h a t  c o n s e n t  s h a l l  n o t  b e  r e q u i r e d  f o r  v e h i c l e s   
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 engaged in  t ranspor t ing  any s ta f f ,  la bour ,  Cont ractor ' s  Equ ipment ,  

Temporary Works ,  P lant  or  mater ia l s  to  or  f rom the  S i te .  

  

 The Cont ractor  sha l l  fo rward to  the  Eng ineer  a t  the  end of  each month  

re turns ,  showing the  Const ruct ion P lant ,  Mater ia l s ,  e tc . ,  on s i te  in  a  form 

prescr ibed by the  Eng ineer .   

 

54.2   Employer  not L iable for  Damage  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

54.3   Customs Clearance  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

54.4   Re-export  of  Contractor 's  Equipment  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

54.5   Condit ions  of  Hire  of  Contractor 's  Equipment  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

 

 Wi th a  v iew to  secur ing ,  in  the  event  o f  te rminat ion under  C lause  63,  the  

cont inued ava i lab i l i t y ,  for  the  purpose  of  execut ing the  Works ,  o f  any  

h i red Cont ractor ' s  Equ ipment ,  the  Cont ractor  sha l l  not  br ing on to  the  S i te  

any h i red Cont ractor ' s  Equ ipment  un less  there  i s  an agreement  for  h i re  

thereof  (whi ch agreement  sha l l  be  deemed not  to  i nc lude  an agreement 

for  h i re  purchase)  which conta ins  a  prov is i on tha t  the  owner  thereof  w i l l ,  

on request  in  wr i t ing  made by the  Employer  w i th in  7 days  a f te r  the  date 

on which any te rminat ion has  become e f fect ive ,  and on the  Employer  

under tak ing to  pay a l l  h i re  char ges  in  respect  thereof  f rom such  date ,  h i re 

such Cont ractor ' s  Equ ipment  to  the  Employer  on the  same te rms in  a l l  

respect  as  the  same was h i red to  the  Cont ractor  save  tha t  the  Employer  

sha l l  be  ent i t led  to permi t  the  use  thereof  by any other  cont ractor  

employed by h im fo r  the  purpose  o f  execu t ion and  comple t ing the  Works  

and remedy ing any de fects  there in ,  under  the  te rms of  the  sa id  C lause  63 .  

 

 The Cont ractor  sha l l ,  upon request  by the  Eng ineer  a t  any t ime in  re la t ion  

to  any i tem of  the  h i red Cont ractor ’ s  E qu ipment ,  for thwi th not i f y  the  

Eng ineer  in  wr i t ing  the  name and addresses  o f  owner  o f  the  Equ ipment  

and sha l l  sa t i s fy  tha t  the  agreement  for  the  h i re  thereof  conta ins  a  

prov is ion in  a ccordance  w i th the  requ i rements  sa id  for th above .  
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54.6  Costs  for  the Purpose of  Clause 63  

  

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

54.7   Incorporation  of  Clause in Subcontracts  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

54.8   Approval  of  Materia ls  not Impl ied  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

55.1   Quanti t ies  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

56.1   Works  to be  Measured  

 

         Refer  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

57.1   Method of  Measurement  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

57.2   Breakdown of  Lump Sum Items  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

58.1  Defini t ion  of  "Provis ional  Sum"  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

58.2   Use of  Prov is ional  Sums  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

58.3   Production of  Vouchers  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

59.1   Defini t ion  of  "Nominated Subcontractors"  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

59.2   Nominated Subcontractors;  Objection to Nomination  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  
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59.3  Design Requirements  to be  Expressly  Stated  

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

       The fo l low ing Sub -C lauses  59.4 & 59.5 a re  added:  

 

59.4   Payments  to Nominated Subcontractors  

 

The Cont ractor  sha l l  pay to  the  nominated Subcont ractor  the  amounts  

which the  Eng ineer  cer t i f ies  to  be  due in  accordance  w i th the  

subcont ract .  These  amounts  p lus  other  charges  sha l l  be  inc luded in  the  

Cont ract  P r i ce  i n  ac co rdance  w i th  C lause  58 [Prov is iona l  Sums] ,  except  as  

s ta ted in  Sub-C lause  59.5 [Cer t i f i ca t ion o f  Payments] .  

 

59.5   Certi f ication  of  Payments  &  Nominated Subcontractors   

 

 Be fore  i ssu ing  a  Payment  Cer t i f i ca te  whi ch inc ludes  an amount  payab le  to  

a  nominated  Subcont ractor ,  the  Eng ineer  may request  the  Cont ractor  to  

supp ly  reasonab le  ev idence  tha t  the  nominated Subcont ractor  has  

rece ived a l l  amounts  due in  accordance  w i th prev ious  Payment 

Cer t i f i ca tes ,  less  app l i cab le  deduct ions  for  re tent ion or  o therw ise .  Un l ess  

the  Cont ractor :  

 

 a )  submi ts  reasonab le  ev idence  to  the  Eng ineer ,  or  

 

 b)  i )  sa t i s f ies  the  Eng ineer  in  wr i t ing  tha t  the  Cont ractor  i s  

reasonab ly  ent i t led  to  w i thho ld  or  re fuse  to  pay these  

amounts ,  and  

 

  i i )  submi ts  to  the  Eng ineer  reasonab le  ev idence  tha t  the  

nominated Subcont ractor  has  been  not i f ied  o f  the  

Cont ractor ’ s  ent i t lement ,  

 

 then the  Employer  may (a t  h i s  so le  d i scre t ion)  pay d i rec t  to  the  

nominated Subcont ractor ,  par t  or  a l l  o f  such amounts  prev ious l y  cer t i f ied  

( less  app l i cab le  deduct ions)  a s  a re  due to  the  nominated Subcont racto r  

and for  whi ch the  Cont ractor  has  fa i led  to  submi t  the  ev idence  descr ibed 

in  sub-paragraphs (a)  or  (b)  above .  The Cont ractor  sha l l  then  repay,  to  

the  Employer ,  the  amount  whi ch the  nominated Subcont ractor  was 

d i rect l y  pa id  by  the  Employer .   

 

60.1   Monthly  Statements   

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

  

 The Cont ractor  sha l l  on the  bas is  o f  the  jo int  measurements  o f  work done  

under  c lause  56.1 ,  submi t  to  the  Eng ineer  a f te r  the  end o f  each month s i x  
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 cop ies ,  each s igned by the  Cont ractor ' s  r epresenta t ive  approved by the  

Eng ineer  i n  accordance  w i th the  Sub -C lause  15.1,  o f  a  s ta tement ,  i n  such 

form as  the  Eng ineer  may f rom t ime to  t ime prescr ibe ,  showing the  

amounts  to  wh ich the  Cont ractor  cons iders  h imse l f  to  be  ent i t led  up to  

the  end of  the  month in  respect  o f :  

 

   (a )   the  va lue  o f  the  Permanent  Works  executed,  

    

   (b)   any other  i tems in  the  B i l l  o f  Quant i t ies  i nc lud ing those  for  Cont ractor ’ s  

         Equ ipment ,  Temporary Works ,  dayworks  and the  l i ke ,   

 

   ( c)   the  percentage of  the  invo ice  va lue  o f  l i s ted mater ia l s ,  a l l  as s ta ted in 

Sub-C lause  60 .11(a)(6)  hereof ,  and P lant  de l i ve red by the  Cont ractor  on  

the  S i te  for  i ncorpora t ion in  the  Permanent  Works  but  not  i ncor pora ted in 

such Works ,   

 

        (d)   any other  sum to  whi ch  Cont rac tor  may be  ent i t led  under  the  Cont ract  or  

o therw ise:   

 

60.2   Monthly  Payments  

 

         Refer  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

60.3   Payment  of  Retention Money   

 

        Refer  t o  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

60.4   Correction  of  Certi f icates  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

60.5   Statement  at  Completion  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

60.6   Final  Statement  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

60.7   Discharge  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

60.8   Final  Payment  Certi f icate  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   
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 Wi th in  28 days  a f te r  rece i p t  o f  the  F ina l  Sta tement ,  and the  wr i t ten 

d ischarge ,  the  Eng ineer  sha l l  i ssue  to  the  Employer  (w i th a  copy to  the  

Cont ractor )  a  F ina l  Payment  Cer t i f i ca te  s ta t ing:  

 

         (a )  the  amount  which,  in  the  op in ion o f  the  Eng ineer ,  i s  f ina l l y  due under  the  

Cont ract  or  o therw ise ,  and  

 

       (b)   a f te r  g i v ing  cred i t  to  the  Employer  for  a l l  amounts  prev ious l y  pa id  by  

the  Employer  and for  a l l  sums to  which the  Employer  i s  ent i t led ,  the  

ba lance ,  i f ,  any due f rom the  Employer  to  the  Cont ractor  or  f rom the 

Cont ractor  to  the  Employer  as  the  case  may be .  

 The Cont ractor  sha l l  a l so  submi t  the  fo l low ing documents  w i th h is  

f ina l  s ta tement  to  the  Eng ineer .   

  

 (a ) .  approved f i na l  as -bu i l t  d rawings .   

  

 (b) .  A f f idav i t  by the  Cont ractor  tha t  the  works  have  been executed   

accord ing to  approved spec i f i ca t ion,  d rawings ,  des igns  and 

s tandard and have  not  concea led and de fects  known to  h im 

together  w i th a      “No C la im Cer t i f i ca te ”  

 

60.9   Cessation of  Employer 's  L iabi l i ty  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

60.10  Time for  Payment  

 

         The text  i s  de le ted and subst i tute  w i th the  fo l lows:   

 

 The amount  due to  the  Cont ractor  under  any Inte r im Payment  Cer t i f i ca te  

i ssued by the  Eng ineer  pursuant  t o  th i s  C lause ,  or  to  any othe r  te rm of 

the  Cont ract ,  sha l l ,  sub j ect  to  C lause  47 ,  be  pa id  by the  Employer  to  the 

Cont ractor  w i th in  30  days  a f te r  such Inte r im Payment  Cer t i f i ca te  has 

been jo int l y  ver i f ied  by Employer  and Cont ractor ,  or ,  in  the  case  o f  the  

F ina l  Cer t i f i ca te  re fe r red to  in  Sub -C lause  60.8,  w i th in  60 days ,  a f te r  

such F ina l  Payment  Cer t i f i ca te  has  been jo int ly  has  been jo int l y  ver i f ied  

by Employer  or  Cont ractor .   

 

 A l l  payments  to  the  Cont ractor  sha l l  be  made in  Pak is tan i  Rupees on l y  

under  the  Cont ract  and no payment  in  fore ign cur rency i s  admiss ib le .   

 

 The  fo l low ing Sub -C lause  60.11 is  added:  

 

60.11   Secured Advance on Materia ls   

  

 The  Con t r a c t o r  s h a l l  b e  e n t i t l e d  t o  r e c e i v e  f r om  t he  Em p l o ye r  Se cu r e d  
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 Advance  on Stee l  Re infor cements  and Cement  aga ins t  an indemni ty  bond  

acceptab le  to  the  Employer  o f  s uch sum as  the  Eng ineer  may cons ider  

proper  in  respect  o f  non -per i shab le  mater ia l s  brought  a t  the  S i t e  but  not  

ye t  incorpora ted in  the  Permanent  Works  p rov ided tha t :  

 

(1)  The mater ia l s  a re  in  accordance  w i th the  Spec i f i ca t ions  for  the  

Permanent  Works ;  

 

(2)  Such mater ia l s  have  been de l ive red to  the  S i te  and a re  proper ly  

s tored and protected aga ins t  loss  or  damage or  deter io ra t ion to  the 

sa t i s fact ion o f  the  Eng ineer  but  a t  the  r i sk  and cost  o f  the  

Cont ractor ;  

 

(3)  The Cont ractor ’ s  reco rds  o f  the  requ i rements ,  orders ,  rece ip ts  and 

use  o f  mater ia l s  a re  kept  in  a  form approved by  the  Eng ineer ,  and 

such records  sha l l  be  ava i lab le  for  inspect i on by the  Eng ineer ;  

 

(4)  The Cont ractor  sha l l  submi t  w i th  h is  month l y  s ta tement  the 

es t imated va lue  o f  the  mater ia l s  on S i te  together  w i th such 

documents  as  may be  requ i red by the  Eng ineer  for  the  purpose  of  

va lua t ion  o f  mater ia l s  and prov id ing ev idence  o f  ownersh ip  and 

payment  there fo r ;  

 

(5)  Ownersh ip  o f  such mater ia l s  sha l l  be  deemed to  vest  in  the  

Employer  and these  mater ia l s  sha l l  not  be removed f rom the  S i te  or  

o therw ise  d isposed o f  w i thout  wr i t ten permiss ion o f  the  Employer ;  

and 

 

(6)  The sum payab le  for  such mater ia l s  on S i te  sha l l  not  exceed  60% 

of  the  ( i )  Landed Cost  o f  impor ted mater ia l s ,  or  ( i i )  ex - factory /  

ex-warehouse  pr i ce  o f  loca l l y  manufactured or  produced mater ia l s ,  

or  ( i i i )  market  pr i ce  o f  o ther  mater ia l s .  

 

(b)  The recovery o f  Secured Advance  pa id  to  the  Cont ractor  

under  the  above  prov is ions  sha l l  be  e f fected  f rom the  

month l y  payments  on actua l  consumpt ion bas is .  

 

60.12  Financ ia l  Ass istance to Contractor  

 

F inanc ia l  ass i s tance  sha l l  be  made ava i lab le  to  the  Cont racto r  by the  

Employer  by adopt ing  the  fo l low ing.  

 

(a )  An inte res t - f ree  Mob i l i za t ion Advance  up to  10% o f  the  Cont ract  P r i ce  

s ta ted in  the  Le t te r  o f  Acceptance  sha l l  be  pa id  by  the  Employer  to  the  

Cont ractor  in  two equa l  par ts  upon submiss ion by the  Cont ractor  o f  a  

Mob i l i za t ion Advance  Guarantee /Bond for  the  fu l l  amount  o f  the  Advance  

in  the  spec i f ied  form f rom a  Scheduled Bank in  Pak i s tan .  
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(1)  F i r s t  par t  w i th in  14  days  a f te r  s ign ing  of  the  Cont ract  

Agreement  or  da te o f  rece ip t  o f  Eng ineer ’ s  Not i ce  to  

Commence,  whichever  i s  ear l ie r ;  and  

 

(2)  Second par t  w i th in  42 days  f rom the  date  o f  payment  o f  the  

f i r s t  par t ,  sub ject  t o  the  sa t i s fact ion o f  the  Eng ineer  as  to  

the  s ta te  o f  mob i l i za t ion o f  the  Cont ractor .  

 

(b) .  Th is  Advance  sha l l  be  recovered in  equa l  month l y  ins ta lment s;  f i r s t  

ins ta lment  a t  the  exp i ry  o f  second  month a f te r  the  date  o f  payment 

o f  f i r s t  par t  o f  Advance  and the  las t  ins ta lment  one months  be fore  

the  date  o f   comp le t ion o f  the  Works  as  pe r  C lause  43  hereo f .  

 

61.1   Approval  only  by Defects  L iabi l i ty  Certi f icate  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

62.1   Defects  L iabi l i ty  Certi f icate  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Con t ract  

 

62.2   Unfulf i l led  Obl igations  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

63.1   Default  of  Contractor  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :  

 

 I f  the  Cont ractor  i s  deemed by law unab le  to  pay h is  d ebts  a s  they fa l l  

due ,  or  enters  in to  vo lunta ry or  invo luntary bankrupt cy,  l iqu ida t ion or 

d i sso lut ion (other  than a  vo lunta ry l iqu ida t ion for  the  purposes  o f  

ama lgamat ion or  reconst ruct ion) ,  or  becomes inso l vent ,  or  makes an 

a r rangement  w i th ,  or  ass ignment  in  favour  o f ,  h i s  c red i tors ,  or  agrees  to  

car ry  out  the  Cont rac t  under  a  commit tee  o f  inspect ion o f  h i s  c red i tors ,  or  

i f  a  rece iver ,  admin i s t ra tor ,  t rus tee  or  l iqu ida tor  i s  appo inted over  any 

substant ia l  par t  o f  h i s  asse ts ,  or  i f ,  under  any law or  regu la t ion re la t ing  

to  reorgan iza t ion,  a r rangement  or  read justment  o f  debts ,  proceed ings  a re  

commenced  aga ins t  the  Cont ractor  or  re so lut ions  passed  in  connect ion  

w i th d isso lut ion  or  l i qu ida t ion or  i f  any s teps  a re  taken to  en force  any  

secur i ty  i n te res t  over  a  sub stant ia l  par t  o f  the  asse ts  o f  the  Cont ractor ,  

or  i f  any  act  i s  done  or  event  occurs  w i th respect  to  the  Cont ractor  or  h i s  

asse ts  which,  under  any app l i cab le  law has  a  substant ia l l y  s im i la r  e f fect  

to  any o f  the  forego ing acts  or  events ,  or  i f  the  Cont racto r  has  

cont ravened Sub -C lause  3.1 ,  or  has  an execut ion lev ied on h is  goods,  or  

Cont ract ,  i f  t he  Eng ineer  cer t i f ie s  to  the  Employer ,  w i th  a  copy to  the  

Cont ractor ,  t ha t ,  in  h i s  op in ion,  the  Cont ractor :  
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       (a )   has  repud ia ted the  Cont ract ,  or  

 

       (b)   w i thout  reasonab le  excuse  has  fa i led  

 

            ( i )   to  commence the  Works  i n  accordance  w i th Sub -C lause  41.1 ,   

             

            ( i i )  to  proceed w i th the  Works ,  or  any Sect ion thereof ,  w i th in  28 days 

a f te r  rece iv ing not i ce  pursuant  t o  Sub -C lause  46.1,   

 

       ( c)   has  fa i led  to  comply w i th a  not i ce  i ssued pursuant  to  Sub -C lause  37.4  

or  an ins t ruct ion i ssued pursuant  to  Sub -C lause  39.1 w i th in  28  days 

a f te r  hav ing rece ived i t  

 

       (d)  desp i te  prev ious  warn ing  f rom the  Eng ineer ,  in  wr i t i ng ,  i s  o therw ise  

pers i s tent ly  or  f lagrant ly  neg lect ing  to  comply w i th  any  of  h i s  

ob l iga t ions  under  the  Cont ract ,  or  

 

       (e )    has  cont ravened Sub -C lause  4.1 ,  

 then the  Employer  may,  a f te r  g iv ing  14 days '  not i ce  to  the 

Cont ractor ,  enter  upon the  S i te  and th e  Works  and te rminate  the  

employment  o f  the  Cont ractor  w i thout  thereby re leas ing  the 

Cont ractor  f rom any of  h i s  ob l iga t ions  or  l i ab i l i t i es  under  the  

Cont ract ,  or  a f fect i ng  the  r ights  and au thor i t ies  confer red on the 

Employer  or  the  Eng ineer  by the  Cont ract ,  and may h imse l f  comple te 

the  Works  or  may employ any other  cont ractor  to  comple te  the 

Works .  The Employe r  or  such other  con t ractor  may use  for  such 

comple t ion so much of  the  Cont ractor ' s  Equ ipment ,  Temporary  Works  

and mater ia l s  as  he  o r  they may th ink pr oper .  

 

 P rov ided fur ther  tha t  in  add i t ion to  the  act ion tak ing by the  Employer  

aga ins t  the  Cont ractor  th i s  C lause ,  the  Employer  may a lso  re fe r  the 

case  o f  de fau l t  o f  the  Cont ractor  to  Pak is tan Eng ineer ing  Counc i l  fo r  

pun i t i ve  act ion under  the  const ruct i on  and opera t ion  o f  Eng ineer ing 

Works  Bye -Laws 1987 ,  as  amended f rom t ime to  t ime .    

 

63.2   Valuation at Date of  Termination  

  

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

63.3   Payment  after  Termination  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

63.4   Assignment of  Benef i t  of  Agreement  

  

         Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  and add the  fo l low ing  

paragraph.  
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 The Cont ractor  shou ld  quote  the  ra tes  f or  i tems of  s im i la r  nomenc la ture  

and spec i f i ca t ions  as  appear ing in  B i l l  o f  Quant i t ies  a t tached in  Tender  

Documents .  In  case  o f  any d i vers i ty  o f  ra tes ,  the  lowest  o f  a l l  the  ra tes 

sha l l  be  taken for  eva lua t ion and payments .  Any depar ture  f rom above 

may a lso  render  the  b id  inva l id .   

 

64.1   Urgent  Remedial  Work  

  

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

65.1   No L iabi l i ty  for  Specia l  Risks  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

65.2   Specia l  Risks  

 

        The text  i s  de le ted and subst i tuted w i th the  fo l low ing :  

   

                The spec ia l  R isks  a re  the  r i sks  de f ined under  Sub -C lause  20 .4 Sub  

                Paragraphs  (a)  ( i )  to  (a)  (v) .   

 

65.3   Damage to Works by  Spec ia l  R isks  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

65.4   Project i le,  Miss i le  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

65.5   Increased Costs  ar is ing from Specia l  Risks  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

65.6   Outbreak of  War  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

65.7   Removal  of  Contractor 's  Equipment on Te rmination  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

65.8   Payment  i f  Contract Terminated  

  

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  
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66.1  Payment  in  Event  of  Release from Performance  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

67.1  Engineer 's  Decis ion  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

67.2   Amicable Sett lement  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

67.3   Arbitration  

 

        De le te  the  ent i r e  text  o f  th i s  Sub-C lause  and subst i tute  as  fo l lows :  

  

        Any d i spute  in  respect  o f  which:  

 

         (a )  the  dec is ion,  i f  any,  o f  the  Eng ineer  h as  not  become f ina l  and b ind ing  

pursuant  to  Sub -C lause  67.1,  and  

  

    (b)  amicab le  se t t lement  has  not  been  reached w i th in  the  per iod s ta ted in  

Sub-C lause  67.2 ,  

 

 sha l l  be  f ina l l y  se t t led  under  the  prov is ion  o f  the  a rb i t ra t ion a t ,  1940 as  

amended or  any s ta tuary mod i f i ca t ions  or  re -enactment ,  thereof  for  the  

t ime be ing in  for ce .  The sa id  a rb i t ra tor /s  sha l l  have  fu l l  power  to  open  

up,  rev iew and rev ise  any dec is ions ,  op in ion,  ins t ruct ions ,  de terminat ion,  

cer t i f i ca te  or  va lua t ion o f  the  Eng ineer  re la ted to  the  d ispute .   

 

 Ne i ther  par ty  sha l l  be  l im i ted in  the  proceed ings  be fore  such a rb i t ra tors 

to  the  ev idence  nor  a rguments  put  be fore  the  Eng ineer  for  the  purpose  

of  obta in ing h is  sa id  dec is ions  pursuant  to  Sub-C lause  67.1 .  No such  

dec is ion sha l l  d i squa l i fy  the  Eng ineer  f rom be ing ca l led  as  a  w i tness  and 

g iv ing ev idence  be fore  the  a rb i t ra tor /s  on any mat te r  whatsoever  

re levant  to  the  d ispute .  

 

 Arb i t ra t ion may be  commenced pr ior  to  or  a f te r  comple t ion o f  the  Works ,  

prov ided tha t  the  ob l iga t ions  o f  the  Employer ,  the  Eng ineer  and the 

Cont ractor  sha l l  not  be  a l te red by reason of  the  a rb i t ra t ion be ing  

conducted dur ing the  progress  o f  the  Works .  

 

 The P lace  o f  a rb i t ra t ion sha l l  be  Karach i ,  Pak is tan.   

 

67.4   Fai lure  to Comply with  Engineer 's  Decis ion  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  
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68.1  Notice to  Contractor  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :   

 

 A l l  ce r t i f i ca tes ,  not i ces  or  ins t ruct i ons  to  be  g iven  to  the  Cont ractor  by 

the  Employer  or  the  Eng ineer  under  the  te rms of  the  Cont ract  sha l l  be  

sent  by post ,  cab le ,  te lex  or  facs im i le  t ransmiss ion to  or  l e f t  a t  the 

Cont ractor ' s  pr inc ipa l  p lace  o f  bus iness  or  such other  address  as  the  

Cont ractor  sha l l  nominate  for  tha t  purpose .  

 

 For  the  purposes  o f  th i s  Sub -C lause ,  the  Cont ractor  sha l l ,  immedia te ly 

a f te r  rece ip t  o f  Le t te r  o f  Acceptance ,  in t imate  in  wr i t ing  to  the  Employer  

and the  Eng ineer  by reg is te red post ,  the  address  o f  h i s  pr inc ipa l  p lace  o f  

bus iness  or  any change in  such address  dur ing the  per iod o f  the  Cont ract .  

 

68.2   Notice to  Employer  and Engineer  

 

 De le te  the  ent i re  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l l ows:   

  

 Any not i ce  to  be  g iven to  the  Employer  or  to  the  Eng ineer  under  the  te rms  

of  the  Cont ract  sha l l  be  sent  by post ,  cab le ,  te lex  or  facs im i le  

t ransmiss ion to  or  le f t  a t  the  respect ive  addresses  nominated be low.   

 

 The Employer :   

 

 Sindh  Techn ica l  Educat ion & Vocat iona l  Tra in ing Author i ty ,  (STEVTA)     

ST-19 ,  B lock-6,  Gu lshan-e-Iqba l ,  near  NIPA ,  Karach i  

 

  Phone:  (92 -21)  9924-4112-7           Fax No:  (92 -21)  9924-4118    

 

 The Eng ineer :   

 

 M/s.  Shahzad Assoc iates  

 Consu l t i ng  Arch i tects ,  Eng ineers  & P lanners  

 2 n d  F loor ,  Farzana Bu i ld ing ,   

 Shaheed-e-Mi l la t  Road,  Karach i .  

  

 Te l :  021-3438-4591,  3438-8857,               Fax:  021-3453-0754  

 

68.3   Change of  Address  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

69.1   Default  of  Employer  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  
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69.2  Removal  of  Contractor 's  Equipment  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

69.3   Payment  on Termination  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

69.4   Contractor 's  Enti t lement  to Suspend Work  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

69.5   Resumption of  Work  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

70.1   Increase or  Decrease of  Cost  

 

        NOT APPLICABLE  

 

70.2   Subsequent  Legis lation  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

71.1   Currency Restr ict ions  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

72.1   Rates  of  Exchange  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

72.2   Currency Proportions  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

72.3    Currencies  of  Payment for  Provis ional  Sums  

 

         De le te  the  sub -c lause  in  i t s  ent i re ty  

 

 The fo l low ing Sub -C lauses  73.1 ,  73.2 ,  73 .3,  74.1,  75.1,  76 .1,  and 77.1  

a re  added.  

 

73.1(a)   Payment of  Income Tax   

  

 The Cont racto r ,  Subcont ractor  and the i r  employees sha l l  be  respons ib le  

f o r  p a y m e n t  o f  a l l  t h e i r  i n c o m e  t a x ,  s u p e r  t a x  a n d  o t h e r  t a x e s  
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 app l i cab le  under  the  laws of  Pak is tan,  as  amended f rom t ime to  t ime,  

on income,  or  any loss  o f  income,  a r i s ing  out  o f  the  Cont rac t  and the  

ra tes  and pr i ces  s ta ted  in  the  Cont ract  sha l l  be  deemed to  cover  a l l  

such taxes .   

 

 The Employer  sha l l  app ly  source  deduct i on o f  Taxes  (w i th ho ld ing)  a t  

the  app l i cab le  ra te  dur ing cur rency o f  the  cont ract  for  a l l  the  amounts  

payab le  in  te rms of  t he  Cont ract  as  per  Income Tax Laws of  Pak is tan 

under  the  above c lause .    

 

73.1(b)   Payment  of  Local  Tax  
  

 The pr i ces  b id  by the  Cont ractor  sha l l  inc lude  a l l  cus toms dut ies ,  

impor t  dut ies ,  sa les  tax ,  oct ro i  and other  taxes  tha t  may be  lev ied in  

accordance  w i th the  laws and regu la t ions  in  force  on the  date  28 days  

pr io r  to  the  la tes t  da te  for  submiss ion  o f  b ids  i n  Pak i s tan  on the  

Cont ractor ’ s  equ ipment ,  p lant ,  mater ia l s  and supp l ies  (permanent ,  

temporary and consumable)  acqu i red for  the  purpose  of  the  C ont ract  

and on the  serv ices  per formed under  the  Cont ract .  Noth ing  in  the  

Cont ract  sha l l  re l ieve  the  Cont ractor  f rom h is  respons ib i l i t y  to  pay any  

tax  tha t  may be  lev ied in  Pak is tan in  re la t ion to  execut ion  o f  the  

Cont ract .   

 

73.1(c)   Foreign Taxation  
 

 The Pr i ces  b id  by the  Cont ractor  sha l l  inc lude  a l l  taxes ,  dut ies  and 

other  charges  imposed outs ide  the  Employer ’ s  count ry  on the  

product i on,  manufac ture ,  sa le  and  t ranspor t  o f  t he  Cont ractor ’ s  

Equ ipment ,  P lant ,  Ma ter ia l s  and supp l ies  to  be  used on  or  fu rn ished  

under  the  Cont ract ,  and on the  serv i ces  pe r formed under  the  Cont ract .  
 

73.2  Cost Inclusive of  Duties  and Taxes  
 

The ra tes  and pr i ces  s ta ted in  the  Pr i ced B i l l  o f  Quant i t ies  sha l l  be  

deemed to  inc lude  every e lement  o f  duty or  tax  lev iab le  on  or  in  

re la t ion to  the  p roduct ion,  impor t ,  purchase ,  sa le ,  de l i ve ry and 

t ranspor ta t ion o f  mater ia l s  and to  the  br ing ing thereo f  to  the  S i te  and 

no such duty or  tax  sha l l  be  separa te ly  re imbursab le .   

 

73.3       Custom Clearance  
  

I t  i s  t he  respons ib i l i t y  o f  t he  Cont ractor  to  make a l l  a r rangements  and  

payments  necessary  for  obta in ing cust oms  c learances  o f  a l l  ma ter ia l s ,  

goods and equ ipment .  The Employer  sha l l  not  assume any 

respons ib i l i t y  in  respect  o f  the  a forement ioned ob l iga t ions  o f  the  

Cont ractor ,  except  as  otherw ise  prov ided in  the  Cont ract .   
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74.1      Termination of  Contract  for  Employer ’s  Convenience  

 

 The Employer  sha l l  be  ent i t led  to  te rminate  the  Cont ract  a t  any t ime  

for  the  Employer ' s  conven ience  a f te r  g iv ing 56 days  pr i o r  not i ce  to  the 

Cont ractor ,  w i th  a  copy to  the  Eng ineer .   In  the  event  o f  such  

te rminat ion,  the  Cont ractor :  

 

(a )  sha l l  p roceed as  prov ided in  Sub -C lause  65.7 hereo f;  and  

 

(b)  sha l l  be  pa id  by the  Employer  as  prov ided in  Sub -C lause  65.8  

hereof .  

 

75.1      Liabi l i ty  of  Contractor  

  

 The Cont racto r  or  h i s  Subcont ractors  or  ass igns  sha l l  fo l l ow s t r i c t l y ,  a l l  

re levant  labour  laws inc lud ing the  Workmen's  Compensat ion Act  and the  

Employer  sha l l  be  fu l l y  indemni f ied  for  a l l  c la ims,  damages e tc .  a r i s ing  

out  o f  any  d ispute  between the  Cont ractor ,  h i s  Subcont ractors  or  

ass igns  and the  labour  employed by them.  

 

76.1    Joint  and Several  L iabi l i ty  

 

 I f  the  Cont ractor  i s  a  jo int  venture  o f  two or  more  persons ,  a l l  such  

persons sha l l  be  jo in t ly  and severa l l y  bound to  the  Employer  for  the  

fu l f i lment  o f  the  te rms of  the  Cont ra ct  and sha l l  des ignate  one of  such  

persons  to  act  as  leader  w i th author i ty  to  b ind  the  jo int  venture .  The  

compos i t ion or  the  const i tut ion o f  the  jo int  venture  sha l l  not  be  a l te red 

w i thout  the  pr i or  consent  o f  the  Employer .  

 

77.1    Detai ls  to be  Conf identia l  

 

 The Cont ractor  sha l l  t rea t  the  deta i l s  o f the  Cont ract  as  pr iva te  and 

con f ident ia l ,  save  in  so  fa r  as  may be  necessary for  the  purposes  

thereof ,  and sha l l  no t  pub l i sh or  d i sc l ose  the  same or  any  pa r t i cu la rs  

thereof  i n  any t rade  or  techn ica l  paper  or  e l sewhere  w i thout  the  pr ior  

consent  in  wr i t ing  o f  the  Employer  or  the  Eng ineer .  I f  any  d ispute  a r i ses  

as  to  the  necess i ty  o f  any  pub l i ca t ion or  d i sc losure  for  the  purpose  of  

the  Cont ract ,  t he  same sha l l  be  re fe r red  to  the  dec is ion o f  the  Eng ineer  

whose  award  sha l l  be  f ina l .  
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PART A- SPECIAL PROVISIONS 

 

1.  GENERAL  

 

These  Spec ia l  P rov i s ions  sha l l  be  used  as  supp lementary and  in  

con junct ion w i th othe r  Cont ract  Documents  and sha l l  be  deemed to  

be  incorpora ted and become par t  o f  the  Cont ract  Documents .  In  

case  any  prov i s ion  i s  a t  var iance  w i th  any  of  Spec ia l  P rov is ions  the  

Spec ia l  sha l l  p reva i l .  

 

A l l  works  sha l l  be  car r ied  out  in  accordance  w i th fo l low ing  

prov is ions ,  supp lemented by deta i led  techn ica l  spec i f i ca t ions .  Any  

incons is tenc ies  or  ambigu i t ies  sha l l  be  brought  to  the  not i ce  o f  the  

Eng ineer  for  h i s  c la r i f i ca t ion/dec is i on.  Dec i s ion and  d i rect ion o f  the  

Eng ineer ,  in  a l l  such cases ,  sha l l  be  f ina l  and b ind ing.  

 

The  Cont ractor  sha l l  make h imse l f  t horoughly  fami l ia r  w i th  the  s i te  

cond i t ions ,  foresee  any and a l l  p rob lems l i ke ly  to  encounte red 

dur ing  execut i on o f  the  works ,  and  sha l l  be  ab le  and rea dy  to  so lve  

them e f fect i ve ly .  P roposa ls  for  so lut ions  to  the  prob lems sha l l  be 

submi t ted to  the  Eng ineer  for  approva l  be fore  proceed ing w i th the  

work.  

 

2 .  APPLICABLE CODES AND STANDARDS  

 

In  the  absence  of  o ther  s tandards  be ing requ i red by the  Cont ract  

Documents  a l l  work and mater ia l s  sha l l  meet  the  requ i rement  o f  

the  Un i form Bu i ld ing  Code o f  the  Un i ted Sta tes ,  and/or  app l i cab le  

Amer ican Soc ie t y  for  Test ing Mater ia l  (ASTM) Amer ican Assoc ia t ion 

o f  Sta te  H ighway  and Transpor ta t i on Of f i c ia l s  (AASHTO)  

Spec i f i ca t ions  and the  la tes t  Amer ican Concre te  Ins t i tute  Manua l  o f  

Concre te  Pract i ce  and Amer ican Inst i tute  o f  Stee l  Const ruc t ion 

(AISC)  Manua l  Re levant  to  the  Works  except  in  cases  where  the  

Pak is tan Bu i ld ing Code requ i res  a  h igher  s tandard .  In such cases  

the  Pak i s tan i  Code sha l l  govern.  Where  the  abbrev ia t ions  l i s ted 

be low are  used i t  re fe rs  to  the  la tes t  code ,  s tandards ,  or  

pub l i ca t ion o f  the  fo l l ow ing organ iza t ions:  

  

AASHTO Amer ican Assoc ia t i on o f  Sta te  H ighway and 

Transpor ta t ion Of f i c ia l s  

 ACI   Amer ican Concre te  Ins t i tute  

 AISC   Amer ican Inst i t ute  o f  Stee l  Const ruct ion  

 ANSI   Amer ican Nat iona l  Standards  Ins t i t ute  

 ASA  Amer ican Standard Assoc ia t ion  

 ASCE  Amer ican Soc ie ty  o f  C iv i l  Eng ineers  

 ASTM  Amer ican Soc ie ty  for  Test ing and Mater ia l  

 AWS  Amer ican We ld ing  Soc ie ty  

 BSI   Br i t i sh  Standard Inst i tutes  
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 ICAO  Inte rnat iona l  C i v i l  Av ia t ion Organ iza t ion  

 BSICP  Br i t i sh Standard Inst i tute  Code of  P ract i ce  

 PCA  Por t land Cement  Assoc ia t ion  

 PSI   Pak is tan Standard Ins t i tute  

 UBC   Un i form Bu i ld ing Code  

 

Shou ld  the  Cont racto r ,  a t  any t ime and for  any spec i f i c  reasons 

w ish to  dev ia te  f rom the  above s tandards  or  des i res  to  use  mater ia l  

o r  equ ipment  other  than those  prov ided for  by the  above 

s tandards ,  then he  sha l l  s ta te  the  exac t  na ture  o f  the  change 

g iv ing the  reasons  for  mak ing the  change and sha l l  submi t  

comple te  spec i f i ca t ions  o f  the  mater ia l s  and descr ip t ion o f  the  

equ ipment  for  the  Eng ineer ’ s  approva l ,  whose  dec is ions  sha l l  be 

conc lus i ve  and b ind ing upon the  Cont ractor .  

 

3 .  CODES,  STANDARDS,  CERTIFICATES  

 

 The Cont rac tor  sha l l  supp ly  and have a t  h i s  s i te  o f f i ce :  

  

Cop ies  o f  a l l  l a tes t  ed i t ions  o f  codes and s tandards  re fe r red to  in  

these  Spec i f i ca t ions  by number  or  equ iva lent  codes and s tanda rds 

approved by the  Eng ineer .  

 

Ca ta logues and pub l i shed recommendat ions  form ma nufacturers 

supp ly ing products  and mater ia l  fo r  the  pro ject .  

 

The cont ractor  sha l l  p rov ide  manufacturer ’ s  or  supp l ie r ’ s  ce r t i f i ca te 

to  the  Eng ineer  for  a l l  p roducts  and mater ia l s  which must  meet  the  

requ i rements  o f  spec i f i c  code or  s tandard as  s ta ted in  th ese 

spec i f i ca t ions .  

 

4 .  MANUFACTURER’S RECOMMENDATIONS  

 

Ins ta l la t ion o f  manufactured i tems sha l l  be  in  accordance  w i th 

procedures  recommended by the  manufac turer  or  as  approved  by 

the  Eng ineer .  

 

5 .  SEQUENCE OF CONSTRUCTION  

 

The Cont ractor  sha l l  submi t  h i s  proposa l  for  approva l  o f  the  

Eng ineer  the  sequence of  const ruct ion ,  pr i o r  to  s ta r t i ng  the  Works .  

The Work sha l l  be  executed as  per approved sequence of  

const ruct ion.  

  

6 .  UNITS OF MEASUREMENTS  

 

The Inte rnat iona l  Sys tem of  Un i t  (SI )  sha l l  be  used throughout  th i s  

P ro ject .  
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7.  PLANT,  EQUIPMENT AND TOOLS  

 

The Cont ractor  sha l l  p rov ide  a t  h i s  cost  modern p lant ,  equ ipment ,  

mach inery and too l s ,  adequate  and be f i t t ing  to  the  nature ,  

magni tude and s i ze  o f  th i s  Cont ract ,  in  s t r i c t  compl iance  w i th  the 

requ i rements  o f  re levant  C lause  o f  the  Cond i t ions  o f  Cont ract .  The  

Cont ractor  sha l l  own,  prov ide  and ins ta l l  a t  s i te  o f  work ea r th 

excavat ing and mov ing equ ipment  such  as  excavator ,  g raders ,  

dozers ,  ro l le rs ,  dump t rucks ,  p ipe  lay ing equ ipments ,  concre te  

mixers ,  pavers ,  aspha l t  p lant  e tc .  for  rap id  lay ing  o f  p ipes ,  p lac ing  

o f  good  qua l i t y  concre te  and const ruct ion o f  road works .  

 

8 .  CONSTRUCTION AREA 

 

The Cont ractor  sha l l  conf ine  h is  opera t ions  to  the  a reas  tha t  a re 

actua l ly  requ i red fo r  the  Works .  Ar rangements  for  hau lage of  

mater ia l s  a re  to  be  made by the  Cont ractor  a t  h i s  cost .  

 

9 .  STORAGE & HANDLING FACILITIES  

 

The employer  w i l l  p rov ide  the  Cont ractor  poss ib le  space  w i th in  or  

nearby the  a rea  s i te  o f  Works  for  the  s torage of  mater ia l s ,  

equ ipment ,  workshop and for  Cont rac tor ’ s  temporary o f f i ce ,  

labora tory dur ing the  cur rency o f  the  Cont ract .  On no account  sha l l  

such temporary  ins ta l la t ions  con f l i c t / in te r fe re  w i th any of  the  

permanent  ins ta l la t ions ,  se rv ice  and any  opera t iona l  funct ion  o f  

Employer .  The hand l i ng  and s torage of  a l l  p lants  equ ipments  and 

mater ia l  a t  s i te  sha l l  be  the  so le  respons ib i l i t y  o f  the  Cont rac tor 

and a t  no  r i sk  and  cost  to  the  Employer .  I f  the  cont ractor  w ishes  to  

use  any  other  land/area  for  camps  he  sha l l  pay renta ls  or  o thers  

costs  connected therewi th .  

    

10.  TEST LABORATORY AND TESTING  

 

10.1  The Cont ractor  sha l l  es tab l i sh and ma inta in  a t  the  pro ject  s i te  a t  

h i s  own mater ia l  tes t ing  labora tory  for  per forming  the  necessary 

tes ts  spec i f ied  in  the  Cont ract .  Test ing fo r  which fac i l i t i es  a re  not  

ava i lab le  in  the  Cont ractor ’ s  P ro ject  Labora tory sha l l  be  per formed 

by tes t ing  agenc ies  /  labora tor ies  as  approved by the  Eng ineer .  

The Cont ractor  sha l l  furn ish sample  o f  a l l  mater ia l s ,  p rov ide  

labora tory techn i c ians ,  he lpers  for  h i s  and the  Eng ineer ’ s  

superv is i on s ta f f .  A l l  tes t ing  sha l l  be  car r i ed  out  by the  Cont ractor  

under  the  superv is ion o f  the  Eng ineer  or  h i s  des igna ted 

representa t ives .  A l l  cos ts  for  es tab l i sh ing and ma inta in ing  s i te  

labora tory ,  prov id ing  samples ,  techn i c ians /he lpers ,  tes t ing/ repor ts  

sha l l  borne  by the  Cont ractor .  
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10.2  The qua l i t y  cont ro l  t es t ing  sha l l  be  per fo rmed by the  Cont ractor ’ s  

competent  personne l  under  superv i s ion  o f  the  Eng ineer ’ s  Sta f f  in  

accordance  w i th  s i te  tes t ing  and  qua l i t y  cont ro l  p rogram to  be 

es tab l i shed by the  Cont ractor  and approved by t he  Eng ineer  or  h i s  

Representa t ive .  The cont ractor  sha l l  keep a  comple te  record  of  a l l  

qua l i t y  tes ts  per formed and submi t  the  same to  the  Eng ineer .  A l l  

qua l i t y  cont ro l  and re la ted tes ts  sha l l  be car r ied  out  in  accordance  

w i th app l i cab le  s tandards  and codes .  

 

11.  CONSTRUCTION AND CHECKING AT SITE  

 

The b idders  sha l l  p rov ide  w i th the i r  b id  a  l i s t  o f  the  ma in 

Const ruct ion equ ipment  they would  propose  to  use  on s i te .  

 

The Cont ractor  sha l l  submi t  to  the  Eng ineer  in  due t ime for  

approva l  and d iscuss ion,  h i s  proposa ls  and  p lans  as  to  the  method  

and procedure  to  be  adopted for  the  execut ion o f  Works .  

 

The submi t t ing  o f  these  suggest i ons  and ar rangements  and  the  

approva l  thereo f  by the  Eng ineers  sha l l  not  re l ieve  the  Cont ractor  

o f  h i s  respons ib i l i t i es  and dut ies  under  the  Cont ract .  

 

The car ry ing out  o f  a l l  work inc luded  in  the  Cont ract  i s  to  be  

superv ised by a  su f f i c ient  number  o f  qua l i f i ed  representa t ive  o f  the 

Cont ractor  and fu l l  f ac i l i t i es  and ass i s tance  a re  to  be  a f forded by 

the  Cont ractor  for  the  Eng ineer  and h is  s uperv is ion s ta f f  to  check  

and examine the  execut ion o f  the  Works .  

The Eng ineer  reserves  the  r ight  to  inspec t  a l l  par ts  o f  the  works  

but  may a t  h i s  d i scre t ion wa ive  i nspect ion on cer ta in  i tems.  Th i s  

sha l l  in  no way abso lve  the  Cont ractor  f rom h is  respons ib i l i t i es .  

Th is  par t i cu la r ly  app l ies  to  the  check ing  of  mater ia l s ,  leve l ing ,  

se t t ing  and a l ign ing of  the  var ious  par ts  and of  road work and to  

the  proper  f i t t ing  and ad justment  o f  manufactured and  f i n i shed 

mater ia l  and f ix tures  in  pos i t ion.  

 

I f  the  Eng ineer  o f  h i s  Representa t ive  sees  tha t  the  work prog ress  

i s  s low in  such a  way tha t  the  works  or  par t  thereof  w i l l  not  be 

comple ted in  accordance  w i th the  approved work program, then  he  

may order  the  Cont ractor  to  work over t ime or  in  sh i f t s  and  the  

Cont ractor  sha l l  comply .  A l l  f i nanc ia l  imp l i ca t ion for  these  

a r rangements  w i l l  be borne  by the  Cont ractor  and a t  no add i t iona l  

cos ts  to  the  Employer .  

 

In  the  event  o f  n ight  work,  the  Cont racto r  sha l l  p rov ide  suf f i c i ent  

and adequate  l ight ing to  the  sa t i s fact ion  o f  the  Eng ineer  or  h i s  

Representa t ive  and  sha l l  supp ly  the  necessary  manpower  for  

sa t i s factory cont inuat ion o f  the  work a f te r  norma l  hours .  
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12.  BAR BENDING SCHEDULE  

 

The Cont ractor  sha l l  p rov ide  6 cop ies  i nc lud ing reproduc ib le  copy 

of  Bar  Bend ing Schedule  for  a l l  t he  s tee l  and re in forcement  shown 

on the  drawings be fore  execut ion o f  s t ructura l  e lements  on s i te  

and a lso  a t  the  t ime  of  in te r im payments  in  proper  documented 

format  and submi t  for  approva l  to  the  Eng ineer .   

 

13.  DRAWINGS  

 

13.1  Tender Drawings:  The drawings  l i s t ed and prov ided in  the  

B idd ing Documents  a re  re fe r red to  as  Tender  Drawings and these  

show the  scope of  work to  be  per formed by the  Cont ractor .  Tender 

Drawings sha l l  not  be  used as  a  bas is  for  fabr i ca t ion  or  

const ruct ion but  may be  used as  bas is  for  p lac ing pre l im inary order  

for  mater ia l s .  Sub jec t  to  cor rect ions  based on the  future  i ssue  of  

drawings as  prov ided under  sub -c lause  13.2.         

 

13.2  Drawing issued for  Construction:  A f te r  Award of  cont ract ,  

Tender  Drawings  sha l l  be  rep laced  by Drawings i s sued  for  

const ruct ion inc lud ing supp lementary spec i f i ca t ions  as  may  be  

necessary .  Drawings i ssued for  Const ruct i on may inc lude  some of  

the  Tender  Drawings  w i th or  w i thout  mod i f i ca t ion and add i t i ona l  

drawings as  requ i red to  express  des ign in tent  in  grea ter  de ta i l .  

Such drawings  may a lso  be  mod i f ied  f rom t ime to t ime.  Drawings 

i ssued for  const ruct i on w i l l  be  the  drawings f rom whi ch shops,  

fabr i ca t ion,  e rect ion,  ins ta l la t ion,  concre te  p lac ing ,  formwork  or  

o ther  const ruct ion  deta i l  d rawings sha l l  be  prepared by  the 

Cont ractor .  The work sha l l  be  executed in  conformi ty  w i th  drawings 

i ssued for  const ruct ion.  

  

13.3  Study of  Drawings :  The Cont racto r  sha l l  s tudy a l l  d rawings 

i ssued for  const ruct ion care fu l l y  as  soon as  pract i cab le  a f te r  

rece ip t  thereof ,  and  any er ror s  d i s cove red sha l l  p rompt ly  be  

brought  to  the  knowledge of  the  Eng ineer  for  h i s  ins t ruct ions .  

 

13.4   Drawings  to be  Furnished by the Contractor :  

 

 (a) .  Shop Drawings :   

 

A l l  shop drawings sha l l  be  prepared by the  Cont ractor  and 

submi t ted to  the  Eng ineer  requ i red for  the  work inc lud ing a l l  

k inds  o f  fabr i ca t ions ,  f ie ld  e rect ion,  i ns ta l la t ion,  p lacement  

and layout  drawings sha l l  be  furn ished by  the  Cont ractor  for  

approva l  o f  the  Eng ineer .  I f  add i t iona l  de ta i l  d rawings a re 

necessary  to  comple te  any par t  o f  the  w ork,  such deta i l s  

sha l l  be  i ncorpora ted.  Drawings sha l l  be  prepared by  the  

Cont ractor  and submi t ted to  the  Eng ineer  for  approva l .  A l l  
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drawings sha l l  be  comple te  and submi t ted in  due t ime and in 

log ica l  order  to  fac i l i ta te  proper  coord ina t ion.  A l l  d rawings  

submi t ted and approved w i l l  fo rm par t  o f  t he  Cont ract .  

   

(b) .  Const ruct ion P lant  Layout  Drawings :   

 

Three  pr ints  o f  drawings ,  showing the  layout  o f  const ruct ion 

p lant  and equ ipment  the  cont ractor  purposes  to  use  on the  

work sha l l  be  submi t ted  the  Cont ractor  for  rev iew to  the  

Eng ineer .  The drawings sha l l  show the  loca t ion o f  the  

pr inc ipa l  component  o f  the  Const ruct i on p lant ,  o f f i ces ,  

s torage a reas  and yards  which the  cont ractor  purposes  to  

const ruct  or  use  a t  the  s i te  o f  the  work and e lsewhere .  The 

drawings  sha l l  a l so  show the  un load ing fac i l i t i es  for  

mater ia l s  and equ ipment  a t  the  work s i te .  

 

 13.5  Submissions and Approvals:  

 

(a) .  Except  as  otherw ise  spec i f ied ,  three  cop ies  o f  each  

drawing for  approva l s  or  rev iew sha l l  be  furn ished to  

the  Eng ineer .  Wi th in  t en (10)  ca lendar  days  a f te r  

rece ip t ,  the  Eng ineer  w i l l  send one copy to  the  

Cont ractor  marked “Approved” ,  “Approved/Except  as 

Noted” ,  or  “Returned for  Cor rect ion” .  The nota t ions  

‘Approved” and “Approved/Except  as  Noted”  w i l l  

author i ze  the  Cont ractor  to  pro ceed w i th  the  works .  

Drawings re turned  fo r  cor rect ion  w i l l  be  resubmi t ted 

for  approva l  in  the  same manner ,  as  for  new drawings 

every  rev is ion b lock.    

 

(b) .  Upon rece ip t  o f  pr in t s  which have  been “Approved” or  

Approved /  Except  as  Noted”  the  cont ractor  sha l l  

furn ish three  pr ints  p lus  one reproduc ib le  o f  each  

drawing to  the  Eng ineer .  I f  rev is ions  a re  made a f te r  a 

drawing  has  been approved,  the  Cont ractor  sha l l  

furn ish 3 add i t iona l  po ints  and one reproduc ib le  

subsequent  to  each approved rev i s ion .  

 

(c) .  Shop drawings to  be  prepared by a Sub -Cont ractor  

sha l l  be  submi t ted in  the  same manner  as  (a)  & (b) 

above but  they w i l l  be  submi t ted through the  

Cont ractor .  

 

(d) .  A l l  o f  t he  App l i cab le  requ i rements  o f  th i s  C lause  w i th  

re fe rence  to  drawings to  be  prepared by the  

Cont ractor ,  inc lud ing Sub -Cont ractors ,  sha l l  app ly  

equa l ly  to  ca ta logue cuts ,  i l l us t ra t ions ,  pr in ted 

spec i f i ca t ions  or  o the r  da ta  submi t ted for  approva l .  
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(e ) .  Any work done on Cont ractor ’ s  drawings  sha l l  be  a t  

the  Cont ractor ’ s  r i sk .  The Eng ineer  w i l l  have  the  r ight  

to  request  any add i t iona l  de ta i l s  and to  requ i re  the  

Cont ractor  to  make any changes in  the  drawings whi ch  

a re  necessary to  con f i rm to  the  prov is i ons  and intent  

o f  des ign and spec i f i ca t ions  w i thout  add i t i ona l  cos t  to  

the  employer .  The approva l  o f  the  drawings by the  

Eng ineer  sha l l  not  be  const rued as  comple te  check but  

w i l l  ind ica te  on l y  tha t  the  genera l  method of  

const ruct ion and deta i l ing  i s  sa t i s facto ry .  Approva l  by  

the  Eng ineer  o f  the  Cont ractor ’ s  drawings sha l l  not  be  

he ld  to  re l ieved  the  Con t ractor  o f  h i s  ob l iga t ion to  

meet  a l l  the  requ i rements  o f  the  spec i f i ca t ions  or  o f  

h i s  respons ib i l i t y  for  the  cor rectness  o f  the  

Cont ractor ’ s  Drawings or  o f  h i s  re spons ib i l i t y  for  

cor rect  f i t  o f  assembled par t  in  f i na l  pos i t i on or  o f  h i s  

respons ib i l i t y  for  the  adequacy o f  method of  

const ruct ion.  

 

14.  AS-BUILT DRAWINGS 

 

The Cont ractor  sha l l  a t  a l l  t imes keep on  the  s i te  one  copy o f  a l l  d rawings  

and approved samples  together  w i th  cop ie s  o f  a l l  pub l i c  sa fe ty  codes and  

re levant  s tandards  app l i cab le  to  the  works .  A l l  such mater ia l  sha l l  be  

made ava i lab le  to  the  Eng ineer .   

 

In  add i t ion,  the  Cont ractor  sha l l ,  a t  a l l  t imes,  keep on S i te  a  separa te  se t  

o f  pr in ts  on which sha l l  be  noted neat ly ,  accura te ly  and prompt ly  S i te  

work progresses  a l l  ins ign i f i cant  changes bet ween the  work shown on the  

Drawings and tha t  which i s  actua l ly  const ructed.   

 

A t  the  comple t ion o f  works ,  the  Cont ractor  sha l l  a t  h i s  expense ,  supp ly  to  

the  Eng ineer  s ix  cop ies  and one reproduc ib le  copy of  a l l  Drawings 

amended to  comply w i th work "As  Bu i l t " .  The Cont ractor  sha l l  p rov ide  in  

the  same format  as  the  or ig ina l  Drawings and add i t iona l  Drawing requ i red 

to  record  the  work.     

 

15.  PROTECTION OF THE WORKS  

 

The Cont ractor  sha l l  whenever  necessary cover  up and protect  the  works  

f rom weather  and damage by h is  own or  o ther  workmen per forming 

subsequent  opera t ion.  He sha l l  p rov ide  a l l  necessary dust  sheets ,  bar r ie rs  

and guard ra i l s  and c lear  away the  same a t  comple t ion.   

 

The Cont ractor  sha l l  take  a l l  p roper  s teps  for  protect ion a t  a l l  p laces  on 

or  about  the  works  which may be  dangerous to  h is  workmen or  any other  
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person or  to  t ra f f i c .  The Cont ractor  sha l l  p rov ide  and ma inta in  warn ing 

s igns ,  warn ing lamps and bar r i cades as  necessary .  

 

The ent i re  respons ib i l i t y  for  the  sa fe ly  and s tab i l i t y  o f  the  works  and 

sa fe ty  o f  peop le  ins ide  and around the  works ,  in  any and a l l  cases ,  sha l l  

res t  and rema in w i th Cont ractor ,  who may add other  appropr ia te  sa fe ty  

measures  as  approved by the  Eng ineer ,  to  meet  th i s  ob l iga t ion.   

 

16.  RESTORATION AND CLEANING  

 

The Cont ractor  sha l l  do regu la r  c lean ing and c lean away a l l  rubb ish and 

excess  mater ia l s  tha t  may accumula te  f rom t ime to  t ime on comple t ion 

and be fore  hand ing over .  Upon comple t ion o f  the  works  he  sha l l  

ob l i te ra te  a l l  s igns  o f  temporary const ruct ion fac i l i t i es  such as  work 

a reas ,  s tock p i les  o f  excess  or  waste  mater ia l s ,  or  any other  wasters  o f  

const ruct ion,  un less ,  o therw ise  d i rected by the  Eng ineer .  The works  and 

S i te  sha l l  be  le f t  in  a  c lean and sa t i s factory s ta te  for  immedia te  use  and 

occupat ion.  Care  sha l l  be  taken not  to  use  any c lean ing mater ia l s  which 

may causes  damage to  the  sur face  to  be  c leaned.   

 

17.  PRODUCT DATA 

 

Manufacturer ' s  ca ta logue sheets ,  brochures ,  d iagrams,  schedules ,  

per formance char ts ,  i l lus t ra t ions  and other  s tandard descr ip t ive  l i te ra ture  

sha l l  be  c lear ly  marked to  ident i fy  per t inent  mater ia l s  products  or  

mode ls .  D imens ions  and requ i red c learances  sha l l  be  ind ica ted.   

 

18.  SAMPLES 

 

18.1  The Cont ractor  sha l l  furn ish for  approva l  o f  the  Eng ineer  w i th 

reasonab le  promptness  a l l  samples  as  d i rected by the  Eng ineer  

or  spec i f i ca l l y  ca l led  for  in  these  spec i f i ca t ions .  The Eng ineer  

sha l l  check and approve  such samples  w i th reasonab le  

promptness  for  compl iance  w i th the  requ i rements  o f  cont ract  

documents .  A l l  work sha l l  be  in  accordance  w i th approved 

samples .   

 

18.2  Dupl i ca te  f ina l  approved samples ,  in  add i t ion to  any requ i red 

for  the  Cont ractor ' s  use  sha l l  be  furn ished to  the  Eng ineer  one 

for  Of f i ce  use  and other  for  the  S i te .   

 

18.3  Samples  sha l l  be  furn ished so as  not  to  de lay fabr i ca t ion,  

a l low ing the  Eng ineer  reasonab le  t ime for  cons idera t ion o f  the  

sample  submi t ted .  

 

18.4  Each sample  sha l l  be  proper ly  labe led w i th the  name,  name of  

the  pro ject ,  the  Cont ractor ' s  name and the  date  o f  submiss ion,  
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and the  Spec i f i ca t ions  Ar t i c le  number  to  which the  sample  

re fe rs .  

 

18.5  The manufacture ' s  ins ta l la t ion d i r ect ions  sha l l  be  prov ided 

w i th each sample .  The Cont ractor  sha l l  pay a l l  t ranspor ta t ion 

costs  and de l ive r  samples  to  the  Eng ineer ' s  Of f i ce ,  S i te  or  

tes t ing  labora tory as  d i rected by the  Eng ineer .  

 

18.6.  Samples  w i l l  not  be  re turned un less  re turn i s  requested a t  the  

t ime of  submiss ion,  a l l  pack ing and t ranspor ta t ion cost  for  the  

re turn o f  samples  sha l l  be  pa id  by the  Cont ractor .   

 

18.7.  No acceptance  or  approva l  o f  any Shop Drawings or  sample ,  or  

any ind ica t ion or  request  bye  the  Eng ineer  on any Shop 

Drawings sha l l  cons t i tute  an author i za t ion for  any increase  in  

the  Cont ract  Sum.  
 

19.    MATERIAL SOURCE 

 

Quarry mater ia l s  such as  sand,  grave l ,  ear th ,  rock or  o ther  minera l  

mater ia l s ,  o ther  than loca l  bor row or  se lected mater ia l s  obta ined on 

the  pro ject ,  for  use  in  the  works  sha l l  be  prov ided by the  Cont ractor  

f rom sources  to  be  ident i f ied  and estab l i shed by the  Cont ractor  who 

w i l l  be  respons ib le  for  survey,  invest iga t ion and tes t ing  to  prove  the  

extent  and su i tab i l i t y  o f  mater ia l s ,  fo r  land and roya l ty  /  ma lkana 

costs ,  for  a ccess  roads ,  S i te  fac i l i t i es ,  s t r ipp ing overburden,  

separa t ion o f  mater ia l s ,  p rocess ing and other  cost .  A l l  cos ts  sha l l  be  

cons idered as  inc luded w i th in  the  ra tes  inser ted for  the  i tems 

inc luded in  the  B i l l  o f  Quant i t ies .  

 

20.  QUALITY OF MATERIAL  

 

20.1  Al l  mate r ia l s  and supp l ies  furn ished under  the  Cont ract  

Documents  sha l l  be  new and of  s tandard f i r s t  g rade qua l i t y  

and of  best  workmansh ip  and des ign.  No in fe r io r  or  low 

grade mater ia l s  supp l ies  or  a r t i c les  w i l l  be  e i ther  approved 

or  accepted and a l l  works  o f  cons t ruct ion sha l l  be  made in  

neat ,  f i r s t  c lass  and workmanl ike  manner .  
 

20.2  Pr ior  to  procurement ,  the  Cont ractor  sha l l  furn ish to  

Eng ineer  for  h i s  approva l ,  the  names of  the  manufactures  

o f  a l l  Equ ipment  and mater ia l s  which he  contempla tes  

incorpora t ing in  the  wo rks ,  samples  o f  mater ia l  sha l l  be  

submi t ted to  the  Eng ineer  for  approva l .  Equ ipment ,  mater ia l  

supp l ies  and a r t i c les  ins ta l led  or  used w i thout  the  

Eng ineer ' s  approva l  sha l l  be  a t  the  r i sk  o f  subsequent  

re ject ion.  
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21  INSPECTION & TESTS REPORTS  

 

21.1  Al l  Equ ipment  and mater ia l s  furn ished under  these  

spec i f i ca t ions  and a l l  work per formed in  connect ion therewi th 

w i l l  be  sub ject  to  r ig id  inspect ion by the  Eng ineer .  Acceptance  

of  Equ ipment  and mar t ia l  o r  the  wa iv ing o f f  inspect ion thereof  

sha l l  in  no way re l ieve  the  Cont ractor  o f  h i s  respons ib i l i t y  for  

meet ing the  requ i rements  o f  the  contact .   

 

21.2  The Cont ractor  sha l l  furn ish to  the  Eng ineer  Representa t ive  

four  cer t i f ied  t rue  cop ies  o f  repor ts  o f  the  tes ts  o f  a l l  

mater ia l s  used in  the  manufacture  and fabr i ca t ion o f  a l l  

Equ ipments  and mater ia l s .  The resu l t  o f  these  tes ts  sha l l  be  in  

such form as  to  show compl iance  w i th the  app l i cab le  

spec i f i ca t ions ,  s tandards  and codes o f  the  mater ia l  used.   

 

22  ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT  

 

The Cont ractor  sha l l  comply w i th the  h ighest  s tandard o f  sa fe ty  and 

acc ident  prevent ion in  accordance  w i th in te rnat iona l  s tandards  and 

in  compl iance  w i th a l l  app l i cab le  laws,  ord inances  and s ta tutory 

prov is ions  in  Pak is tan.   

 

A l l  requ is i te  bar r ie rs ,  fences ,  warn ing s igns ,  l ights  and other  sa fe ty  

precaut ions  as  requ i red for  the  protect ion o f  persons and proper ty  

on or  ad jacent  to  the  S i te  sha l l  be  prov ided a t  the  Cont ractor ' s  cost .  

 

A l l  fa l sework,  sca f fo ld ing and hand ra i l s  sha l l  be  we l l  const ructed 

and secured a t  a l l  t imes.  Where  overhead wor k i s  be ing car r ied  out  

warn ing s igns  sha l l  be  ins ta l led  a t  d i f fe rent  leve l  c lea r ly  warn ing the  

overhead work.  

 

A l l  warn ing s igns  sha l l  be  in  two languages ,  Eng l i sh and Urdu,  and 

sha l l  a t  a l l  t imes be  ma inta ined in  a  c lean and leg ib le  cond i t ion,  to  

the  sa t i s fact ion o f  the  Eng ineer .    

 

Trash sha l l  be  removed a t  f requent  in te rva ls  to  the  sa t i s fact ion o f  

the  Eng ineer .   

 

23  TEMPORARY FACILITIES  

 

The Cont ractor  sha l l  p rov ide ,  e rect  or  ins ta l l ,  ma inta in  a l te r  as  

necessary and remove on comple t ion except  as  otherw ise  d i rected by 

the  Eng ineer  a l l  temporary fac i l i t i es  and serv ices  as  descr ibed 

here ina f te r  and /  or  in  the  Cont ract  Documents  and /  or  ins t ructed 

and approved by the  Eng ineer .   
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The Cont ractor  temporary S i te  Of f i ce  sha l l  be  ava i lab le  for  use  not  

la te r  than one month a f te r  the  date  o f  the  S i te  hand ing over .   

Ins ta l la t ion o f  temporary serv ices  a t  the  S i te  sha l l  be  g iven pr ior i ty  

over  a l l  o ther  const ruct ion a t  the  S i te .   

   

23.1 TEMPORARY SERVICES  

 

a)  Temporary Water  Supp ly  and E lect r i c i t y   

 

The Cont ractor  sha l l  supp ly  a t  h i s  own cost  temporary supp ly  o f  

water  and ec lect i c  power  as  necessary for  a l l  const ruct ion 

act iv i t ies  and proper  per formance of  the  works  dur ing the  per iod 

o f  the  contact .   

 

b)  Waste  D isposa l  

 

The Cont ractor  sha l l  make such temporary prov is ions  as  may  be  

requ i red in  order  to  d ispose  o f f  any chemica ls ,  fue ls ,  o i l s ,  g rease ,  

b i tuminous mater ia l s ,  waste  and so i l  waste  and the  l i ke  w i thout  

caus ing po l lu t ion to  e i ther  the  S i te  or  the  env i ronment .  D isposa l  

o f  any mater ia l s ,  wastes ,  e f f luents ,  garbage,  o i l ,  g r ease ,  

chemica ls  and the  l i ke  sha l l  be  in  a reas  spec i f ied  by the  

concerned loca l  author i ty  proposed by the  Cont ractor  and sub ject  

to  the  approva l  o f  the  Eng ineer .  I f  any waste  mater ia l  i s  dumped 

in  unauthor i zed a reas  the  Cont ractor  sha l l  remove the  mater ia l  

and res tore  the  a rea  to  the  cond i t ion o f  the  und is turbed a rea .  I f  

necessary contaminated ground sha l l  be  excavated,  d i sposed of f  

as  d i rected by the  Eng ineer  and rep laced w i th su i tab le  f i l l  

mater ia l  compacted and f in i shed w i th topso i l  a l l  a t  the  expense  of  

the  Cont ractor .  

 

c )  F i re  Protect ion  

 

The Cont ractor  sha l l  p rov ide  and ma inta in  adequate  f i re  

protect ion in  the  form of  bar re l s  o f  water  w i th buckets ,  f i re  

bucket  tanks ,  f i re  ext ingu ishers ,  or  o ther  e f fect ive  means ready 

for  ins tant  use ,  d i s t r ibuted a round t he  pro ject  and in  and about  

temporary in f lammable  s t ructures  dur ing const ruct ion o f  the  

works .  

 

Gaso l ine  and other  f lammable  l iqu ids  sha l l  be  s tored in  and 

d ispensed f rom sa fe ty  conta iners  approved by the  Eng ineer  and 

s torage sha l l  not  be  w i th in  bu i ld ing .   

 

Torch-Cut t ing  and we ld ing opera t ions  per formed by the  

Cont ractor  sha l l  have  the  approva l  o f  the  Eng ineer  be fore  such 

work i s  s ta r ted and a  chemica l  ext ingu isher  i s  to  be  ava i lab le  a t  

the  loca t ion where  such work i s  in  progress .   
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The Cont ractor  sha l l  fo l l ow the  ins t ruct ions  and spec i f i ca t ions  o f  

the  C iv i l  De fence  Depar tment  and or  o ther  loca l  author i ty .  

 

24  CONSTRUCTION SCHEDULE  

 

24.1  A Const ruct ion schedule  sha l l  be  ma inta ined in  accordance  

w i th the  prov is ions  o f  the  Cond i t ions  o f  Cont ract .  

 

24.2    The schedule  sha l l  be  accompanied w i th suf f i c ient  da ta  and 

in format ion inc lud ing a l l  necessary par t i cu la rs  o f  p lant ,  

Equ ipment ,  mach inery ,  temporary works ,  a r r iva l  o f  p lant ,  

Equ ipment  a t  S i te  and the i r  ins ta l la t ion,  method of  opera t ion,  

work forces  employed,  e tc . ,  fo r  a l l  ac t iv i t ies  o f  the  Works .   

 

24.3    Shou ld  the  Eng ineer  cons ider  any a l te ra t ion or  add i t ion in  the  

programme and t ime schedule  the  Cont ractor  sha l l  conform 

there to  w i thout  any cost  to  the  Employer .  

  

24.4  Whenever  necessary and wherever  the  progress  o f  the  work 

shows depar ture ,  the  programme and t ime schedule  sha l l  be  

updated and submi t  to  the  Eng ineer  for  h i s  approva l .   

 

25  NOTIFICATION TO ENGINEER 

 

The Eng ineer  representa t ive  sha l l  be  not i f ied  da i ly  in  wr i t ing  o f  the  

nature  and loca t ion o f  the  work the  Cont ractor  in tends to  per form the  

next  day so as  to  enab le  necessary inspect ion and measurement  to  be  

car r ied  out .  The Eng ineer  may,  i f  necessary ,  d i rect  tha t  a t  longer  not i ce  

be  g iven for  cer ta in  opera t ions .   

 

26  NIGHT WORK 

 

No work sha l l  be  done a t  n ight  w i thout  approva l  o f  t he  Eng ineer .  When 

work i s  requ i red to  be  done a t  n ight  for  which approva l  as  be ing acqu i red 

f rom Eng ineer ,  the  Cont ractor  sha l l  ma inta in  f rom sunset  to  sunr i se  such 

l ights  on or  about  h is  work and p lant  as  the  Eng ineer  may deem 

necessary for  the  proper  observa t ion o f  the  work and the  e f f i c ient  

execut ion thereof .  

 

27  WEATHER 
 

No work i s  to  be  under taken when,  in  the  op in ion o f  the  Eng ineer ,  the  

weather  i s  so  unsu i tab le  tha t  proper  protect ion o f  the  works  can not  be  

ensured.  
 

28  CO-ORDINATION WITH OTHER CONTRACTORS  

 

I t  sha l l  be  the  respons ib i l i t y  o f  Cont ractor  to  co -ord ina te  and keep up 

good re la t ions  w i th other  Cont ractors  employed on S i te  by the  Employer .   
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29  SURVEY INSTRUMENT 

 

The Cont ractor  sha l l  ma inta in  on S i te  the  fo l low ing survey ing ins t rument  

in  per fect  cond i t ions  to  enab le  the  Eng ineer ' s  Representa t ive  to  check 

leve ls  and l ines  o f  the  work a t  a l l  t imes.   

 

  One Tota l  S ta t ion Survey Uni t  comple te  w i th t r ipods ,  range,  Po le  

Pr i sms,  Coax ia l  Targets ,  T i l t ing  Pr i sms and any other  accessor ies .   

 

  One E lect ron ic  D ig i ta l  Leve l  comple te  w i th Tr ipod and other  Standard 

Accessor ies .    

 

  Leve l ing  Staves  as  requ i red .  

 

  Rang ing Po les ,  as  requ i red .   

 

  Two Measur ing Stee l  Tapes ,  50m long w i th Thermometer  and other  

accessor ies .   

 

  F ive  Measur ing Stee l  Tapes ,  same as  above but  30m long.  

 

These  ins t ruments  and water  ca r r ie rs  w i l l  be  kept  a t  the  Of f i ce  o f  

the  Eng ineer .  The Cont ractor  sha l l  a l so  prov ide  Survey He lpers  and 

adequate  supp l ies  o f  Expendab le  Mater ia l s ,  such as  Penc i l s ,  Rubbers ,  

Inks ,  Notes  Books ,  Drawings ,  Papers ,  Survey Pegs ,  Br ushes and 

Pa ints  as  requ i red by the  Eng ineer  /  Eng ineer  Representa t ive .  The 

Survey Equ ipment  sha l l  rema in the  proper ty  o f  the  Cont ractor  a f te r  

comple t ion o f  the  Cont ract  Works .   

 

30  SETTING OUT 

 

30.1  Set t ing  out  sha l l  be  in  accordance  w i th the  app l i cab le  c lauses  

o f  Cond i t ions  o f  Cont ract .   
 

30.2  The Eng ineer  /  Eng ineer  Representa t ive  w i l l  furn ish des ign 

survey data  and jo int ly  loca te  w i th the  Cont ractor  a l l  po ints  o f  

in te rsect ions ,  tangents  and bas ic  benchmarks .  The Cont ractor  

sha l l  se t  const ruct ion s take  es tab l i sh ing l ines ,  s lopes ,  grades 

e tc .  a l l  o ther  work sha l l  be  la id  out  f rom these  marks  and /  or  

l ines .  The Cont ractor  sha l l  be  respons ib le  for  the  accuracy o f  

a l l  l ines ,  s lopes ,  grade and other  survey works .   

 

30.3  Temporary p i l l a rs  and other  monuments  used in  se t t ing  out  

sha l l  be  removed a f te r  comple t ion o f  the  requ i red work.   
 

31  WEEKLY PROGRESS REPORT AND PHOTOGRAPHS  

 

a)  Dur ing the  cont inuance  of  the  works  the  Cont ractor  sha l l  submi t  

week ly  progress  repor ts  on forms as  approved by the  Eng ineer .  
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Such week ly  repor ts  sha l l  show the  actua l  p rogress  comple ted as  

o f  da te  o f  the  repor t  p lo t ted aga ins t  the  p lanned scheduled as  

g iven by the  Cont ractor  a t  the  s ta r t  o f  work and sha l l  be  broken 

down so as  to  ind ica te  s ta tus  a l l  ac t iv i t ies  assoc ia ted w i th 

mob i l i za t ion,  des ign,  mater ia l  p ro curement ,  manufacture ,  surveys  

works ,  tes ts  w i th  regards  to  the  approved work programme.   

 

b)  When the  work commences a t  the  S i te ,  the  Eng ineer  sha l l  p rov ide  

the  Cont ractor  w i th  a  s tandard repor t  form which sha l l  be  f i l l ed  in  

each week and submi t ted by the  Cont ractor  to  ind ica te  the  

progress  o f  const ruct ion,  and to  serve  as  a  bas ic  for  mak ing 

progress  payments  to  the  Cont ractor .  The progress  ind ica ted on 

the  repor t  each month sha l l  be  mutua l ly  agreed upon by the  

Cont ractor  and the  Eng ineer ' s  Representa t ive  a t  the  S i te  be fore  i t  

i s  forma l ly  submi t ted to  avo id  de lays  in  mak ing progress  

payments .   

 

c )  The Employer  and the  Eng ineer  reserve  the  r ight  to  coord ina te  

the  schedules  o f  the  Cont ractor  and other  Cont ractors  work ing a t  

the  S i te ,  and to  ad just  and /  or  change a ny and a l l  such 

schedules  as  requ i red dur ing the  course  o f  const ruct ion in  order  

to  ach ieve  a  coord ina ted pro ject  in  harmony w i th the  comple t ion 

date .   

 

d)  Commenc ing a f te r  the  f i r s t  week of  const ruct ion,  and cont inu ing 

every week unt i l  comple t ion,  the  Cont ra ctor  sha l l  have  

photographs taken,  where  d i rected by the  Eng ineer ' s  

Representa t ive ,  to  show progress  o f  h i s  work and comple t ion o f  

each s t ructure  o f  major  fea tures .   

 

32  CONTRACTOR TO NOTIFY DELAYS ETC.  

 

Any de lay which w i l l  a f fect  the  comple t ion o f  works  sha l l  be  deta i l  by 

the  Cont ractor  who sha l l  s ta te  the  act ion he  i s  tak ing for  e f fect ive  

comple t ion o f  the  cont ract  programme.   

 

The Cont ractor  sha l l  submi t  a  repor t  in  respect  o f  the  var ious  

sect ions  o f  the  works ,  the  Equ ipment  in  use  or  he ld  in  read iness ,  a  

re turn o f  labour  and superv isory Sta f f  and deta i l s  o f  any manners  

a r i s ing  which may genera l l y  a f fect  the  progress  o f  the  work.   

 

The Cont ractor  sha l l  g ive  a  summary o f  the  deta i led  progress  repor t  

g iv ing the  pos i t ion w i th regard to  the  agreed cont ract  prog ramme.   

 

The progress  repor t  sha l l  be  se t  out  in  a  format  to  the  approva l  o f  

the  Eng ineer ,  and forwarded prompt ly  so  tha t  on rece ip t  the  

in format ion conta ined there in  i s  not  more  than ten days  out  o f  da te .   
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I f  dur ing execut ion o f  the  cont ract ,  the  Employer  cons iders  the  

progress  pos i t ion o f  any sect ion o f  the  work to  be  unsat i s factory ,  or  

for  any other  reason Cont ractors  Representa t ive  a re  to  a t tend such 

meet ings .  

 

The Cont ractor  sha l l  p repare  and submi t  s ix  cop ies  o f  week ly  

progress  repor t  to  the  Eng ineer ' s  Representa t ive .  Th is  repor t  sha l l  

summar ize  S i te  act iv i t ies  and record  and deta i l s  where  d i f f i cu l t ies  in  

ma inta in ing the  approved programme are  be ing exper ienced or  a re  

l i ke ly  to  cause  subsequent  de lays .   

 

The Cont ractor  sha l l  a l so  prepare  and submi t  to  the  Eng ineer ' s  

Representa t ive  s ix  cop ies  o f  a  da i ly  act iv i t ies  repor t  summar iz ing the  

ma in act iv i t ies  to  be  under taken.  Each day,  noth ing spec ia l  act iv i t ies  

such as  tes ts ,  a l ignments  checks  e tc .  the  Cont ractor  sha l l  be  

respons ib le  for  exped i t ing  the  de l ive ry o f  a l l  mater ia l s  and 

Equ ipment  to  be  prov ided by h im and h is  Sub -Cont ractors  

 

33  PHOTOGRAPHS 

 

As soon as  work commences on S i te ,  the  Cont ractor  sha l l  p rov ide  

Photographs (a t  leas t  10 to  12)  o f  the  works  f rom pos i t ions  to  be  

se lected by the  Eng ineer  or  h i s  Representa t ive .  Each Photograph ic  

P r in t  sha l l  not  be  less  than 297mm X 210mm or  as  d i rected by the  

Eng ineer  and sha l l  bear  a  pr inted descr ip t ion,  a  ser ia l  number  and 

the  date  when taken.   

 

The negat ive  o f  a l l  Photographs sha l l  be  he ld  a t  the  Cont ractor ' s  S i te  

Of f i ce ,  numbered and handed over  to  the  Employer  a t  the  comple t ion 

o f  works .   

 

The Cont ractor  sha l l  p rov ide  a  number  o f  se lected Photographs for  

submiss ion w i th each copy of  the  month ly  repor t  as  requ i red by the  

Eng ineer .   The Cont ractor  sha l l  a l so  pro v ide  f rom t ime to  t ime as  

and when requ i red by the  Eng ineer ,  fur ther  Photographs o f  the  

cont ract  works  to  record  or  i l lus t ra te  spec i f i c  events .  

  

34  FACILITIES FOR THE EMPLOYER / ENGINEER  

 

Temporary S i te  Off ice for  Consultants  Engineer Representative  

 and his  Staff  

 

The Cont ractor  sha l l  p rov ide ,  c lean and ma inta in  Of f i ce  Accommodat ion  

fac i l i t i es  for  the  Consu l tant  Eng ineer  Representa t ive  and h i s  s ta f f  o f  

appropr ia te  a rea  (as  requ i red by the  Consu l tant )  inc lud ing washroom and  

k i t chen.  The Of f i ce  sha l l  be  loca ted as  d i rected by the  Eng ineer  

Representa t ive  and h i s  pr io r  approva l .   
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The Consu l tant  Eng ineer ' s  S i te  Of f i ce  sha l l  be  furn ished and equ ipped by  

the  Cont ractor  w i th  new ,  unused Furn i ture ,  Equ ipment  inc lud ing su i tab le  

San i ta ry ,  E lect r i ca l  e tc .  and necessary a r rangements  as  per  the  l i s t  g iven 

be low:  

 

a )  Execut ive  desk w i th l ockab le  drawers  and Glass  top      

b)  Ai r -Cond i t ion (1 Ton)  manufacturer  as  recommended  

c)  Execut ive  t ype  upho ls te red desk cha i r  

d)  Standard Wooden Of f i ce  Tab les  w i th Drawers  

e)  Standard Of f i ce  Cha i r s   

f )  Stee l  F i l ing  Cab inet  (s tandard s i ze)   

g)  Disp lay Board  

h)  E lect r i c  Fans    

i )  Sc ient i f i c  Ca l cu la tors  (CASIO)  

j )  E lect r i c  Water  Coo le r  (D ispenser)  

k)  Off i ce  Sta t ionery and Consumables   

l )  Stee l  Cab inets  and She lves  o f  requ i red s i ze  

m)  Computer  (Dua l  Core )  w i th comp le te  accessor ies ,  Inte rnet  Fac i l i t y  

and Eng ineer ing So f tware  as  requ i red by  Eng ineer  and Computer 

Opera tor   

n)  Pr inte r  (S i ze  A -4/A-3)  

o)  Comple te  Furn i ture  fo r  S i t t ing  Ar rangements  e tc .  

Other  reasonab le  fac i l i t i es  such as ,  but  not  l im i ted to  Drawing Pr int ing ,  

Photocop ies ,  Book B ind ing e tc .       
 

The S i te  Of f i ce  inc lud ing F i t t ings ,  F ix tures ,  Equ ipment  and Furn ish ing 

sha l l  rema in the  proper ty  o f  the  Employer  a f te r  comple t ion o f  the  works  

and in  case  the  Employer  does  not  want  to  re ta in  the  S i te  Of f i ce  then the  

Cont ractor  sha l l  remove the  S i te  Of f i ce  and c lear  the  a rea .  The land sha l l  

be  res tored to  i t s  or ig ina l  cond i t ion.   
 

No payment  sha l l  be  made to  the  Cont ractor  for  the  works  invo lved under  

th i s  Sub-C lause .  
 

35  MEASUREMENT AND PAYMENT  

 

No measurement  or  payment  sha l l  be  made for  t he  works  invo lved w i th in  

the  scope of  these  Spec ia l  P rov is ions  and a l l  cos ts  thereof  sha l l  be  
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deemed to  be  inc luded in  the  quoted ra tes  o f  o ther  pay i tems of  the  B i l l  

o f  Quant i t ies .  

 

36.  Transport  Faci l i t ies  

 

Not  App l i cab le  

 

37.  Contractor ’s  Representative   

 

The Cont ractor  sha l l  appo int  an  exper ienced S i te  Eng ineer  (Profess iona l  

Eng ineer)  Reg is te red w i th PEC (Pak is tan Eng ineer ing Counc i l )  and du ly  

l i censed,  who w i l l  be  posted a t  the  s i te  o f  work for  execut ion o f  the  

pro ject  proper l y .   

 

The Cont ractor  sha l l  a l so  have  a  respons ib le  person permanent ly  on the  

S i te  dur ing norma l  work ing hours  who i s  capab le  o f  rece iv ing ,  and act ing  

upon,  ins t ruct ions  rece ived f rom the  Eng ineer  or  Employer  representa t ive .   

 

 The Cont ractor  sha l l  p rov ide  such  ass i s t ance  and  supp ly  such labour ,  

mater ia l s  and equ ipment  as  may  be  requ i red by the  Eng ineer ’ s  

representa t ive  and h is  s ta f f  to  enab le  them to  car ry  out  the i r  dut ies  

under  the  cont ract .  

 

38.  Security  Passes  

 

The Cont ractor  sha l l  ensure  tha t  a l l  h i s  employees and those  o f  h i s  sub 

Cont ractors  a re  i ssued w i th secur i ty  passes  and ident i f i ca t i on cards  

requ i red by Employer .  

 

39.  Vis itors  

 

The Cont ractor  sha l l  not  a l low  any  unauthor i zed v i s i to rs  on  the  S i te .  He i s  

to  keep v i s i to rs  book whi ch  a l l  author i zed v i s i to rs  sha l l  s ign.  The 

Cont ractor  sha l l  p rov ide  sa fe ty  he lmets  and any other  appropr ia te  

protect ive  c l o th ing fo r  such v i s i to rs  for  the  dura t ion o f  the i r  v i s i t .  
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SPECIAL CONDITIONS OF CONTRACT  

 

1 .  Mobi l izat ion Advance  

 

The Contractor  wi l l  be  ent i t led  to  Mobi l izat ion Advance as  per  the 

d iscret ion of  the Employer  after  the sign ing of  Contract  against  an 

i r revocable bank guaranteed of  any schedule bank ,  va l id  and in  fu l l  

force f rom the date of  i ssue of  the bank guarantee up to  the t ime of  

deduct ion of  advance ,  have equaled the amount of  guarantee.  The 

advance wi l l  be  g iven at  the rate  of  ten  percent  (10%) of  the 

Contract  va lue in two stages 5% at  each stage.  

 

The advance wi l l  be  recovered f rom the inter im payment (Running 

Bi l l )  of  the Contractor  at  the rate  of  ten  percent  (10%) t i l l  the 

amount  paid  to  the Contractor  is  fu l ly  adjusted.  The mobi l izat ion 

per iod shal l  be  two weeks f rom the date of  receipt  of  let ter  of  

award to the Contractor  by the Employer .  

 

2.  Shop Drawings  

 

Where nature of  work of  Contract  makes i t  necessary and where 

speci f ica l ly  required by these specif icat ions and in  part icu lars  for 

doors,  windows,  ce i l ings,  jo inery,  al l  f in ishes,  p lumbing,  electr ica l ,  

mechanical ,  roof  dra inage,  gas,  compressed a ir ,  A/C pipes  and 

f i tt ings  and their  insta l lat ion etc.  Contractor  shal l  cause h is 

mater ia ls  vendors,  fabr icators  or  sub -contractors  to  submit  sca les  

and fu l l  s ize shop drawings of  h is  work for  approval  of  Consultant .  

 

Shop Drawings must be complete  in  every detai l  inc luding provis ions 

required of  various t rades,  connect ions with  o ther  work,  a l l  cutt ing,  

f i tt ing and dr i l l ing  required and any /  a l l  other  necessary 
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in format ion in  accord ance with  usual  and customary t rade pract ice 

as  part icu lar ly  required to  be submitted to Consultants  for  approval .  

 

I t  i s  to  be understood that  pr ior  to  manufacture,  fabr icat ion or  

insta l lat ion of  work under  contract  i s  carr ied  forward,  shop  

drawings shal l  be  prepared and three copies  of  each drawing shal l  

be  submitted to  the Consultants  who wi l l  with in  two to  three weeks 

af ter  receipt  thereof  send one copy to  the Contractor  marked ( I )  

“Approved”,  ( I I )  “Approved Except  as  Noted” or  ( I I I )  Returned for  

Correct ion”.  The notat ions approved and Approved Except  as  Noted 

shal l  author ized the Contractor  to  proceed with  the fabr icat ion of  

mater ia ls  and equipment  covered by such drawings subject  to  the 

correct ion,  i f  any indicated thereon.  When pr ints  of  drawings have 

been returned for  correct ion the Contractor  shal l  make the 

necessary revis ion on the drawings and shal l  re -submit  pr ints  for  

approval  in  the same manner  as  per  new drawings.  Every revis ion 

made dur ing the l i fe  of  the contract  shal l  be  shown by number,  date  

and subject  in  a  revis ion b lock.   

 

So  far  as  pract icable,  each drawing shal l  bear  a  cross  reference note 

referr ing to  sheet  number or  numbers  of  Consultants ’  drawings 

showing same work in  order  to  faci l i tate  checking of  shop drawings 

in  Consultants ’  Of f ice  and their  prompt  return  to  Contractor .  

 

I t  i s  Contractor ’s  obl igat ion and responsib i l i ty  to  check and ver i fy  

a l l  d imension s and be fu l ly  responsib le  for  them and for  their  co -

ord inat ion in  connect ion with  work.  Contractor  is  responsib le  for  

submiss ion of  vendor’s  and /  or  fabr icators  shop drawings in  proper  

rotat ion that  is  where the shop drawings of  t rade are  dependent  

upon shop drawing of  another  t rade,  proper  shop drawing shal l  be  

submitted f i rst .  No extension of  t ime in  respect  to  f inal  complet ion 

date  of  work wi l l  be  granted to  Contractor  because of  fa i lure  to  
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have any shop drawings in  ample  t ime to  a l low for  checking and  

approval .  

 

A l l  shop drawings submitted by Contractor  shal l  bear  stamp of  

approval  of  Contractor  as  evidence that  drawings have been 

checked by Contractor .  Any drawings submitted without  th is  stamp 

of  approval  wi l l  be  considered as  not  having been submitte d.  

 

Each consignment  of  shop drawings submitted for  approval  must  be 

accompanied by a  letter  of  t ransmitta l  i temiz ing appl icable  work 

and number of  the drawings.  Each drawing must  be marked with  

name of  bui ld ing and each ser ies  numbered consecut ive ly  for  r eady 

reference.  

 

Contractor  shal l  obtain  a l l  points  f rom suppl iers  /  manufacturers 

and others  as  necessary for  construct ion purposes and the co -

ord inat ion of  other  t rades and d istr ibute them to a l l  part ies 

concerned.  

 

No work being executed in  any instance pr ior  to  approval  by 

Consultants of  any of  respect ive shop drawings.  

 

Consultants ’  approval ,  however,  shal l  not  re l ieve Contractor  of  

responsib i l i ty for  errors ,  as  Consultants’  approval  of  shop drawings 

is  only  general  and is  not  intended to  serve as  a  check and does not 

re l ieve Contractor from furn ish ing the mater ia ls  and performing the 

work as  required by drawings and speci f icat ion.   

 

3.   As-Bui lt  Drawings  

 

The Contractor  shal l  at  a l l  t imes keep on the s i te  one copy of  a l l  

drawings and approved samples  together  with  copies  of  a l l  publ ic  
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safety codes and re levant  standards appl icable  to  the works.  A l l  

such mater ia l  shal l  be  made avai lab le  to  the Engineer.  

 

In  addit ion,  the Contractor  shal l ,  at  a l l  t imes,  keep on s i te  a  

separate  set  of  pr ints  on which  shal l  be  noted neat ly ,  accurately  and 

prompt ly  s i te  work progresses  a l l  ins ign i f icant  changes between the 

work shown on the drawings and that  which  is  actual ly  constructed.  

 

At  the complet ion of  works,  the Contractor  shal l  a t  h is  expense,  

supply  to  the Engineer  s ix  copies  and two CD’S  of  a l l  drawings 

amended to  comply with  work “As Bui l t” .  The Contractor  shal l  

provide in  the same format  as  the or ig inal  drawings and addit ional  

drawing required to  record the work.  

 

4.  Defect ive Work Noticed After  Payment  to  the Contractor  

 

I f  i t  shal l  appear  to  the Consultants  that  any work has  been 

executed with  unsound,  imperfect  or  unski l led  workmanship  or  with  

mater ia ls  of  any in fer ior  descr ipt ion,  or  that  any mater ia ls  or  

art ic les ,  provided by  the Contractor  for  the execut ion of  the work 

are  unsound or  of  a  qual i ty  infer ior  to  that  contract  or  otherwise  

not  in  accordance with  the Contract ,  the Contractor  shal l  on  

demand in  wr it ing f rom the Consultants  speci fy ing the work,  

mater ia ls  or  art ic les  completed of  notwithstanding that  the same 

may have been passed,  cert i f ied  and paid  for ,  forthwith  rect i fy  or  

remove and reconstruct  the work so  speci f ied  in  whole  or  in  part ,  

according  to  the requirement  at  h is  own charge and cost .  No 

addit ional  and extra  payment  wi l l  be  made for  th is .  In  the event  of  

h is  fa i l ing to  do so,  no payments  shal l  be  made for  the same t i l l  the 

defect  i s  rect i f ied  as  per  instruct ion of  the Consultants  and in  cases  

where rect i f icat ion or  removal  of  defects  or  mater ia l  i s  n ot  poss ib le  

and work can be accepted otherwise  the rates  for  such i tems wi l l  be  
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reduced,  in  such cases  the decis ion of  the Consultants  wi l l  be  f inal  

and b inding on the Contractor .  

 

5.  Re-Measurement  of  Work  

 

Af ter  checking of  the b i l l  by the Consultant ,  i f  at  any stage i t  i s  

observed that  the measurements  were wrong or  doubtfu l  then the 

same wi l l  be  re -measured and the measurement  corrected.  The 

Contractor  wi l l  be  informed the date  and t ime for  jo int  

measurement .  I f  the Contractor  or  h is  representat ive  does not  

attend,  then the measurement  taken by the Cons ultant  wi l l  be  taken 

as  correct  and f inal .  

 

6.  Contractors Representat ive /  Agent  

 

A  competent  agent  registered with  PEC as  profess ional  Engineer  and 

duly  author ized through a  power Attorney whose qual i f icat ions and 

appointment  shal l  be  approved in  wr it ing by the Consultants  [which  

approval  may at  any t ime can be withdrawn]  is  to  be constant ly  on 

the works  and shal l  g ive  h is  whole  t ime to  the Super intendence  of  

the same.  I f  such approval  shal l  be  wi thdrawn by the Engineer  the 

Contractor  shal l  as  soon as  is  pract icable  remove the Agent  f rom the 

s i te  and shal l  not  thereafter  employ h im again  on the s i te  in  any 

capacity  and shal l  prompt ly  replace h im by another  agent  approved 

by the Consultant .  The agent  shal l  receive on behalf  of  the 

Contractor  d irect ions and instruct ions f rom the Consultants  or  the 

representat ive  of  the Consultants .  The approval  by the Consultant  

of  the qual i f icat ions and  appointment  of  the Contractor s ’  

representat ive  for  Super intendence of  the work shal l  not  re l ieve the 

Contractor  of  any of  h is  dut ies  or  responsib i l i t ies  under  the 

contract .  
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7.  Contractors Representat ive  

 

The Engineer  shal l  be  at  l iberty  to  object  to  and require  the 

Contractor  to  remove forthwith  f rom the works  any person provided 

by the Contractor  who in  the opin ion of  the Engineer ,  misconduct  

h imself  or  i s  incompetent  or  negl igent  in  the proper  performance of  

h is  dut ies  or  who se presence on s i te  is  otherwise  considered by the 

Engineer  to  be undesirable  and such person shal l  not  be again  

a l lowed upon the work.  Any person so  removed f rom the work shal l  

be  replaced as  soon as  poss ib le .  

 

8.  Approved Manufacturers  List  

 

A  l i st  of  approved manufacturers  is  at tached .  The l i st  i s  for  gu idance 

only.  Other  a l ternat ive  manufacturers  can a lso  be considered 

provided they meet  the cr i ter ia  and speci f icat ions of  the required 

product .  However  preference wi l l  be  g iven to  products  obtained 

f rom the approved manufacturers .  

 

9.  Samples  

 

Where required in  speci f icat ions as  otherwise  required by the 

Consultant  samples  of  i tems of  f i t t ings,  hardware,  e lectr ica l  and 

mechanical  mater ia ls  etc;  to  be appl ied  in  the work,  shal l  be  

submitted by Contractor  for  approval  to  the Consultant  before the 

Contractor  takes  the work in  hand.  

 

Samples  of  a l l  mater ia ls  submitted for  approval  to  the Consultant  

shal l  be  suppl ied  in  t r ip l icate,  each sample bear ing a  neat ly  typed 

label  bear ing the Contractor ’s  name,  name of  sub-contractor  or  

producer  of  mater ia ls ,  k ind,  qual i ty  and f in ish  or  formula  where 

appl icable  [as  in  the case of  l iqu ids  or  paints]  intended to  be used,  
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in  the project  with  date  of  submiss ion .  Writ ten approval  shal l  be  

obtained pr ior  to  process ing or  fabr icat ion of  any mater ia ls  for  

which  samples  are  submitted and a l l  f in ished work shal l  conform to  

the character ist ics  of  approved samples.  In  no instance shal l  

approval  of  a  sample re l ieve the Contractor  of  the responsib i l i ty  for  

fu l l  compl iance with  any speci f icat ion requirement .  

 

The fact  that  mater ia ls  have been accepted at  shop or  wherever  the 

work is  in  preparat ion or  progress  shal l  not  prevent  i ts  re ject ion 

under  provis ions hereof  at  t he work s i tes  e i ther  before or  af ter  

insta l lat ion.  A l l  samples  shal l  be  suppl ied  by the Contractor  at  h is  

own cost ,  for  approval  as  d irected.  

 

Pr ior  to  the start  of  the appl icat ion of  any paint  and or  /  f in ish  

t reatment  otherwise,  the Contractor  shal l  apply  samples  of  the 

required f in ish  t reatment  to  speci f ic  representat ive  wal ls  and 

cei l ing surface or  other  areas  or  surfaces  where indicated by the 

Engineer  representat ive.  The s ize  to  be determined by the 

Engineer ’s  representat ive  /  Cl ient .  

 
10.  Insurance 

 

The Contractor  shal l  be  responsib le  for  obtain ing a  Contractors  a l l  

r i sks  pol icy  f rom an insurance company acceptable  to  the Employer  

against  r isks  to  the works  and shal l  make good at  h is  own cost ,  a l l  

losses  or  damages whether  to  works  themselves  or  to  the l ives,  

persons,  whether  under  the Workmen’s  Compensat ion Act  of  Th ird  

Party  Risk or  property of  others  f rom whats oever  cause  ar is ing out  

of  or  in  connect ion with  the works  e i ther  dur ing the progress  of  the 

works  or  dur ing the per iod of  maintenance provided by th is  

Contract .  
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The Contractor  shal l  whenever  required,  produce to  the E mployer  /  

Consultant  the pol icy  or  pol ic ies  of  insurance and the receipt  for  

the payment  of  the current  premiums.  Al l  works  together  with  

mater ia l  and p lant  for  incorporat i on therein  for  which  Contractor  

wi l l  be  responsib le  under  the terms of  Contract .  The insurance shal l  

cover  the per iod f rom the date of  commencement  unt i l  the date  the 

f inal  taking over  cert i f icate  is  s igned,  and shal l  a lso  cover  dur ing 

the per iod of  mainte nance,  loss  or  damage ar is ing f rom a cause for  

which  the Contractor  is  held  responsib le ,  whether  the cause is  

detected pr ior  to  commencemen t  of  the per iod of  maintenance.  

 

Accident  or  In jury to  Workmen  

 

The Employer  /  Consultant  shal l  not  be l iab le  for  or  in  respect  of  

any damages or  compensat ion payable according to  the provis ion of  

the Workmen’s  Compensat ion Act  1923 and any other  laws in  force 

in  respect  or  in  consequence of  any accident ,  in jury or  death  ar is ing 

in  connect ion with  th is  contract  to  any workman or  other  person in 

the employment  of  the Contractor or any sub -contractor  and the 

Contractor  shal l  indemnify the E mployer  against  a l l  such damages,  

compensat ion,  c la ims,  demands,  proceedings,  costs ,  charges and 

expenses whatsoever  in  respect  thereof  or  in  re lat ion thereto.   

 

 


