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SHARZAD
ASSOGCIATES

CONSULTIN

G ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of
College of Technology (Addition of B-Tech Course)

Grand Summary of Cost

S# SUB HEAD TOTAL AMOUNT
1 Cost of Ground Floor (Page No. 02 - 21) Rs=
2 Cost of Proposed First Floor (Page No. 22 - 38) Rs=
3 Cost of External Development Work (Page No. 39 - 40) Rs=
Total Cost of Work Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Date:
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SHARZAD
ASSOGCIATES

CONSULTIN

G ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GROUND FLOOR)

SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT

1 Cost of Civil Work (Scheduled Items) (Page No. 03 - 09) Rs=
2 Cost of Civil Work (NSI) (Page No. 10 - 11) Rs=
(A) Rs=

Cost of Plumbing Work (Scheduled Items) (Page No. 12 - 14) Rs=

4 Cost of Plumbing Work (NSI) (Page No. 15 - 16) Rs=
(B) Rs=

5 Cost of Electrical Work (Scheduled Items) (Page No. 17 - 18) Rs=
6 Cost of Electrical Work (NSI) (Page No. 19 - 21) Rs=
() Rs=

Total Cost of Work (A+B+C)= Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Date:
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION QTyY UNIT RATE AMOUNT
1 | REMOVAL OF PLASTER
Removing cement or lime plaster. (Page No. 13,
Item No. 33) 500.00 %Sft 121.00 605.00
DISMANTLING
Dismantling cement concrete reinforcement
separating reinforcement from concretre cleaning
and straightening the same. (Page No. 10, Item No. 100.00 %Cft | 5,445.00 5,445.00
20)
b Dismantling cement concrete plain 1:3:6 (Page No.
10, Item No. 19-b) 6,000.00 %Cft | 1,306.80 78,408.00
c Dismantling cement block masonary (Page No. 10,
Item No. 14) 500.00 %Cft | 1,134.38 5,671.90
3 EXCAVATION
Excavation in foundation in ordinary soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated 1,000.00 | %O0Cft| 3,176.25 3,176.25
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)
4 | IMPORTED EARTH FILL
a Filling, watering and ramming earth under floor with
new earth (excavated from outside) lead upto one
chain and lift upto 5 feet. (Page No. 4, Item No. 22) 5,000.00 | %0Cft| 3,630.00 18,150.00
b | Add: extra lead 6 mile (referred from carriage of
materials schedule) 5,000.00 %Cft 771.96 38,598.00
5 RCC WORK
Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6-iib
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Columns Footing - Ratio (1:2:4) 90 Ibs cement 2 cft
sand 4 cft shingle %" to %" gauge.

Beams & Lintels (6" thick) - Ratio (1:2:4) 90 lbs
cement 2 cft sand 4 cft shingle 4" to %" gauge.

SITU 1:3:6

Cement concrete plain ratio (1:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate
with shuttering (Page No. 15, Item No. 5-
h+17/19b(i))

FORM WORK

Erection and removal of centering for RCC or plain
cement concrete works of Partal wood (2nd Class)
Horizontal (Page No. 17, ltem No. 19-bi).

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches or
entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Item No. 92)

500.00

350.00

350.00

525.00

100.00

12,800.00

Per Cft

Per Cft

%Cft

%Sft

Per
Cwt

Per Sft

337.00

337.00

12,595.00

3,588.48

5,001.70

9.74

168,500.00

117,950.00

44,082.50

18,839.52

500,170.00

124,672.00
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

10

11

12

SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item No.
5-h)

PLINTH PROTECTION

Excavation in Ordinary Soil in foundation of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)

Cement concrete plain including  placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5)

Ratio 1:4:8
Ratio 1:3:6

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

%" thick Cement Plaster 1:4 upto 12' height. (Page
No. 51, Item No. 11-c)

G..FRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.l. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Iltem No. 29)

6,000.00

8,910.00

1,800.00

1,300.00

750.00

4,545.00

380.00

%Cft

%0Cft

%Cft

%Cft

%Cft

%Sft

Per
Rft

12,595.00

3,176.25

11,288.75

12,595.00

15,771.01

3,015.76

228.90

755,700.00

28,300.39

203,197.50

163,735.00

118,282.58

137,066.29

86,982.00
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

13

14

15

16

17

18

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

MARBLE ON STAIR STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (%4"
thick) Page No. 42, Item No. 28.

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Ceiling & Internal Wall Plaster (Page No. 51,
Item No. 12-b)

%" thick External Wall Plaster (Page No. 51, Iltem No.
12-c)

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

680.00

900.00

19,000.00

15,000.00

5,050.00

12,800.00

12,800.00

Per Sft

Per Sft

%Sft

%Sft

%Cft

%Sft

%Sft

998.46

567.48

2,241.80

2,678.50

15,771.01

442.75

1,079.65

678,952.80

510,732.00

425,942.00

401,775.00

796,436.01

56,672.00

138,195.20
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

19

20

21

22

23

24

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Iltem No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

FALSE CEILING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

20,838.00

11,000.00

1,020.00

1,500.00

5,100.00

1,100.00

%Sft

%Sft

Per
Rft

%Sft

%Sft

%Sft

3,444.38

2,567.95

49.97

2,116.41

977.40

25,293.42

717,739.90

282,474.50

50,969.40

31,746.15

49,847.40

278,227.62
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

25

26

27

28

29

30

GLAZED TILE FLOORING

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. Page No. 42, Item No.
25)

GLAZED TILE DADO / SKIRTING

White glazed tiles %" thick dado jointed in white
cement and laid over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Item No. 37)

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

COLLAPSIBLE GATE

Providing and fixing iron collapsible gate with
channel framing of section 3/4” x 5/16” at 4” |/c
revitted with %” x 1/8” flat iron patti placed
diagonally and provided with top & bottom T-
section 1” x 1” 1/8” along with rollers also I/c
locking arrangement and fixing in floor/ceiling or
wall etc, completed. (S.I.No.32/P-94)

12,800.00

2,000.00

750.00

1,800.00

1,450.00

240.00

%Sft

%Sft

%Sft

%Sft

Per Sft

Per Sft

27,747.06

28,253.61

27,747.06

28,299.30

1,318.18

387.04

3,551,623.68

565,072.20

208,102.95

509,387.40

1,911,361.00

92,889.60
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
31 | IRON GRILL
Providing and fixing iron steel grill using solid square
bars of size 2" X 4" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with 3,410.00 |Persft| 194.16 662,085.60
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)
Sub Total Rs= 14,537,764.33
% above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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SHARZAD
IE ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

QryY

UNIT RATE AMOUNT

32

33

34

35

33

CLEARING OF SITE

Clearing the site by cutting, removing all shrubs,
trees, upto 6 inches girth, etc. and taking out their
entire roots and filling the hollows with earth
complete with dressing, consolidating and watering
the filling including stacking the serviceable
materials and disposal of useless material as
directed, cost of earth.

STONE SOLING

Providing and laying soling stone 6" to 9" thick
under floor including packing with spawls and chips
and consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

FACING TILE

Providing and fixing best quality approved Facing
Tiles 24" X 24" of approved pattern and colour on
%" thick cement plaster base ratio 1:4 (with
matching colour slurry) upto any height. Complete
in all respect as per drawings, specifications and
instructions of the Engineer-in-Charge.

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and colour, cutting wood to required shape and size
with three operating keys (Taiwan make). complete
in all respect as per specification & instructions of
the Engineer-in-Charge.

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in
all respect as per specification and instructions of
the Engineer-in-Charge.

Lumpsum

5,000.00

3,000.00

22

Job

P.Cft

Sft

Each

Each
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

37

38

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.

UNDERGROUND STORAGE TANK

Construction of Underground Water Storage Tank
including excavation in all kinds of soil / rock upto
required depta and laying of 12" thick stone soiling
in base and laying of 1:4:8 cement concrete in
foundations, poured in casted in RCC 1:1%:3 using
sulphate resistant cement including formwork in
base slab, 3" thick 1:4 cement concerte floor
finished with neat cement slurry, %" thick cement
plaster in 1:3 cement water internelly with two coat
of white wash, %" thick 1:4 cement sand external
plaster mixed pudlo @ 5 Ibs / bag of cement or
apporved water proofing agent externally painted
with PB-4 @ 20lb / 100 Sft etc. Providing and fixing
%" dia M.S. galonised rungs at every foot of rest
embeded properly in walls and 1 no. man hole
opening size 24" x 24" to each tank and water tight
C.I Manhole Cover and Frame weight 65kg / each
with proper locking arrangement, complete in all
respect as per drawing and design including the cost
of reinforcement complete in all respect as per
instruction of the Architect / Engineer.

110.00

5,000.00

Per
Rft

Per
Glen

Cost of Non-Schedule Item (Civil Work)

Rs=
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SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

39

40

41

42

PAKISTANI WC

Providing and fixing squatting type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 1%" dia white
porcelain enameled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6"
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with %" dia brass stop cock with pair of
brass nuts and lining joints and nylon connections.
(CH-I, Page No. 6, Item No. 23)

Each

Each

Each

Each

5,728.80

11,477.40

1,193.17

447.15

28,644.00

22,954.80

8,352.19

3,130.05
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CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

43

44

45

46

47

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 i/c the cost of earthen ware pedestal white or
coloured glazed (foreign equivalent) Page No. 3,
Item No. 10+11

BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.
complete (Master Brand or as recommended by
Engineer-in-Charge). Page No. 19, Item No. 23

HANDLE VALVE

Providing and fixing handle valves (china) Page No.
17, Item No. 5 (1 & 1)

% " dia

%" dia

PILLER COCK

Supplying & fixing swan type piller cock of superior
quality with crystal head %" dia. Page No. 19, Item
No. 16(b)

LONG BIB COCK
Supply and fixing long bib cock of superior quality
with C.P.head %" dia. (Page No. 19, Item No. 13a)

Each

Each

Each
Each

Each

Each

7,461.47

10,322.40

200.42
271.92

877.80

877.80

22,384.41

72,256.80

1,202.52
1,087.68

3,511.20

7,022.40
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CONSULTING ARCHITECT, ENGINEERS & PLANNERS

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

48

49

50

51

52

MUSLIM SHOWER

Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19,
Item No. 19-a)

TEE STOP COCKS

Supply and fixing %" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18,
Item No. 12-b)

STOP COCK

Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18,
Item No. 12-a)

MIRROR

P/F 24" X 18" beveled edge mirror of Belgium glass
complete with 1/8" thick hard board and c.p.screws
fixed to wooden pleat. (Standard Pattern) Page No.
7, ltem No. 3-a)

MANHOLE

Constructing manhole or inspection chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) depth with walls of BB in cement sand mortar
1:3 cement plastered 1:3, %" thick inside of walls
and 1" thick over benching and channel including
fixing C.I.Mahole cover with frame of clear opening
1-%' X 1-%' of 1.75 cwt. (88.9 kg) embedded in plain
CC 1:2:4 and fixing ™ dia MS steps 6" wide
projecting 4" from the face of wall at 12" CC duly
painted etc. complete as per standard specifications
and drawing. (4" to 12" dia 2' X 2' X 3'-6") Page No.
CH-II, Page No. 46, Item No. P-a.

Each

Each

Each

Each

Each

3,432.00

889.46

843.92

1,711.60

14,748.00

24,024.00

6,226.22

7,595.28

3,423.20

103,236.00

Sub Total
% below / above

Cost of Plumbing Work (Scheduled Items)

Rs=

Rs=

Rs=

315,050.75




Page No. 15

=

SHARZAD
ASSOCIATIEES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS
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Technology (Addition of B-Tech Course) (GR. FLOOR)

BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

53

54

PPRC PIPES

Providing and fixing PPRC Pipes and bend, elbow,
tee & specials, etc.; including fixing, cutting and
fitting, complete with and including the cost of
cutting trench upto 2'-6" feet deep, refilling
watering, ramming and disposal of surplus earth
within one chain and painting 2 coats of bitumen
paint to pipes and specials after cleaning and
hessian cloth soaked in maxphalt composition
wrapped tightly round the pipes and testing to a
pressure head of 200 feet and cartage within 10
miles (16.09 km).

Do. Do % inch (12 mm) Dia Pipe.

Do. Do % inch (20 mm) Dia Pipe.

Do. Do 1 inch (25 mm) Dia Pipe.

Do. Do 1% inch (32 mm) Dia Pipe.

Do. Do. 2 inch (50 mm) dia pipe.

UPVC PIPES FOR DRAIN

Providing and fixing un plastized polyvinyl chloride
pipe 8 inch dia (P.V.C) 'B' class and bend, tee, elbow
specials etc. including cutting and fitting complete
with and including the cost of cutting trench upto
1% feet deep refilling, watering, ramming and
disposal of surplus earth within one chain and after
cleaning the pipe and cartage within 10 miles (16.09
km.) (working pressure 12 kg/cm?).

225.00

200.00

175.00

80.00

80.00

200.00

P.Rft

P.Rft

P.Rft

Rft

Rft

P.Rft
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BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

55

56

57

u.P.V.C PIPE

Providing and fixing un polyvinyl chloride pipe
(P.V.C ) "E" Class and tee, bend & elbow specials
etc. including cutting and fitting, complete with and
including the cost of trench upto 1-1/2 feet deep
refilling, watering, ramming, and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure 12
kg/cm?2)

Do. Do. 3 inches (75 mm) dia pipe

Do. Do. 4 inches (100 mm) dia pipe

MONO BLOCK PUMPING SET

Providing and fixing mono block pumping set
complete with % HP pump 2800 RPM complete with
AC 220 V single phase motor on a common base
plate having suction & discharge 1" X 1" and 40'
head as approved including excavation, cast of RC
foundation in ratio 1:2:4 S.R.C fairface including
supply and installation of foundation bolts and nuts
etc. of required dia meter. Complete in all respect as
per instructions of the Engineer-in-Charge.

3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respect as per instructions of the
Engineer-in-Charge.

150.00

120.00

Rft

Rft

Each

Each

Cost of Plumbing Works

Rs=
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BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

58

59

60

61

62

63

64

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall & columns as required.(Page
No. 15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated wire
in 20 mm (3/4") PVC conduit recessed in the wall or
column as required.(Page No. 15, ltem No. 126)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, Item
No. 2)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, Item No. 5)

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/064 (16 mm?) copper
conductor in 1" dia PVC conduit recessed in the
wall. (Page No. 2, Item No. 14)

10.00

10.00

54

500.00

200.00

100.00

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Per
Meter

1,130.00

985.00

72.00

3,185.00

139.00

305.00

641.00

11,300.00

9,850.00

360.00

171,990.00

69,500.00

61,000.00

64,100.00
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BILL OF QUANTITIES (Electrical Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
65 | Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219) 210 Each 54.00 11,340.00
66 | Providing and fixing 3 pin way 5 amp plug & socket
flush type (Page No. 330, Item No. 223) 60 Each 91.00 5,460.00
67 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 30 Each 151.00 4,530.00
68 | Providing and fixing circuit breaker
6,10,15,20,30,40,50,&63 amps DP (TB-SS )on 40 Each 2,45600 98,24000
prepared board as required. (Page No. 31/204)
69 | Providing and fixing circuit breaker
15,20,30,40,50,60,75 & 100 amps TP (XS-100NS) on
prepared board as required. (Page No. 31/207) 10 Each | 9,261.00 92,610.00
Sub Total Rs= 600,280.00
above / below Rs=
Cost of Civil Work (Scheduled Items) Rs=
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BILL OF QUANTITIES

NSI - Electrical Works

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

70

71

72

73

EXHAUST FAN

Supply & Installation of 12" dia metal body exhaust
fan including all civil works required for complete
installation and including making hole for the
exhaust fan in wall and making it good, all labour
and materials as required Complete in all respect as
per instructions of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

20

54

Each

Per Sft

Each

Each
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NSI - Electrical Works

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

74

75

76

77

LIGHTING

Providing and fixing LED 18W 10" size square /
round light and fixtures. Complete in all respect as
per drawing, design, specification and instructions
of the Engineer-in-Charge. (all lighting and fixtures
should be Philips make or equivalent) Complete in
all respect as per instructions of Engineer-in-Charge.

ELECTRIC WATER COOLER

Providing and fixing of electric water cooler totally
rust proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water
filter (mabzi or equivalent) as approved by the
Engineer.

EARTHING SET

Providing and fixing earthing set with 600 mm X 600
mm X 6 mm copper plate buried in the ground at a
depth of 3.6 m or less if water come out from the
ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

WALL MOUNTED SPLIT

Providing & installation of split type wall mounted
1.5 tons capacity 18000 BTU / Hr Air Conditioner
unit in the specified place i/c gas charging of the
unit. The job includes copper piping of out door unit
fitted on roof or angle iron frame making inter
connection of the unit with suitable sizes of wire
also piping for condensed water etc as required
approved make (Imported).

100

Each

Each

Job

Job
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Qry

UNIT

RATE

AMOUNT

78

79

P/F 20 amps double pole MCCB in metal board
recessed in the wall / flush type inclduing incoming
and outgoing connection as required. Complete in
all respect as per direction of the Engineer-in-
Charge.

FLOODLIGHT FIXTURE

Providing and fixing 50 W LED floodlight fixture with
all required accessories at any height any floor as
located at site. Philips make or as approved
equivalent. Complete in all respect as per
instructions of the Engineer-in-Charge.

10

Each

Each

Cost of Electrical Work

Rs=
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Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of

Technology (Addition of B-Tech Course) (FIRST FLOOR)

Summary of Cost

S# SUB HEAD TOTAL AMOUNT
1 Cost of Civil Work (Scheduled Items) (Page No. 23 - 28) Rs=
2 Cost of Civil Work (NSI) (Page No. 29 - 30) Rs=

(A) Rs=

Cost of Plumbing Work (Scheduled Items) (Page No. 31 - 33) Rs=

4 Cost of Plumbing Work (NSI) (Page No. 34 - 34) Rs=
(B) Rs=

5 Cost of Electrical Work (Scheduled Items) (Page No. 35 - 36) Rs=
6 Cost of Electrical Work (NSI) (Page No. 37 - 38) Rs=
() Rs=

Total Cost of Work (A+B+C)= Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Date:
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Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (FIRST FLOOR)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

1 RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

a Beam & Lintels - Ratio (1:2:4) 90 lbs cement 2 cft

sand 4 cft shingle %" to %" gauge. 3,800.00 [PerCft| 337.00 1,280,600.00
b Slabs & Projection (6" thick) - Ratio (1:2:4) 90 Ibs

cement 2 cft sand 4 cft shingle %" to %" gauge. 7,300.00 |Per Cft| 337.00 2,460,100.00
C Sun Shade (6" thick) - Ratio (1:2:4) 90 Ibs cement 2

cft sand 4 cft shingle %" to %" gauge. 150.00 Per Cft| 337.00 50,550.00
d Columns Super Structure (6" thick) - Ratio (1:2:4)

90 |bs cement 2 cft sand 4 cft shingle %" to %" 2,100.00 |PerCft| 337.00 707,700.00

gauge.
e Dummy Columns (6" thick) - Ratio (1:2:4) 90 Ibs

cement 2 cft sand 4 cft shingle %" to %" gauge. 600.00 Per Cft|  337.00 202,200.00
2 STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor

Bars for cement concrete including cutting, bending,

laving i it ki oint d fasteni

-aylng. in posi |or? rT1a mg join s. and fastenings 500.00 Per 5,001.70 4,501,530.00

including cost of binding wire (also includes removal Cwt

of rust from bars) Page No. 16, Item No. 8-b.




Page No. 24

Upgradation of Govt. Saifee Eide Zahabi Institute of Technology to the level of College of
Technology (Addition of B-Tech Course) (FIRST FLOOR)

BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

3 | SUB FLOORING

2" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone 4,000.00 %Cft | 12,595.00 503,800.00
aggregate without shuttering (Page No. 15, Item No.
5-h)

4 | G.I.LFRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry Per
of ratio 1:6 and repairing the jambs. The cost also 380.00 Rft 228.90 86,982.00
includes all carriage tools and plants used in making

and fixing. (Page No. 92, Item No. 29)

5 DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks 680.00 Per Sft| 998.46 678,952.80
cleats handles and cords with hooks, etc. (Page No.
57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

6 | MARBLE ON STAIR STEPS

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints. (34"
thick) Page No. 42, Item No. 28.

900.00 Per Sft| 567.48 510,732.00

7 | SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

a %" thick Ceiling & Internal Wall Plaster (Page No. 51,
Item No. 12-b)

38,000.00 | %Sft | 2,241.80 851,884.00

b %" thick External Wall Plaster (Page No. 51, Item No.
12-c)

11,000.00 | %Sft | 2,678.50 294,635.00
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BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

8 | BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure

including raking out joints and curing etc. complete. 15,627.00 | %Cft | 15,771.01 2,464,535.73

(Page No. 18, Item No. 24)
9 PRIMING COAT

Priming coat of chalk distemper (Page No. 53, Item

No. 22) 15,000.00 | %Sft 442.75 66,412.50
10 | DISTEMPERING

Preparing surface and painting with Distemper- 1st

coat over prlmlng coat (Page No. 53, Item No. 24-C) 15,000.00 %Sft 1,079.65 161,947.50

3 Coats

11 | INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then 23,000.00 | %sSft [ 3,444.38 792,207.40
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

12 | WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of | 11,000.00 | %Sft | 2,567.95 282,474.50

approved make. (Page No. 55, Item No. 38-a&b)
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BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

13 | WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width

not less than 2% inches as directed by Engineer-in- 1,000.00 Per 49.97 49,970.00
Charge. (Page No. 65, Item No. 60) Rft

14 | ENAMEL PAINT ON WOOD WORKS
Preparing surface and painting of doors and

windows any type (including edges) 3 Coats (Page 1,500.00 %sft | 2,116.41 31,746.15
No. 68, Item No. 5-C-i+ii)

15 | ENAMEL PAINT ON IRON WORKS
Painting guard bars, gates iron bars gratings, railing

including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii) 2,800.00 %Sft 977.40 27,367.20

16 | FALSE CEILING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page No.
63, Item No. 52)

1,100.00 %Sft | 25,293.42 278,227.62

17 | GLAZED TILE FLOORING

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. Page No. 42, Item No.
25)

12,800.00 | %Sft | 27,747.06 3,551,623.68

18 | GLAZED TILE DADO / SKIRTING
White glazed tiles %" thick dado jointed in white
cement and laid over 1:2 cement sand mortar %"

0,
thick including finishing. (Page No. 44, Item No. 37) 3,800.00 %sft | 28,253.61 1,073,637.18
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BILL OF QUANTITIES (Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

19

20

21

22

23

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
thick laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

GLAZED TILE DADO

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

COLLAPSIBLE GATE

Providing and fixing iron collapsible gate with
channel framing of section 3/4” x 5/16” at 4” |/c
revitted with %” x 1/8” flat iron patti placed
diagonally and provided with top & bottom T-
section 1”7 x 1” 1/8” along with rollers also I/c
locking arrangement and fixing in floor/ceiling or
wall etc, completed. (S..No.32/P-94)

IRON GRILL

Providing and fixing iron steel grill using solid square
bars of size 5" X %" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)

750.00

1,950.00

1,450.00

200.00

1,450.00

%Sft

%Sft

Per Sft

Per Sft

Per Sft

27,747.06

28,299.30

1,318.15

387.04

194.16

208,102.95

551,836.35

1,911,317.50

77,408.00

281,532.00
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BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

24 | ROOF SCREEDING

a Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d) 13,000.00 | %sft [ 4,411.82 573,536.60

b | Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one Cft Per %Sft. | 13 000.00 | %sft | 1,887.40 245,362.00
(Page No. 34, Item No. 13)

Sub Total Rs= 24,758,910.66
% above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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BILL OF QUANTITIES
Non-Schedule Items (Civil Work)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

25 | FACING TILE

Providing and fixing best quality approved Facing
Tiles 24" X 24" of approved pattern and colour on
%" thick cement plaster base ratio 1:4 (with
matching colour slurry) upto any height. Complete 2,000.00 Sft
in all respect as per drawings, specifications and
instructions of the Engineer-in-Charge.

26 | C.CGOLA

Providing and laying gola 3" X 3" concrete 1:2:4
using graded screened bajri at junction of slab and
walls and finished with cement plaster 1:4 including
curing etc. complete.

750.00 Rft

27 | ROOM DOOR LOCKS

Providing and fixing with C.P brass screws Alpha
knob set lock of approved design, manufacturer,
and colour, cutting wood to required shape and size
with three operating keys (Taiwan make). complete 22 Each
in all respect as per specification & instructions of
the Engineer-in-Charge.

28 | DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design and manufacturer, cutting wood etc to
required shape and size (Japan make). Complete in g Each
all respect as per specification and instructions of
the Engineer-in-Charge.

29 | HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing Per
embedded properly in RCC works. Complete in all 150.00 Rft
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.
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BILL OF QUANTITIES
Non-Schedule Items (Civil Work)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

30 | WATER STORAGE TANK OVER ROOF

Construction of storage tank over roof of the
required size poured and cast in RCC 1:2:4 including
formwork in all walls and slab laying 2" thick 1:4
cement concrete floor finished with neat cement
slurry,%" thick cement plaster in1:3 cement mortar
internally all using approved water proofing agent
pudlo or its equivalent grade @ 5lbs/bag of cement
and %" thick in cement plaster in 1" to 3" cement Per
mortar externally including curing etc. 1 no. 1,200.00 Glen
manholes opening size 18"x 18" and C.| water tight
Manhole cover and frame weight 40.Kg/ each with
proper locking arrangement complete all as per
drawing and design including the cost of
reinforcement complete in all respects. (2 Nos.
Tank. 600 X 2=1200 GlIn)

Cost of Non-Schedule Item (Civil Work) Rs=
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BILL OF QUANTITIES (Plumbing Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

31 | PAKISTANI WC

Providing and fixing squatting type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and 5 Each | 5,728.80 28,644.00
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

32 | Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 14" dia white
porcelain enameled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

2 Each | 11,477.40 22,954.80

33 | GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & %"
thick cement plaster (1:3) to the kerb, C.I. grating 6" 7 Each | 1,193.17 8,352.19
X 6" & C.I. Cover and frame 12" X 12" (inside) etc.
complete (Page No. 23, Item No. 1)

34 | NYLON CONNECTION

Providing and fixing in position nylon connection
complete with %" dia brass stop cock with pair of
brass nuts and lining joints and nylon connections. 7 Each 447.15 3,130.05
(CH-I, Page No. 6, Item No. 23)
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S.NO DESCRIPTION Qry UNIT RATE AMOUNT

35 | LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite 3 Each | 7,461.47 22,384.41
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 i/c the cost of earthen ware pedestal white or
coloured glazed (foreign equivalent) Page No. 3,
ltem No. 10+11

36 | BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.

complete (Master Brand or as recommended by 7 Each | 10,322.40 72,256.80
Engineer-in-Charge). Page No. 19, Item No. 23
37 | HANDLE VALVE
Providing and fixing handle valves (china) Page No.
17, Item No. 5 (1 & 1)
a | %"dia 5 Each 200.42 1,002.10
b | %"dia 5 Each 271.92 1,359.60
38 | PILLER COCK
Supplying & fixing swan type piller cock of superior
quality with crystal head %" dia. Page No. 19, Item 4 Each 877.80 3,511.20
No. 16(b)
39 | LONG BIB COCK
Supply and fixing long bib cock of superior quality
with C.P.head %" dia. (Page No. 19, Item No. 13a) 8 Each 877.80 7,022.40
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40 | MUSLIM SHOWER
Supply and fixing C.P. Muslim Shower with double

Bib Cock and ring pipe etc. complete (Page No. 19, 7 Each | 3,432.00 24,024.00
Item No. 19-a)

41 | TEE STOP COCKS

Supply and fixing %" dia concealed tee stop cock of
superior quality with cp head (CH-VI-Page No. 18, 7 Each 889.46 6,226.22
Item No. 12-b)

42 | STOP COCK

Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18, 11 Each 843.92 9,283.12
ltem No. 12-a)

43 | MIRROR
P/F 24" X 18" beveled edge mirror of Belgium glass
complete with 1/8" thick hard board and c.p.screws

fixed to wooden pleat. (Standard Pattern) Page No. 2 Each | 1,711.60 3,423.20

7, Item No. 3-a)

Sub Total Rs= 213,574.09
% below / above Rs=

Cost of Plumbing Work (Scheduled Items) Rs=
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44 | PPRC PIPES

Providing and fixing PPRC Pipes and bend, elbow,
tee & specials, etc.; including fixing, cutting and
fitting, complete with and including the cost of
cutting trench upto 2'-6" feet deep, refilling
watering, ramming and disposal of surplus earth
within one chain and painting 2 coats of bitumen
paint to pipes and specials after cleaning and
hessian cloth soaked in maxphalt composition
wrapped tightly round the pipes and testing to a
pressure head of 200 feet and cartage within 10
miles (16.09 km).

a Do. Do % inch (12 mm) Dia Pipe. 250.00 P.Rft
b Do. Do % inch (20 mm) Dia Pipe. 300.00 P.Rft
c Do. Do 1 inch (25 mm) Dia Pipe. 250.00 P.Rft
d Do. Do 1% inch (32 mm) Dia Pipe. 150.00 P.Rft
e Do. Do. 2 inch (50 mm) dia pipe. 100.00 P.Rft

45 u.P.V.C PIPE

Providing and fixing un polyvinyl chloride pipe
(P.V.C ) "E" Class and tee, bend & elbow specials
etc. including cutting and fitting, complete with and
including the cost of trench upto 1-1/2 feet deep
refilling, watering, ramming, and disposal of surplus
earth within one chain and after cleaning the pipe
and cartage within 10 miles (working pressure 12

kg/cm2)
a Do. Do. 3 inches (75 mm) dia pipe 300.00 Rft
b Do. Do. 4 inches (100 mm) dia pipe 250.00 Rft

Cost of Plumbing Works Rs=
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46 | WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit Per
recessed in wall and columns as required. (Page No. 160.00 Point 1,130.00 180,800.00
15, Item No. 124)

47 | WIRING FOR PLUG POINT
Wiring for Plug point with 3/.029 PVC insulated wire
in 20 mm (3/4") PVC conduit recessed in wall and Per

columns as required. (Page No. 15, Item No. 126) 60.00 Point 985.00 59,100.00

48 | CEILING ROSE
Providing and fixing bakelite ceiling rose with two

terminals (Page No. 330, Item No. B-228) 5 Each 72.00 360.00

49 | CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC 54 Each | 3,185.00 171,990.00
required to connect the fan etc. (Page No. 34, Iltem
No. C-235)

50 | WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire Per
in %" dia PVC conduit on surface. (Page No. 1, Item 1,000.00 Meter 139.00 139,000.00

No. 2)

51 | MAIN / SUB MAIN
Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1" Per

dia PVC conduit on surface. (Page No. 1, Item No. 5) 200.00 Meter 305.00 61,000.00

52 | Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/064 (16 mm?) copper Per
conductor in 1" dia PVC conduit recessed in the 200.00 Meter 641.00 128,200.00

wall. (Page No. 2, Item No. 14)
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53 | Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219) 160 Each >4.00 8,640.00
54 | Providing and fixing 3 pin way 5 amp plug & socket
flush type (Page No. 330, Item No. 223) 60 Each 91.00 5,460.00
55 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 30 Each 151.00 4,530.00
56 | Providing and fixing circuit breaker
6,10,15,20,30,40,50,&63 amps DP (TB-55 )on 0 each | 2456.00 98.240.00
prepared board as required. (Page No. 31/204)
57 | Providing and fixing circuit breaker
15,20,30,40,50,60,75 & 100 amps TP (XS-100NS) on
prepared board as required. (Page No. 31/207) 6 Each | 9,261.00 55,566.00
Sub Total Rs= 912,886.00
above / below Rs=
Cost of Civil Work (Scheduled Items) Rs=
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58 | EXHAUST FAN

Supply & Installation of 12" dia metal body exhaust
fan including all civil works required for complete
installation and including making hole for the
exhaust fan in wall and making it good, all labour 2 Each
and materials as required Complete in all respect as
per instructions of Engineer-in-Charge.

59 | Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

20 Per Sft

60 | FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions 54 Each
of Engineer-in-Charge.

61 FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

54 Each

62 | LIGHTING

Providing and fixing LED 18W 10" size square /
round light and fixtures. Complete in all respect as
per drawing, design, specification and instructions
of the Engineer-in-Charge. (all lighting and fixtures 110 Each
should be Philips make or equivalent) Complete in
all respect as per instructions of Engineer-in-Charge.
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63 | ELECTRIC WATER COOLER

Providing and fixing of electric water cooler totally
rust proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water 1 Each
filter (mabzi or equivalent) as approved by the
Engineer. (capacity 40 glen)

64 | EARTHING SET

Providing and fixing earthing set with 600 mm X 600
mm X 6 mm copper plate buried in the ground at a
depth of 3.6 m or less if water come out from the
ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

2 Job

65 | WALL MOUNTED SPLIT

Providing & installation of split type wall mounted
1.5 tons capacity 18000 BTU / Hr Air Conditioner
unit in the specified place i/c gas charging of the
unit. The job includes copper piping of out door unit
fitted on roof or angle iron frame making inter
connection of the unit with suitable sizes of wire
also piping for condensed water etc as required
approved make (Imported).

1 Job

Cost of Electrical Work Rs=
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S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

EXCAVATION IN FOUNDATION

Excavation in foundation in ordinary soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)

CC 1:4:8 IN FOUNDATION

(ratio 1:4:8) cement concrete plain including
placing compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5-i)

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor
with new earth (excavated from outside) lead upto
one chain and lift upto 5 feet. (Page No. 4, Item No.
22)

Add: extra lead 6 mile (referred from carriage of
materials schedule)

SITU 1:3:6

Cement concrete plain ratio (1:3:6) including
placing compacting, finishing and curing complete
(including screening and washing at stone
aggregate with shuttering (Page No. 15, Item No. 5-
h+17/19b(i))

PAVING BLOCKS

Providing and fixing cement paving blocks flooring
having size of 197 X 197 X 80 (mm) of city / quddra
. Cobble shape with pigmented having strength
between 5000 psi to 8500 psi including filling the
joints with hill sand and laying in specified manner /
pattern and design etc. complete (Page No. 49,
Item No. 74)

5,000.00

4,950.00

20,000.00

20,000.00

500.00

7,100.00

%0Cft

%Cft

%0Cft

%Cft

%Cft

Per Sft

3,176.25

11,288.75

3,630.00

771.96

16,183.48

248.17

15,881.25

558,793.13

72,600.00

154,392.00

80,917.40

1,762,007.00

Sub Total
above / below

Cost of Ext.Dev Work (Scheduled Items)

(A)

Rs=

2,644,590.78
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STONE SOLING

Providing and laying soling stone 4" thick under
floor including packing with spawls and chips and
consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

KERB STONE

Providing and laying Road Kerb of precast cement
concrete 1:2:4 (24" long 6" wide and 12" deep)
using screened graded bajri, from work and its
removal compacting and curing laid in cement
mortar 1:4 and cement plaster 1:4 neatly finished
including cost of excavation and backfilling of
excavated stuff and its disposal as directed.
Complete in all respect as per design, specification
and instructions of the Architect / Engineer-in-
Charge.

2,000.00

200.00

Cft

Each

Cost of External Development Works (Non-Scheduled Items)

(B) Rs=

Cost of Scheduled & Non-Scheduled Items:

Rs=




