

OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS) KASHMORE@ KANDHKOT

Phone No:0722/570761

No: XEN:TC/G-55/ 1029 /2017

Kash:@ K.kot Dated: 16 / 10 /2017

NOTICE INVITING TENDERS:

01. Executive Engineer Highways Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010):-.

S.No:	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Time allowed for Completion	Specialization	Category
<u>AS PER LIST ATTACHED</u>							

02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in reflect above category
03. **Qualification**
- (a) List of two similar assignments under-taken over the past 7 years.
- (b) Detail of equipments machineries and transport owned by firm / contractor.
- (c) Financial Statement (summary) and income tax return for the last 3 years.
- (d) List of litigation (if any) and nature of litigation.
- (e) Affidavit that firm has never been black listed.
- (f) Names, Qualification and Experience of Technical Staff working with firm.
04. **Method of Procurement** Single Stage Single Envelope.
05. **Terms & Conditions**
- Under following condition bid will be rejected:-
- (i) Conditional and telegraphic bids / tenders.
- (ii) Bids not accompanied by bid security of required amount and form.
- (iii) Bids received after specified date and time.
- (iv) Black listed firms.
- (v) The undersigned reserves the Right of accepting / rejecting any or all tenders as per relevant clause of SPPRA – 2010.

	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	The date of opening of tenders
1st Date	From the date of publication upto 10/11/2017 till 11.00 a.m	10/11/2017 till 12.00 Noon	10/11/2017 at 01.00 P.M
2nd Date	From the date of publication upto 01/12/2017 till 11.00 a.m	01/12/2017 till 12.00 Noon	01/12/2017 at 01.00 P.M


SPPRA INWARD DIARY
NO: 2012
DATED: 23-10-17


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KASHMORE @ KANDHKOT

Copy fwe's for favour of information to:-

01. The P.S to Deputy Commissioner Kashmore @ Kandhkot.
02. The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication is made in more than three news paper , no payment for extra publication will be made.
03. The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of SPPRA.
04. The Secretary Information (Technology) Government of Sindh Karachi for information and insertion on Government Web Site.
05. The Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
06. The Executive Engineer (All) Kashmore @ Kandhkot.
07. The Assistant Engineer Highways (All) working under Executive Engineer Highways Kashmore @ Kandhkot.
08. Copy to Notice Board / Head Clerk / Drafts man (Local).

Scanned
P02


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KASHMORE @ KANDHKOT

LIST OF WORK

S.#	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
1	Construction of Road from Tori Bunglow Jam Sunhro Road to Village Firdous Chachar Road Mile 0/0-0/2+330=0.50 K.M Taluka Kandhkot.	6.000	240,000	3,000	12 Months
2	Construction of Road from Dual Carriage Way upto Court Building Golimar Kandhkot Road Mile 0/0-0/1+700 Rft) Kandhkot Town.	3.000	120,000	3,000	12 Months
3	Construction of Road from House of Mir Imran Khan Tehani to Village Hamid Shah U/C Mangi Taluka Kandhkot Road Mile 0/0-0/2=0.40 K.M.	3.000	120,000	3,000	12 Months
4	Construction of Road from PPL to Gublo Taluka Kashmore (Mile 0/0-0/5"= 1.10 K.M (Phase-I).	9.000	360,000	3,000	12 Months
5	Construction of Road in Village Allah-U-Din Khoso, Yaseen Khan Malik, Babu Qadir & Ghulam Hussain Khoso Taluka Kashmore Mile 0/0-1/3+330" = 2.30 K.M.	20.000	800,000	3,000	12 Months
6	Construction of Road in Village Kheroo Gher Graveyard Deh Daro Jando Taluka Kashmore Mile 0/0-1/4=2.41 K.M.	20.000	800,000	3,000	12 Months
7	Construction of Road in Village Mir Mohammad Naich Taluka Kashmore Mile 0/0-0/3+400"	6.000	240,000	3,000	12 Months
8	Construction of Road in Village Gulanpur via Kashmore Minor Taluka Kashmore Mile 0/0-0/6=1.20 K.M.	10.000	400,000	3,000	12 Months
9	Construction of Road from Dilmurad Chachar Road to Khahi Road via Shahbaz Suhandro Taluka Kashmore Mile 0/0-0/2+280" (Phase-I).	4.000	160,000	3,000	12 Months
10	Construction of Road in Village Mehboob Ali Bangwar U/C R.B Chachar Taluka Kashmore Mile 0/0-0/3+165.	5.000	200,000	3,000	12 Months
11	Construction of Link Road from Karampur Magsi Road to Muqdm Dadan Khan Nindwani Road Mile 0/0-0/5=1.00 K.M Taluka Tangwani.	8.000	320,000	3,000	12 Months
12	Construction of Link Road from Karampur Magsi Road to Village Muqdm Gahi Khan Jaffari Road Mile 0/0-0/5 1.00 K.M Taluka Tangwani.	8.000	320,000	3,000	12 Months
13	Construction of Road from Karampur Magsi at Point Bhagio Laro to Village Mir Nisar Ali Khan Bijarani Road Mile 0/0-0/5 = 1.00 K.M Taluka Tangwani.	10.000	400,000	3,000	12 Months
14	Construction of Road from Kandhkot Thull Road to Village Mohammad Ali Khan upto Marhi Road Mile 0/0-0/5 = 1.000 K.M Taluka Tangwani (Phase-I).	10.360	414,400	3,000	12 Months
15	Construction of Karampur Magsi Road to Village Mir Sheeraz Ali Khan Bijarani Road Mile 0/0-0/3 = 0.60 K.M.	5.000	200,000	3,000	12 Months
16	Construction of Road from Hafeezullah Khoso Road to Village Asadullah Khoso Road Mile 0/0-0/2 + 330= 0.50 K.M Taluka Tangwani (Phase-II).	5.000	200,000	3,000	12 Months
17	Construction of Road from Ghano Khoso Road to Village Gull Mohammad Khan Khoso Road Mile 0/0-0/3 = 0.60 K.M Taluka Tangwani.	5.000	200,000	3,000	12 Months
18	Construction of Road from Kandhkot Malguzar Road to Village Ashique Ali Khan Jakhrani Taluka Kandhkot Road Mile 0/0-0/2+330 =0.5 K.M.	4.000	160,000	3,000	12 Months
19	Construction of Road from Manjhee Tangwani Shakh Road to Village Haji Mohammad Hayat Khoso via Dilmurad Faeer Graveyard Road Mile 0/0-0/5+330=1.1 K.M Taluka Tangwani.	9.000	360,000	3,000	12 Months
20	Construction of Road from Kandhkot Malguzar Road 27.0 Mile Road to Village Wajid Ali Khan Golato Taluka Tangwani Mile 0/0-0/5+330" =1.1 K.M.	10.000	400,000	3,000	12 Months

S.#	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
21	Construction of Road from Kandhkot Malguzar Road to Village Sardar Sher Ali Khan Jakhrani U/C Malguzar Taluka Kandhkot Mile 0/0-0/5+330"1.1 K.M.	10.000	400,000	3,000	12 Months
22	Reconditioning of Road from Tangwani City to Haibat Shaheed via Mehrab Khan Dahani Taluka Tangwani (Phase-	10.000	400,000	3,000	12 Months
23	Reconditioning of Road from Kabeer Lolai Road to Village Rais Bahadur Mirani Road Mile 0/0-0/3=0.60 K.M Taluka Kandhkot.	3.000	120,000	3,000	12 Months
24	Reconditioning of Road from Kandhkot Thull Road to Village Wazeer Khan Lashari U/C Saeedkot Taluka Tangwani Road Mile 0/0-0/2=0.40 K.M.	2.000	80,000	1,500	12 Months
25	Construction of Road Khahi Link Road to Village Ghulam Mustafa Bangwar U/C R.B Chachar Taluka Kashmore.	3.000	120,000	3,000	12 Months
26	Reconditioning of Road at Village Ashraf Ali Khan Bijarani Road mile 0/0-0/6+330=1.30 K.M Taluka Tangwani.	9.000	360,000	3,000	12 Months
27	Reconditioning of Road from Juman Shah Road Kandhkot Bye Pass Road Mile 0/0-0/7=1.40 K.M Kandhkot Town.	20.000	800,000	3,000	12 Months
28	Reconditioning of Road from Indus Highway to Ghous Bux Khan Bangwar Taluka Kashmore Road Mile 0/0-0/4 +435".	6.000	240,000	3,000	12 Months
29	Repair of Road in Village Sujwal Sabzoi Road Mile 0/0-0/5=1.0 K.M (in portion) Taluka Kandhkot.	1.000	40,000	1,500	12 Months
30	Repair of Road from Indus Highway to Village Wahid Bux Khan Bijarani Road Mile 0/4-1/0=I/C retaining Wall 0.80 K.M Taluka Tangwani.	2.500	100,000	3,000	12 Months
31	Repair of Ghulam Mustafa Wazeerani Road Taluka Kashmore Mile 0/0-0/2 (in portion).	4.000	160,000	3,000	12 Months
32	Repair of Road of Village Sardar Muhammad Sallah Khan Golo Taluka Kashmore Road Mile 0/0-0/6 (in portion).	4.000	160,000	3,000	12 Months
33	Repair of Road of Village Qamardin Domki Taluka Kashmore Mile 0/0-0/6 (in portion).	4.000	160,000	3,000	12 Months
34	Rehabilitation of Road from Kandhkot Saifal Road to Muhammad Sharif Bijarani Road mile 0/0-1/0=1.609 K.M Taluka Tangwani.	10.000	400,000	3,000	12 Months
35	Construction of Retaining Wall in Village Saifal Khan Mirani U/C Naseer Taluka Tangwani.	1.500	60,000	1,500	12 Months
36	Construction of Retaining Wall in Village Azad Mirani near Lake View Park at Kandhkot.	1.000	40,000	1,500	12 Months
37	Construction of Retaining Wall Sodho Channa Road Taluka Kandhkot.	6.000	240,000	3,000	12 Months
38	Construction of Retaining Wall in Village Qadir Bux Khan Dahani Deh Sheeran U/C Lalui Taluka Tangwani.	1.000	40,000	1,500	12 Months
39	Construction of 3.0 Spain Culverts (10 Nos) in Village Mehboob Ali Khan Jakhrani Taluka Kashmore.	2.000	80,000	1,500	12 Months
40	Construction of 3.0 Spain Culverts (05 Nos) over different water courses in Village Sufi Luqman Bangwar U/C Zoregarh Taluka Kashmore.	0.983	39,320	750	12 Months
41	Construction of Bridge near Unar Wah in Village Dhani Bux Noonari Taluka Tangwani 20 Rft.	1.000	40,000	1,500	12 Months
42	Construction of Bridge over Khariro Shakh near Village Qasim Shah U/C Sher Garh Taluka Tangwani.	1.000	40,000	1,500	12 Months
43	Construction of 30 Rft Bridge (02 Nos) over Soon Wah Minor in Village Dr. Iqrar Khan Jakhrani & Mir Bakar Ali Khan Jakhrani Taluka Kashmore.	2.500	100,000	3,000	12 Months
44	Construction of Bridge over Suhryani Shakh @ Village Hungry Golo U/C Kumbri Taluka Kashmore.	1.000	40,000	1,500	12 Months
45	Construction of Bridge over Touj Shakh Near Village Gul Muhammad Gadahi	3.000	120,000	3,000	12 Months
46	Construction of Bridge over Touj Shakh Near Village Durani Bangwar U/C Kajli Taluka Kandhkot.	3.500	140,000	3,000	12 Months

S.#	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
47	Construction of Bridge C.P Shakh near Village Adab Hussain Khan Golato U/C Rasaldar Taluka Kandhkot.	2.000	80,000	1,500	12 Months
48	Construction of Bridge over Mohammad Arif Jakhrani Minor at Village Liakat Ali Jakhrani.	1.500	60,000	1,500	12 Months
49	Rehabilitation / Reconditioning of Road Ghulam Qadir Shaikh 36 Mile U/C Lashari Taluka Tangwani Road Mile 1/0-1/2.	1.800	72,000	1,500	12 Months
50	Construction of Road from Chandool Minor to Village Sanwal Chachar via Jounal Jakhrani Taluka Kashmore Road Mile 0/0-0/4.	7.000	280,000	3,000	12 Months
51	Construction of Culverts in Village Manzoor Domki Taluka Kashmore.	0.200	8,000	750	12 Months
52	Providing & Fixing cat eyes at various roads and sign boards at various offices in Kandhkot City.	20.000	800,000	3,000	12 Months
53	Const of Culverts in village Bhawaldin Taluka Kashmore	0.350	14,000	750	12 Months
54	Rehabilitation of Retaining Wall in village Bahadur Mirani (Remaining Work)	0.900	36,000	1,500	12 Months
55	Const of road from Rais Bahadur Mirani upto Dargah Shah Dino Fageer (Remaining Work)	1.800	72,000	1,500	12 Months
56	Const of road from 36th mile to Abdul Ghani Gujrani Darogha (Approaches	1.500	60,000	1,500	12 Months
57	Const of link road from Karampur Nakka (Stand) via Gird Station to connect Muhammad Yaqoob Bijarani (Remaining Work) mile 0/7+330'	0.500	20,000	1,500	12 Months
58	Widening of road from Raja Pump Chowk to Kandhkot Bye Pass (Kandhkot Town) mile 0/2-0/4	7.000	280,000	1,500	12 Months
PROVINCIAL ADP					
59	Const of Kashmore road to village Sarwar Khan U/C Akhero Taluka Kandhkot road mile 1/2-2/3 = 1.903 Km	16.200	648,000	3,000	12 Months
60	Const of road from Khair Shakh to village Gaman Khan U/C Akhero Taluka Kandhkot road mile 1/1+330'-2/4	20.000	800,000	3,000	12 Months
61	Const of road from Ghouspur Tangwani road to village Nazar Muhammad Bajkani via Baar Jaffery Taluka Tangwani road mile 1/0-2/0 = 1.609 Km (Retaining Wall)	20.000	800,000	3,000	12 Months


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KASHMORE @ KANDHKOT



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 2nd December, 2016

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK) : With the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of **Executive Engineer, Highways Division, Kashmore @ Kandhkot** excluding, procurement involving foreign exchange, with the following composition:-

1.	Executive Engineer, Highways Division, Kashmore @ Kandhkot	Chairman
2.	Executive Engineer, Buildings Division, Kashmore @ Kandhkot	Member
3.	Executive Engineer, Public Health Engineering Division, Kashmore @ Kandhkot	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-7 & 8 of Sindh Public Procurement Rules-2010.


SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK)

Karachi, dated the 29th November, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. PS to Minister, Works & Services Sindh.
7. PS to Secretary, W&S Department.
8. Notification file.


**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 2nd December, 2016

NOTIFICATION

No.E&A(W&S)3-9/2016 (KK): With the approval of Competent Authority, a Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted a complaint redressal Committee for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders in the **Office of Executive Engineer, Highways Division, Kashmore @ Kandhkot:-**

- | | | |
|------|--|----------|
| i) | Superintending Engineer (W&S),
Kashmore @ Kandhkot | Chairman |
| ii) | Representative of Divisional Accounts Officer,
Kashmore @ Kandhkot | Member |
| iii) | An independent professional from the relevant field
(Technical Expert) from Market privately, who is
Well versed with procurement process under SPPRA
Rules 2010. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.


**AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH**

No.E&A(W&S)3-9/2016 (KK)

Karachi dated the 2nd December, 2016

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
5. The Chairman / Members of the Committee
6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. Notification file.


**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**

**ANNUAL PROCUREMENT PLAN
WORKS & SERVICES DEPARTMENT
(FINANCIAL YEAR 2017-2018)**

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KASHMORE @ KANDHKOT

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	1	Construction of Road from Tori Bunglow Jam Sunhro Road to Village Firdous Chachar Road Mile 0/0-0/2+330=0.50 K.M Taluka Kandhkot.	--	--	6.000	1.5000	District ADP	National Competitive Bidding Method	--	Yes	--	--
2	2	Construction of Road from Dual Carriage Way upto Court Building Golimar Kandhkot Road Mile 0/0-0/1+700 Rft) Kandhkot Town.	--	--	3.000	0.7500	District ADP	--do--	--	Yes	--	--
3	3	Construction of Road from House of Mir Imran Khan Tehani to Village Hamid Shah U/C Mangi Taluka Kandhkot Road Mile 0/0-0/2=0.40 K.M.	--	--	3.000	0.7500	District ADP	--do--	--	Yes	--	--
4	4	Construction of Road from PPL to Gublo Taluka Kashmore (Mile 0/0-0/5"= 1.10 K.M (Phase-I).	--	--	9.000	2.2500	District ADP	--do--	--	Yes	--	--
5	5	Construction of Road in Village Allah-U-Din Khoso, Yaseen Khan Malik, Babu Qadir & Ghulam Hussain Khoso Taluka Kashmore Mile 0/0-1/3+330" = 2.30 K.M	--	--	20.000	5.0000	District ADP	--do--	--	Yes	--	--
6	6	Construction of Road in Village Kheroo Gher Graveyard Deh Daro Jando Taluka Kashmore Mile 0/0-1/4=2.41 K.M.	--	--	20.000	5.0000	District ADP	--do--	--	Yes	--	--
7	7	Construction of Road in Village Mir Mohammad Naich Taluka Kashmore Mile 0/0-0/3+400"	--	--	6.000	1.5000	District ADP	--do--	--	Yes	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
8	8	Construction of Road in Village Gulanpur via Kashmore Minor Taluka Kashmore Mile 0/0-0/6=1.20 K.M.	--	--	10.000	2.5000	District ADP	National Competitive Bidding Method	--	Yes	--	--
9	9	Construction of Road from Dilmurad Chachar Road to Khahi Road via Shahbaz Suhandro Taluka Kashmore Mile 0/0-0/2+280" (Phase-I).	--	--	4.000	1.0000	District ADP	..do..	--	Yes	--	--
10	10	Construction of Road in Village Mehboob Ali Bangwar U/C R.B Chachar Taluka Kashmore Mile 0/0-0/3+165.	--	--	5.000	1.2500	District ADP	..do..	--	Yes	--	--
11	11	Construction of Link Road from Karampur Magsi Road to Muqdam Dadan Khan Nindwani Road Mile 0/0-0/5=1.00 K.M Taluka Tangwani.	--	--	8.000	2.0000	District ADP	..do..	--	Yes	--	--
12	12	Construction of Link Road from Karampur Magsi Road to Village Muqdam Gahi Khan Jaffari Road Mile 0/0-0/5 1.00 K.M Taluka Tangwani.	--	--	8.000	2.0000	District ADP	..do..	--	Yes	--	--
13	13	Construction of Road from Karampur Magsi at Point Bhagio Laro to Village Mir Nisar Ali Khan Bijarani Road Mile 0/0-0/5 = 1.00 K.M Taluka Tangwani.	--	--	10.000	2.5000	District ADP	..do..	--	Yes	--	--
14	14	Construction of Road from Kandhkot Thull Road to Village Mohammad Ali Khan upto Marhi Road Mile 0/0-0/5 = 1.000 K.M Taluka Tangwani (Phase-I).	--	--	10.360	2.5900	District ADP	..do..	--	Yes	--	--
15	15	Construction of Karampur Magsi Road to Village Mir Sheeraz Ali Khan Bijarani Road Mile 0/0-0/3 = 0.60 K.M.	--	--	5.000	1.2500	District ADP	..do..	--	Yes	--	--


Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
16	16	Construction of Road from Hafeezullah Khoso Road to Village Asadullah Khoso Road Mile 0/0-0/2 + 330= 0.50 K.M Taluka Tangwani (Phase-II)	--	--	5.000	1.2500	District ADP	National Competitive Bidding Method	--	Yes	--	--
17	17	Construction of Road from Ghano Khoso Road to Village Gull Mohammad Khan Khoso Road Mile 0/0-0/3 = 0.60 K.M Taluka Tangwani.	--	--	5.000	1.2500	District ADP	--do--	--	Yes	--	--
18	18	Construction of Road from Kandhkot Malguzar Road to Village Ashique Ali Khan Jakhrani Taluka Kandhkot Road Mile 0/0-0/2+330 =0.5 K.M	--	--	4.000	1.0000	District ADP	--do--	--	Yes	--	--
19	19	Construction of Road from Manjhee Tangwani Shakh Road to Village Haji Mohammad Hayat Khoso via Dilmurad Faqeer Graveyard Road Mile 0/0-0/5+330=1.1 K.M Taluka Tangwani.	--	--	9.000	2.2500	District ADP	--do--	--	Yes	--	--
20	20	Construction of Road from Kandhkot Malguzar Road 27.0 Mile Road to Village Wajid Ali Khan Golato Taluka Tangwani Mile 0/0-0/5+330" =1.1 K.M	--	--	10.000	2.5000	District ADP	--do--	--	Yes	--	--
21	21	Construction of Road from Kandhkot Malguzar Road to Village Sardar Sher Ali Khan Jakhrani U/C Malguzar Taluka Kandhkot Mile 0/0-0/5+330"1.1 K.M	--	--	10.000	2.5000	District ADP	--do--	--	Yes	--	--
22	22	Reconditioning of Road from Tangwani City to Haibat Shaheed via Mehrab Khan Dahani Taluka Tangwani (Phase-I) Mile 0/0-1/0 = 1.609 K.M.	--	--	10.000	2.5000	District ADP	--do--	--	Yes	--	--
23	23	Reconditioning of Road from Kabeer Lolai Road to Village Rais Bahadur Mirani Road Mile 0/0-0/3=0.60 K.M Taluka Kandhkot.	--	--	3.000	0.7500	District ADP	--do--	--	Yes	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
24	24	Reconditioning of Road from Kandhkot Thull Road to Village Wazeer Khan Lashari U/C Saeedkot Taluka Tangwani Road Mile 0/0-0/2=0.40 K.M	--	--	2.000	0.5000	District ADP	National Competitive Bidding Method	--	Yes	--	--
25	25	Construction of Road Khahi Link Road to Village Ghulam Mustafa Bangwar U/C R.B Chachar Taluka Kashmore.	--	--	3.000	0.7500	District ADP	--do--	--	Yes	--	--
26	26	Reconditioning of Road at Village Ashraf Ali Khan Bijarani Road mile 0/0-0/6+330=1.30 K.M Taluka Tangwani.	--	--	9.000	2.2500	District ADP	--do--	--	Yes	--	--
27	27	Reconditioning of Road from Juman Shah Road Kandhkot Bye Pass Road Mile 0/0-0/7=1.40 K.M Kandhkot Town.	--	--	20.000	5.0000	District ADP	--do--	--	Yes	--	--
28	28	Reconditioning of Road from Indus Highway to Ghous Bux Khan Bangwar Taluka Kashmore Road Mile 0/0-0/4 +435".	--	--	6.000	1.5000	District ADP	--do--	--	Yes	--	--
29	29	Repair of Road in Village Sujwal Sabzoi Road Mile 0/0-0/5=1.0 K.M (in portion) Taluka Kandhkot.	--	--	1.000	0.2500	District ADP	--do--	--	Yes	--	--
30	30	Repair of Road from Indus Highway to Village Wahid Bux Khan Bijarani Road Mile 0/4-1/0=I/C retaining Wall 0.80 K.M Taluka Tangwani.	--	--	2.500	0.6250	District ADP	--do--	--	Yes	--	--
31	31	Repair of Ghulam Mustafa Wazeerani Road Taluka Kashmore Mile 0/0-0/2 (in portion).	--	--	4.000	1.0000	District ADP	--do--	--	Yes	--	--
32	32	Repair of Road of Village Sardar Muhammad Sallah Khan Golo Taluka Kashmore Road Mile 0/0-0/6 (in portion).	--	--	4.000	1.0000	District ADP	--do--	--	Yes	--	--
33	33	Repair of Road of Village Qamardin Domki Taluka Kashmore Mile 0/0-0/6 (in portion).	--	--	4.000	1.0000	District ADP	--do--	--	Yes	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
34	34	Rehabilitation of Road from Kandhkot Saifal Road to Muhammad Sharif Bijarani Road mile 0/0-1/0=1.609 K.M Taluka Tangwani.	--	--	10.000	2.5000	District ADP	National Competitive Bidding Method	--	Yes	--	--
35	35	Construction of Retaining Wall in Village Saifal Khan Mirani U/C Naseer Taluka Tangwani.	--	--	1.500	0.3750	District ADP	..do..	--	Yes	--	--
36	36	Construction of Retaining Wall in Village Azad Mirani near Lake View Park at Kandhkot.	--	--	1.000	0.2500	District ADP	..do..	--	Yes	--	--
37	37	Construction of Retaining Wall Sodho Channa Road Taluka Kandhkot.	--	--	6.000	1.5000	District ADP	..do..	--	Yes	--	--
38	38	Construction of Retaining Wall in Village Qadir Bux Khan Dahani Deh Sheeran U/C Lalui Taluka Tangwani.	--	--	1.000	0.2500	District ADP	..do..	--	Yes	--	--
39	39	Construction of 3.0 Spain Culverts (10 Nos) in Village Mehboob Ali Khan Jakhrani Taluka Kashmore.	--	--	2.000	0.5000	District ADP	..do..	--	Yes	--	--
40	40	Construction of 3.0 Spain Culverts (05 Nos) over different water courses in Village Sufi Luqman Bangwar U/C Zoregarh Taluka Kashmore.	--	--	0.983	0.2458	District ADP	..do..	--	Yes	--	--
41	41	Construction of Bridge near Unar Wah in Village Dhani Bux Noonari Taluka Tangwani 20 Rft.	--	--	1.000	0.2500	District ADP	..do..	--	Yes	--	--
42	42	Construction of Bridge over Khariro Shakh near Village Qasim Shah U/C Sher Garh Taluka Tangwani.	--	--	1.000	0.2500	District ADP	..do..	--	Yes	--	--
43	43	Construction of 30 Rft Bridge (02 Nos) over Soon Wah Minor in Village Dr. Iqrar Khan Jakhrani & Mir Bakar Ali Khan Jakhrani Taluka Kashmore.	--	--	2.500	0.6250	District ADP	..do..	--	Yes	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
44	44	Construction of Bridge over Suhryani Shakh @ Village Hungery Golo U/C Kumbri Taluka Kashmore.	--	--	1.000	0.2500	District ADP	National Competitive Bidding Method	--	Yes	--	--
45	45	Construction of Bridge over Touj Shakh Near Village Gul Muhammad Gadahi	--	--	3.000	0.7500	District ADP	..-do--	--	Yes	--	--
46	46	Construction of Bridge over Touj Shakh Near Village Durani Bangwar U/C Kajli Taluka Kandhkot.	--	--	3.500	0.8750	District ADP	..-do--	--	Yes	--	--
47	47	Construction of Bridge C.P Shakh near Village Adab Hussain Khan Golato U/C Rasaldar Taluka Kandhkot.	--	--	2.000	0.5000	District ADP	..-do--	--	Yes	--	--
48	48	Construction of Bridge over Mohammad Arif Jakhrani Minor at Village Liakat Ali Jakhrani.	--	--	1.500	0.3750	District ADP	..-do--	--	Yes	--	--
49	49	Rehabilitation / Reconditioning of Road Ghulam Qadir Shaikh 36 Mile U/C Lashari Taluka Tangwani Road Mile 1/0-1/2.	--	--	1.800	0.4500	District ADP	..-do--	--	Yes	--	--
50	50	Construction of Road from Chandool Minor to Village Sanwal Chachar via Joungal Jakhrani Taluka Kashmore Road Mile 0/0-0/4.	--	--	7.000	1.7500	District ADP	..-do--	--	Yes	--	--
51	51	Construction of Culverts in Village Manzoor Domki Taluka Kashmore.	--	--	0.200	0.0500	District ADP	..-do--	--	Yes	--	--
52	52	Providing & Fixing cat eyes at various roads and sign boards at various offices in Kandhkot City.	--	--	20.000	5.0000	District ADP	..-do--	--	Yes	--	--
53	53	Const of Culverts in village Bhawaldin Taluka Kashmore	--	--	0.350	0.3500	District ADP	..-do--	--	Yes	--	--
54	54	Rehabilitation of Retaining Wall in village Bahadur Mirani (Remaining Work)	--	--	0.900	0.900	District ADP	..-do--	--	Yes	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
55	55	Const of road from Rais Bahadur Mirani upto Dargah Shah Dino Faqeer (Remaining Work)	--	--	1.800	1.800	District ADP	..do--	--	Yes	--	--
56	56	Const of road from 36th mile to Abdul Ghani Gujrani Darogha (Approaches	--	--	1.500	1.500	District ADP	..do--	--	Yes	--	--
57	57	Const of link road from Karampur Nakka (Stand) via Gird Station to connect Muhammad Yaqoob Bijarani (Remaining Work) mile 0/7+330'	--	--	0.500	0.500	District ADP	..do--	--	Yes	--	--
58	58	Widening of road from Raja Pump Chowk to Kandhkot Bye Pass (Kandhkot Town) mile 0/2-0/4	--	--	7.000	7.000	District ADP	..do--	--	Yes	--	--
59	59	Const of Kashmore road to village Sarwar Khan U/C Akhero Taluka Kandhkot road mile 1/2-2/3 = 1.903 Km	--	--	16.200	10.000	Provincial ADP	..do--	--	Yes	--	--
60	60	Const of road from Khair Shakh to village Gaman Khan U/C Akhero Taluka Kandhkot road mile 1/1+330'-2/4	--	--	20.000	10.000	Provincial ADP	..do--	--	Yes	--	--
61	61	Const of road from Ghouspur Tangwani road to village Nazar Muhammad Bajkani via Baar Jaffery Taluka Tangwani road mile 1/0-2/0 = 1.609 Km (Retaining Wall)	--	--	20.000	10.000	Provincial ADP	..do--	--	Yes	--	--


EXECUTIVE ENGINEER
HIGHWAY DIVISION
KASHMORE @ KANDHKOT