

OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO
(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Fax 074-9410552, Email: ewdlarkana@gmail.com)

No. XEN(EWD)/TC/G-55/2868

Larkano, Dated

23/10/2017

NOTICE INVITING TENDERS

Sealed tenders are invited on Standard Bidding Documents from interested contractors/firms for the following works as per SPPRA Rules 2010.

ADP/ Sr. No.	Name of Scheme /Location	Estimated Cost (in million)	Earnest Money (5%) (in rupees)	Tender Fee (in rupees)	Period of Completion
335	Construction of building for existing shelterless Primary Schools in Taluka Larkano (5-Units) (2011-12 Programme)				
1	GBPS Sasti Basti (Balance work)	0.300	15000	750	03 months
338	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (24-Units) (2011-12 Programme)				
2	GBPS Ali Akber Shah Tal: Bakrani	0.850	42500	1500	15 months
3	GBPS Ghulam Ali Umrani Tal: Bakrani	0.750	37500	1500	15 months
4	GBPS New Gud Tal: Bakrani	0.600	30000	1500	15 months
5	GBPS Shadan jatoi Tal: Bakrani	0.600	30000	1500	15 months
6	GGPS Rewachand Tal: Dokri	0.850	42500	1500	15 months
7	GBPS Tharodero Tal: Larkano	1.450	72500	1500	15 months
341	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani / Dokri (16 Class Rooms) (2011-12 Programme)				
8	GBPS Jalab Brohi (1 C/R)	0.900	45000	1500	15 months
344	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani / Dokri (12-Units) (2011-12 Programme)				
9	GBPS Pir Taqi Shah Tal: Bakrani	3.300	165000	3000	15 months
10	GGPS Kulli Tal: Bakrani	1.400	70000	1500	15 months
346	Construction of building for existing Shelterless Primary Schools in Taluka Bakrani / Dokri (6-Units) (2013-14 Programme)				
11	GBPS Bablani Tal: Bakrani	3.000	150000	3000	15 months
347	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (9-Units) (2013-14 Programme)				
12	GBPS Jamia Islamia Bus Stand R'Dero (2 C.R)	2.100	105000	3000	15 months
348	Construction of additional class rooms in existing Primary Schools in Taluka Larkano (8-Units) (2013-14 Programme)				
13	GBPS Fazal Malgani (1 C.R)	1.050	52500	1500	15 months
350	Integrated rehabilitation of Elementary Schools in Taluka Ratodero (12-Units) (2013-14 Programme)				
14	GBPS Basaruddin Khoso	1.700	85000	3000	15 months
351	Integrated rehabilitation of Elementary Schools in Taluka Larkano (11-Units) (2013-14 Programme)				
15	GGPS Mehmood Dero	1.500	75000	1500	15 months
352	Integrated rehabilitation of Elementary Schools in Taluka Dokri & Bakrani (14-Units) (2013-14 Programme)				
16	GBPS Razi Dakhan Tal: Dokri	0.950	47500	1500	15 months
360	Provision of missing facilities (Compound Wall, Lavatory Block & Additional Class Rooms) to existing Elementary Schools of Taluka Ratodero District Larkano (21-Units) (2015-16 Programme)				
17	GBPS Mehar Shar (C.Wall, Lavatory)	1.050	52500	1500	15 months

366	Integrated rehabilitation of Primary Schools & Provision of missing facilities Taluka Dokri (11-Units) (2015-16 Programme)				
18	GBPS Ladh Junejo (Toilet, C.Wall)	0.950	47500	1500	15 months
19	GBPS Allah Bux Airry	1.400	70000	1500	15 months
367	Construction/ reconstruction of dangerous Primary Schools Taluka Dokri (8-Units) (2015-16 Programme)				
20	GBPS Allah Yar Sario	1.700	85000	3000	15 months
21	GBPS Gulab Junejo	1.500	75000	1500	15 months
384	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Larkno (7-Units) (2011-12 Programme)				
22	GGHS Little Folks (West Side Wing Middle Section)	3.800	190000	3000	15 months
391	Rehabilitation / Improvement of Historical Educational Buildings in District Larkano (3-Units) (2011-12 Programme)				
23	GBHSS Pilot Larkano (West side / left wing (balance work))	4.500	225000	3000	15 months
395	Construction of Scout Head Quarter in existing High / Higher Secondary Schools District Larkano (2-Units) (2011-12 Programme)				
24	GBHSS Pilot Larkano (balance work)	0.700	35000	1500	15 months
404	Rehabilitation / Improvement of Education Office Buildings District Larkano (6-Units) (2011-12 Programme) (Revised)				
25	XEN/S.E Office Larkano (balance work)	0.250	12500	750	07 months
	District New Schemes 2017-18				
1	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Bakrani (2017-18 Programme)				
26	GBPS Wadho Lashari	2.300	115000	3000	18 months
27	GBPS Nabi Bux Chahwan	2.300	115000	3000	18 months
28	GBPS Ghulam Muhammad Bhutto	2.150	107500	300	18 months
2	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Dokri (2017-18 Programme)				
29	GBPS Channa Mochi	1.500	75000	3000	18 months
30	GGMS Dara	2.850	142500	3000	18 months
3	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Larkano (2017-18 Programme)				
31	GBPS Bero Chandio	2.700	135000	3000	18 months
32	GBPS Umrani	2.200	110000	3000	18 months
33	GBPS Fati Bilawal	1.400	70000	1500	18 months
34	GBPS Faisal Colony	2.600	130000	3000	18 months
4	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Ratodero (2017-18 Programme)				
35	GBPS Babar	2.350	117500	3000	18 months
36	GGPS Panjoodero	2.300	115000	3000	18 months
37	GBPS Wandh Sikandar Ali Bhutto	2.900	145000	3000	18 months
38	GGPS Thull	1.900	95000	3000	18 months
5	Integrated rehabilitation of existing Middle / High School Buildings District Larkano (2017-18 Programme)				
39	GBMS Jumo Agham	3.750	187500	3000	18 months
6	Construction of additional Class Rooms in existing Primary Schools in Taluka Larkano / Bakrani/ Dokri (2017-18 Programme)				
40	GBPS Allah Warayo Umrani (1 C.R) Tal: Bakrani	1.150	57500	1500	18 months
41	GBPS Dokri-II (2 C.R)	2.300	115000	3000	18 months
42	GBPS Latifabad (2 C.R) Tal: Larkano	2.300	115000	3000	18 months


7	Construction of additional Class Rooms in existing Primary Schools in Taluka Ratodero (2017-18 Programme)				
43	GBPS Wali Muhammad Agham (1 C.R)	1.150	57500	1500	18 months
44	GBPS Garhi Khuda Bux Bhutto (4 C.R)	4.600	230000	3000	18 months
8	Construction of Shelterless Primary Schools in District Larkano (2017-18 Programme)				
45	GBPS Baqapur Tal: Bakrani	3.500	175000	3000	18 months
46	GBPS Illalhi Bux Jatoi @ Teachers Colony Larkano	3.500	175000	3000	18 months
47	GBPS Misri Chahwan Tal: Ratodero	3.500	175000	3000	18 months

Provincial Based Schemes

256	Up-gradation of Primary schools to Elementary Schools (5-Units) District Larkano (2017-18 Programme).				
48	GBPS Badeh-1 Tal: Dokri	8.600	430000	3000	07 months
49	GBPS Badeh-1 Tal: Dokri (Anti-termite treatment)	0.030	1500	300	07 months
50	GBPS Ali Jatoi Tal: Bakrani	8.600	430000	3000	07 months
51	GBPS Ali Jatoi Tal: Bakrani (Anti-termite treatment)	0.030	1500	300	07 months
52	GBPS Ahmed Metlo Tal: Bakrani	8.600	430000	3000	07 months
53	GBPS Ahmed Metlo Tal: Bakrani (Anti-termite treatment)	0.030	1500	300	07 months
54	GBPS Ratodero No.1	8.600	430000	3000	07 months
55	GBPS Ratodero No.1 (Anti-termite treatment)	0.030	1500	300	07 months
56	GBPS Bosan Wada Tal: Ratodero	8.600	430000	3000	07 months
57	GBPS Bosan Wada Tal: Ratodero (Anti-termite treatment)	0.030	1500	300	07 months
404	Up-gradation of Elementary Schools to High Schools Larkano Division (three districts) (03-Units) (2017-18 Programme)				
58	GGMS Wakra Tal: Dokri	20.000	1000000	3000	18 months
59	GGMS Wakra Tal: Dokri (Anti-termite treatment)	0.060	3000	500	18 months
477	Emergent Works of Education & Literacy Department Sukkur Region (2017-18 Programme)				
60	Director School Education Larkano Office	10.000	500000	3000	07 months
61	Director School Education Larkano Office (Anti-termite treatment)	0.240	12000	750	07 months
62	Superintending Engineer EWC Larkano office	5.000	250000	3000	07 months
63	Superintending Engineer EWC Lrk office (Anti-termite treatment)	0.040	2000	300	07 months

2. Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board, Pakistan Engineering Council in relevant category.
3. Method of Procurement (Single Stage Single Envelope).
4. Annual Financial Turnover of last three years.
5. Undertaking on Affidavit that firm is not involved in any litigation or abandonment of any work in the Department.
6. Bidding/Tender Documents:
 - i. **Issuance:** Documents will be issued from date of 1st publication in the newspapers & from date of hoisting on SPPRA Website up to **15.11.2017**.
 - ii. **Submission:** Last date will be **16.11.2017 up to 2:00 pm**.
 - iii. **Opening:** will be opened on **16.11.2017 at 3:00 pm**.
 - iv. **Un-responded tenders** will be again issued / submitted/opened on following dates.
 2nd Attempt: Issue date from: **17.11.2017 to 04.12.2017**
 Submission date: **05.12.2017** at 2:00 p.m
 Opening date: **05.12.2017** at 3:00 p.m
7. **Terms & Conditions:**
 - a. Under following conditions bid will be rejected:-
 - i. Conditional and telegraphic bids/tenders.
 - ii. Bids not accompanied by bid security and form.
 - iii. Bids received after specified date and time.
 - iv. Bids of black listed firms.
 - v. Bids received without information of technical staff working with firm.
 - vi. Bids received without list of Machinery & Equipment available with documentary evidence of its ownership & certificate of Bank showing the credit worthiness along with Bank Statement.

- b. **Bid Validity Period:** 90 Days.
- c. The Firm/Contractor should have successfully completed at least two contracts of equivalent value and of same nature of civil work during last three years specially related to structural works.
- d. If the undersigned or any member of the Procurement Committee remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- e. The bidder must submit Bank Certificate showing the actual name of Bidder/Firm maintaining his/their account therein.
- f. Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

CFWCs to:

1. The Deputy Commissioner, Larkano for favour of his kind information.
2. The Chief Engineer, Education Works, Sukkur.
3. The Superintending Engineer, Education Works Circle, Larkano for favour of information and approval please.
4. The Director (Information), Advertisement Government of Sindh, Karachi along-with 03 extra copies for publication in the leading newspapers.
5. The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
6. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
7. The Executive Engineer, Roads Division / Buildings Division, Larkano.
8. The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electrical Sub-Division Larkano for vide publicity.
9. The Member of Procurement Committee for information.
10. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).


EXECUTIVE ENGINEER



NOTIFICATION

SO(G) EDU/EA/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010 a Departmental Procurement Committee comprising of following Officers for procurement of goods for various Educational Institutes / Offices / Line Departments working under Administrative control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Government of Sindh is hereby constituted as under:

1.	Executive Engineer (Education Works) Concerned Education Works Division Education & Literacy Department	Chairman
2.	Assistant Engineer Local Government Public Health Engineering Department	Member
3.	Assistant Engineer (Education Works) of Headquarter Concerned Education Works sub Division Education & Literacy Department	Member

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -
SECRETARY TO GOVT. OF SINDH

NO SO(G) EDU/EA/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA) 28/04/15



NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15: In pursuance of Rule – 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaint's of aggrieved bidders:-

- | | |
|--|----------|
| 1. Superintendent Engineer (Education Works)
of concerned Education Works Circle
Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer /
Accountant General, Sindh | Member |
| Representative of Head of procuring Agency
(Professional from relevant field concerning) | Member |

To/Its

- To perform according to Rule – 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION
TO GOVT. OF SINDH

Karachi, date the 28th May, 2015

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order file



SINDH EDUCATION &
LITERACY DEPARTMENT



28/04/15
DEPUTY SECRETARY (GA)

ANNUAL PROCUREMENT PLAN FOR YEAR 2017-18

DEPARTMENT: EDUCATION WORKS DIVISION, LARKANO (EDUCATION & LITRACY DEPARTMENT)

Rs. in Million

ADP No./ S.No.	Description of Procurement	Estimated Cost Unit Cost (in million)	Estimated Total cost	Funds allocated	Source of funds (ADP/ Non-ADP)	Proposed procurement method	Timing of Procurement 2017-2018			
							Q1	Q2	Q3	Q4
	District Based Scheme									
335	Construction of building for existing shelterless Primary Schools in Taluka Larkano (5-Units) (2011-12 Programme)			0.500						
1	GBPS Sasti Basti (Balance work)	0.300	0.300		ADP	National opening competitive bidding	-	Yes	-	-
338	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (24-Units) (2011-12 Programme)			3.000						
2	GBPS Ali Akber Shah Tal: Bakrani	0.850	0.850		ADP	National opening competitive bidding	-	Yes	-	-
3	GBPS Ghulam Ali Umrani Tal: Bakrani	0.750	0.750		ADP	National opening competitive bidding	-	Yes	-	-
4	GBPS New Gud Tal: Bakrani	0.600	0.600		ADP	National opening competitive bidding	-	Yes	-	-
5	GBPS Shadan jatoi Tal: Bakrani	0.600	0.600		ADP	National opening competitive bidding	-	Yes	-	-
6	GGPS Rewachand Tal: Dokri	0.850	0.850		ADP	National opening competitive bidding	-	Yes	-	-
7	GBPS Tharodero Tal: Larkano	1.450	1.450		ADP	National opening competitive bidding	-	Yes	-	-
341	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani / Dokri (16 Class Rooms) (2011-12 Programme)			1.900						
8	GBPS Jalab Brohi (1 C/R)	0.900	0.900		ADP	National opening competitive bidding	-	Yes	-	-
344	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani / Dokri (12-Units) (2011-12 Programme)			3.200						
9	GBPS Pir Taqi Shah Tal: Bakrani	3.300	3.300		ADP	National opening competitive bidding	-	Yes	-	-
10	GGPS Kulli Tal: Bakrani	1.400	1.400		ADP	National opening competitive bidding	-	Yes	-	-
346	Construction of building for existing Shelterless Primary Schools in Taluka Bakrani / Dokri (6-Units) (2013-14 Programme)			2.000						
11	GBPS Bablani Tal: Bakrani	3.000	3.000		ADP	National opening competitive bidding	-	Yes	-	-
347	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (9-Units) (2013-14 Programme)			2.500						
12	GBPS Jamia Islamia Bus Stand R'Dero (2 C.R)	2.100	2.100		ADP	National opening competitive bidding	-	Yes	-	-
348	Construction of additional class rooms in existing Primary Schools in Taluka Larkano			2.500						

404	Office Buildings District Larkano (6-Units) (2011-12 Programme) (Revised)			2.400								
25	XEN/S.E Office Larkano (balance work)	0.250	0.250		ADP	National opening competitive bidding	-	Yes	-	-		
	District New Schemes 2017-18											
1	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Bakrani (2017-18 Programme)			3.608								
26	GBPS Wadho Lashari	2.300	2.300		ADP	National opening competitive bidding	-	Yes	-	-		
27	GBPS Nabi Bux Chahwan	2.300	2.300		ADP	National opening competitive bidding	-	Yes	-	-		
28	GBPS Ghulam Muhammad Bhutto	2.150	2.150		ADP	National opening competitive bidding	-	Yes	-	-		
2	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Dokri (2017-18 Programme)			1.700								
29	GBPS Channa Mochi	1.500	1.500		ADP	National opening competitive bidding	-	Yes	-	-		
30	GGMS Dara	2.850	2.850		ADP	National opening competitive bidding	-	Yes	-	-		
3	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Larkano (2017-18 Programme)			4.563								
31	GBPS Bero Chandio	2.700	2.700		ADP	National opening competitive bidding	-	Yes	-	-		
32	GBPS Umrani	2.200	2.200		ADP	National opening competitive bidding	-	Yes	-	-		
33	GBPS Fati Bilawal	1.400	1.400		ADP	National opening competitive bidding	-	Yes	-	-		
34	GBPS Faisal Colony	2.600	2.600		ADP	National opening competitive bidding	-	Yes	-	-		
4	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Ratodero (2017-18 Programme)			4.871								
35	GBPS Babar	2.350	2.350		ADP	National opening competitive bidding	-	Yes	-	-		
36	GGPS Panjoodero	2.300	2.300		ADP	National opening competitive bidding	-	Yes	-	-		
37	GBPS Wandh Sikandar Ali Bhutto	2.900	2.900		ADP	National opening competitive bidding	-	Yes	-	-		
38	GGPS Thull	1.900	1.900		ADP	National opening competitive bidding	-	Yes	-	-		
5	Integrated rehabilitation of existing Middle / High School Buildings District Larkano (2017-18 Programme)			1.300								
39	GBMS Jumo Agham	3.750	3.750		ADP	National opening competitive bidding	-	Yes	-	-		
6	Construction of additional Class Rooms in existing Primary Schools in Taluka Larkano / Bakrani/ Dokri (2017-18 Programme)			2.510								
40	GBPS Allah Warayo Umrani (1 C.R) Tal: Bakrani	1.150	1.150		ADP	National opening competitive bidding	-	Yes	-	-		
41	GBPS Dokri-II (2 C.R)	2.300	2.300		ADP	National opening competitive bidding	-	Yes	-	-		
42	GBPS Latifabad (2 C.R) Tal: Larkano	2.300	2.300		ADP	National opening competitive bidding	-	Yes	-	-		
7	Construction of additional Class Rooms in existing Primary Schools in Taluka Ratodero (2017-18 Programme)			2.823								
43	GBPS Wali Muhammad Agham (1 C.R)	1.150	1.150		ADP	National opening competitive bidding	-	Yes	-	-		
44	GBPS Garhi Khuda Bux Bhutto (4 C.R)	4.600	4.600		ADP	National opening competitive bidding	-	Yes	-	-		

8	Construction of Shelterless Primary Schools in District Larkano (2017-18 Programme)			4.625							
45	GBPS Baqapur Tal: Bakrani	3.500	3.500		ADP	National opening competitive bidding	-	Yes	-	-	
46	GBPS Illahi Bux Jatoi @ Teachers Colony Larkano	3.500	3.500		ADP	National opening competitive bidding	-	Yes	-	-	
47	GBPS Misri Chahwan Tal: Ratodero	3.500	3.500		ADP	National opening competitive bidding	-	Yes	-	-	
	Provincial Based Schemes										
256	Up-gradation of Primary schools to Elementary Schools (5-Units) District Larkano (2017-18 Programme).			45.000							
48	GBPS Badeh-1 Tal: Dokri	8.600	8.600		ADP	National opening competitive bidding	-	Yes	-	-	
49	GBPS Badeh-1 Tal: Dokri (Anti-termite treatment)	0.030	0.030		ADP	National opening competitive bidding	-	Yes	-	-	
50	GBPS Ali Jatoi Tal: Bakrani	8.600	8.600		ADP	National opening competitive bidding	-	Yes	-	-	
51	GBPS Ali Jatoi Tal: Bakrani (Anti-termite treatment)	0.030	0.030		ADP	National opening competitive bidding	-	Yes	-	-	
52	GBPS Ahmed Metlo Tal: Bakrani	8.600	8.600		ADP	National opening competitive bidding	-	Yes	-	-	
53	GBPS Ahmed Metlo Tal: Bakrani (Anti-termite treatment)	0.030	0.030		ADP	National opening competitive bidding	-	Yes	-	-	
54	GBPS Ratodero No.1	8.600	8.600		ADP	National opening competitive bidding	-	Yes	-	-	
55	GBPS Ratodero No.1 (Anti-termite treatment)	0.030	0.030		ADP	National opening competitive bidding	-	Yes	-	-	
56	GBPS Bosan Wada Tal: Ratodero	8.600	8.600		ADP	National opening competitive bidding	-	Yes	-	-	
57	GBPS Bosan Wada Tal: Ratodero (Anti-termite treatment)	0.030	0.030		ADP	National opening competitive bidding	-	Yes	-	-	
404	Up-gradation of Elementary Schools to High Schools Larkano Division (three districts) (03-Units) (2017-18 Programme)			23.000							
58	GGMS Wakra Tal: Dokri	20.000	20.000		ADP	National opening competitive bidding	-	Yes	-	-	
59	GGMS Wakra Tal: Dokri (Anti-termite treatment)	0.060	0.060		ADP	National opening competitive bidding	-	Yes	-	-	
477	Emergent Works of Education & Literacy Department Sukkur Region (2017-18 Programme)			15.280							
60	Director School Education Larkano Office	10.000	10.000		ADP	National opening competitive bidding	-	Yes	-	-	
61	Director School Education Larkano Office (Anti-termite treatment)	0.240	0.240		ADP	National opening competitive bidding	-	Yes	-	-	
62	Superintending Engineer EWC Larkano office	5.000	5.000		ADP	National opening competitive bidding	-	Yes	-	-	
63	Superintending Engineer EWC Lrk office (Anti-termite treatment)	0.040	0.040		ADP	National opening competitive bidding	-	Yes	-	-	



EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

BIDDING DOCUMENT

S.No.1

Issued to _____

And charged Rs. _____ only as tender cost

Vide D.R. No. _____ dt: ____/____/2017

a) Name of Procuring Agency:- Executive Engineer, Education Works Division, Larkano

b) Brief Description of Work:- _____

(ADP No. ____ of 2017-18)

c) Procuring Agency's address:- Near Hgih Court Building, CMC Road, Larkano

d) Estimated Cost:- Rs. _____

e) Amount of Bid Security (5%) (Fill in lump sum amount or in %age of bid amount / estimated cost, but no exceeding 5%) Rs. _____

f) Period of Bid Security Validity (days):- 28 Days

g) Period of Bid Validity (days):- 90 Days

h) Security Deposit (including bid security) in %age of bid amount / estimated cost equal to 10% Rs. _____

i) Percentage, if any, to be deducted from bills (Income Tax as standing orders) Rs. _____

j) Deadline for Submission of Bids along- As per NIT with time:-

k) Venue, Time and Date of Bid Opening:- Office of the XEN, Edu: Works Division Larkano near High Court Building, CMC Road Larkano.
As per NIT

l) Time for Completion from written order of _____ Months commence:-

m) Liquidity damages:-
(0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%)

n) Deposit Receipt No.dt:

o) Premium offered by Contractor P-A =% on schedule of rates

P-B =% on schedule of rates



CONTRACTOR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO