



KARACHI METROPOLITAN CORPORATION

ENGINEERING DEPARTMENT

Office of the Director General(Technical Services), KMC
Plot No.512 JM, New M.A. Jinnah Road Near Islamia College Karachi
Phone 021-99230951 Email. cmed. kmc@gmail.com

No. *NO.Dir: (U LDP/Engg: Design/KMC/S2/2017* Dated: *18.10.2017.*

NOTICE INVITING TENDERS

UNION COUNCIL DEVELOPMENT PROGRAMME (DISTRICT ADP 2017-18 BLOCK ALLOCATION)

Tenders in sealed covers are invited on Schedule Rate / Approved Rate / Offer Rate Basis for the following works from interested firms / bidders:-

SN	Tender Reference Number	Name of Scheme	Estimated Cost (Rs.)	Bid Security	Tender Cost Rs	Eligibility
1	KMC/CM/ED/022/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-14,24,25,26,27,28, 29 (West) RSM-300 Recommended by member, KMC Council (regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none">Valid PEC in C-6 & above in relevant category.NTN CertificateValid Professional TAXRegistration with SRB
2	KMC/CM/ED/023/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-07,08,09,10,11,13,14,15 (East) Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none">Valid PEC in C-6 & above in relevant category.NTN CertificateValid Professional TAXRegistration with SRB
3	KMC/CM/ED/024/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-16,17,21,22,25,26,27,28 (East) Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none">Valid PEC in C-6 & above in relevant category.NTN CertificateValid Professional TAXRegistration with SRB
4	KMC/CM/ED/025/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-01,02,03,04,05,08,14,15 (Central) Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none">Valid PEC in C-6 & above in relevant category.NTN CertificateValid Professional TAXRegistration with SRB
5	KMC/CM/ED/026/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-02,03,06,07,08,09,10,11 (Korangi) Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none">Valid PEC in C-6 & above in relevant category.NTN CertificateValid Professional TAXRegistration with SRB
6	KMC/CM/ED/027/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-13,14,15,16,19,20,22,23 (Korangi) Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none">Valid PEC in C-6 & above in relevant category.NTN CertificateValid Professional TAXRegistration with SRB
7	KMC/CM/ED/028/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-25,28,29,30,31,33,34,35 (Korangi) Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none">Valid PEC in C-6 & above in relevant category.NTN CertificateValid Professional TAXRegistration with SRB

SN	Tender Reference Number	Name of Scheme	Estimated Cost (Rs.)	Bid Security	Tender Cost Rs	Eligibility
8	KMC/CM/ED/029/2017-18	Improvement / Rehabilitation of Infrastructure in different area of RSW-210,211,212,215,216,218, 220,222 Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
9	KMC/CM/ED/030/2017-18	Improvement / Rehabilitation of Infrastructure in different area of RSW-226,227,230,231,236,242, 243,245 Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
10	KMC/CM/ED/031/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-24 (Central) RSW-254, 260, 272,275, RSL-279,282, RSY-295 Recommended by member, KMC Council (regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
11	KMC/CM/ED/032/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-30, 34, 35, 38, 39, 41 (West) RSW-257, 262 Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
12	KMC/CM/ED/033/2017-18	Improvement / Rehabilitation of Infrastructure in different area of RSW-267, 268, 269, 274, RSL-287, RSY-289, RSM-302, 305 (Central) Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
13	KMC/CM/ED/034/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-29 (East) RSW-213, 214, 217, 219, 224, 228, 229 Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
14	KMC/CM/ED/035/2017-18	Improvement / Rehabilitation of Infrastructure in different area of RSW-234, 239, 249,253, 266, RSL-280, RSY-269, RSM-301 Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
15	KMC/CM/ED/036/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-36, 37, (Korangi) RSW-240, 248 RSL-283, RSM 299, 304, 308 Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
16	KMC/CM/ED/037/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-11 (Malir) RSW-223,232,255,261, 263, RSL-281, RSY-292 Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB

SN	Tender Reference Number	Name of Scheme	Estimated Cost (Rs.)	Bid Security	Tender Cost Rs	Eligibility
17	KMC/CM/ED/038/2017-18	Improvement / Rehabilitation of Infrastructure in different area of UC-03 (Malir) RSW-246, 273, RSY-290, 291, 294, 297 RSM-306 Recommended by member, KMC Council(regular)	20.00 Million	0.400 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB
18	KMC/CM/ED/039/2017-18	Improvement / Rehabilitation of Infrastructure in different area of RSW-256, 276, 278, RSL-286 Recommended by member, KMC Council(regular)	10.00 Million	0.200 Million	3,000/-	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate Valid Professional TAX Registration with SRB


Tender schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
1. Receiving of Application & Issuance of Tender	From 27-10-2017 To 10-11-2017 During Office Hours	Office of Director (UCDP)/ Engineering Design, KMC situated at Old KBCA Building Ground Floor, behind Civic Centre & adjacent KW&SB, Main Office Gulshan-e-Iqbal, Karachi
2. Dropping of Tender	Upto 13-11-2017 at 02:00 pm	Office of Director (UCDP)/ Engineering Design, KMC situated at Old KBCA Building Ground Floor, behind Civic Centre & adjacent KW&SB, Main Office Gulshan-e-Iqbal, Karachi
3. Opening of Tender	13-11-2017 at 02:30 pm	Office of Director (UCDP)/ Engineering Design, KMC situated at Old KBCA Building Ground Floor, behind Civic Centre & adjacent KW&SB, Main Office Gulshan-e-Iqbal, Karachi

TERMS & CONDITIONS:

- In case, due to any reason, no tenders are received on the above dates then the next date of submission and opening will be 30-11-2017 at the same time and venue as mentioned above and the tender documents will be available for sale upto 29-11-2017 (during office hours).
- The tender documents will be issued to the contractors on submission of written request on letterheads and on payment of non-refundable cost of tender in shape of Pay Order from any schedule Bank in favour of KMC. Bid Security in shape of pay order / bank guarantee from any schedule Bank in favor of KMC as mentioned above should be enclosed with the bid otherwise the tender will be rejected. No tender will be sold on the tender opening date. The Tender documents are also available on SPPRA's website (www.pprasinhd.gov.pk).
- In case the date of opening or last date of sale of tender is declared as a public holiday by the Government or non-working day due to any reason, the next working day(s) shall be deemed to be the date for last date of sale and submission and opening of tenders accordingly. The time and venue shall remain same.
- The total bid amount as well as the rates of items must be filled both in figures and words and in case any correction is made by the contractor then each correction must be initialed by the Contractor; otherwise the tender is liable to be summarily rejected.
- Substantially Responsive Bid:-**
Only those bids, which comply with the entire eligibility criteria as well as minimum qualification criteria attached with the tender documents shall be declared substantially responsive bids at the time of tender opening and will be eligible for further evaluation, otherwise the same will be declared as non responsive / rejected.
- The bidders are required to submit the above information, alongwith signed evidence against evaluation criteria their bids. Joint Venture between two or more firms is also allowed subject to compliance of stipulated rules of PEC.
- If any fake documents are found then the tender is liable to be rejected/cancelled without any compensation and with penalty as per rules.
- Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who are reported canvassing will be liable for rejection.

9. If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance security to a level sufficient to protect the procuring agency against financial losses, failing which his bid will be either rejected or the bid security be forfeited as deemed appropriate by KMC.
10. Bid security of the unsuccessful bidder shall be released once the contract has been finalized with the successful bidder or the bid validity period has expired whichever is earlier.
11. The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.
12. The conditions of Contract are available on K.M.C website (www.karachicity.gov.pk).


Director (UCDP) 2/2/10/2017
Engineering Design, KMC

Not to be published:

Director (MMD), KMC (w.r.t. advertise in the newspapers)

Enclosed 10 Copies with a request to publish in not more than three (03) widely circulated leading dailies newspapers of English, Urdu and Sindhi.

Director (CB) SPPRA GOS

With a request to upload on SPPRA (Authority) Website & issue ID Number.

Sr. Director (IT), KMC

With a request to upload on the KMC Website

C.C. to:-

1. Director General (Technical Services), KMC
2. Chairman Works Committee, KMC.
3. Director Technical to Mayor, KMC.
4. Chief Engineer/Superintending Engineer (Concerned), Engg. Deptt. KMC
5. Secretary to Mayor, KMC



KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

No.Dy.Dire/Works/Emgg/KMC/...../2017

26th April, 2017.


NOTIFICATION

Subject: MODIFICATION IN THE PROCUREMENT COMMITTEE FOR THE SCHEMES UNDER KMC FUNDED FOR CIVIL WORKS

With the approval of Director General (Technical Services) KMC, the Procurement Committee of the Engineering Department, KMC is hereby modified as under:-

- | | | |
|---|-------|----------------------|
| 1. Mr. S.M. Taha, Director
(Engineering Design & CM) KMC | | Chairman |
| 2. Mr. Nayab Saeed Khan, Director Accounts
Engg. Department, KMC | | Member |
| 3. Syed Naveed Izhar,
Executive Engineer TCD, KDA | | Member (Outside KMC) |

The Deputy Director Works, Engineering Department, KMC will assist the Committee as Non Member / Secretary.


Deputy Director Works
Engineering Department, KMC

Copy to:-

1. Director General (Technical Services) KMC
2. Superintending Engineers, Engineering Department, KMC (all)
3. Director Accounts, Engineering Department, KMC
4. Committee Members (all)
5. Office Copy



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (CM)
ENGINEERING DEPARTMENT

No. EE/CM/Engg. Dept/KMC/ 7/8 115

Dated: 03-12-2015

MODIFICATION

The Complaint Redressal Committee constituted under Rule 31 of SPP Rues 2010 and notified vide No.DO(CM)/W&S/CDGK/357/10 dated 01-12-2010 has been modified as under in accordance with the re-designation of posts under notification No.Secy/Admin/KMC/2011/113 dated 24-11-2011 endorsed by Director General (TS), KMC vide No.DG(TS)/KMC/265/2011 dated 09-12-2011.

- | | | |
|----|---|------------------|
| 1. | Director General(TS), KMC | Chairman |
| 2. | Director(Planning) F&P, KMC | Member |
| 3. | Chief Engineer (CM) Engg. Deptt.KMC. | Member/Secretary |
| 4. | An independent professional from the relevant field
Concerning the procurement progress in question to
Be nominated by the head of procuring agency.
(as per approval by the Competent Authority time to time
& case to case basis) | Member |
| 5. | Director Accounts, Engg. Deptt. KMC. | Member |



Copy to:-

All members

S. R. Khan
Executive Engineer (CM)
Karachi Metropolitan Corporation

C.C. TO:-

- 27/12/15*
1. Director General (TS), KMC
 2. Financial Advisor, KMC
 3. Chief Engineer (All), KMC
 4. Secretary to Administrator, KMC.
 5. PS to Metropolitan Commissioner, KMC
 6. SPPRA.
- MSA
7/12/15*



KARACHI METROPOLITAN CORPORATION

DISTRICT ANNUAL DEVELOPMENT PROGRAM

2017-18


Regional Engineer (GM)
Karachi Metropolitan Corporation
Karachi.

(Rs. In million)														
ADP NO. 2017-18	Sector / Sub-Sector / Name of Scheme	Location of Scheme	Status of Scheme	Estimated Cost	Actual Expenditure up to June 2016	Revised Allocation 2016-17	Estimated Expenditure up to June 2017	Allocation for 2017-2018			Financial Progress in % age up to		Financial Projection	
								Capital	Revenue	Total	2016-17	2017-18	2018-19	2019-20
1	2	3	4	5	6	7	8	9	10	11	13	14	15	16
	G-Total Culture & Tourism			1938.229	560.195	351.672	911.867	680.980	0.000	680.980	2988.437	6878.467	0.000	0.000
	Information Technology													
434	Consultancy service for Development & Implementation of IFMIS,F&A KMC.	KMC	Approved	20.000	0.000	0.000	0.000	15.000	0.000	15.000	0.000	75.000	0.000	0.000
435	Digital Archiving of Land Record of KMC.	KMC	Approved	20.000	0.000	0.000	0.000	15.000	0.000	15.000	0.000	75.000	0.000	0.000
436	Procurement of Office Equipments Furniture / Fixture and Other Material for Different Dept of KMC (S&P)	KMC	Approved	20.000	0.000	8.643	8.643	0.000	11.000	11.000	43.215	98.215	0.000	0.000
437	Upgradation of IT Infrastructure (TIER-3) Precession Cooling (Net working) For IFMS, KMC	KMC	Approved	20.000	0.000	0.000	0.000	0.000	15.000	15.000	0.000	75.000	0.000	0.000
438	Upgradation of IT Infrastructure System Software For IFMS	KMC	Approved	20.000	0.000	0.000	0.000	15.000	0.000	15.000	0.000	75.000	0.000	0.000
439	Computerization of all KMC Departments (Phase I)	KMC	Approved	20.000	0.000	0.000	0.000	0.000	15.000	15.000	0.000	75.000	0.000	0.000
	Total Information Technology			120.000	0.000	8.643	8.643	45.000	41.000	86.000	43.215	473.215	0.000	0.000
	Total Allocation for On-going Schemes			10020.977	2304.431	1235.429	3539.860	3065.687	268.313	3334.000	0.000	0.000	0.000	0.000
440	Block Allocation for New Schemes	Karachi	Un-approved	1667.000	0.000	0.000	0.000	1667.000	0.000	1667.000	0.000	0.000	0.000	0.000
	Total ADP Schemes (On-going+New Schemes)			11687.977	2304.431	1235.429	3539.860	4732.687	268.313	5001.000	0.000	0.000	0.000	0.000


 Assistant Commissioner (C&A)
 Karachi Metropolitan Corporation
 Karachi

