

**OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) KASHMORE @ KANDHKOT**

Phone No:0722/573773

No: XEN:(B)/TC/ 1500 /2017

Kash:@ K.kot Dated: 17/10/2017

**NOTICE INVITING TENDERS:**

01. Executive Engineer Buildings Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010).

Sr No:	Name of Schemes	Estimate Cost	Completion Period	Cost of Tender	Bid Security
AS PER STATEMENT ATTACHED					

02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in respect above category (Relevant with Building Department).
03. **Qualification**
- List of two similar assignments under-taken over the past 7 years.
  - Detail of equipments and transport owned by firm / contractor.
  - Financial Statement (summary) and income tax return for the last 3 years.
  - List of litigation (if any) and nature of litigation.
  - Affidavit that firm has never been black listed.
  - Names, Qualification and Experience of Technical Staff working with firm.
  - The SRB Certificate for the year 2017 is required
  - The license for Electric Work is necessary.
04. **Method of Procurement** Single Stage Single Envelope.
05. **Terms & Conditions**
- Under following condition bid will be rejected:-
- Conditional and telegraphic bids / tenders.
  - Bids not accompanied by bid security of required amount and form.
  - Bids received after specified date and time.
  - Black listed firms.
  - The undersigned reserves the Right of accepting / rejecting any or all tenders as per relevant clause of SPPRA – 2010.


	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	The date of opening of tenders
1 <sup>st</sup> Date	From the date of publication upto 10 / 11 /2017 till 11.00 a.m	10 / 11 /2017 till 12.00 Noon	10 / 11 /2017 at 01.00 P.M
2 <sup>nd</sup> Date	From the date of publication upto 01 / 12 /2017 till 11.00 a.m	01 / 12 /2017 till 12.00 Noon	01 / 12 /2017 at 01.00 P.M

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT

SPPRA INVITING BIDDING  
NO: 2081  
DATED: 25-10-17

Copy five's for favour of information to:-

01. The P.S to Deputy Commissioner Kashmore @ Kandhkot.
02. The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication is made in more than three news paper , no payment for extra publication will be made.
03. The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of SPPRA.
04. The Secretary Information (Technology) Government of Sindh Karachi for information and insertion on Government Web Site.
05. The Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
06. The Executive Engineer (All) Kashmore @ Kandhkot.
07. The Assistant Engineer Buildings (All) working under Executive Engineer Buildings Kashmore @ Kandhkot.
08. Copy to Notice Board / Head Clerk / Drafts man ( Local).

  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT

**LIST OF SCHEMES**

Sr No:	Name of Schemes	Estimate Cost	Completion Period	Cost of Tender	Bid Security
--------	-----------------	---------------	-------------------	----------------	--------------

**DISTRICT ADP 2017-2018.**

1	Construction of Mosque at Village Mehboob Dhall Jakhani U/C Mulguzar Taluka Kandhkot (Phase-I).				
	a) Civil Work	0.950	24 Months	1,500	4%
	b) Electric Work	0.050	24 Months	500	4%
2	Construction of Mosque alongwith Solar in Village Bahadur Khan Mirani Taluka Kandhkot.	2.500	24 Months	3,000	4%
3	Renovation & Rehabilitation of Masjid at Village Ismail Essani Taluka Kandhkot.	0.500	24 Months	1,000	4%
4	Renovation & Rehabilitation of Masjid at Village Nazar Ali Dahani Taluka Tangwani.	0.400	24 Months	1,000	4%
5	Renovation & Rehabilitation of Masjid at Village Ghulam Ali Dahani Taluka Tangwani.	0.500	24 Months	1,000	4%
6	Renovation & Rehabilitation of Masjid Haji Khan at Village Dari Taluka Kandhkot.	0.500	24 Months	1,000	4%
7	Renovation & Rehabilitation of Masjid in Civil Hospital at Kandhkot.	1.000	24 Months	1,500	4%
8	Renovation & Rehabilitation of D.C Office Masjid at Kandhkot.	3.000	24 Months	3,000	4%
9	Renovation & Rehabilitation of Dargah Dado Jao Fageer Taluka Kandhkot.	1.000	24 Months	1,500	4%
10	Construction of Madarsa Faizane Hasnain Opposite B-Section Police Station at Kandhkot.	3.000	24 Months	3,000	4%
11	Construction of Compound Wall Suhryani Graveyard Taluka Kandhkot.	1.000	24 Months	1,500	4%
12	Construction of Compound Wall Graveyard at Abdul Rasool Dahani Taluka Tangwani.	1.000	24 Months	1,500	4%
13	Construction of Compound Wall I/C Earth filling in Graveyard in Village Dari Taluka Kandhkot.	6.000	24 Months	3,000	4%
14	Construction of Boundary Wall in Graveyard at Village Nobat Khan Bangwar U/C R.B Chachar Taluka Kashmore.	1.500	24 Months	2,000	4%
15	Construction of Entrance Gate of D.C Office / Residence at Kandhkot.	5.000	24 Months	3,000	4%
16	Construction of Entrance Gate 02 Nos. at Kandhkot.	7.500	24 Months	3,000	4%
17	Construction of Census Office / Canteen and Anti Encroachment Office at D.C Office I/C 02 Nos. Wash Rooms at Kandhkot.	7.000	24 Months	3,000	4%
18	Construction of Citizen Club at Kandhkot (Remaining Work).	10.000	24 Months	3,000	4%
19	Construction of Sweet House at Kandhkot.	5.000	24 Months	3,000	4%
20	Construction of Additional Rooms in 1/5 Madadgar at Kandhkot.				
	a) Civil Work	0.950	24 Months	1,500	4%
	b) Electric Work	0.050	24 Months	500	4%
21	Construction of Assistant Commissioner Residence at Kandhkot.				
	a) Civil Work	4.750	24 Months	3,000	4%
	b) Electric Work	0.250	24 Months	500	4%
22	Construction of Public Toilets at Kandhkot.	1.000	24 Months	1,500	4%
23	Construction of Boundary Wall at Revenue Quarter Flats at Kandhkot.	2.000	24 Months	3,000	4%
24	Remaining Work of Beautification in Kandhkot City Taluka Kandhkot. (Fountains).	3.000	24 Months	3,000	4%
25	Remaining Work of Dialysis Centre at Kandhkot.	10.000	24 Months	3,000	4%
26	Tree Plantation at Karampur Town Taluka Tangwani.	1.000	24 Months	1,500	4%



Sr No:	Name of Schemes	Estimate Cost	Completion Period	Cost of Tender	Bid Security
27	Up-Gradation of Basic Health Unit at Village Aijaz Ali Dahani Taluka Tangwani (remaining work).	5.000	24 Months	3,000	4%
28	Renovation & Rehabilitation of D.C Office / Furniture, Equipments, Electric Work and A.C Offices / Mukhtiarkar Offices Tangwani / Kandhkot / Kashmore.	15.000	24 Months	3,000	4%
29	Renovation & Rehabilitation of D.C House I/C Furniture & Electric Work at Kandhkot.	9.000	24 Months	3,000	4%
30	Renovation & Rehabilitation of Peoples Party Office at Kandhkot.	3.000	24 Months	3,000	4%
31	Renovation & Rehabilitation of Judicial Lock-up at Kandhkot.	1.000	24 Months	1,500	4%
32	Renovation & Rehabilitation of Operation Theater in T.H.Q Hospital at Kandhkot.	1.000	24 Months	1,500	4%
33	Renovation & Rehabilitation of Assistant Commissioner / Mukhtiarkar / Judicial Lock-up at Kashmore.	2.000	24 Months	3,000	4%
34	Renovation & Rehabilitation of Revenue Rest House Dera More at Kashmore.	2.000	24 Months	3,000	4%
35	Renovation & Rehabilitation of R.H.C Karampur Taluka Tangwani.	3.000	24 Months	3,000	4%
36	Renovation & Rehabilitation of BHU at Mir Bijar Khan Bijarani Taluka Tangwani.				
	a) Civil Work	1.500	24 Months	2,000	4%
	b) Electric Work	0.500	24 Months	1,000	4%
37	Construction of Government Dispensary at Village Mohammad Khan Khoso U/C Sodhi Taluka Kashmore.				
	a) Civil Work	3.800	24 Months	3,000	4%
	b) Electric Work	0.200	24 Months	500	4%
38	Construction of Government Dispensary at Village Zeeshan Golo U/C Zore Garh Taluka Kashmore.				
	a) Civil Work	3.800	24 Months	3,000	4%
	b) Electric Work	0.200	24 Months	500	4%
39	Construction of Government Dispensary at Village Muheem Khan Bajkani U/C Gulwali Taluka Tangwani.				
	a) Civil Work	3.800	24 Months	3,000	4%
	b) Electric Work	0.200	24 Months	500	4%
40	Construction of Government Dispensary at Village Qurban Ali Bangwar U/C Kumbri Taluka Kashmore.				
	a) Civil Work	3.800	24 Months	3,000	4%
	b) Electric Work	0.200	24 Months	500	4%
41	Construction of Government Dispensary at Village Motio Khan Lashari U/C Lashari Taluka Tangwani.				
	a) Civil Work	3.800	24 Months	3,000	4%
	b) Electric Work	0.200	24 Months	500	4%
42	Construction of Government Dispensary at Village Mast Ali Mazari Taluka Kashmore.				
	a) Civil Work	3.800	24 Months	3,000	4%
	b) Electric Work	0.200	24 Months	500	4%
43	Construction of Government Dispensary at Village Abdul Bari Khoso U/C Doulatpur Taluka Kandhkot.				
	a) Civil Work	3.800	24 Months	3,000	4%
	b) Electric Work	0.200	24 Months	500	4%

Sr No:	Name of Schemes	Estimate Cost	Completion Period	Cost of Tender	Bid Security
44 ✓	Construction of Government Dispensary at Village Hamid Khan Bahlkani Taluka Tangwani.				
	a) Civil Work ✓	3.800	24 Months	3,000	4%
	b) Electric Work ✓	0.200	24 Months	500	4%
45 ✓	Construction of Government Dispensry at Village Muqdmum Mohammad Murad Nindwani U/C Jamal Taluka Tangwani.				
	a) Civil Work ✓	3.800	24 Months	3,000	4%
	b) Electric Work ✓	0.200	24 Months	500	4%
46 ✓	Construction of Government Dispensary at Village Kathoor Khan Bangwar U/C Doulatpur Taluka Kandhkot.				
	a) Civil Work ✓	1.850	24 Months	2,500	4%
	b) Electric Work ✓	0.150	24 Months	500	4%
47 ✓	Construction of Government Dispensary at Village Ameer Hussain Golato U/C Toj Taluka Kashmore.				
	a) Civil Work ✓	1.850	24 Months	2,500	4%
	b) Electric Work ✓	0.150	24 Months	500	4%
48 ✓	Construction of Tough Tile / Paver Road from House of Jameel Kakal & Various Streets of U/C-4 Kandhkot.	1.000	24 Months	1,500	4%
49 ✓	Construction of Tough Tile / Paver Road / Park in Session Court New Building Kandhkot.	2.000	24 Months	2,500	4%
50 ✓	Construction of Tough Tile / Paver Road in Village Kundo Khan Bakhrani to Primary School Taj Mohammad Bakhrani U/C Lashari Taluka Tangwani.	1.000	24 Months	1,500	4%
51 ✓	Construction of Tough Tile / Paver Road in Village Farhad Ali Golato U/C Malguzar Taluka Kandhkot.	1.000	24 Months	1,500	4%
52 ✓	Construction of Tough Tile / Paver Road in Village Muqdmum Wajib Khan Golato U/C Cheel Taluka Tangwani.	1.000	24 Months	1,500	4%
53 ✓	Construction of Tough Tile / Paver Road in Village Ghulam Fareed Suhryani U/C Bahlkani Taluka Tangwani.	1.000	24 Months	1,500	4%
54 ✓	Construction of Tough Tile / Paver Road in Village Master Sodho Khan Chachar U/C Haibat Taluka Kandhkot.	1.000	24 Months	1,500	4%
55 ✓	Construction of Tough Tile / Paver Road from Kashmore Road to Jamia Darul Fiuz to Liaqat Khoso House Station Road Kandhkot.	1.000	24 Months	1,500	4%
56 ✓	Construction of Tough Tile / Paver Road Khair Shah Link Road to Village Haji Faiz Mohammad Bangwar Deh Suhryani pur U/C Doulatpur Taluka	1.000	24 Months	1,500	4%
57 ✓	Construction of Tough Tile / Paver Road in Village Wakif Khan Bajkani U/C Manjhee Taluka Tangwani.	2.000	24 Months	3,000	4%
58 ✓	Construction of Tough Tile / Paver Road Doli Chowk to House of Bashir Ahmed Shah Ghouspur Taluka Kandhkot.	2.500	24 Months	3,000	4%
59 ✓	Construction of Tough Tile / Paver Road in Village Riyasat Ali Dahani Taluka Tangwani.	0.500	24 Months	1,000	4%
60 ✓	Construction of Tough Tile / Paver Road in Village Mir Irshad Ali Bajkani Taluka Tangwani.	0.500	24 Months	1,000	4%
61 ✓	Construction of Tough Tile / Paver Road in Village Arbab Ali Ogahi Taluka Kandhkot.	0.500	24 Months	1,000	4%
62 ✓	Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Tangwani.	2.000	24 Months	3,000	4%

Sr No:	Name of Schemes	Estimate Cost	Completion Period	Cost of Tender	Bid Security
63✓	Construction of Tough Tile / Paver Road in Village Wasoo Khan Laghani U/C R.B Chachar Taluka Kashmore.	1.000	24 Months	1,500	4%
64✓	Construction of Tough Tile / Paver Road Imam Bargah Syed Ghulam Muhibullah Kandhkot.	1.000	24 Months	1,500	4%
65✓	Construction of Tough Tile / Paver Road in Village Nawab Khan Dahani Taluka Tangwani.	1.000	24 Months	1,500	4%
66✓	Construction of Tough Tile / Paver Road Madina Masjid Main Railway Station Road to Shop of Ghous Bux Soomro Kandhkot.	0.500	24 Months	1,000	4%
67✓	Construction of Tough Tile / Paver Road in Town Committee to Dargah / Shaikh House and various streets of Ghouspur Town Taluka Kandhkot.	1.500	24 Months	2,000	4%
68✓	Construction of Tough Tile / Paver Road in Village Abdul Qadir Bhayo Taluka Kandhkot.	1.000	24 Months	1,500	4%
69✓	Construction of Tough Tile / Paver Road in Village Haibat Bajkani to Shaman Bajkani Taluka Kandhkot.	0.500	24 Months	1,000	4%
70✓	Construction of Tough Tile / Paver Road in Shaheed Benazir Colony Ward No.05 Taluka Kandhkot.	0.500	24 Months	1,000	4%
71✓	Construction of Tough Tile / Paver Road in Village Mir Bagan Khan Domki Buxapur City Taluka Kashmore.	1.000	24 Months	1,500	4%
72✓	Construction of Tough Tile / Paver Road from House of Agha Zulfiqar Pathan Nanik Mohalla U/C-04 Kandhkot.	0.500	24 Months	1,000	4%
73✓	Construction of Tough Tile / Paver Road from house of Agha Waqas & various streets of U/C-04 Kandhkot.	1.000	24 Months	1,500	4%
74✓	Construction of Tough Tile / Paver Road in Village Aftab Dhall Jakhrani Taluka Tangwani.	4.500	24 Months	3,000	4%
75✓	Construction of Tough Tile / Paver Road in Village Mohammad Amin Bangwar U/C Akhero Taluka Kandhkot.	0.500	24 Months	1,000	4%
76✓	Construction of Tough Tile / Paver Road Ghulam Mustafa Mirani House to Ali Hassan Malik House Eid Gah Mohalla Kandhkot.	0.500	24 Months	1,000	4%
77✓	Construction of Tough Tile / Paver Road Eid Gah Mohalla Ali Sher Khan Malik House Kandhkot	0.500	24 Months	1,000	4%
78✓	Construction of Tough Tile / Paver Road from Station Road via Masood Soomro House Railway Station Kandhkot.	2.500	24 Months	3,000	4%
79✓	Construction of Tough Tile / Paver Road from House Ashique Ali Chajjan Gulsher Mohalla Kandhkot.	1.000	24 Months	1,500	4%
80✓	Construction of Tough Tile / Paver Road in Village Zeeshan Ahmed Golo U/C Zore Garh Taluka Kashmore.	1.000	24 Months	1,500	4%
81✓	Construction of Tough Tile / Paver Road in Ward No.02 Kashmore.	1.000	24 Months	1,500	4%
82✓	Construction of Tough Tile / Paver Road in Village Haji Noor Khoso Taluka Tangwani.	2.500	24 Months	3,000	4%
83✓	Construction of Tough Tile / Paver Road in Village Mohammad Khan Khoso Taluka Tangwani.	2.500	24 Months	3,000	4%



Sr No:	Name of Schemes	Estimate Cost	Completion Period	Cost of Tender	Bid Security
84 ✓	Construction of Tough Tile / Paver Road in Village Mohammad Hayat Ogahi Taluka Kandhkot.	1.500	24 Months	3,000	4%
85 ✓	Construction of Tough Tile / Paver Road in Village Bhannar Taluka Kandhkot	1 000	24 Months	1 500	4%
86 ✓	Construction of Tough Tile / Paver Road in Village Jehan Khan Bangwar & Various streets Kandhkot.	1.000	24 Months	1 500	4%
87 ✓	Construction of Tough Tile / Paver Road in Village Shahmore Khan Bangwar U/C Akhero Taluka Kandhkot	1.000	24 Months	1 500	4%
88 ✓	Construction of Tough Tile / Paver Road in Village Qadir Bux Khoso U/C Doulatpur Taluka Kandhkot.	2.000	24 Months	3,000	4%
89 ✓	Construction of Tough Tile / Paver Road from Mehboob Ali Bangwar Link Road to Village Faqeer Mohammad Hassan Bangwar U/C R.B Chachar Taluka Kashmore.	2.500	24 Months	3,000	4%
90 ✓	Construction of Tough Tile / Paver Road from House of Qurban Ali Bangwar Workshop Monalla Kandhkot.	2.000	24 Months	3,000	4%
91 ✓	Construction of Tough Tile / Paver Road from House of Ghulam Sarwar Golo & various streets ward No.02 Kandhkot	1,500	24 Months	2,000	4%
92 ✓	Construction of Tough Tile / Paver Road from House of Abdul Razzaque Mazari Eid Gah Moahua Kashmore-02 Taluka Kashmore.	2 000	24 Months	3,000	4%
93 ✓	Construction of Tough Tile / Paver Road in Village Fatehuddin Bajkani U/C Gulwali Taluka Tangwani.	1.000	24 Months	1 500	4%
94 ✓	Construction of Tough Tile / Paver Road in Village Rasool Bux Menik U/C Doulatpur Taluka Kandhkot	1.000	24 Months	1 500	4%
95 ✓	Construction of Tough Tile / Paver Road Rasalidar Raod to Amir Hussain Golato to Mohammad Khan Gabol Taluka Kandhkot.	2.000	24 Months	3,500	4%
96 ✓	Construction of Tough Tile / Paver Road from House of Haji Mohammad Ramzan Panhyar & various streets of Golimar Mohalla Kandhkot.	1.000	24 Months	1 500	4%
97 ✓	Construction of Tough Tile / Paver Road in Village Maiguzar Khan Sunryani U/C Zore Garh Taluka Kashmore.	2.500	24 Months	3,000	4%
98 ✓	Installation of Solar Lights Poles in Village Mari Sher Mohammad U/C Saifal Taluka Tangwani.	2.500	24 Months	3,000	4%
99 ✓	Installation of Solar Lights Poles in Village Dodaiko U/C Karanpur Taluka Tangwani.	2.500	24 Months	3,000	4%
100 ✓	Installation of Solar Lights Poles in Village Sain Bux Dahani U/C Naseer Taluka Tangwani.	2.500	24 Months	3,000	4%
101 ✓	Construction of Tough Tile / Paver Road from Haibat Road to House of Shahzado Khoso Taluka Kandhkot.	4.000	24 Months	3,000	4%
102 ✓	Installation of Solar Lights Poles in Village Rais Ghulam Hyder Awan U/C Wakro Taluka Kandhkot.	2.500	24 Months	3,000	4%
103 ✓	Installation of Solar Lights Poles in Village Hyder Ali Dahani U/C Tangwani Taluka Tangwani.	2.500	24 Months	3,000	4%
104 ✓	Renovation & Rehabilitation of BHU Hafeezullah Khoso Taluka Tangwani (Electric Work).	0 700	24 Months	1,000	4%
105 ✓	Construction of Government Dispensary at Village Shahdad Khan Malik Taluka Tangwani (Electric Work).	0.500	24 Months	1,000	4%
106 ✓	Construction Residential Flats for Lower Staff Quarters in T H Q Hospital at Kandhkot "Remaining Work"	4.000	24 Months	3,000	4%

EXECUTIVE ENGINEER  
(BUILDINGS) DIVISION  
KASHMORE @ KANDHKOT



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 29<sup>th</sup> November, 2016

**NOTIFICATION**

**No.E&A(W&S)3-9/2016 (KK):** With the approval of Competent Authority, a Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted a complaint redressal Committee for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders in the **Office of Executive Engineer, Buildings Division, Kashmore @ Kandhkot:-**

- |      |  |          |
|------|--|----------|
| i)   | Superintending Engineer (W&S),<br>Kashmore @ Kandhkot  | Chairman |
| ii)  | Divisional Accounts Officer, Kashmore @ Kandhkot   | Member   |
| iii) | An independent professional from the relevant field<br>(Technical Expert) from Market privately, who is<br>Well versed with procurement process under SPPRA<br>Rules 2010. | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.


**AIJAZ AHMED MEMON  
SECRETARY TO GOVT. OF SINDH**

No.E&A(W&S)3-9/2016 (KK)

Karachi dated the 29<sup>th</sup> November, 2016

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
5. The Chairman / Members of the Committee
6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Hyderabad.
9. Notification file.

  
**SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**





**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi dated the 29<sup>th</sup> November, 2016.

**NOTIFICATION**

**No.E&A(W&S)3-9/2016 (KK) :** With the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of **Executive Engineer, Buildings Division, Kashmore @ Kandhkot** excluding, procurement involving foreign exchange, with the following composition:-

1.	Executive Engineer, Buildings Division, Kashmore @ Kandhkot	Chairman
2.	Executive Engineer, Highways Division, Kashmore @ Kandhkot .	Member
3.	Executive Engineer, Public Health Engineering Division, Kashmore @ Kandhkot	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-7 & 8 of Sindh Public Procurement Rules-2010.


**SECRETARY TO GOVT. OF SINDH**

**No.E&A(W&S)3-9/2016 (KK)**

Karachi, dated the 29<sup>th</sup> November, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Sukkur
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. PS to Minister, Works & Services Sindh.
7. PS to Secretary, W&S Department.
8. Notification file.

  
**SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**

**REVISED ANNUAL PROCUREMENT PLAN  
WORKS & SERVICES DEPARTMENT  
(FINANCIAL YEAR 2017-2018)**

**OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION KASHMORE @ KANDHKOT**

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1		Construction of Mosque at Village Mehboob Dhall Jakhrani U/C Mulguzar Taluka Kandhkot (Phase-I).											
		a) Civil Work			0.950	0.238	District ADP	--do--	--	Yes	--	--	--
		b) Electric Work			0.050	0.013	District ADP	--do--	--	Yes	--	--	--
2		Construction of Mosque alongwith Solar in Village Bahadur Khan Mirani Taluka Kandhkot.			2.500	0.625	District ADP	--do--	--	Yes	--	--	--
3		Renovation & Rehabilitation of Masjid at Village Ismail Essani Taluka Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
4		Renovation & Rehabilitation of Masjid at Village Nazar Ali Dahani Taluka Tangwani.			0.400	0.100	District ADP	--do--	--	Yes	--	--	--
5		Renovation & Rehabilitation of Masjid at Village Ghulam Ali Dahani Taluka Tangwani.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
6		Renovation & Rehabilitation of Masjid Haji Khan at Village Dari Taluka Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
7		Renovation & Rehabilitation of Masjid in Civil Hospital at Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
8		Renovation & Rehabilitation of D.C Office Masjid at Kandhkot.			3.000	0.750	District ADP	--do--	--	Yes	--	--	--
9		Renovation & Rehabilitation of Dargah Dado Jeo Fageer Taluka Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
10		Construction of Madarsa Faizane Hasnain Opposite B-Section Police Station at Kandhkot.			3.000	0.750	District ADP	--do--	--	Yes	--	--	--
11		Construction of Compound Wall Suhryani Graveyard Taluka Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
12		Construction of Compound Wall Graveyard at Abdul Rasool Dahani Taluka Tangwani.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
13		Construction of Compound Wall I/C Earth filling in Graveyard in Village Dari Taluka Kandhkot.			6.000	1.500	District ADP	National Competitive Bidding Method	--	Yes	--	--	--
14		Construction of Boundary Wall in Graveyard at Village Nobat Khan Bangwar U/C R.B Chachar Taluka Kashmore.			1.500	0.375	District ADP	--do--	--	Yes	--	--	--
15		Construction of Entrance Gate of D.C Office / Residence at Kandhkot.			5.000	1.250	District ADP	--do--	--	Yes	--	--	--
16		Construction of Entrance Gate 02 Nos. at Kandhkot.			7.500	1.875	District ADP	--do--	--	Yes	--	--	--
17		Construction of Census Office / Canteen and Anti Encroachment Office at D.C Office I/C 02 Nos. Wash Rooms at Kandhkot.			7.000	1.750	District ADP	--do--	--	Yes	--	--	--
18		Construction of Citizen Club at Kandhkot (Remaining Work).			10.000	2.500	District ADP	--do--	--	Yes	--	--	--
19		Construction of Sweet House at Kandhkot.			5.000	1.250	District ADP	--do--	--	Yes	--	--	--
20		Construction of Additional Rooms in 1/5 Madadgar at Kandhkot.				-	District ADP	--do--	--	Yes	--	--	--
		a) Civil Work			0.950	0.238	District ADP	--do--	--	Yes	--	--	--
		b) Electric Work			0.050	0.013	District ADP	--do--	--	Yes	--	--	--
21		Construction of Assistant Commissioner Residence at Kandhkot.				-	District ADP	--do--	--	Yes	--	--	--
		a) Civil Work			4.750	1.188	District ADP	--do--	--	Yes	--	--	--
		b) Electric Work			0.250	0.063	District ADP	--do--	--	Yes	--	--	--
22		Construction of Public Toilets at Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
23		Construction of Boundary Wall at Revenue Quarter Flats at Kandhkot.			2.000	0.500	District ADP	--do--	--	Yes	--	--	--
24		Remaining Work of Beautification in Kandhkot City Taluka Kandhkot. (Fountains).			3.000	0.750	District ADP	--do--	--	Yes	--	--	--
25		Remaining Work of Dialysis Centre at Kandhkot.			10.000	2.500	District ADP	--do--	--	Yes	--	--	--



Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
26		Tree Plantation at Karampur Town Taluka Tangwani.			1.000	0.250	District ADP	National Competitive Bidding Method	--	Yes	--	--	--
27		Up-Gradation of Basic Health Unit at Village Aijaz Ali Dahani Taluka Tangwani (remaining work).			5.000	1.250	District ADP	--do--	--	Yes	--	--	--
28		Renovation & Rehabilitation of D.C Office / Furniture, Equipments, Electric Work and A.C Offices / Mukhtiarkar Offices Tangwani / Kandhkot / Kashmore.			15.000	3.750	District ADP	--do--	--	Yes	--	--	--
29		Renovation & Rehabilitation of D.C House I/C Furniture & Electric Work at Kandhkot.			9.000	2.250	District ADP	--do--	--	Yes	--	--	--
30		Renovation & Rehabilitation of Peoples Party Office at Kandhkot.			3.000	0.750	District ADP	--do--	--	Yes	--	--	--
31		Renovation & Rehabilitation of Judicial Lock-up at Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
32		Renovation & Rehabilitation of Operation Theater in T.H.Q Hospital at Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
33		Renovation & Rehabilitation of Assistant Commissioner / Mukhtiarkar / Judicial Lock-up at Kashmore.			2.000	0.500	District ADP	--do--	--	Yes	--	--	--
34		Renovation & Rehabilitation of Revenue Rest House Dera More at Kashmore.			2.000	0.500	District ADP	--do--	--	Yes	--	--	--
35		Renovation & Rehabilitation of R.H.C Karampur Taluka Tangwani.			3.000	0.750	District ADP	--do--	--	Yes	--	--	--
36		Renovation & Rehabilitation of BHU at Mir Bijar Khan Bijarani Taluka Tangwani.				-	District ADP	--do--	--	Yes	--	--	--
		a) Civil Work			1.500	0.375	District ADP	--do--	--	Yes	--	--	--
		b) Electric Work			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
37		Construction of Government Dispensary at Village Mohammad Khan Khoso U/C Sodhi Taluka Kashmore.				-	District ADP	--do--	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
38		a) Civil Work			3.800	0.950	District ADP	..do..	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	..do..	--	Yes	--	--	--
		Construction of Government Dispensary at Village Zeeshan Golo U/C Zore Garh Taluka Kashmore.				-	District ADP	..do..	--	Yes	--	--	--
39		a) Civil Work			3.800	0.950	District ADP	..do..	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	..do..	--	Yes	--	--	--
		Construction of Government Dispensary at Village Muheem Khan Bajkani U/C Gulwali Taluka Tangwani.				-	District ADP	..do..	--	Yes	--	--	--
40		a) Civil Work			3.800	0.950	District ADP	..do..	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	..do..	--	Yes	--	--	--
		Construction of Government Dispensary at Village Qurban Ali Bangwar U/C Kumbri Taluka Kashmore.				-	District ADP	..do..	--	Yes	--	--	--
41		a) Civil Work			3.800	0.950	District ADP	..do..	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	..do..	--	Yes	--	--	--
		Construction of Government Dispensary at Village Motio Khan Lashari U/C Lashari Taluka Tangwani.				-	District ADP	..do..	--	Yes	--	--	--
42		a) Civil Work			3.800	0.950	District ADP	..do..	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	..do..	--	Yes	--	--	--
		Construction of Government Dispensary at Village Mast Ali Mazari Taluka Kashmore.				-	District ADP	..do..	--	Yes	--	--	--
43		a) Civil Work			3.800	0.950	District ADP	..do..	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	..do..	--	Yes	--	--	--
		Construction of Government Dispensary at Village Abdul Bari Khoso U/C Doulatpur Taluka Kandhkot.				-	District ADP	..do..	--	Yes	--	--	--
		a) Civil Work			3.800	0.950	District ADP	..do..	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	..do..	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
44		Construction of Government Dispensary at Village Hamid Khan Bahlkani Taluka Tangwani.				-	District ADP	--do--	--	Yes	--	--	--
		a) Civil Work			3.800	0.950	District ADP	--do--	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	--do--	--	Yes	--	--	--
45		Construction of Government Dispensry at Village Muqдум Mohammad Murad Nindwani U/C Jamal Taluka Tangwani.				-	District ADP	--do--	--	Yes	--	--	--
		a) Civil Work			3.800	0.950	District ADP	--do--	--	Yes	--	--	--
		b) Electric Work			0.200	0.050	District ADP	--do--	--	Yes	--	--	--
46		Construction of Government Dispensary at Village Kathoor Khan Bangwar U/C Doulatpur Taluka Kandhkot.				-	District ADP	--do--	--	Yes	--	--	--
		a) Civil Work			1.850	0.463	District ADP	--do--	--	Yes	--	--	--
		b) Electric Work			0.150	0.038	District ADP	--do--	--	Yes	--	--	--
47		Construction of Government Dispensary at Village Ameer Hussain Golato U/C Toj Taluka Kashmore.				-	District ADP	--do--	--	Yes	--	--	--
		a) Civil Work			1.850	0.463	District ADP	--do--	--	Yes	--	--	--
		b) Electric Work			0.150	0.038	District ADP	--do--	--	Yes	--	--	--
48		Construction of Tough Tile / Paver Road from House of Jameel Kakal & Various Streets of U/C-4 Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
49		Construction of Tough Tile / Paver Road / Park in Session Court New Building Kandhkot.			2.000	0.500	District ADP	--do--	--	Yes	--	--	--
50		Construction of Tough Tile / Paver Road in Village Kundo Khan Bakhrani to Primary School Taj Mohammad Bakhrani U/C Lashari Taluka Tangwani.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
51		Construction of Tough Tile / Paver Road in Village Farhad Ali Golato U/C Malguzar Taluka Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--



Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
52		Construction of Tough Tile / Paver Road in Village Muqdam Wajib Khan Golato U/C Cheel Taluka Tangwani.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
53		Construction of Tough Tile / Paver Road in Village Ghulam Fareed Suhryani U/C Bahlkani Taluka Tangwani.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
54		Construction of Tough Tile / Paver Road in Village Master Sodho Khan Chachar U/C Haibat Taluka Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
55		Construction of Tough Tile / Paver Road from Kashmore Road to Jamia Darul Fiuz to Liaqat Khoso House Station Road Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
56		Construction of Tough Tile / Paver Road Khair Shah Link Road to Village Haji Faiz Mohammad Bangwar Deh Suhryani pur U/C Doulatpur Taluka Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
57		Construction of Tough Tile / Paver Road in Village Wakif Khan Bajkani U/C Manjhee Taluka Tangwani.			2.000	0.500	District ADP	--do--	--	Yes	--	--	--
58		Construction of Tough Tile / Paver Road Doli Chowk to House of Bashir Ahmed Shah Ghouspur Taluka Kandhkot.			2.500	0.625	District ADP	--do--	--	Yes	--	--	--
59		Construction of Tough Tile / Paver Road in Village Riyasat Ali Dahani Taluka Tangwani.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
60		Construction of Tough Tile / Paver Road in Village Mir Irshad Ali Bajkani Taluka Tangwani.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
61		Construction of Tough Tile / Paver Road in Village Arbab Ali Ogahi Taluka Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
62		Construction of Tough Tile / Paver Road in Village Nazar Ali Dahani Taluka Tangwani.			2.000	0.500	District ADP	--do--	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
63		Construction of Tough Tile / Paver Road in Village Wasoo Khan Laghani U/C R.B Chachar Taluka Kashmore.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
64		Construction of Tough Tile / Paver Road Imam Bargah Syed Ghulam Muhibullah Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
65		Construction of Tough Tile / Paver Road in Village Nawab Khan Dahani Taluka Tangwani.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
66		Construction of Tough Tile / Paver Road Madina Masjid Main Railway Station Road to Shop of Ghous Bux Soomro Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
67		Construction of Tough Tile / Paver Road in Town Committee to Dargah / Shaikh House and various streets of Ghouspur Town Taluka Kandhkot.			1.500	0.375	District ADP	--do--	--	Yes	--	--	--
68		Construction of Tough Tile / Paver Road in Village Abdul Qadir Bhayo Taluka Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
69		Construction of Tough Tile / Paver Road in Village Haibat Bajkani to Shaman Bajkani Taluka Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
70		Construction of Tough Tile / Paver Road in Shaheed Benazir Colony Ward No.05 Taluka Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
71		Construction of Tough Tile / Paver Road in Village Mir Bagan Khan Domki Buxapur City Taluka Kashmore.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
72		Construction of Tough Tile / Paver Road from House of Agha Zulfiqar Pathan Nanik Mohalla U/C 04 Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
73		Construction of Tough Tile / Paver Road from house of Agha Waqas & various streets of U/C-04 Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
74		Construction of Tough Tile / Paver Road in Village Aftab Dhall Jakhrani Taluka Tangwani.			4.500	1.125	District ADP	--do--	--	Yes	--	--	--
75		Construction of Tough Tile / Paver Road in Village Mohammad Amin Bangwar U/C Akhero Taluka Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
76		Construction of Tough Tile / Paver Road Ghulam Mustafa Mirani House to Ali Hassan Malik House Eid Gah Mohalla Kandhkot.			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
77		Construction of Tough Tile / Paver Road Eid Gah Mohalla Ali Sher Khan Malik House Kandhkot			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
78		Construction of Tough Tile / Paver Road from Station Road via Masood Soomro House Railway Station Kandhkot.			2.500	0.625	District ADP	--do--	--	Yes	--	--	--
79		Construction of Tough Tile / Paver Road from House Ashique Ali Chajjan Gulsher Mohalla Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
80		Construction of Tough Tile / Paver Road in Village Zeeshan Ahmed Golo U/C Zore Garh Taluka Kashmore.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
81		Construction of Tough Tile / Paver Road in Ward No.02 Kashmore.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
82		Construction of Tough Tile / Paver Road in Village Haji Noor Khoso Taluka Tangwani.			2.500	0.625	District ADP	--do--	--	Yes	--	--	--
83		Construction of Tough Tile / Paver Road in Village Mohammad Khan Khoso Taluka Tangwani.			2.500	0.625	District ADP	--do--	--	Yes	--	--	--
84		Construction of Tough Tile / Paver Road in Village Mohammad Hayat Ogahi Taluka Kandhkot.			1.500	0.375	District ADP	--do--	--	Yes	--	--	--
85		Construction of Tough Tile / Paver Road in Village Bhannar Taluka Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--
86		Construction of Tough Tile / Paver Road in Village Jehan Khan Bangwar & Various streets Kandhkot.			1.000	0.250	District ADP	--do--	--	Yes	--	--	--



Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
87		Construction of Tough Tile / Paver Road in Village Shahmore Khan Bangwar U/C Akhero Taluka Kandhkot.			1.000	0.250	District ADP	.--do--	--	Yes	--	--	--
88		Construction of Tough Tile / Paver Road in Village Qadir Bux Khoso U/C Doulatpur Taluka Kandhkot.			2.000	0.500	District ADP	.--do--	--	Yes	--	--	--
89		Construction of Tough Tile / Paver Road from Mehboob Ali Bangwar Link Road to Village Faqeer Mohammad Hassan Bangwar U/C R.B Chachar Taluka Kashmore.			2.500	0.625	District ADP	.--do--	--	Yes	--	--	--
90		Construction of Tough Tile / Paver Road from House of Qurban Ali Bangwar Workshop Mohalla Kandhkot.			2.000	0.500	District ADP	.--do--	--	Yes	--	--	--
91		Construction of Tough Tile / Paver Road from House of Ghulam Sarwar Golo & various streets ward No.02 Kandhkot.			1.500	0.375	District ADP	.--do--	--	Yes	--	--	--
92		Construction of Tough Tile / Paver Road from House of Abdul Razzaque Mazari Eid Gah Moahlla Kashmore-02 Taluka Kashmore.			2.000	0.500	District ADP	.--do--	--	Yes	--	--	--
93		Construction of Tough Tile / Paver Road in Village Fatehuddin Bajkani U/C Gulwali Taluka Tangwani.			1.000	0.250	District ADP	.--do--	--	Yes	--	--	--
94		Construction of Tough Tile / Paver Road in Village Rasool Bux Menik U/C Doulatpur Taluka Kandhkot			1.000	0.250	District ADP	.--do--	--	Yes	--	--	--
95		Construction of Tough Tile / Paver Road Rasaldar Raod to Amir Hussain Golato to Mohammad Khan Gabol Taluka Kandhkot.			2.000	0.500	District ADP	.--do--	--	Yes	--	--	--
96		Construction of Tough Tile / Paver Road from House of Haji Mohammad Ramzan Panhyar & various streets of Golimar Mohalla Kandhkot.			1.000	0.250	District ADP	.--do--	--	Yes	--	--	--
97		Construction of Tough Tile / Paver Road in Village Malguzar Khan Suhryani U/C Zore Garh Taluka Kashmore.			2.500	0.625	District ADP	.--do--	--	Yes	--	--	--
98		Installation of Solar Lights Poles in Village Mari Sher Mohammad U/C Saifal Taluka Tangwani.			2.500	0.625	District ADP	.--do--	--	Yes	--	--	--
99		Installation of Solar Lights Poles in Village Dodaiko U/C Karampur Taluka Tangwan.			2.500	0.625	District ADP	.--do--	--	Yes	--	--	--
100		Installation of Solar Lights Poles in Village Sain Bux Dahani U/C Naseer Taluka Tangwani.			2.500	0.625	District ADP	.--do--	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timining of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
101		Construction of Tough Tile / Paver Road from Haibat Road to House of Shahzado Khoso Taluka Kandhkot.			4.000	1.000	District ADP	--do--	--	Yes	--	--	--
102		Installation of Solar Lights Poles in Village Rais Ghulam Hyder Awan U/C Wakro Taluka Kandhkot.			2.500	0.625	District ADP	--do--	--	Yes	--	--	--
103		Installation of Solar Lights Poles in Village Hyder Ali Dahani U/C Tangwani Taluka Tangwani.			2.500	0.625	District ADP	--do--	--	Yes	--	--	--
104		Renovation & Rehabilitation of BHU Hafeezullah Khoso Taluka Tangwani (Electric Work).			0.700	0.175	District ADP	--do--	--	Yes	--	--	--
105		Construction of Government Dispensary at Village Shahdad Khan Malik Taluka Tangwani (Electric Work).			0.500	0.125	District ADP	--do--	--	Yes	--	--	--
106		Construction Residential Flats for Lower Staff Quarters in T.H.Q Hoispital at Kandhkot "Remaining Work"			4.000	1.000	District ADP	--do--	--	Yes	--	--	--

  
**EXECUTIVE ENGINEER**  
**BUILDINGS DIVISION**  
**KASHMORE @ KANDHKOT**