SCHEDULE-(B)

CONSTRUCTION OF MOSQUE AT VILLAGE MEHBOOB DHALL JAKHRANI U/C MULGUZAR TALUKA KANDHKOT (PHASE-I). “A” CIVIL WORK (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
600 Cft

3176/25

%0Cft
1906/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

180 Cft

8694/95

%Cft
15651/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



460 Cft

11948/36
%Cft
54962/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




420 Cft

25321/-

%Cft
106348/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



203 Cft

337/-

P.Cft
68411/-

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
8.12 Cwt
5001/70

P.Cwt
40614/-








2.03 Cwt
4820/20

P.Cwt
9785/-

07.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




80 Cft

1512/50

%0Cft
121/-

08.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


1082 Cft

3630/-

%0Cft
3928/-

09.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

147 Cft

1141/25

%Cft
1678/-

10.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

97 Cft

8122/95

%Cft
7879/-

11.
Extra Lead for 3.0 Miles



52 Cft

14429/25
%Cft
7503/-

12.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



855 Cft

12674/36
%Cft
108366/-

13.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



15.66 Cwt
3850/-

P.Cwt
60291/-

14.
Supplying T-Iron 


(S.I.No. 144 P-06)



7.18 Cwt
3575/60

P.Cwt
25672/-

15.
Erection of R.S Girders



22.84 Cwt
186/34

P.Cwt
4256/-

16.
Cutting R.S Girders



06 Nos.

70/58

P.Cwt
423/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

17.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



394 Sft

6799/96

%Sft
26792/-

18.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


336 Sft

3275/50

%Sft
11006/-

19.
Providng Bitumen Felt Paper


336 Sft

54/70

P.Sft
18379/-

21.
First Class Deodar wood wrought 


joinery work in wire gauze door and


windows with 22 S.W.G galvanized


wire gauze 144 mesh per square inch


iron fitting complete 1-1/2” thick deodar


wood framing including wire gauze


with ordinary hinges (S.I.No. 14 (b) P-67)

104 Sft

1273/76

P.Sft
132471/-

22.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1914 Sft

2206/60

%Sft
42234/-

23.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1914 Sft

2197/52

%Sft
42061/-

24.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

44 Sft

30509/77
%Sft
93970/-

25.
Primary Coat of Chalk under Distemper 


(S.I.No.            P- )



1914 Sft

442/75

%Sft
8474/-

26.
Distempering  03 Coats


(S.I.No         P-   )




1914 Sft

1079/65

%Sft
20665/-

27.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



208 Sft

2116/41

%Sft
4402/-

28.
Preparing new surface Corrugated 


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



284 Sft

2116/41

%Sft
10243/-

29.
R.C.C Spouts Pernalla 





(S.I.No.     P-    )




03 Nos.

261/25

Each
784/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

30.
Cement Pointing Raised on Stone


304 Sft

1758/08

%Sft
5345/-











Total
887114/-
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF MOSQUE AT VILLAGE MEHBOOB DHALL JAKHRANI U/C MULGUZAR TALUKA KANDHKOT (PHASE-I). (B) (ELECTRIC WORK)

 (DISTRICT ADP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



10 Points  
910/-

P.P
9100/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



02 Points 
742/-

P.P
1484/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



01 Points
1590/-

P.P
1590/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



20  Meter
200/-

P.Meter
4000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



--

305/-

P.Meter
--

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



20 Meter
428/-

P.Meter
8560/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



01 No.

80/-

Each
80/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

01 No.
 
162/-

Each
162/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

--

9261/-

Each
--

14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



04 Nos.

3185/-

Each
12470/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



04 Nos.

596/40

Each 
2386/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

08.0 Sft 

 127/05

P.Sft
1016/-

19.
P/F 100 Watts Bulb 



10 No.

25/-

Each 
250/-











Total
49804/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF MOSQUE ALONGWITH SOLAR IN VILLAGE BAHADUR KHAN MIRANI TALUKA KANDHKOT. (DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

 Part “A” Main Buildings

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
1125 Cft

3176/25

%0Cft
35733/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

279 Cft

8694/95

%Cft
24259/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



 171 Cft

11948/36
%Cft
20432/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




 788 Cft

25321/-

%Cft
199529/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



 381 Cft

337/-

P.Cft
128397/-

06.
Fabrication of TOR Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



A = TOR
19.05 x 80

=
15.24 Cwt
5001/70

P.Cwt
76226/-





    100




B= MILD 
19.05 x 20

=
3.81 Cwt
4820/20

P.Cwt
18365/-



    100



07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


375 Cft

1512/50

%0Cft
567/-

08.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 23 P-06)


2747 Cft

3630/-

%0Cft
99716/-

09.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

 374 Cft

1141/25

%Cft
4268/-

10.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

 247 Cft

8122/95

%Cft
20064/-

11.
Extra Lead for 3.0 Miles



3121 Cft

579/41

%Cft
18083/-

12.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



133 Cft

14429/25
%Cft
19191/-

13.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1373 Cft

12674/36
%Cft
177781/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



36.32 Cwt
3850/-

P.Cwt
139832/-

15.
Supplying T-Iron 


(S.I.No. 144 P-06)



16.60 Cwt
3575/60

P.Cwt
59353/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

16.
Erection of R.S Girders 


(S.I.No.     P-   )




 52.92 Cwt
186/34

P.Cwt
9861/-

17.
Cuting R.S Girders 


(S.I.No.     P-   )


Girders




 
08 Nos.

70/58

P.Cwt
565/-

18.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



947 Sft

6799/96

%Sft
64396/-

19.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into


panels (S.I.No. 16 (c) P-47)


857 Sft

3275/50

%Sft
28071/-

20.
Providing Bitumen Felt Paper


(S.I.No.    P-   )




857 Sft

54/70

P.Sft
46878/-

21.
First Class deodar wood wrought, joinery


In doors and windows etc, fixed in position


including chowkats hold fasts hinges, iron 


tower bolts, chocks, cleats, handles and 


cords with hooks etc 1-3/4” thick


(S.I.No. 07 (b) P-65)



224 Sft

1273/76

P.Sft
285988/-

22.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


3596 Sft

2206/60

%Sft
79349/-

23.
Cement Plaster 1:4 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


3596 Sft

2197/52

%Sft
79023/-

24.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

626 ft

30509/77
%Sft
190991/-

25.
Primary Coat of Chalk under distemper 



(S.I.No. 23 P-59)




540 Sft

442/75

%Sft
2391/-

26.
Distempering in three coats


(S.I.No. 24 (c) P-60)



540 Sft

1043/90

%Sft
5637/-

27.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

3820 Sft

2717/-

%Sft
103789/-

28.
Preparing the surface and painting with


weather coat i/c rubbing the surface with


rubbing brick / sand paper filling the voids


with chalk / plaster of paris and then painting


with weather coat of approved make


(new surface) (S.I.No. 38 (a) P-61)


224 Sft

1948/10

%Sft
4364/-


 P-04..
S. No.
Item of work




Qty:

Rate

Unit
Amount

29.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



 448 Sft

2116/41

%Sft
9482/-

30.
Preparing Painting Corrugated Surface 


03 Coats New Surface (S.I.No.   P-  )

 1123 Sft

2116/41

%Sft
23767/-

31.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




 284 Sft

180/50

P.Sft
513/-

32.
Supplying & fixing water spouts or


Pernalla (S.I.No. 26 P-22)


 
03 Nos.

261/25

Each
784/-


32.
Cement Pointing Raised on Stone 


Stone 1:3 (S.I.No.   P-   )



470 Sft

1758/08

%Sft
8263/-

33.
Providing and Lying HALLA tiles 6 x6 ¼


(S.I.No.    P-   )




62 Sft

47651/56
%Sft
29544/-












Total
2053452/-

_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

RENOVATION & REHABILITATION OF MASJID AT VILLAGE ISMAIL ESSANI TALUKA KANDHKOT (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


931 Sft

2206/60

%Sft
20544/-

02.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


931 Sft

2197/25

%Sft
20458/-

03.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



42 Cft

14429/25
%Cft
6060/-

04.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

561 Sft

30509/77
%Sft
171160/-

05.
Providing and Lying HALLA tiles 6 x6 ¼


(S.I.No.    P-   )




 329 Sft

47651/56
%Sft
156774/-

06.
Distempering 03 Coats


(S.I.No         P-   )




1424 Sft

1079/65

%Sft
15374/-











Total
370843/-

PART “B” BATH

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
 126 Cft

3176/25

%0Cft
400/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

80 Cft

8694/95

%Cft
6956/-
03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



103 Cft

11948/36
%Cft
12307/-

04.
D.P.C 1:2:4 3” thick 


(S.I.No.      P-    )




25 Cft

4411/88

%Cft
1103/-

05.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



138 Cft

12674/36
%Cft
17491/-

06.
Supplying T-Iron 


(S.I.No. 144 P-06)



 0.87 Cwt
3575/50

P.Cwt
3128/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

07.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



33 Sft

7607/25

%Sft
2510/-

08.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




33 Sft

10/70

P.Sft
353/-

09.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


160 Sft

2206/60

%Sft
3531/-

10.
Cement Plaster 1:4 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


160 Sft

2197/52

%Sft
3516/-












Total
441666/-

“PART “E” INT. W/S, S/F AND DRAINAGE.
Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

5044/60

Each
5045/-

02.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

01 No.

337/92

Each
337/92

03.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 


25 Rft

95/79

P.Rft
2395/-

04.
Fiber Glass Tank


250 Gallons 
01 No.

21989/61
Each 
21989/61

05.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


40 Rft

160/-

P.Rft
6400/-












Total
36168/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Non-Schedule Items
01.
Electric Motor




01 No.

 

Each


02.
Stainer Filter




10 Rft

 

P.Rft



03.
Check Valve 1-1/2” dia 



01 No.

 

Each



04.
S/F Hand Pump




01 No.

 

Each













Total


_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

RENOVATION & REHABILITATION OF MASJID AT VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI. (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

“A” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Dismantling 2nd Class Tile Roofing


(S.I.No.    P-    )




280 Sft

786/50

%Sft
2202/-

02.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



226 Cft

12674/36
%Cft
28644/-

03.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



3.50 Cwt
3850/-

P.Cwt
13475/-

04.
Supplying T-Iron 


(S.I.No. 144 P-06)



 7.50 Cwt
3575/50

P.Cwt
26816/-

05.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



 280 Sft

7607/25

%Cft
21300/-

06.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




280 Sft

10/70

P.Sft
2996/-

07.
First Class Deodar wood wrought 


joinery work in wire gauze door and


windows with 22 S.W.G galvanized


wire gauze 144 mesh per square inch


iron fitting complete 1-1/2” thick deodar


wood framing including wire gauze


with ordinary hinges (S.I.No. 14 (b) P-67)

49 Sft

1273/76

P.Sft
62614/-

08.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


 1972 Sft
2206/60

%Sft
43514/-

09.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1972 Sft

2197/25

%Sft
43335/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



39 Cft

14429/25
%Cft
5627/-

11.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

293 Sft

30509/77
%Sft
89394/-

12.
Primary Coat of Chalk under Distemper 


(S.I.No.            P- )



1972 Sft

442/75

%Sft
8731/-

13.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



98 Sft

2116/41

%Sft
2074/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

14.
Distempering  03 Coats


(S.I.No         P-   )




1972 Sft

1079/65

%Sft
21291/-

15.
R.C.C Spouts Pernalla 


(S.I.No.     P-    )



 
02 Nos.

261/25

Each
523/-












Total
372536/-

“B” NON-SCHEDULE ITEM

01.
Stainer Filter




10 Rft

 

P.Rft
 

02.
Check Valve 1-1/2” dia 



01 No.

 

Each
 

03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each















Total



_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION & REHABILITATION OF MASJID AT VILLAGE GHULAM ALI DAHANI TALUKA TANGWANI. (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


931 Sft

2206/60

%Sft
20544/-

02.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


931 Sft

2197/25

%Sft
20458/-

03.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



42 Cft

14429/25
%Cft
6060/-

04.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

561 Sft

30509/77
%Sft
171160/-

05.
Providing and Lying HALLA tiles 6 x6 ¼


(S.I.No.    P-   )




 329 Sft

47651/56
%Sft
156774/-

06.
Distempering 03 Coats


(S.I.No         P-   )




1424 Sft

1079/65

%Sft
15374/-











Total
370843/-

PART “B” BATH

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
 126 Cft

3176/25

%0Cft
400/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

80 Cft

8694/95

%Cft
6956/-
03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



103 Cft

11948/36
%Cft
12307/-

04.
D.P.C 1:2:4 3” thick 


(S.I.No.      P-    )




25 Cft

4411/88

%Cft
1103/-

05.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



138 Cft

12674/36
%Cft
17491/-

06.
Supplying T-Iron 


(S.I.No. 144 P-06)



 0.87 Cwt
3575/50

P.Cwt
3128/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

07.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



33 Sft

7607/25

%Sft
2510/-

08.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




33 Sft

10/70

P.Sft
353/-

09.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


160 Sft

2206/60

%Sft
3531/-

10.
Cement Plaster 1:4 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


160 Sft

2197/52

%Sft
3516/-












Total
441666/-

“PART “E” INT. W/S, S/F AND DRAINAGE.
Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

5044/60

Each
5045/-

02.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

01 No.

337/92

Each
337/92

03.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 


25 Rft

95/79

P.Rft
2395/-

04.
Fiber Glass Tank


250 Gallons 
01 No.

21989/61
Each 
21989/61

05.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


40 Rft

160/-

P.Rft
6400/-












Total
36168/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Non-Schedule Items
01.
Electric Motor




01 No.

 

Each


02.
Stainer Filter




10 Rft

 

P.Rft



03.
Check Valve 1-1/2” dia 



01 No.

 

Each



04.
S/F Hand Pump




01 No.

 

Each













Total


_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

RENOVATION & REHABILITATION OF MASJID HAJI KHAN AT VILLAGE DARI TALUKA KANDHKOT. (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


931 Sft

2206/60

%Sft
20544/-

02.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


931 Sft

2197/25

%Sft
20458/-

03.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



42 Cft

14429/25
%Cft
6060/-

04.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

561 Sft

30509/77
%Sft
171160/-

05.
Providing and Lying HALLA tiles 6 x6 ¼


(S.I.No.    P-   )




 329 Sft

47651/56
%Sft
156774/-

06.
Distempering 03 Coats


(S.I.No         P-   )




1424 Sft

1079/65

%Sft
15374/-











Total
370843/-

PART “B” BATH

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
 126 Cft

3176/25

%0Cft
400/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

80 Cft

8694/95

%Cft
6956/-
03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



103 Cft

11948/36
%Cft
12307/-

04.
D.P.C 1:2:4 3” thick 


(S.I.No.      P-    )




25 Cft

4411/88

%Cft
1103/-

05.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



138 Cft

12674/36
%Cft
17491/-

06.
Supplying T-Iron 


(S.I.No. 144 P-06)



 0.87 Cwt
3575/50

P.Cwt
3128/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

07.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



33 Sft

7607/25

%Sft
2510/-

08.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




33 Sft

10/70

P.Sft
353/-

09.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


160 Sft

2206/60

%Sft
3531/-

10.
Cement Plaster 1:4 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


160 Sft

2197/52

%Sft
3516/-












Total
441666/-

“PART “E” INT. W/S, S/F AND DRAINAGE.
Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

5044/60

Each
5045/-

02.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

01 No.

337/92

Each
337/92

03.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 


25 Rft

95/79

P.Rft
2395/-

04.
Fiber Glass Tank


250 Gallons 
01 No.

21989/61
Each 
21989/61

05.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


40 Rft

160/-

P.Rft
6400/-












Total
36168/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Non-Schedule Items
01.
Electric Motor




01 No.

 

Each


02.
Stainer Filter




10 Rft

 

P.Rft



03.
Check Valve 1-1/2” dia 



01 No.

 

Each



04.
S/F Hand Pump




01 No.

 

Each













Total


_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

RENOVATION & REHABILITATION OF MASJID IN CIVIL HOSPITAL AT KANDHKOT (DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Supplying & fixing in position 


iron / steel grill of 3/4” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.25 P-97)




216 Sft

180/50

P.Sft
38988/-

02.
Providing and Lying HALLA tiles 6 x6 ¼


(S.I.No.    P-   )




 777 Sft

47651/56
%Sft
370253/-

03.
P/L White Marble ¾” thick



(S.I.No.    P-   )




 684 Sft

567/48

P.Sft
388156/-

04.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



 980 Sft

3850/-

P.Cwt
33688/-

05.
Supplying T-Iron 


(S.I.No. 144 P-06)



 6.45 Cwt
3575/50

P.Cwt
23062/-

06.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



333 Sft

7607/25

%Sft
25332/-

07.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




333 Sft

10/70

P.Sft
3563/-

08.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

3936 Sft

2717/-

%Sft
106941/-











Total
989983/-

_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION & REHABILITATION OF D.C OFFICE MASJID AT KANDHKOT. (DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Supplying & fixing in position 


iron / steel grill of 3/4” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.25 P-97)




648 Sft

180/50

P.Sft
116964/-

02.
Providing and Lying HALLA tiles 6 x6 ¼


(S.I.No.    P-   )




3002 Sft

47651/56
%Sft
1430500/-

03.
P/L White Marble ¾” thick



(S.I.No.    P-   )




 2052 Sft
567/48

P.Sft
1164469/-

04.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



15.65 P.Cwt
3850/-

P.Cwt
60253/-

05.
Supplying T-Iron 


(S.I.No. 144 P-06)



 12.40 Cwt
3575/50

P.Cwt
44336/-

06.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



658 Sft

7607/25

%Sft
50056/-

07.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




658 Sft

10/70

P.Sft
7041/-

08.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

3936 Sft

2717/-

%Sft
106941/-











Total
2980560/-
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION & REHABILITATION OF DARGAH DADO JEO FAQEER TALUKA KANDHKOT. (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Dismantling 2nd Class Tile Roofing


(S.I.No.    P-    )




5473 Sft

378/13

%Sft
2166/-

02.
Dismantling Pacca Brick work


(S.I.No.    P-    )




688 Sft

1285/63

%Sft
8845/-

03.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 1088 Cft
3176/25

%0Cft
3456/-

04.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

1036 Cft

8694/95

%Cft
90080/-

05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



1253 Cft

11948/36
%Cft
149713/-

06.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



 231 Cft

337/-

P.Cft
77847/-

07.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 10.31 Cwt
5001/70

P.Cwt
51580/-

08.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 6.0 miles 


(S.I.No. 22 P-05)




1007 Cft

9424/10

%0Cft
9490/-

09.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1135 Cft

143853/-
%Cft
143853/-

10.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



38 Cwt
3850/-

P.Cwt
146300/-

11.
Supplying T-Iron 


(S.I.No. 144 P-06)



3623 Cwt
3575/50

P.Cwt
115661/-

12.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



1181 Sft

7607/25

%Sft
89842/-


S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
First Class Deodar wood wrought 


joinery work in wire gauze door and


windows with 22 S.W.G galvanized


wire gauze 144 mesh per square inch


iron fitting complete 1-1/2” thick deodar


wood framing including wire gauze


with ordinary hinges (S.I.No. 14 (b) P-67)

76 Sft

1273/76

P.Sft
31844/-












Total
920678/-

_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF MADARSA FAIZANE HASNAIN OPPOSITE B-SECTION POLICE STATION AT KANDHKOT. 
(DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
1325 Cft

3176/25

%0Cft
4209/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

398 Cft

8694/95

%Cft
34606/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



1260 Cft

11948/36
%Cft
151505/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




795 Cft

25321/-

%Cft
201302/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



332 Cft

337/-

P.Cft
111884/-

06.
Fabrication of TOR Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
13.28 Cwt
5001/70

P.Cwt
66423/-





 



3.32 Cwt
4820/20

P.Cwt
16003/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


442 Cft

1512/50

%0Cft
6685/-

08.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


2287 Cft

3630/-

%0Cft
83018/-

09.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

473 Cft

1141/25

%Cft
5398/-

10.
Extra Lead for 3.0 Miles 



2760 Cft

579/41

%Cft
15992/-

11.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

312 Cft

8122/95

%Cft
25344/-

12.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



171 Cft

14429/25
%Cft
24674/-

13.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1515 Cft

12674/36
%Cft
176896/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



4320 Sft

3850/-

P.Cwt
148500/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Supplying T-Iron 


(S.I.No. 144 P-06)



22.05 Cwt
3575/50

P.Cwt
78840/-

16.
Erection of RS Girder 



60.62 CWT
186/34

P.Cwt
11292/-

17.
Cutting R.S Girder 



08 Nos.

70/58

P.Cwt
565/-

18.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



1165 Sft

6799/96

%Sft
79220/-

19.
P/F Bitumen Felt Paper


(S.I.No.     P-   )




1165 Sft

54/70

P.Sft
63726/-

20.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



1049 Sft

6799/96

%Sft
34360/-

21.
First Class deodar wood wrought, joinery


In doors and windows etc, fixed in position


including chowkats hold fasts hinges, iron 


tower bolts, chocks, cleats, handles and 


cords with hooks etc 1-3/4” thick


(S.I.No. 07 (b) P-65)



258  Sft

1273/76

P.Sft
328630/-

22.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


5331 Sft

2206/60

%Sft
117634/-

23.
Cement Plaster 1:4 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


5331 Sft

2197/52

%Sft
117150/-

24.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

1136 Sft

30509/77
%Sft
346591/-

25.
Primary Coat of Chalk under distemper 



(S.I.No. 23 P-59)




6496 Sft

442/75

%Sft
28728/-

26.
Distemrping 03 Coats



6496 Sft

1079/65

%Sft
70134/-

27.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



516 Sft

2116/41

%Sft
10921/-

28.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




42 Sft

180/50

P.Sft
7581/-

29.
Preparing Painting Corrugated Surface 


03 Coats New Surface (S.I.No.   P-  )

1348 Sft

2116/41

%Sft
28534/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

30.
R.C.C Spouts




04 Nos.

261/25

Each
1045/-













Total
2850101/-

_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











    Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF COMPOUND WALL SUHRYANI GRAVEYARD TALUKA KANDHKOT. (DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
400 Cft

3176/25

%0Cft
1271/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

100 Cft

8694/95

%Cft
8695/-


03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



479 Cft

11948/36
%Cft
57233/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



85 Cft

337/-

P.Cft
28645/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 3.79 Cwt
5001/70

P.Cwt
18980/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



375 Cft

12674/36
%Cft
46299/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1100 Sft

2206/66

%Sft
24272/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1100 Sft

2197/25

%Sft
24173/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1100 Sft

1287/44

%Sft
6437/-

10.
Primary Coat of Chalk 



1500 Sft

442/52

%Sft
6641/-

11.
Distempering 03 Coats



1000 Sft

1079/56

%Sft
10796/-












Total
233442/-










Therefore 233442 x 372=870000/-












100

(II) STEEL GATE

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 45 Cft

3176/25

%0Cft
143/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

18 Cft

8694/95

%Cft
1565/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



65 Cft

337/-

P.Cft
21905/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
2.017 Cwt
5001/70

P.Cwt
10088/-

05.
Providing Fixing HALLA Tile 6 x 6 ¼

92 Sft

47651/56
%Sft
43839/-

06.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




72 Sft

726/72

P.Sft
52324/-











Total
129864/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF COMPOUND WALL GRAVEYARD AT ABDUL RASOOL DAHANI TALUKA TANGWANI. (DISTRICT ADP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
400 Cft

3176/25

%0Cft
1271/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

100 Cft

8694/95

%Cft
8695/-


03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



479 Cft

11948/36
%Cft
57233/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



85 Cft

337/-

P.Cft
28645/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 3.79 Cwt
5001/70

P.Cwt
18980/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



375 Cft

12674/36
%Cft
46299/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1100 Sft

2206/66

%Sft
24272/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1100 Sft

2197/25

%Sft
24173/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1100 Sft

1287/44

%Sft
6437/-

10.
Primary Coat of Chalk 



1500 Sft

442/52

%Sft
6641/-

11.
Distempering 03 Coats



1000 Sft

1079/56

%Sft
10796/-












Total
233442/-










Therefore 233442 x 372=870000/-












100

(II) STEEL GATE

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 45 Cft

3176/25

%0Cft
143/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

18 Cft

8694/95

%Cft
1565/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



65 Cft

337/-

P.Cft
21905/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
2.017 Cwt
5001/70

P.Cwt
10088/-

05.
Providing Fixing HALLA Tile 6 x 6 ¼

92 Sft

47651/56
%Sft
43839/-

06.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




72 Sft

726/72

P.Sft
52324/-











Total
129864/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Ka
SCHEDULE-(B)

CONSTRUCTION OF COMPOUND WALL I/C EARTH FILLING IN GRAVEYARD IN VILLAGE DARI TALUKA KANDHKOT. (DISTRICT ADP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
400 Cft

3176/25

%0Cft
1271/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

100 Cft

8694/95

%Cft
8695/-


03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



479 Cft

11948/36
%Cft
57233/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



85 Cft

337/-

P.Cft
28645/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 3.79 Cwt
5001/70

P.Cwt
18980/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



375 Cft

12674/36
%Cft
46299/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1100 Sft

2206/66

%Sft
24272/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1100 Sft

2197/25

%Sft
24173/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1100 Sft

1287/44

%Sft
6437/-

10.
Primary Coat of Chalk 



1500 Sft

442/52

%Sft
6641/-

11.
Distempering 03 Coats



1000 Sft

1079/56

%Sft
10796/-












Total
233442/-










Therefore 233442 x 2514=5870000/-












100

(II) STEEL GATE

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 45 Cft

3176/25

%0Cft
143/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

18 Cft

8694/95

%Cft
1565/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



65 Cft

337/-

P.Cft
21905/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
2.017 Cwt
5001/70

P.Cwt
10088/-

05.
Providing Fixing HALLA Tile 6 x 6 ¼

92 Sft

47651/56
%Sft
43839/-

06.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




72 Sft

726/72

P.Sft
52324/-











Total
129864/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTION OF BOUNDARY WALL IN GRAVEYARD AT VILLAGE NOBAT KHAN BANGWAR U/C R.B CHACHAR TALUKA KASHMORE. (DISTRICT ADP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
400 Cft

3176/25

%0Cft
1271/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

100 Cft

8694/95

%Cft
8695/-


03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



479 Cft

11948/36
%Cft
57233/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



85 Cft

337/-

P.Cft
28645/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 3.79 Cwt
5001/70

P.Cwt
18980/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



375 Cft

12674/36
%Cft
46299/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1100 Sft

2206/66

%Sft
24272/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1100 Sft

2197/25

%Sft
24173/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1100 Sft

1287/44

%Sft
6437/-

10.
Primary Coat of Chalk 



1500 Sft

442/52

%Sft
6641/-

11.
Distempering 03 Coats



1000 Sft

1079/56

%Sft
10796/-












Total
233442/-










Therefore 233442 x 586=1370000/-












100

(II) STEEL GATE

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 45 Cft

3176/25

%0Cft
143/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

18 Cft

8694/95

%Cft
1565/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



65 Cft

337/-

P.Cft
21905/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
2.017 Cwt
5001/70

P.Cwt
10088/-

05.
Providing Fixing HALLA Tile 6 x 6 ¼

92 Sft

47651/56
%Sft
43839/-

06.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




72 Sft

726/72

P.Sft
52324/-











Total
129864/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF ENTRANCE GATE OF D.C OFFICE / RESIDENCE AT KANDHKOT. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
360 Cft

3176/25
%0Cft
1143/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:4:8 (S.I.No. 4 (c) P-17).

72Cft

9416/28

%Cft
6780/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



2345 Cft

337/-

P.Cft
790265/-3

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
117.25 Cwt
5001/70

P.Cwt
586449/-

05.
Providing Fixing HALLA Tile 6 x 6 ¼

1272 Sft

47651/56
%Sft
606128/-

06.
Stone 





920 Sft

500/-

%Sft
460000/-











Total
2450765/-










2450765 x 2
=
4901530/-
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTION OF ENTRANCE GATE 02 NOS. AT KANDHKOT.DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
720 Cft

3176/25

%0Cft
2287/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:4:8 (S.I.No. 4 (c) P-17).

144 Cft

9416/28

%Cft
13559/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



4695 Cft

337/-

P.Cft
68411/-

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
234.75 Cwt
5001/70

P.Cwt
1174149/-

05.
Store 





1830 Sft

500/-

%Sft
915000/-

06.
P/F HALLA Tile 




4548 Sft

47651/56
%Sft
1214162/-











Total
4901372/-
Part “B”

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
360 Cft

3176/25
%0Cft
1143/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:4:8 (S.I.No. 4 (c) P-17).

72Cft

9416/28

%Cft
6780/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



2345 Cft

337/-

P.Cft
790265/-3

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
117.25 Cwt
5001/70

P.Cwt
586449/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing Fixing HALLA Tile 6 x 6 ¼

1272 Sft

47651/56
%Sft
606128/-

06.
Stone 





920 Sft

500/-

%Sft
460000/-











Total
2450765/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTION OF CENSUS OFFICE / CANTEEN AND ANTI ENCROACHMENT OFFICE AT D.C OFFICE I/C 02 NOS. WASH ROOMS AT KANDHKOT. (DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

Canteen

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 1312 Cft
3176/25

%0Cft
4167/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

407 Cft

8694/95

%Cft
35388/-

03.
Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



239 Rft

17723/60
%Cft
42358/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




537 Rft

25321/-

%Cft
135974/-

05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



210 Cft

11948/36
%Cft
25092/-

06.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


437 Cft

1512/50

%0Cft
661/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


1689 Cft

3630/-

%0Cft
6131/-

07.
Extra Lead for 3.0 Miles



1689 Cft

579/41

%Cft
9786/-

08.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

230 Cft

8122/95

%Cft
18683/-

09.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



118 Cft

14429/25
%Cft
17027/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



427 Cft

337/-

P.Cft
143899/-

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)


A= TOR 
23.485 x 80

=
18.788 Cwt
5001/70

P.Cwt
93972/-




      100



B= Mild 
23.485 x 20

=
4.697 Cwt
4820/20

P.Cwt
22641/-




      100


S. No.
Item of work




Qty:

Rate

Unit
Amount

12.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



 1205 Cft
12674/36
%Cft
152726/-

13.
Supplying & fixing in position of Aluminum


channels for framing sliding windows & 


ventilators of Alcop made with 5 mm thick


tined glass glazing (Belgium & fly screen


i/c handles stoppers & locking 


arrangement etc complete 


(Deluxe model) (Bronze)


(S.I.No. 84 (b) P-114)



115 Sft

1507/66

P.Sft
173381/-

14.
Supplying & fixing in position of Aluminum


channels framing for hinged doors or Alcop


made with 5mm thick tinted glass glazing 


(Belgium and Alpha (Japan) locks i/c


handles stoppers etc (Deluxe model) (Bronze)


(S.I.No.83 (b) P-114)



111 Sft

1647/69

P.Sft
182894/-

15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1979 Sft

2206/60

%Sft
43669/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1979 Sft

2197/25

%Sft
43489/-

17.
Cement pointing struck joints on


walls 1:2 (S.I.No. 19 P-59)


 1979 Sft
1213/58

%Sft
5971/-

18.
Providing Lying Tiles 



1177 Sft

624/25

P.Sft
2022626/-

19.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

117 Sft

30509/77
%Sft
35696/-

20.
P/F False Ceiling of Thermopile


(S.I.No.  43 P-39)




637 Sft

91/50

P.Sft
58286/-

21.
Providing and Fixing Borders of Lamination 


Chipboard 




284 Sft

91/50

P.Sft
58286/-

22.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

2053 Sft

2717/-

%Sft
55780/-

23.
Preparing the surface and painting with


weather coat i/c rubbing the surface with


rubbing brick / sand paper filling the voids


with chalk / plaster of paris and then painting


with weather coat of approved make


(new surface) (S.I.No. 38 (a) P-61)


492 Sft

2567/95

%Sft
12634/-

24.
Providing & lying 1” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


909 Sft

3275/50

%Sft
29774/-

25.
S/F Steel Grill Doors



30 Sft

231/60

P.Sft
6948/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

26.
S/F Steel Grills Square Bards


108 Sft

194/16

P.Sft
20969/-

27.
P/F Bitumen Felt Paper 



909 Sft

54/70

P.Sft
49722/-

28.
Supplying & fixing water spouts or


Pernalla (S.I.No. 26 P-22)


 
03 Nos.

261/25

Each
784/-

29.
Preparing Surface Painting Corrugated


Surface New 




1497 Sft

2116/41

%Sft
31683/-

30.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



 15.10 Cwt
3850/-

P.Cwt
58135/-

31.
Supplying T-Iron 


(S.I.No. 144 P-06)



22.65 Cwt
3575/50

P.Cwt
80985/-

32.
Cutting R-Girders 


(S.I.No. 09 (b) P-91)



14 Cuts

254/10

P.Cwt
3557/-

33.
Erection of R.S Girders (S.I.No. 6 P-91)

 37.75 Cwt
186/34

P.Cwt
7034/-

34.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



 1119 Sft
7607/25

%Sft
85125/-











Total
6051536/-
Encroachment Office

01.
01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







 
39.26 Cwt
5001/70

P.Cwt
196367/-








 
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-












Total
998626/-

_____________________% 

on the rates of CSR. 

_____________________% 

on the rates of CSR. 

_____________________% 

on the rates of CSR.

       Amount to be added /deducted on the

Total (A)










Rs:

Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.




Total Amount in words (A+B) 








    
     Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF CITIZEN CLUB AT KANDHKOT (REMAINING WORK). (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1727 Cft

337/-

P.Cft
581999/-

02.
Fabrication of TOR Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
103.62 Cwt
5001/70

PC.wt
518276/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



426 Cft

11948/36
%Cft
50900/-

04.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



2270 Cft

12674/36
%Cft
287708/-

05.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1109 Cft

438/63

%Cft
4864/-

06.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

675 Sft

228/90

P.Sft
154508/-

07.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

1134 Sft

240/50

P.Sft
272727/-

08.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



1301 Sft

902/93

P.Sft
1174712/-

09.
P/F Aluminum
Doors



32 Sft

1507/66

P.Sft
48245/-

10.
P/F Aluminum  Windows



25 Sft

1647/69

P.Sft
41192/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

11290 Sft
30509/77
%Sft
2755642/-

12.
P/F ¾” thick Marble 



498 Sft

567/48

%Sft
282605/-

13.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


18541 Sft
2206/60

%Sft
409126/-

14.
Colour create




13204 Sft
6319/50

%Sft
834427/-

15.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


18541 Sft
2197/52

%Sft
407442/-

16.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into


panels (S.I.No. 16 (c) P-47)


13046 Sft
3275/50

%Sft
427322/-

17.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




645 Sft

180/50

P.Sft
125233/-

18.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 





(S.I.No. 24 P-97)




108 Sft

726/72

P.Sft
78486/-

19.
Primary Coat of Chalk 



11959 Sft
442/52

%Sft
52948/-

20.
Distempering 03 Coats 


(S.I.No.   P-    )




11959 Sft
1043/90

%Sft
124840/-

21.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

18451 Sft
1948/10

%Sft
501314/-

22.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



2602 Sft

2116/41

%Sft
55069/-

23.
Preparing new surface Corrugated 


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



216 Sft

2116/41

%Sft
4571/-

24.
Preparing new surface painting of doors


Gaurd Bar (including edges)


(S.I.No. 5 (c) P-76)



645 Sft

1270/83

%Sft
8197/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

25.
R.C.C Spouts Pernalla 





(S.I.No.     P-    )




20 Nos.

261/25

Each
5225/-

26.
P/F Bitumen Felt Paper


(S.I.No.     P-   )




12098 Sft
54/70

P.Sft
661761/-












Total
9869339/-

_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTION OF SWEET HOUSE AT KANDHKOT.DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
 2647 Cft
3176/25

%0Cft
8408/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

753 Cft

8694/95

%Cft
65473/-

03.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

561 Cft

8122/95

%Cft
45570/-

04.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



437 Cft

11948/36
%Cft
52214/-

05.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1349 Cft

25321/-

%Cft
341580/-

06.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1452 Cft

337/-

P.Cft
48324/-

07.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
64.821 Cwt
5001/70

P.Cwt
324215/-

08.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


(S.I.No. 21 P-05)




1765 Cft

1512/50

%0Cft
2670/-

09.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra Lead 6.0 Miles


(S.I.No. 22 P-05)




 2232 Cft
3630/-

%0Cft
81022/-

10.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



3507 Cft

12674/36
%Cft
444490/-

11.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


5353 Sft

2206/60

%Sft
118119/-

12.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


5353 Sft

2197/52

%Sft
117633/-

13.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1792 Sft

1287/44

%Sft
23071/-

14.
Providing & laying 1” thick topping


cement concrete (1:2:4) including 


surface finishing and dividing into


panels (S.I.No. 16 (c) P-47)


981 Sft

4118/25

%Sft
40400/-


(B) 2” thick




2195 Sft

3275/50

%Sft
71897/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



201 Cft

14429/25
%Cft
29003/-

16.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

172 Rft

228/90

P.Rft
39371/-

17.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for windows


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 28 P-98)

350 Rft

240/50

P.Rft
84175/-

18.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




172 Rft

180/50

P.Rft
31046/-

19.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)


(S.I.No.07 (b) P-65)



 376 Sft

904/93

P.Sft
340009/-

20.
Lying Floor of approved with glazed tiles 


¼” thick 1 White Cement (1:2) Over ¾”


thick mortar (1:2) complete


(S.I.No. 24 P-48)




138 Sft

27678/86
P.Sft
38197/-

21.
White glazed tile ¼” thick dado jointed

 
in white cement and laid over 1:2 cement

 
sand mortar ¾”thick including finishing 


(S.I.No. 37 P-50)




409 Sft

28253/61
%Sft
115557/-

22.
P/F ¾” thick Marble 



985 Sft

567/48

%Sft
558968/-

23.
White washing 3 coats


(S.I.No. 26 P-60).




1209 Sft

829/95

%Sft
10034/-

24.
Primary coat of chalk distemper


(S.I.No. 23 P-59).




5353 Sft

442/75

%Sft
23700/-

25.
Distempering 03 coats


(S.I.No. 24 P-60).




5353 Sft

1483/06

%
 79388/-

26.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



752 Sft

2116/41

%Sft
15915/-
27.
Extra Lead for 3.0 Miles


 
2232 Cft

579/41

%Cft
12932/-












Total
4566221/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “II” PAVED COURT YARD 
01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
 364 Cft

3176/25

%0Cft
1156/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

91 Cft

8694/95

%Cft
7912/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



137 Cft

11948/36
%Cft
16369/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




339 Cft

25321/-

%Cft
85838/-

05.
Damp roof course with cement sand


and shingle concrete (1:2:4) including


two coats of asphaltic mixture 3” thick


(S.I.No. 27 (c) P-23)



136 Sft

4982/18

%Sft
5614/-

06.
Pacca brick work other than building 


including stricking of joints upto 20 feet 


height in 1:6 (S.I.No. 07 (e) P-26).


262 Cft

12674/36
%Cft
33206/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1260 Sft

2206/60

%Sft
27803/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1260 Sft

2197/52

%Sft
27689/-

09.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



69 Cft

337/-

P.Cft
23253/-

10.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
1.38 Cwt
5001/70

P.Cwt
6902/-

11.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




60 Sft

726/72

P.Sft
43603/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

12.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



120 Sft

1276/83

%Sft
1521/-












Total
476069/-
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTION OF ADDITIONAL ROOMS IN 1/5 MADADGAR AT KANDHKOT. 
“A” CIVIL WORK” (DISTRICT ADP 2017-2018_

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



763 Cft

12674/36
%Cft
104437/-

02.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



 66 Cft

337/-

P.Cft
22909/-

03.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
3.3 Cwt

5001/70

P.Cwt
17005/-

04.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



8.187 Cwt
3850/-

P.Cwt
31520/-

05.
Supplying T-Iron 


(S.I.No. 144 P-06)



7.678 Cwt
3575/50

P.Cwt
27453/-

06.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



395 Sft

7607/25

%Sft
31852/-

07.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




395 Sft

10/70

P.Sft
4227/-

08.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


2382 Sft

2197/52

%Sft
54997/-

09.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


2382 Sft

2206/60

%Sft
54780/-

10.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



75 Sft

1273/76

P.Sft
95532/-

11.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



55 Sft

14429/25
%Cft
7936/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

12.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

334 Sft

30509/77
%Sft
101903/-

13.
P/L Tile Glazed Flooring 



55 Sft

27678/86
%Sft
15223/-

14.
P/L Tile Glazed Dedo



160 Sft

28299/30
%Sft
45279/-

15.
Primary Coat of Chalk under Distemper 


(S.I.No.            P-




2382 Sft

442/75

%Sft
10546/-

16.
Distempering  03 Coats


(S.I.No         P-   )




2382 Sft

1079/65

%Sft
25717/-

17.
R.C.C Spouts Pernalla 


(S.I.No.     P-    )



 
03 Nos.

261/25

Each
784/-

18.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




 32 Sft

180/50

P.Sft
5776/-

19.
Galvanized Wire Gauze



32 Sft

190/72

P.Sft
6103/-

20.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



150 Sft

2116/41

%Sft
3175/-

21.
Preparing new surface Corrugated 


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



405 Sft

2116/41

%Sft
8571/-

22.
Supplying & fixing false ceiling of 


Plaster of Paris in panels including


Making frame, work of Deodar


wood including painting with Soligia 


paint (S.I.No. 52 P-72)



323 Sft

25293/48
%Sft
82018/-












Total
778719/-

_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTION OF ADDITIONAL ROOMS IN 1/5 MADADGAR AT KANDHKOT. (PHASE-I). (B) (ELECTRIC WORK)

 (DISTRICT ADP 2017-2018)
 DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



10 Points  
910/-

P.P
9100/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



02 Points 
742/-

P.P
1484/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



01 Points
1590/-

P.P
1590/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



20  Meter
200/-

P.Meter
4000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



--

305/-

P.Meter
--

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



20 Meter
428/-

P.Meter
8560/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



01 No.

80/-

Each
80/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

01 No.
 
162/-

Each
162/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

--

9261/-

Each
--

14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



04 Nos.

3185/-

Each
12470/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



04 Nos.

596/40

Each 
2386/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

08.0 Sft 

 127/05

P.Sft
1016/-

19.
P/F 100 Watts Bulb 



10 No.

25/-

Each 
250/-











Total
49804/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF ASSISTANT COMMISSIONER RESIDENCE AT KANDHKOT.
DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
 2647 Cft
3176/25

%0Cft
8408/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

753 Cft

8694/95

%Cft
65473/-

03.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

561 Cft

8122/95

%Cft
45570/-

04.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



437 Cft

11948/36
%Cft
52214/-

05.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1349 Cft

25321/-

%Cft
341580/-

06.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1452 Cft

337/-

P.Cft
48324/-

07.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
64.821 Cwt
5001/70

P.Cwt
324215/-

08.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


(S.I.No. 21 P-05)




1765 Cft

1512/50

%0Cft
2670/-

09.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra Lead 6.0 Miles


(S.I.No. 22 P-05)




 2232 Cft
3630/-

%0Cft
81022/-

10.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



3507 Cft

12674/36
%Cft
444490/-

11.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


5353 Sft

2206/60

%Sft
118119/-

12.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


5353 Sft

2197/52

%Sft
117633/-

13.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1792 Sft

1287/44

%Sft
23071/-

14.
Providing & laying 1” thick topping


cement concrete (1:2:4) including 


surface finishing and dividing into


panels (S.I.No. 16 (c) P-47)


981 Sft

4118/25

%Sft
40400/-


(B) 2” thick




2195 Sft

3275/50

%Sft
71897/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



201 Cft

14429/25
%Cft
29003/-

16.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

172 Rft

228/90

P.Rft
39371/-

17.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for windows


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 28 P-98)

350 Rft

240/50

P.Rft
84175/-

18.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




172 Rft

180/50

P.Rft
31046/-

19.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)


(S.I.No.07 (b) P-65)



 376 Sft

904/93

P.Sft
340009/-

20.
Lying Floor of approved with glazed tiles 


¼” thick 1 White Cement (1:2) Over ¾”


thick mortar (1:2) complete


(S.I.No. 24 P-48)




138 Sft

27678/86
P.Sft
38197/-

21.
White glazed tile ¼” thick dado jointed

 
in white cement and laid over 1:2 cement

 
sand mortar ¾”thick including finishing 


(S.I.No. 37 P-50)




409 Sft

28253/61
%Sft
115557/-

22.
P/F ¾” thick Marble 



985 Sft

567/48

%Sft
558968/-

23.
White washing 3 coats


(S.I.No. 26 P-60).




1209 Sft

829/95

%Sft
10034/-

24.
Primary coat of chalk distemper


(S.I.No. 23 P-59).




5353 Sft

442/75

%Sft
23700/-

25.
Distempering 03 coats


(S.I.No. 24 P-60).




5353 Sft

1483/06

%
 79388/-

26.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



752 Sft

2116/41

%Sft
15915/-
27.
Extra Lead for 3.0 Miles


 
2232 Cft

579/41

%Cft
12932/-












Total
3763395/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “II” PAVED COURT YARD 
01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
 364 Cft

3176/25

%0Cft
1156/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

91 Cft

8694/95

%Cft
7912/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



137 Cft

11948/36
%Cft
16369/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




339 Cft

25321/-

%Cft
85838/-

05.
Damp roof course with cement sand


and shingle concrete (1:2:4) including


two coats of asphaltic mixture 3” thick


(S.I.No. 27 (c) P-23)



136 Sft

4982/18

%Sft
5614/-

06.
Pacca brick work other than building 


including stricking of joints upto 20 feet 


height in 1:6 (S.I.No. 07 (e) P-26).


262 Cft

12674/36
%Cft
33206/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1260 Sft

2206/60

%Sft
27803/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1260 Sft

2197/52

%Sft
27689/-

09.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



69 Cft

337/-

P.Cft
23253/-

10.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
1.38 Cwt
5001/70

P.Cwt
6902/-

11.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




60 Sft

726/72

P.Sft
43603/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

12.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



120 Sft

1276/83

%Sft
1521/-












Total
476069/-
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot
SCHEULE-(B) 

RENOVATION & REHABILITATION OF ASSISTANT COMMISSIONER / MUKHTIARKAR / JUDICIAL LOCK-UP AT KASHMORE. (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Removing cement or lime plaster


(S.I.No. 53 P-14)




1291 Sft

121/-

%Sft
8822/-

02.
Dismantling C.C Plain 1:3:6


(S.I.No.    P-     )




694 Cft

1306/80

%Cft
9069/-

03.
Applying floating of cement 



(S.I.No.         P-   )



7291 Sft

660/-

%Sft
48121/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


7291 Sft

2197/52

%Sft
160201/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


7291 Sft

2206/60

%Sft
160883/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



694 Sft

14429/25
%Cft
100139/-

07.
P/L White Marble ¾” thick



(S.I.No.    P-   )




635 Sft

567/48

P.Sft
167974/-

08.
P/L Marble Dado 


(S.I.No.  P-  )




 85 Sft

201/70

P.Sft
17091/-

09.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

 866 Sft

30509/77

%Sft
264215/-
10.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



74 Sft

1273/76

P.Sft
94258/-

11.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76_



74 Sft

2116/41

%Sft
1566/-

12.
Preparing Old surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (d) P-76)



669 Sft

1160/69

%Sft
15881/-

13.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




4208 Sft

10/70

P.Sft
41495/-

14.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




4208 Sft

5310/35

%Sft
205935/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Distempering 02 Coats 


(S.I.No.   P-   )




 21643 5Sft
1079/65

%Sft
233688/-











Total
1834924/-



PART “B” BATH

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
127 Cft

3176/25

%0Cft
4034/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

26 Cft

8694/95

%Cft
2261/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



98 Cft

11948/36
%Cft
11709/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



17 Cft

337/-

P.Cft
5729/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.75 Cwt
5001/70

P.Cwt
3751/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



167 Cft

12674/36
%Cft
21166/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


292 Sft

2206/60

%Sft
6416/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


292 Sft

2197/25

%Sft
6443/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



240 Sft

1287/44

%Sft
3090/-

10.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



 1.16 Cwt
3850/-

P.Cwt
4466/-

11.
Supplying T-Iron 


(S.I.No. 144 P-06)



 1.5 Cwt

3575/50

P.Cwt
5363/-

12.
Preparing new surface painting of doors


Gaurd Bar (including edges)


(S.I.No. 5 (c) P-76)



 57 Sft

1270/83

%Sft
724/-

13.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



58 Sft

7607/25

%Sft
4412/-

14.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




58 Sft

10/70

P.Sft
621/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




58 Sft

5310/35

%Sft
3080/-

16.
Distempering 03 Coats 


(S.I.No.   P-    )




532 Sft

1043/90

%Sft
5554/-











Total
94248/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTION OF PUBLIC TOILETS AT KANDHKOT. (DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
481 Cft

3176/25

%0Cft
1528/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

144 Cft

8694/95

%Cft
12521/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



238 Cft

11948/36
%Cft
28437/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




289 Cft

25321/-

%Cft
73178/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



120 Cft

337/-

P.Cft
40440/-

06.
Fabrication of TOR Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
4.80 Cwt
5001/70

P.Cwt
24008/-





 



1.2 Cwt

4820/20

P.Cwt
5784/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 23 P-06)


160 Cft

1512/-

%0Cft
242/-

08.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 23 P-06)


710 Cft

3630/-

%0Cft
2577/-

09.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

147 Cft

1141/25

%Cft
1678/-

10.
Extra Lead for 3.0 Miles 



857 Cft

579/41

%Cft
4966/-

11.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

97 Cft

8122/95

%Cft
7879/-

12.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



53 Cft

14429/25
%Cft
7648/-

13.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



615 Cft

12674/36
%Cft
77947/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



 11.85 P.Cwt
3850/-

P.Cwt
45623/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Supplying T-Iron 


(S.I.No. 144 P-06)



 7.25 Cwt
3575/50

P.Cwt
25922/-

16.
Erection 




19.1 Cwt
186/34

P.Cwt
3559/-

17.
Cutting R.S Girder



05 Nos.

70/58

P.Cwt
353/-

18.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-38)



369 Sft

7607/25

%Sft
25092/-

19.
P/F Bitumen Felt Paper


(S.I.No.     P-   )




 311 Sft

54/70

P.Sft
17012/-

20.
First Class deodar wood wrought, joinery


In doors and windows etc, fixed in position


including chowkats hold fasts hinges, iron 


tower bolts, chocks, cleats, handles and 


cords with hooks etc 1-3/4” thick


(S.I.No. 07 (b) P-65)



129 Sft

1273/76

P.Sft
164315/-

21.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1978 Sft

2206/60

%Sft
43647/-

22.
Cement Plaster 1:4 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1978 Sft

2197/52

%Sft
43467/-

23.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

311 Sft

30509/77
%Sft
190991/-

24.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1978 Sft

2206/60

%Sft
43647/-

25.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1978 Sft

2197/25

%Sft
43467/-

26.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

311 Sft

30509/77
%Sft
94885/-

27.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




42  Sft

180/50

P.Sft
7581/-

28.
Wire Gauzed 




80 Sft

190/72

P.Sft
15258/-

29.
Primary Coat of Chalk 



2289 Sft

442/52

%Sft
10135/-

30.
Distempering 03 Coats



2289 Sft

1079/56

%Sft
24713/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

31.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76_



258 Sft

2116/41

%Sft
5460/-

32.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into


panels (S.I.No. 16 (c) P-47)


311 Sft

3275/50

%Sft
10187/-

33.
Preparing new surface Corrugated 


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



 421 Sft

2116/41

%Sft
8910/-

34.
R.C.C Spouts




03 Nos.

261/25

Each
784/-












Total
822052/-

_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF BOUNDARY WALL AT REVENUE QUARTER FLATS AT KANDHKOT. (DISTRICT ADP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
400 Cft

3176/25

%0Cft
1271/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

100 Cft

8694/95

%Cft
8695/-


03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



479 Cft

11948/36
%Cft
57233/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



85 Cft

337/-

P.Cft
28645/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 3.79 Cwt
5001/70

P.Cwt
18980/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



375 Cft

12674/36
%Cft
46299/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1100 Sft

2206/66

%Sft
24272/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1100 Sft

2197/25

%Sft
24173/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1100 Sft

1287/44

%Sft
6437/-

10.
Primary Coat of Chalk 



1500 Sft

442/52

%Sft
6641/-

11.
Distempering 03 Coats



1000 Sft

1079/56

%Sft
10796/-












Total
233442/-










Therefore 233442 x 801=1870000/-












100

(II) STEEL GATE

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 45 Cft

3176/25

%0Cft
143/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

18 Cft

8694/95

%Cft
1565/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



65 Cft

337/-

P.Cft
21905/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
2.017 Cwt
5001/70

P.Cwt
10088/-

05.
Providing Fixing HALLA Tile 6 x 6 ¼

92 Sft

47651/56
%Sft
43839/-

06.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




72 Sft

726/72

P.Sft
52324/-











Total
129864/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

REMAINING WORK OF BEAUTIFICATION IN KANDHKOT CITY TALUKA KANDHKOT. (FOUNTAINS).DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



1648 Cft

11948/36
%Cft
196909/-

02.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


2816 Sft

2206/60

%Sft
62138/-

03.
Providing and Lying HALLA tiles 6 x6 ¼


(S.I.No.    P-   )




5674 Sft

47651/56
%Sft
2703750/-











Total
2962797/-

_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot
SCHEDULE-(B)

REMAINING WORK OF DIALYSIS CENTRE AT KANDHKOT.DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 1312 Cft
3176/25

%0Cft
4167/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

407 Cft

8694/95

%Cft
35388/-

03.
Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



239 Rft

17723/60
%Cft
42358/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




537 Rft

25321/-

%Cft
135974/-

05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



210 Cft

11948/36
%Cft
25092/-

06.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


437 Cft

1512/50

%0Cft
661/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


1689 Cft

3630/-

%0Cft
6131/-

07.
Extra Lead for 3.0 Miles



1689 Cft

579/41

%Cft
9786/-

08.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

230 Cft

8122/95

%Cft
18683/-

09.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



118 Cft

14429/25
%Cft
17027/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



427 Cft

337/-

P.Cft
143899/-

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)


A= TOR 
23.485 x 80

=
18.788 Cwt
5001/70

P.Cwt
93972/-




      100



B= Mild 
23.485 x 20

=
4.697 Cwt
4820/20

P.Cwt
22641/-




      100


S. No.
Item of work




Qty:

Rate

Unit
Amount

12.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



 1205 Cft
12674/36
%Cft
152726/-

13.
Supplying & fixing in position of Aluminum


channels for framing sliding windows & 


ventilators of Alcop made with 5 mm thick


tined glass glazing (Belgium & fly screen


i/c handles stoppers & locking 


arrangement etc complete 


(Deluxe model) (Bronze)


(S.I.No. 84 (b) P-114)



115 Sft

1507/66

P.Sft
173381/-

14.
Supplying & fixing in position of Aluminum


channels framing for hinged doors or Alcop


made with 5mm thick tinted glass glazing 


(Belgium and Alpha (Japan) locks i/c


handles stoppers etc (Deluxe model) (Bronze)


(S.I.No.83 (b) P-114)



111 Sft

1647/69

P.Sft
182894/-

15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1979 Sft

2206/60

%Sft
43669/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1979 Sft

2197/25

%Sft
43489/-

17.
Cement pointing struck joints on


walls 1:2 (S.I.No. 19 P-59)


 1979 Sft
1213/58

%Sft
5971/-

18.
Providing Lying Tiles 



1177 Sft

624/25

P.Sft
2022626/-

19.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

117 Sft

30509/77
%Sft
35696/-

20.
P/F False Ceiling of Thermopile


(S.I.No.  43 P-39)




637 Sft

91/50

P.Sft
58286/-

21.
Providing and Fixing Borders of Lamination 


Chipboard 




284 Sft

91/50

P.Sft
58286/-

22.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

2053 Sft

2717/-

%Sft
55780/-

23.
Preparing the surface and painting with


weather coat i/c rubbing the surface with


rubbing brick / sand paper filling the voids


with chalk / plaster of paris and then painting


with weather coat of approved make


(new surface) (S.I.No. 38 (a) P-61)


492 Sft

2567/95

%Sft
12634/-

24.
Providing & lying 1” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


909 Sft

3275/50

%Sft
29774/-

25.
S/F Steel Grill Doors



30 Sft

231/60

P.Sft
6948/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

26.
S/F Steel Grills Square Bards


108 Sft

194/16

P.Sft
20969/-

27.
P/F Bitumen Felt Paper 



909 Sft

54/70

P.Sft
49722/-

28.
Supplying & fixing water spouts or


Pernalla (S.I.No. 26 P-22)


 
03 Nos.

261/25

Each
784/-

29.
Preparing Surface Painting Corrugated


Surface New 




1497 Sft

2116/41

%Sft
31683/-

30.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



 15.10 Cwt
3850/-

P.Cwt
58135/-

31.
Supplying T-Iron 


(S.I.No. 144 P-06)



22.65 Cwt
3575/50

P.Cwt
80985/-

32.
Cutting R-Girders 


(S.I.No. 09 (b) P-91)



14 Cuts

254/10

P.Cwt
3557/-

33.
Erection of R.S Girders (S.I.No. 6 P-91)

 37.75 Cwt
186/34

P.Cwt
7034/-

34.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



 1119 Sft
7607/25

%Sft
85125/-











Total
9996626/-
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot
SCHEDULE-(B)

TREE PLANTATION AT KARAMPUR TOWN TALUKA TANGWANI. 
(DISTRICT ADP 2017-2018)

 Part “A” SCHEDULE ITEMS

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
 450 Cft

3176/25

%0Cft
1429/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

150 Cft

8694/95

%Cft
13042/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



695 Cft

11948/36
%Cft
83041/-

04.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

400 Cft

1720/66

%Cft
6882/-

05.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


1800 Sft

3015/76

%Sft
54284/-

06.
Providing and Lying HALLA tiles 6 x6 ¼


(S.I.No.    P-   )




 584 Sft

47651/60
%Sft
278285/-











Total
436963/-










Therefore 436963 x 212=
926361/-











     100

Part “B” NON-SCHEDULE ITEMS

01.
Shorab Tree



=
366 Nos.
 

Each













Total



_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

UP-GRADATION OF BASIC HEALTH UNIT AT VILLAGE AIJAZ ALI DAHANI TALUKA TANGWANI (REMAINING WORK). 
DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

EXTERNAL DEVELOPMENT
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
186 Cft

3176/25

%0Cft
590/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

93 Cft

8694/95

%Cft
8086/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



233 Cft

11948/36
%Cft
27840/-

04.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

4707 Cft

8694/95

%Cft
409271/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

7132 Cft

1720/66

%Cft
122717/-

06.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigment 

and design etc. complete (S.I.No.54 P-56)

14263 Sft
223/97

P.Sft
3194484/-

07.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


248 Sft

3015/76

%Sft
214389/-











Total
3770467/-
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION & REHABILITATION OF D.C HOUSE I/C FURNITURE & ELECTRIC WORK AT KANDHKOT. (DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Aluminum Doors




224 Sft

1507/66

P.Sft
337716/-

02.
Aluminum Windows



402 Sft

1647/69

P.Sft
662371/-

03.
First Class Deodar Wood



148 Sft

1273/76

P.Sft
188516/-

04.
C.C Plain 1:2:4




748 Cft

14429/25
%Cft
107931/-

05.
White Marble 




2576 Sft

567/48

P.Sft
1461828/-

06.
White Marble Dedo



1158 Sft

206/25

P.Sft
238838/-

07.
Glazed Tile FLOORING 



472 Sft

27678/86
%Sft
130644/-

08.
Glazed Tile Dedo




2108 Sft

28299/30
%Sft
596549/-

09.
False Ceiling 




3680 Sft

25392/48
%Sft
934443/-

10.
P/L Glazed Tile 




1826 Sft

30509/77
%Sft
557108/-

11.
Pacca Brick work




1326 Sft

11948/36
%Cft
158435/-

12.
Cement Plaster 




1835 Sft

3015/76

%Sft
55339/-

13.
P/F Cement Paving Block 



6846 Sft

223/97

P.Sft
1533299/-











Total
6963017/-


PART “B” FURNITURE

01.
Chair Wooden Sheesham With Seat Back


Leathmite version per pain 


20 Nos.



Each



02.
Study Table Sheesham Legs 8 mm Ghustop 

10 Nos.

 

Each 














Total



PART “C” SCHEDULE ITEMS
01.
Wiring for light or fan points with 1/1 13


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 129 P-15).



130 Points  
910/-

P.P
118300/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



50 Points 
742/-

P.P
37100/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



10 Points
1590/-

P.P
15900/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



800 Meter
200/-

P.Meter
160000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



300 Meter
305/-

P.Meter
91500/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

07.
P/L (Main or sub main PVC insulated & PVC 


sheeted with 4  core armored copper conductor 


600/100 volts size 16mm2 (SI/113 P-13)

72 Meter 
1679/-

P.Meter 
120888/-
07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



300 Meter
428/-

P.Meter
128400/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


130 Nos.
67/-

Each
8710/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



50 Nos.

80/-

Each
4000/-


10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

06 Nos.
 
162/-

Each
972/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



80 Nos.

203/-

Each
16240/-


12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

30 Nos.

916/-

Each
27480/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

04 Nos.

9261/-

Each
37044/-

14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



15 Nos.

3185/-

Each
47775/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (S.I.No.F-6 P-13)
04 Sft 

 1354/83

P.Sft
5419/-


16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc completed


(S.I.No. F-5 P-33)



22 Nos.

 497/-

Each
10934/-

17.
P/F Energy sever superior quality i/c




fixing on wall (S.I.No. F-6 P-33).


200 Nos.
497/-

Each 
99400/-

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface


(S.I.No. 1 P-13).




20.0 Sft 

 105/88

P.Sft
2118/-











Total
940920/-

PART “b” NON-SCHEDULE ITEMS
01.
S/F Split Air Conditioner Item of 

KENWOOD Company 1.50 Ton complete 

as required (L.Q.R) Made by Pakistan

03 Nos.

  

Each





02.
S/F Voltage Stabilizer Universal 10000 


Watts copper wire for 1.50  Ton Split 

Air condition complete as required (L.Q.R)

03 Nos.

  

Each



03.
S/F Super Asia Water Cooler 


20 Gallons made by Pakistan


Superior quality complete as required 

(L.Q.R)





02 Nos.

 

Each



S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
S/F Voltage Stabilizer Universal 2500


Watts copper wire for Water Cooler


Reena Company made by Pakistan


Complete as required (L.Q.R)


03 Nos.

 

Each



05.
P/F 2000 Watts Philips  Light with chowk


Capacitor copper wiring Complete as

 required (L.Q.R)
 



01 No.

 

Each




06.
S/F Dawlance Refrigerator etc complete


as required. (L.Q.R)



01 No.

 

Each
 


07.
S/F Dawlance / Sogo Heater 1000 Watts


to 2000 Watts copper wire Superior 


Quality etc complete as required. (L.Q.R)

05 Nos.

 

Each



08.
P&F 1-40 watts tube light complete with 


40 watts 4-0 long rod chocks starter and


putty with Philip components i/c necessary


electric connection and fixing on wall or


ceiling etc complete (S.I.No. 1 P-33).

01 No. 

 

Each



09.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





10 Nos.

  

Each



10.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





07 No.

 

Each












Total




_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION & REHABILITATION OF D.C HOUSE I/C FURNITURE & ELECTRIC WORK AT KANDHKOT. (DISTRICT ADP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Aluminum Doors




224 Sft

1507/66

P.Sft
337716/-

02.
Aluminum Windows



402 Sft

1647/69

P.Sft
662371/-

03.
First Class Deodar Wood



148 Sft

1273/76

P.Sft
188516/-

04.
C.C Plain 1:2:4




748 Cft

14429/25
%Cft
107931/-

05.
White Marble 




2576 Sft

567/48

P.Sft
1461828/-

06.
White Marble Dedo



1158 Sft

206/25

P.Sft
238838/-

07.
Glazed Tile FLOORING 



472 Sft

27678/86
%Sft
130644/-

08.
Glazed Tile Dedo




2108 Sft

28299/30
%Sft
596549/-

09.
False Ceiling 




3680 Sft

25392/48
%Sft
934443/-

10.
P/L Glazed Tile 




1826 Sft

30509/77
%Sft
557108/-

11.
Pacca Brick work




1326 Sft

11948/36
%Cft
158435/-

12.
Cement Plaster 




1835 Sft

3015/76

%Sft
55339/-

13.
P/F Cement Paving Block 



6846 Sft

223/97

P.Sft
1533299/-











Total
6963017/-


PART “B” FURNITURE

01.
Chair Wooden Sheesham With Seat Back


Leathmite version per pain 


20 Nos.



Each



02.
Study Table Sheesham Legs 8 mm Ghustop 

10 Nos.

 

Each 














Total



PART “C” SCHEDULE ITEMS
01.
Wiring for light or fan points with 1/1 13


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 129 P-15).



130 Points  
910/-

P.P
118300/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



50 Points 
742/-

P.P
37100/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



10 Points
1590/-

P.P
15900/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



800 Meter
200/-

P.Meter
160000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



300 Meter
305/-

P.Meter
91500/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

07.
P/L (Main or sub main PVC insulated & PVC 


sheeted with 4  core armored copper conductor 


600/100 volts size 16mm2 (SI/113 P-13)

72 Meter 
1679/-

P.Meter 
120888/-
07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



300 Meter
428/-

P.Meter
128400/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


130 Nos.
67/-

Each
8710/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



50 Nos.

80/-

Each
4000/-


10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

06 Nos.
 
162/-

Each
972/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



80 Nos.

203/-

Each
16240/-


12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

30 Nos.

916/-

Each
27480/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

04 Nos.

9261/-

Each
37044/-

14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



15 Nos.

3185/-

Each
47775/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (S.I.No.F-6 P-13)
04 Sft 

 1354/83

P.Sft
5419/-


16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc completed


(S.I.No. F-5 P-33)



22 Nos.

 497/-

Each
10934/-

17.
P/F Energy sever superior quality i/c




fixing on wall (S.I.No. F-6 P-33).


200 Nos.
497/-

Each 
99400/-

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface


(S.I.No. 1 P-13).




20.0 Sft 

 105/88

P.Sft
2118/-











Total
940920/-

PART “b” NON-SCHEDULE ITEMS
01.
S/F Split Air Conditioner Item of 

KENWOOD Company 1.50 Ton complete 

as required (L.Q.R) Made by Pakistan

03 Nos.

  

Each





02.
S/F Voltage Stabilizer Universal 10000 


Watts copper wire for 1.50  Ton Split 

Air condition complete as required (L.Q.R)

03 Nos.

  

Each



03.
S/F Super Asia Water Cooler 


20 Gallons made by Pakistan


Superior quality complete as required 

(L.Q.R)





02 Nos.

 

Each



S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
S/F Voltage Stabilizer Universal 2500


Watts copper wire for Water Cooler


Reena Company made by Pakistan


Complete as required (L.Q.R)


03 Nos.

 

Each



05.
P/F 2000 Watts Philips  Light with chowk


Capacitor copper wiring Complete as

 required (L.Q.R)
 



01 No.

 

Each




06.
S/F Dawlance Refrigerator etc complete


as required. (L.Q.R)



01 No.

 

Each
 


07.
S/F Dawlance / Sogo Heater 1000 Watts


to 2000 Watts copper wire Superior 


Quality etc complete as required. (L.Q.R)

05 Nos.

 

Each



08.
P&F 1-40 watts tube light complete with 


40 watts 4-0 long rod chocks starter and


putty with Philip components i/c necessary


electric connection and fixing on wall or


ceiling etc complete (S.I.No. 1 P-33).

01 No. 

 

Each



09.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





10 Nos.

  

Each



10.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





07 No.

 

Each












Total




_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
RSCHEDULE-(B)

RENOVATION & REHABILITATION OF PEOPLES PARTY OFFICE AT KANDHKOT. (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



281 Cft

12674/36
%Cft
35615/-

02.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


99 Sft

2206/60

%Sft
2185/-

03.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


99 Sft

2197/25

%Sft
2176/-

04.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



27.89 Cwt
3850/-

P.Cwt
107376/-

05.
Supplying T-Iron 


(S.I.No. 144 P-06)



36.29 Cwt
3775/50

P.Cwt
137012/-

06.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



1560 Sft

7607/25

%Sft
118658/-

07.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




1560 Sft

10/70

P.Sft
16692/-

08.
Supplying & fixing false ceiling of 


Plaster of Paris in panels including


Making frame, work of Deodar


wood including painting with Soligia 


paint (S.I.No. 52 P-72)



 3451 Sft
25398/48
%Sft
876499/-











Total
1296213/-

PART “B” FURNITURE

01.
Computer Cabin 




84  Sft

 

P.Sft



02.
Computer Table 




132 Sft

 

P.Sft



03.
Wooden Table 



=
04 Nos.

 

Each



04.
Main Chair 



=
01 No.

 

Each



05.
Notice Board




40 Sft

 

P.Sft



06.
Plastic Chair 



=
300 Nos.
 

Each



07.
Plastic Table 



=
05 Nos.

 

Each



08.
Wooden Chair 



=
20 Nos.

 

Each 



09.
Computer I-3 C.P.U LED Monitor 

=
01 No.

 

Each



10.
HP printer Colour 


=
01 No.

 

Each



11.
Device 




=
01 No.

 

Each


12.
Split A.C 1.50 Ton with Stabilizer 


Elbow for fixing etc


=
01 No.

 

Each 



S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Stand A.C 02 Ton Kenwood with


Stabilizer



=
02 Nos.

 

Each













Total


_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEULE-(B) 

RENOVATION & REHABILITATION OF ASSISTANT COMMISSIONER / MUKHTIARKAR / JUDICIAL LOCK-UP AT KASHMORE. (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Removing cement or lime plaster


(S.I.No. 53 P-14)




1291 Sft

121/-

%Sft
8822/-

02.
Dismantling C.C Plain 1:3:6


(S.I.No.    P-     )




694 Cft

1306/80

%Cft
9069/-

03.
Applying floating of cement 



(S.I.No.         P-   )



7291 Sft

660/-

%Sft
48121/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


7291 Sft

2197/52

%Sft
160201/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


7291 Sft

2206/60

%Sft
160883/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



694 Sft

14429/25
%Cft
100139/-

07.
P/L White Marble ¾” thick



(S.I.No.    P-   )




635 Sft

567/48

P.Sft
167974/-

08.
P/L Marble Dado 


(S.I.No.  P-  )




 85 Sft

201/70

P.Sft
17091/-

09.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

 866 Sft

30509/77

%Sft
264215/-
10.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



74 Sft

1273/76

P.Sft
94258/-

11.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76_



74 Sft

2116/41

%Sft
1566/-

12.
Preparing Old surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (d) P-76)



669 Sft

1160/69

%Sft
15881/-

13.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




4208 Sft

10/70

P.Sft
41495/-

14.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




4208 Sft

5310/35

%Sft
205935/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Distempering 02 Coats 


(S.I.No.   P-   )




 21643 5Sft
1079/65

%Sft
233688/-











Total
1834924/-



PART “B” BATH

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
127 Cft

3176/25

%0Cft
4034/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

26 Cft

8694/95

%Cft
2261/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



98 Cft

11948/36
%Cft
11709/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



17 Cft

337/-

P.Cft
5729/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.75 Cwt
5001/70

P.Cwt
3751/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



167 Cft

12674/36
%Cft
21166/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


292 Sft

2206/60

%Sft
6416/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


292 Sft

2197/25

%Sft
6443/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



240 Sft

1287/44

%Sft
3090/-

10.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



 1.16 Cwt
3850/-

P.Cwt
4466/-

11.
Supplying T-Iron 


(S.I.No. 144 P-06)



 1.5 Cwt

3575/50

P.Cwt
5363/-

12.
Preparing new surface painting of doors


Gaurd Bar (including edges)


(S.I.No. 5 (c) P-76)



 57 Sft

1270/83

%Sft
724/-

13.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



58 Sft

7607/25

%Sft
4412/-

14.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




58 Sft

10/70

P.Sft
621/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




58 Sft

5310/35

%Sft
3080/-

16.
Distempering 03 Coats 


(S.I.No.   P-    )




532 Sft

1043/90

%Sft
5554/-











Total
94248/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION & REHABILITATION OF OPERATION THEATER IN T.H.Q HOSPITAL AT KANDHKOT (DISTRICT ADP 2017-2018_

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Dismantling R.C.C



929 Cft

5445/-

%Cft
50584/-

02.
Removing Cement Plaster 



456 Sft

121/-

%Sft
552/-

03.
Dismantling encaustic Tile 


584 Sft

786/50

%Sft
3964/-

04.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



45.187 Cwt
3850/-

P.Cwt
173970/-

05.
Supplying T-Iron 


(S.I.No. 144 P-06)



51.232 Cwt
3575/50

P.Cwt
183180/-

06.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



2212 Sft

7607/25

%Cft
168272/-

07.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




2212 Sft

10/70

P.Sft
23668/-

08.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

796 Sft

30509/77
%Sft
242858/-

09.
Supplying & fixing false ceiling of 


Plaster of Paris in panels including


Making frame, work of Deodar


wood including painting with Soligia 


paint (S.I.No. 52 P-72)



224 Sft

346/50

P.Sft
8316/-

10.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



135 Cft

12674/36
%Cft
17110/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

5993 Sft

1948/10

%Sft
116750/-











Total
989224/-

_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEULE-(B) 

RENOVATION & REHABILITATION OF ASSISTANT COMMISSIONER / MUKHTIARKAR / JUDICIAL LOCK-UP AT KASHMORE. (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Removing cement or lime plaster


(S.I.No. 53 P-14)




1291 Sft

121/-

%Sft
8822/-

02.
Dismantling C.C Plain 1:3:6


(S.I.No.    P-     )




694 Cft

1306/80

%Cft
9069/-

03.
Applying floating of cement 



(S.I.No.         P-   )



7291 Sft

660/-

%Sft
48121/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


7291 Sft

2197/52

%Sft
160201/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


7291 Sft

2206/60

%Sft
160883/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



694 Sft

14429/25
%Cft
100139/-

07.
P/L White Marble ¾” thick



(S.I.No.    P-   )




635 Sft

567/48

P.Sft
167974/-

08.
P/L Marble Dado 


(S.I.No.  P-  )




 85 Sft

201/70

P.Sft
17091/-

09.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

 866 Sft

30509/77

%Sft
264215/-
10.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



74 Sft

1273/76

P.Sft
94258/-

11.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76_



74 Sft

2116/41

%Sft
1566/-

12.
Preparing Old surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (d) P-76)



669 Sft

1160/69

%Sft
15881/-

13.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




4208 Sft

10/70

P.Sft
41495/-

14.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




4208 Sft

5310/35

%Sft
205935/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Distempering 02 Coats 


(S.I.No.   P-   )




 21643 5Sft
1079/65

%Sft
233688/-











Total
1834924/-



PART “B” BATH

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
127 Cft

3176/25

%0Cft
4034/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

26 Cft

8694/95

%Cft
2261/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



98 Cft

11948/36
%Cft
11709/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



17 Cft

337/-

P.Cft
5729/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.75 Cwt
5001/70

P.Cwt
3751/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



167 Cft

12674/36
%Cft
21166/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


292 Sft

2206/60

%Sft
6416/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


292 Sft

2197/25

%Sft
6443/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



240 Sft

1287/44

%Sft
3090/-

10.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



 1.16 Cwt
3850/-

P.Cwt
4466/-

11.
Supplying T-Iron 


(S.I.No. 144 P-06)



 1.5 Cwt

3575/50

P.Cwt
5363/-

12.
Preparing new surface painting of doors


Gaurd Bar (including edges)


(S.I.No. 5 (c) P-76)



 57 Sft

1270/83

%Sft
724/-

13.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



58 Sft

7607/25

%Sft
4412/-

14.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




58 Sft

10/70

P.Sft
621/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




58 Sft

5310/35

%Sft
3080/-

16.
Distempering 03 Coats 


(S.I.No.   P-    )




532 Sft

1043/90

%Sft
5554/-











Total
94248/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDUE-(B)

RENOVATION & REHABILITATION OF REVENUE REST HOUSE DERA MORE AT KASHMORE. 

(DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “a” MAIN BUILDINGS

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Removing cement or lime plaster


(S.I.No. 53 P-14)




1154 Sft

121/-

%Sft
1396/-

02.
Dismantling C.C Plain 1:3:6


(S.I.No.    P-     )




67 Sft

1306/80

%Sft
876/-

03.
Applying floating of cement 



(S.I.No.         P-   )



1154 Sft

660/-

%Sft
7616/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


 1154 Sft
2197/52

%Sft
25356/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1154 Sft

2206/60

%Sft
25464/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



67 Sft

14429/25
%Cft
9668/-

07.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

399 Sft

30509/77
%Sft
121734/-

08.
Tile Glazed Dedo 


(S.I.No.   P-   )




224 Sft

28299/30
%Sft
63390/-

09.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2923 Sft

2717/-

%Sft
79418/-

10.
Supplying & fixing in position of Aluminum


channels framing for hinged doors or Alcop


made with 5mm thick tinted glass glazing 


(Belgium and Alpha (Japan) locks i/c


handles stoppers etc (Deluxe model) (Bronze)


(S.I.No.83 (b) P-114)



25 Sft

1507/66

%Sft
37692/-

11.
Supplying & fixing in position of Aluminum


channels for framing sliding windows & 


ventilators of Alcop made with 5 mm thick


tined glass glazing (Belgium & fly screen


i/c handles stoppers & locking 


arrangement etc complete 


(Deluxe model) (Bronze)


(S.I.No. 84 (b) P-114)



 36 Sft

1667/69

%Sft
60037/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

12.
Supplying & fixing false ceiling of 


Plaster of Paris in panels including


Making frame, work of Deodar


wood including painting with Soligia 


paint (S.I.No. 52 P-72)



192 Sft

25293/48
%Sft
48563/-

13.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




36 Sft

180/50

P.Sft
6498/-


14.
Preparing new surface painting of doors


Gaurd Bar (including edges)


(S.I.No. 5 (c) P-76)



36 Sft

2116/41

%Sft
762/-

15.
P/F Bitumen Felt Paper


(S.I.No.     P-   )




 1491 Sft
54/70

P.Sft
81558/-

16.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




1491 Sft

5310/35

%Sft
79177/-

17.
Preparing the surface and painting with


weather coat i/c rubbing the surface with


rubbing brick / sand paper filling the voids


with chalk / plaster of paris and then painting


with weather coat of approved make


(new surface) (S.I.No. 38 (a) P-61)


1869 Sft

1948/10

%Sft
36410/-

18.
P/F HALLA TILE 


(S.I.No.    P-   )




 47 Sft

47651/56
%Sft
22396/-











Total
708011/-






PART “b” FURNITURE 

01.
Double Bed With Foam Cushion  etc
=
01 No.

 

Each













Total


PART “B”  “a” COMPOUND WALL

01.
Removing cement or lime plaster


(S.I.No. 53 P-14)




3027 Sft

121/-

%Sft
3663/-

02.
Applying floating of cement 



(S.I.No.         P-   )



3027 Sft

660/-

%Sft
19978/-

03.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


3027 Sft

2197/52

%Sft
66511/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


3027 Sft

2206/60

%Sft
66794/-

06.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



2532 Sft

1287/44

%Sft
32598/-

07.
Distempering  03 Coats


(S.I.No         P-   )




5559 Sft

1079/65

%Sft
60018/-

08.
HALLA TILE 




14 Sft

47651/56
%Sft
101974/-












Total
351536/-

PART “b” MAIN GATE

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Dismantling RCC







(S.I.No.      P-   )




 178 Sft

5445/-

%Sft
9692/-

02.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



 178 Cft

337/-

P.Cft
59986/-

03.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
7.95 Cwt
5001/70
P.Cwt
39764/-

04.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




140 Sft

726/72

P.Sft
101741/-

05.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



280 Sft

1270/83

%Sft
3558/-

06.
HALLA TILE




153 Sft

47651/56
%Sft
72907/-













Total
287648/-

PART “C” COMPOUND WALL

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
625 Cft

3176/25

%0Cft
1985/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

125 Cft

8694/95

%Cft
10869/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



 592 Cft

11948/36
%Cft
70734/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



138 Cft

337/-

P.Cft
45606/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 6.16 Cwt
5001/70

P.Cwt
30810/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



486 Cft

12346/65
%Cft
60005/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1000 Sft

2197/52

%Sft
21973/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


1000 Sft

2197/52

%Sft
2207/-

09.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



19 Cft

14429/25
%Cft
2742/-

10.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



647 Sft

1287/44

%Sft
8330/-

11.
Distempering  03 Coats


(S.I.No         P-   )




1400 Sft

1079/65

%Sft
15073/-











Total
271234/-






PART “D” EXTERNAL DEVELOPMENT

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
250 Cft

3176/25
%0Cft
7941/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

232 Cft

8694/95

%Cft
20172/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



254 Cft

11948/36
%Cft
49476/-



04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




 525 Cft

9424/10

%0Cft
49476/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

263 Cft

1720/66

%Cft
4525/-

06.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


200 Sft

3015/76

%Sft
6032/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

07.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern


and design etc. complete (S.I.No.54 P-56)

 525 Sft

223/97

P.Sft
117584/-












Total
130079/-











Therefore 130079 x 154= 
200518/-



 








100
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION & REHABILITATION OF R.H.C KARAMPUR TALUKA TANGWANI. 
(DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” (I) COMPOUND WALL

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 322 Cft

3176/25

%0Cft
1023/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

109 Cft

8694/95

%Cft
9477/-

03.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 11.65 Cwt
5001/70

P.Cwt
58270/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



240 Cft

337/-

P.Cft
80880/-

05.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



624 Cft

12346/65
%Cft
77044/-

06.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


 1800 Sft
2206/60

%Sft
39719/-

07.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


 1800 Sft
2197/52

%Sft
39555/-

08.
Primary Coat of Chalk under Distemper 


(S.I.No.   P-   )




 1800 Sft
442/75

%Sft
7988/-

09.
Distempering Two Coats 


(S.I.No.     P-   )




 1800 Sft
1079/65

%Sft
19434/-

10.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-











Total
 351313/-









Therefore 351313 x 581
=
2043333/-









         100

(II) STEEL GATE

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
45 Cft

3176/25

%0Cft
143/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

18 Cft

8694/95

%Cft
1565/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



65 Cft

337/-

P.Cft
21905/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
2.017 Cwt
5001/70

P.Cwt
10088/-

05.
Providing Fixing HALLA Tile 6 x 6 ¼

92 Sft

47651/56
%Sft
43839/-

06.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




72 Sft

726/72

P.Sft
52324/-











Total
129864/-

PART “B” OPEN DRAIN

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 600 Cft

3176/25

%0Cft
1906/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:4:8 (S.I.No. 4 (c) P-17).

99 Cft

9416/28

%Cft
9322/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



375 Cft

12501/41
%Cft
46880/-

04.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



17 Cft

14429/25
%Cft
2453/-

05.
Extra For Drain


(S.I.No.    5 (d) P-58)



100 Rft

94/-

P.Rft
9400/-

06.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


650 Sft

2283/93

%Sft
14846/-











Total
84807/-










Therefore 84807X 270=
259821/-










      100

PART “C” BEAUTIFICATION 

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
 852 Cft

3176/25

%0Cft
2706/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

852 Cft

8694/95

%Cft
74080/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



567 Cft

11948/36
%Cft
67747/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


104 0 Sft
3015/76

%Sft
31364/-

05.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

3583 Cft

2117/50

%0Cft
7587/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Extra Lead for 3.0 Miles



3583 Cft

579/41

%Cft
21405/-

07.
Supplying Manure (S.I.No. 44 P-104)
 
50 Cast

298/12

P. Cast
14906/-

08.
Turfing of Lawn (S.I.No. 43 P-103)


3583 Sft

272/25

%Sft
9755/-

09.
Supplying and Green Trees 

 
395 Nos.
200/-

Each
79000/-












Total
308550/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
       Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEULE-(B) 

RENOVATION & REHABILITATION OF BHU AT MIR BIJAR KHAN BIJARANI TALUKA TANGWANI. “a” civil work (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Removing cement or lime plaster


(S.I.No. 53 P-14)




1291 Sft

121/-

%Sft
8822/-

02.
Dismantling C.C Plain 1:3:6


(S.I.No.    P-     )




694 Cft

1306/80

%Cft
9069/-

03.
Applying floating of cement 



(S.I.No.         P-   )



7291 Sft

660/-

%Sft
48121/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


7291 Sft

2197/52

%Sft
160201/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


7291 Sft

2206/60

%Sft
160883/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



694 Sft

14429/25
%Cft
100139/-

07.
P/L White Marble ¾” thick



(S.I.No.    P-   )




635 Sft

567/48

P.Sft
167974/-

08.
P/L Marble Dado 


(S.I.No.  P-  )




 85 Sft

201/70

P.Sft
17091/-

09.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

 866 Sft

30509/77

%Sft
264215/-
10.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



74 Sft

1273/76

P.Sft
94258/-

11.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76_



74 Sft

2116/41

%Sft
1566/-

12.
Preparing Old surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (d) P-76)



669 Sft

1160/69

%Sft
15881/-

13.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




4208 Sft

10/70

P.Sft
41495/-

14.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




4208 Sft

5310/35

%Sft
205935/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Distempering 02 Coats 


(S.I.No.   P-   )




 21643 5Sft
1079/65

%Sft
233688/-











Total
1466000/-
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot
SCHEDUEL-(B)

RENOVATION & REHABILITATION OF BHU AT MIR BIJAR KHAN BIJARANI TALUKA TANGWANI. (B) (ELECTRIC WORK)

 (DISTRICT ADP 2017-2018
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



100 Points  
910/-

P.P
91000/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



20 Points 
742/-

P.P
14840/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



500 Meter
200/-

P.Meter
100000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



190 Meter
305/-

P.Meter
57950/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



200 Meter
428/-

P.Meter
85600/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


80  Nos.

67/-

Each
5360/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

10 Nos.
 
162/-

Each
1620/-

11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



40 Nos.

203/-

Each
8120/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

15 Nos.

916/-

Each
13740/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

02 Nos.

9261/-

Each
18522/-

14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



10 Nos.

3185/-

Each
31850/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
15 Nos.

 596/40

Each
8946/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



65 Nos.

596/40

Each 
38766/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

14.0 Sft 

 127/05

P.Sft
1779/-

19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





02 Nos.

 2500/-

Each
5000/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





03 Nos.

 3600/-

Each
10800/-











Total
499499/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD RASALDAR RAOD TO AMIR HUSSAIN GOLATO TO MOHAMMAD KHAN  GABOL TALUKA KANDHKOT. 
“DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMEN FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 566
=
1998693/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MOHAMMAD KHAN KHOSO U/C SODHI TALUKA KASHMORE. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MOHAMMAD KHAN KHOSO U/C SODHI TALUKA KASHMORE (B) ELECTRIC WORK (DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ZEESHAN GOLO U/C ZORE GARH TALUKA KASHMORE. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ZEESHAN GOLO U/C ZORE GARH TALUKA KASHMORE. (B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MUHEEM KHAN BAJKANI U/C GULWALI TALUKA TANGWANI. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MUHEEM KHAN BAJKANI U/C GULWALI TALUKA TANGWANI. (B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE QURBAN ALI BANGWAR U/C KUMBRI TALUKA KASHMORE. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE QURBAN ALI BANGWAR U/C KUMBRI TALUKA KASHMORE. (B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MOTIO KHAN LASHARI U/C LASHARI TALUKA TANGWANI. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MOTIO KHAN LASHARI U/C LASHARI TALUKA TANGWANI. (B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MAST ALI MAZARI TALUKA KASHMORE. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MAST ALI MAZARI TALUKA KASHMORE. (B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ABDUL BARI KHOSO U/C DOULATPUR TALUKA KANDHKOT.  (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ABDUL BARI KHOSO U/C DOULATPUR TALUKA KANDHKOT.  (B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE HAMID KHAN BAHLKANI TALUKA TANGWANI. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE HAMID KHAN BAHLKANI TALUKA TANGWANI. (B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSRY AT VILLAGE MUQDUM MOHAMMAD MURAD NINDWANI U/C JAMAL TALUKA TANGWANI. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” “I” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
2006 Cft

3176/25

%0Cft
6372/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
   646 Cft
8694/95

%Cft
56169/-

03.
  Random coursed rubble masonry



in cement sand mortar 


(S.I.No. 01 (d) (iv) P-32)



322 Cft

17723/-

%Cft
57068/-

04.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




1073 Cft

25321/-

%Cft
271568/-


05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



418 Cft

11948/36
%Cft
49944/-

06.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




669 Cft

1512/50

%0Cft
1012/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


 9447 Cft
3630/-

%0Cft
34293/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

341 Cft

1141/25

%Cft
3892/-

09.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

441 Cft

8122/95

%Cft
35822/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



234 Cft

14429/25
%Cft
33764/-

11.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1885 Cft

12674/36
%Cft
238912/-

12.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1227 Cft

337/-

P.Cft
413499/-

P-02..

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)



             







=
39.26 Cwt
5001/70

P.Cwt
196367/-







=
9.81 Cwt
4820/20

P.Cwt
47286/-

14.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



25.01 Cwt
3850/-

P.Cwt
96289/-


15.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


6141 Sft

2206/60

%Sft
135507/-

16.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


6141 Sft

2197/25

%Sft
134950/-

17.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1596 Sft

1287/44

%Sft
20548/-

18.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

2382  Sft
30509/77
P.Sft
726743/-

19.
Lying floot of approved with glazed 


tile ¼” thick in white cement 1:2


over ¾” thick cement mortar 1:2


complete (S.I.No. 24 p-48)



24 Sft

27678/86
%Sft
6643/-

20.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




60 Sft

28253/61
%Sft
16952/-

21.
Providing HALLA Tile 6 x6  ¼


(S.I.No.     P-     )




280 Sft

47651/55
%Sft
133424/-

21.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for doors 


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-98)

156 Sft

228/90

P.Sft
39600/-

22.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

377 Sft

240/50

P.Sft
90669/-

23.
FIRST Class Deodar Wood 


windows and ventilators of 1st. Class


deodar wood frames and 1-1/2” thick


Teak wood ply shutters of second class


deodar wood Skelton (solid) styles and


rails core of partal wood and Teak ply


wood (3-ply) on both side i/c hold fasts,


hinges, iron tower bolts, handles and 


cleats with cord etc. completed 


(S.I.No. 7 (b) P-58) 



390 Sft

902/93

P.Sft
352143/-

P-03..

S. No.
Item of work




Qty:

Rate

Unit
Amount

24.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




195 Sft

180/50

P.Sft
33934/-

25.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



1692 Sft

 829/95

%Sft
14042/-

26.
Primary Coats of Chalk under distemper 


(S.I.No.        P-    )



6141 Sft

416/63

%Sft
25585/-

27.
Distempering two Coats  


(S.I.No.        P-    )



6141 Sft

1043/90

%Sft
64106/-

28.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



1082 Sft

2116/41

%Sft
22900/-

29.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 2222 Sft
3275/50

%Sft
72781/-


30.
Extra Lead 3.0 Miles



9447Cft

579/41

%Cft
54737/-













Total
3388604/-

PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



01 No.

2362/80

Each
2363/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

01 No.

6237/-

Each
6237/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

01 No.

416/55

Each
417/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




02 Nos.

2042/43

Each
4085/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


01 No.

447/15

Each
447/-

05.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

01 No.

877/80

Each
878/-

06.
Supplying & fixing Bath room accessories 


(07 pieces) i/c towel rod. brush holder, soap


tray, shelf of approved quality and design 


etc complete (Master Brand) (S.I.No. 22 P-19)
01 No.

2578/20

Each
2578/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

05 Nos.

1384/24

Each
6921/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



05 Nos.

478/28

Each
2391/-

09.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




20 Rft

333/29

P.Rft
6666/-

10.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


04 Nos.

704/20

Each
2817/-


11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


02 Nos.

270/60

Each
541/-


12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



30 Rft

95/79

P.Rft
2874/-

13.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




10 Nos.

264/-

Each
2640/-

14.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




60 Rft

116/20

P.Rft
6972/-


B = 1-1/4” dia




50 Rft

155/27

P.Rft
7764/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Painting 3 coats of bitumen iron paint and


wrapping hessian cloth soaked in maxphalt 


composition to pipes for external works.


(S.I.No. 02 P-15)


A = 1” dia 




60 Rft

4/-

P.Rft
240/-


B = 1-1/4” dia




50 Rft

6/-

P.Rft
300/-

16.
Supplying & fixing C.P Muslims shower


with double Bib cock & ring pipe etc


complete (S.I.No. 19 (b) P-19)


01 No.

3432/-

Each
3432/-

17.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


03 Nos.

14748/-

Each
44244/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a


head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Supplying & fixing Fiber Glass Tank of approved


quality and design and wall thickness as specified 


i/c cost of nut bolts and fixing in plate form of 


cement concrete 1:3:6 and making connections


for in let outlet & cover flow inlet outlet flow


pipes etc complete (S.I.No. 03 (a) P-18)





250 gallons 

01 No.

21989/61
Each
21990/-

20.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


50 Rft

160/-

P.Rft
8000/-












Total
164323/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Schedule Items

017.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 No.

 

Each

 













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSRY AT VILLAGE MUQDUM MOHAMMAD MURAD NINDWANI U/C JAMAL TALUKA TANGWANI. 
(B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



40 Points  
910/-

P.P
36400/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



220 Meter
200/-

P.Meter
44000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



100 Meter
428/-

P.Meter
42800/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


20  Nos.

67/-

Each
1340/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



10 Nos.

203/-

Each
2030/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
04 Nos.

 596/40

Each
2386/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



26 Nos.

596/40

Each 
15506/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watts Bulb


(S.I.No.       P-    )




09 Nos.

25/-

Each 
225/-











Total
200308/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE KATHOOR KHAN BANGWAR U/C DOULATPUR TALUKA KANDHKOT. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04).
1213 Cft

3176/05

%0Cft
3853/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

364 Cft 

8694/95

%Cft
31650/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



1074 Cft

11948/36
%Cft
128325/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



792 Cft

337/-

P.Cft
266904/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
35.350 Cwt
5001/70

P.Cwt
176810/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1354 Cft

12674/36
%Cft
171611/-

07.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




1213 Cft

1512/50

%0Cft
1224/-

08.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


699 Cft

3630/-

%0Cft
2537/-

09.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

350 Cft

1141/25

%Cft
3994/-

10.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

231 Cft

8122/95

%Cft
18764/-

11.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


3684 Sft

2206/60

%Sft
81291/-

12.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


3684 Sft

2197/25

%Sft
80957/-

13.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1044 Sft

1287/44

%Sft
13441/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

14.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

84 Sft

228/90

P.Sft
19228/-

15.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Windows


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

80 Sft

240/50

P.Sft
19240/-

16.
First Class Commercial Ply Wood 


(S.I.No.       P    -)




112 Sft

903/-

P.Sft
101136/-

17.
S/F Colour Tiles Flooring


(S.I.No.       P-   )




1097 Sft

27747/06
%Sft
304385/-

18.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




35 Sft

180/50

P.Sft
6318/-

19.
Distempering 03 Coats


(S.I.No.     P-   )




3684 Sft

1079/65

%Sft
39774/-

20.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



699 Sft

829/95

%Sft
5801/-

21.
Coloring Washing 02 Coats


(S.I.No.   P-   )




1044 Sft

159/90

%Sft
1669/-

22.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



112 Sft

2116/41

%Sft
2370/-












Total
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”
Part “A” Schedule Items
01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



02 Nos.

5044/60

Each
10089/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

02 Nos.

6237/-

Each
12474/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

02 Nos.

2533/47

Each
5067/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




04 Nos.

2042/43

Each
8170/-

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


02 Nos.

447/15

Each
894/-

06.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

02 Nos.

877/80

Each
1756/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

06 Nos.

1384/24

Each
8305/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



06 Nos.

478/28

Each
2870/-

09.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


06 Nos.

704/20

Each
4225/-

10.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




30 Rft

333/29

P.Rft
9999/-

11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


10 Nos.

270/60

Each
2706/-

12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



100 Rft

95/79

P.Rft
9579/-

13.
Add: Extra labour for concealed G.I


pipe and fittings i/c making recess 


in the wall for pipe and making good


in cement mortar etc complete 


(S.I.No. 02 (ii) P-12)



100 Rft

8/45

P.Rft
845/-

14.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




15 Nos.

264/-

Each
3960/-

15.
S&F jet shower with rod of superior quality



With c.p head ½” (S.I.No. 15 P-19)


02 Nos.

1142/24

Each
2284/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

16.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


05 Nos.

14748/-

Each
73740/-

17.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




50 Rft

116/20

P.Rft
810/-


B = 1-1/4” dia




25 Rft

155/27

P.Rft
3882/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a



head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


80  Rft

160/-

P.Rft
12800/-

20.
Fiber Glass Tank

250 Gallon

01 No.

21989/61
P.Rft
21990/-











Total
220535/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Non-Schedule Items
01.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 Nos.

 

Each













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE KATHOOR KHAN BANGWAR U/C DOULATPUR TALUKA KANDHKOT. (B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as7required 

 


(New) (S.I.No. 129 P-15).



35 Points  
910/-

P.P
31850/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



01 Points
1590/-

P.P
1590/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



100 Meter
200/-

P.Meter
20000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



52 Meter
428/-

P.Meter
22256/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


35 Nos.

67/-

Each
2345/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



21 Nos.

203/-

Each
4263/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
06 Nos.

 596/40

Each
3578/-


S. No.
Item of work




Qty:

Rate

Unit
Amount

17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



20 Nos.

596/40

Each 
11928/- 

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watt Bulb


(S.I.No.      P-   )




07 Nos.

25/-

Each 
175/-












Total
150251/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE AMEER HUSSAIN GOLATO U/C TOJ TALUKA KASHMORE. (A) CIVIL WORK

(CIVIL WORK) “DISTRICT ADP 2017-2018”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” MAIN BUILDING 
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04).
1213 Cft

3176/05

%0Cft
3853/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

364 Cft 

8694/95

%Cft
31650/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



1074 Cft

11948/36
%Cft
128325/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



792 Cft

337/-

P.Cft
266904/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
35.350 Cwt
5001/70

P.Cwt
176810/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1354 Cft

12674/36
%Cft
171611/-

07.
Filling Watering and ramming earth under


floor with surplus  earth from foundation


lead upto one chain and lift upto 5 ft.


 (S.I.No. 21 P-05)




1213 Cft

1512/50

%0Cft
1224/-

08.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


699 Cft

3630/-

%0Cft
2537/-

09.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

350 Cft

1141/25

%Cft
3994/-

10.
Cement Concrete brick or stone ballast 


1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

231 Cft

8122/95

%Cft
18764/-

11.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


3684 Sft

2206/60

%Sft
81291/-

12.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


3684 Sft

2197/25

%Sft
80957/-

13.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



1044 Sft

1287/44

%Sft
13441/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

14.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Doors


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

84 Sft

228/90

P.Sft
19228/-

15.
Providing and fixing G.I frames / Chowkats 


of Size 7” x 2” or 4 ½” x 3” for Windows


using 20 gauge G.I sheet i/c welded hinges


and fixing at site with necessary hold fasts


filling with cement sand slurry of ration 1:6


and repairing of the jambs. The cost also


i/c all carriage. tools and plants used in 


making and fixing. (S.I.No. 29 P-99)

80 Sft

240/50

P.Sft
19240/-

16.
First Class Commercial Ply Wood 


(S.I.No.       P    -)




112 Sft

903/-

P.Sft
101136/-

17.
S/F Colour Tiles Flooring


(S.I.No.       P-   )




1097 Sft

27747/06
%Sft
304385/-

18.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




35 Sft

180/50

P.Sft
6318/-

19.
Distempering 03 Coats


(S.I.No.     P-   )




3684 Sft

1079/65

%Sft
39774/-

20.
White Washing 03 Coats  


(S.I.No.24 (c)  P-60 )



699 Sft

829/95

%Sft
5801/-

21.
Coloring Washing 02 Coats


(S.I.No.   P-   )




1044 Sft

159/90

%Sft
1669/-

22.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



112 Sft

2116/41

%Sft
2370/-












Total
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”
Part “A” Schedule Items
01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



02 Nos.

5044/60

Each
10089/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

02 Nos.

6237/-

Each
12474/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

02 Nos.

2533/47

Each
5067/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




04 Nos.

2042/43

Each
8170/-

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


02 Nos.

447/15

Each
894/-

06.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

02 Nos.

877/80

Each
1756/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

06 Nos.

1384/24

Each
8305/-

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



06 Nos.

478/28

Each
2870/-

09.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


06 Nos.

704/20

Each
4225/-

10.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




30 Rft

333/29

P.Rft
9999/-

11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


10 Nos.

270/60

Each
2706/-

12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



100 Rft

95/79

P.Rft
9579/-

13.
Add: Extra labour for concealed G.I


pipe and fittings i/c making recess 


in the wall for pipe and making good


in cement mortar etc complete 


(S.I.No. 02 (ii) P-12)



100 Rft

8/45

P.Rft
845/-

14.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




15 Nos.

264/-

Each
3960/-

15.
S&F jet shower with rod of superior quality



With c.p head ½” (S.I.No. 15 P-19)


02 Nos.

1142/24

Each
2284/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

16.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


05 Nos.

14748/-

Each
73740/-

17.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




50 Rft

116/20

P.Rft
810/-


B = 1-1/4” dia




25 Rft

155/27

P.Rft
3882/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a



head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


80  Rft

160/-

P.Rft
12800/-

20.
Fiber Glass Tank

250 Gallon

01 No.

21989/61
P.Rft
21990/-











Total
220535/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “B” Non-Schedule Items
01.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 Nos.

 

Each













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE AMEER HUSSAIN GOLATO U/C TOJ TALUKA KASHMORE. B) ELECTRIC WORK 
(DISTRICT ADP 2017-18)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as7required 

 


(New) (S.I.No. 129 P-15).



35 Points  
910/-

P.P
31850/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



10 Points 
742/-

P.P
7420/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



01 Points
1590/-

P.P
1590/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



100 Meter
200/-

P.Meter
20000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



10 Meter
305/-

P.Meter
3050/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



52 Meter
428/-

P.Meter
22256/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


35 Nos.

67/-

Each
2345/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

04 Nos.
 
162/-

Each
648/-


11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



21 Nos.

203/-

Each
4263/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

04 Nos.

916/-

Each
3664/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

01 No.

9261/-

Each
9261/-


14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



06 Nos.

3185/-

Each
19110/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
06 Nos.

 596/40

Each
3578/-


S. No.
Item of work




Qty:

Rate

Unit
Amount

17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



20 Nos.

596/40

Each 
11928/- 

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

06.0 Sft 

 127/05

P.Sft
762/-


19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





01 No.

 2500/-

Each
2500/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





01 No.

 3600/-

Each
3600/-

21.
Providing and Fixing 100 Watt Bulb


(S.I.No.      P-   )




07 Nos.

25/-

Each 
175/-












Total
150251/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF JAMEEL KAKAL & VARIOUS STREETS OF U/C-4 KANDHKOT “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 283
=
999346/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD / PARK IN SESSION COURT NEW BUILDING KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 566
=
1998693/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE KUNDO KHAN BAKHRANI TO PRIMARY SCHOOL TAJ MOHAMMAD BAKHRANI U/C LASHARI TALUKA TANGWANI.DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE FARHAD ALI GOLATO U/C MALGUZAR TALUKA KANDHKOT. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MUQDUM WAJIB KHAN GOLATO U/C CHEEL TALUKA TANGWANI. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE GHULAM FAREED SUHRYANI U/C BAHLKANI TALUKA TANGWANI. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MASTER SODHO KHAN CHACHAR U/C HAIBAT TALUKA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM KASHMORE ROAD TO JAMIA DARUL FIUZ TO LIAQAT KHOSO HOUSE STATION ROAD KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 283
=
999346/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD KHAIR SHAH LINK ROAD TO VILLAGE HAJI FAIZ MOHAMMAD BANGWAR DEH SUHRYANI PUR U/C DOULATPUR TALUKA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE WAKIF KHAN BAJKANI U/C MANJHEE TALUKA TANGWANI. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 543=1999586/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD DOLI CHOWK TO HOUSE OF BASHIR AHMED SHAH GHOUSPUR TALUKA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 707
=
2496600/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

         









    Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RIYASAT ALI DAHANI TALUKA TANGWANI. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 135 =497134/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MIR IRSHAD ALI BAJKANI TALUKA TANGWANI. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 135 =497134/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ARBAB ALI OGAHI TALUKA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 135 =497134/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAZAR ALI DAHANI TALUKA TANGWANI “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 543=1999586/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE WASOO KHAN LAGHANI U/C R.B CHACHAR TALUKA KASHMORE. .DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IMAM BARGAH SYED GHULAM MUHIBULLAH KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 283
=
999346/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE NAWAB KHAN DAHANI TALUKA TANGWANI. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD MADINA MASJID MAIN RAILWAY STATION ROAD TO SHOP OF GHOUS BUX SOOMRO KANDHKOT.  “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 141
=
497908/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN TOWN COMMITTEE TO DARGAH / SHAIKH HOUSE AND VARIOUS STREETS OF GHOUSPUR TOWN TALUKA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 424
=
1497254/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ABDUL QADIR BHAYO TALUKA KANDHKOT. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HAIBAT ROAD TO HOUSE OF SHAHZADO KHOSO TALUKA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 1132
=
3997386/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN SHAHEED BENAZIR COLONY WARD NO.05 TALUKA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 141
=
497908/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MIR BAGAN KHAN DOMKI BUXAPUR CITY TALUKA KASHMORE. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AGHA ZULFIQAR PATHAN NANIK MOHALLA U/C-04 KANDHKOT.  “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 141
=
497908/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF AGHA WAQAS & VARIOUS STREETS OF U/C-04 KANDHKOT.  “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 283
=
999346/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE AFTAB DHALL JAKHRANI TALUKA TANGWANI.DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 1222=4499990/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOHAMMAD AMIN BANGWAR U/C AKHERO TALUKA KANDHKOT. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 135 =497134/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD GHULAM MUSTAFA MIRANI HOUSE TO ALI HASSAN MALIK HOUSE EID GAH MOHALLA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 141
=
497908/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD EID GAH MOHALLA ALI SHER KHAN MALIK HOUSE KANDHKOT “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 141
=
497908/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM STATION ROAD VIA MASOOD SOOMRO HOUSE RAILWAY STATION KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 707
=
2496600/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE ASHIQUE ALI CHAJJAN GULSHER MOHALLA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 283
=
999346/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ZEESHAN AHMED GOLO U/C ZORE GARH TALUKA KASHMORE. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN WARD NO.02 KASHMORE. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE HAJI NOOR KHOSO TALUKA TANGWANI. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 678=2496721/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOHAMMAD KHAN KHOSO TALUKA TANGWANI. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 678=2496721/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOHAMMAD HAYAT OGAHI TALUKA KANDHKOT.DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 407=1498769/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE BHANNAR TALUKA KANDHKOT.DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE JEHAN KHAN BANGWAR & VARIOUS STREETS KANDHKOT. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE SHAHMORE KHAN BANGWAR U/C AKHERO TALUKA KANDHKOT. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE QADIR BUX KHOSO U/C DOULATPUR TALUKA KANDHKOT. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 543=1999586/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM MEHBOOB ALI BANGWAR LINK ROAD TO VILLAGE FAQEER MOHAMMAD HASSAN BANGWAR U/C R.B CHACHAR TALUKA KASHMORE. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 678=2496721/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF QURBAN ALI BANGWAR WORKSHOP MOHALLA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 566
=
1998693/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF GHULAM SARWAR GOLO & VARIOUS STREETS WARD NO.02 KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 424
=
1497254/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF ABDUL RAZZAQUE MAZARI EID GAH MOAHLLA KASHMORE-02 TALUKA KASHMORE. 
“DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 543=1999586/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE FATEHUDDIN BAJKANI U/C GULWALI TALUKA TANGWANI. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RASOOL BUX MENIK U/C DOULATPUR TALUKA KANDHKOT DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD RASALDAR RAOD TO AMIR HUSSAIN GOLATO TO MOHAMMAD KHAN  GABOL TALUKA KANDHKOT. 
“DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMEN FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 566
=
1998693/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HOUSE OF HAJI MOHAMMAD RAMZAN PANHYAR & VARIOUS STREETS OF GOLIMAR MOHALLA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 283
=
999346/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  











    Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE FARHAD ALI GOLATO U/C MALGUZAR TALUKA KANDHKOT. DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
300 Cft

3176/25
%0Cft
953/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

638 Cft

8694/95

%Cft
55474/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



451  Cft

11948/36
%Cft
53887/-

04.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1200 Cft

3630/-

%0Cft
4356/-

05.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

244 Cft

1141/25

%Cft
2785/-

06.
Extra Lead for 3.0 Miles



1444 Sft

579/41

%Cft
8367/-

07.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


500 Sft

3015/76

%Sft
15079/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

975 Sft

223/97

P.Sft
218371/-
09.
Borrow pit excavation undressed lead up to


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

520 Cft

1150/-

%0Cft
575/-

10.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.669 Cwt
5001/70

P.Cwt
3346/-





        






Total
368248/-










Therefore 368248 x 271=997952/-



 







             100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             Kashmore @ Kandhkot

SCHDULE-(B)

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE MARI SHER MOHAMMAD U/C SAIFAL TALUKA TANGWANI. (DISTRICT ADP 2016-2017).
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

	S.No.
	Name of Item
	Qty:
	Rate
	Unit
	Amount

	1.
	Providing superior imported quality of M.S Hexagonal Pole of 25 ft. height with proper warping secured 
having the following specification and designed for may wind velocity with paint final coat.

Specification are as under:-


10’-4”


10’-3”


5’-2 ½”

and with base plate 1’ ½” x 1’ ½” complete with all accuracies.  

 (Quoted by Market Value)
	13 Nos.
	
	Each
	

	
	TOTAL
	13 Nos.
	
	Each
	

	2
	SOLAR POWERED LED STREET LIGHT
	13 Nos.
	
	Each
	

	
	
	Total 01 & 02
	


_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHDULE-(B)

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE DODAIKO U/C KARAMPUR TALUKA TANGWAN. (DISTRICT ADP 2016-2017).
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

	S.No.
	Name of Item
	Qty:
	Rate
	Unit
	Amount

	1.
	Providing superior imported quality of M.S Hexagonal Pole of 25 ft. height with proper warping secured 
having the following specification and designed for may wind velocity with paint final coat.

Specification are as under:-


10’-4”


10’-3”


5’-2 ½”

and with base plate 1’ ½” x 1’ ½” complete with all accuracies.  

 (Quoted by Market Value)
	13 Nos.
	
	Each
	

	
	TOTAL
	13 Nos.
	
	Each
	

	2
	SOLAR POWERED LED STREET LIGHT
	13 Nos.
	
	Each
	

	
	
	Total 01 & 02
	


_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHDULE-(B)

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE SAIN BUX DAHANI U/C NASEER TALUKA TANGWANI. (DISTRICT ADP 2016-2017).
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

	S.No.
	Name of Item
	Qty:
	Rate
	Unit
	Amount

	1.
	Providing superior imported quality of M.S Hexagonal Pole of 25 ft. height with proper warping secured 
having the following specification and designed for may wind velocity with paint final coat.

Specification are as under:-


10’-4”


10’-3”


5’-2 ½”

and with base plate 1’ ½” x 1’ ½” complete with all accuracies.  

 (Quoted by Market Value)
	13 Nos.
	
	Each
	

	
	TOTAL
	13 Nos.
	
	Each
	

	2
	SOLAR POWERED LED STREET LIGHT
	13 Nos.
	
	Each
	

	
	
	Total 01 & 02
	


_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

           









Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM HAIBAT ROAD TO HOUSE OF SHAHZADO KHOSO TALUKA KANDHKOT. “DISTRICT ADP 2017-2018”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” TOUGH TILE / PAVER ROAD
01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 3.0 miles 


(S.I.No. 22 P-05)




1000 Cft

3630/-

%0Cft
3630/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

250 Cft

1141/25

%Cft
2853/-
03.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

500  Cft

8694/95

%Cft
43475/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern pigmented 

and design etc. complete (S.I.No.54 P-56)

1000 Sft

223/97

P.Sft
223970/-
05.
Extra Lead for 3.0 Miles



1250 Cft

579/41

%Cft
7243/-












Total
281170/-

PART “B” OPEN DRAIN

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



63 Cft

14429/25
%Cft
9090/-
02.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



150 Cft

11948/36
%Cft
17923/-

03.
Const. of Standard of Open Drain concrete 


Block of C.C 1:2:4 with Situ to the design


Profile (S.I.No. D-1 P-58 P.H.E)


100 RFT
 
94/-

P.Rft
9400/-

04.
Cement Plaster 1:4 upto 2” height


3/4” thick (S.I.No. 11 (a) P-58)


900 Sft

3015/76

%Sft
27142/-

05.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



15 Cft

337/-

P.Cft
5055/-

P-02..
S. No.
Item of work




Qty:

Rate

Unit
Amount

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
0.669 Cwt
5001/70

P.Cwt
3346/-





 






Total
71956/-




Part
“A”

Tough Tile / Paver Road
Rs.281170/-


Part
“B”

Open Drain


Rs.71956/-









Total
Rs.353126/-




Therefore 353126 x 1132
=
3997386/-






100
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHDULE-(B)

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE RAIS GHULAM HYDER AWAN U/C WAKRO TALUKA KANDHKOT (DISTRICT ADP 2016-2017).
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

	S.No.
	Name of Item
	Qty:
	Rate
	Unit
	Amount

	1.
	Providing superior imported quality of M.S Hexagonal Pole of 25 ft. height with proper warping secured 
having the following specification and designed for may wind velocity with paint final coat.

Specification are as under:-


10’-4”


10’-3”


5’-2 ½”

and with base plate 1’ ½” x 1’ ½” complete with all accuracies.  

 (Quoted by Market Value)
	13 Nos.
	
	Each
	

	
	TOTAL
	13 Nos.
	
	Each
	

	2
	SOLAR POWERED LED STREET LIGHT
	13 Nos.
	
	Each
	

	
	
	Total 01 & 02
	


_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHDULE-(B)

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE HYDER ALI DAHANI U/C TANGWANI TALUKA TANGWANI. (DISTRICT ADP 2016-2017).
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

	S.No.
	Name of Item
	Qty:
	Rate
	Unit
	Amount

	1.
	Providing superior imported quality of M.S Hexagonal Pole of 25 ft. height with proper warping secured 
having the following specification and designed for may wind velocity with paint final coat.

Specification are as under:-


10’-4”


10’-3”


5’-2 ½”

and with base plate 1’ ½” x 1’ ½” complete with all accuracies.  

 (Quoted by Market Value)
	13 Nos.
	
	Each
	

	
	TOTAL
	13 Nos.
	
	Each
	

	2
	SOLAR POWERED LED STREET LIGHT
	13 Nos.
	
	Each
	

	
	
	Total 01 & 02
	


_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

RENOVATION AND REHABILITATION OF BHU AT HAFIZULLAH KHOSO TALUKA TANGWANI “ELECTRIC WORK”.
(DISTRICT ADP 2017-2018
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

 PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



130 Points  
910/-

P.P
118300/-
02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



20 Points 
742/-

P.P
14840/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



650 Meter
200/-

P.Meter
120000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



190 Meter
305/-

P.Meter
57950/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



300 Meter
428/-

P.Meter
107000/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


80  Nos.

67/-

Each
5360/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

10 Nos.
 
162/-

Each
1620/-

11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



40 Nos.

203/-

Each
8120/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

15 Nos.

916/-

Each
13740/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

02 Nos.

9261/-

Each
18522/-

14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



10 Nos.

3185/-

Each
31850/-











Total
 633083/-

PART “B” NON-SCHEDULE ITEMS

15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 

P.Sft



S. No.
Item of work




Qty:

Rate

Unit
Amount

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
15 Nos.

 

Each



17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



65 Nos.

 

Each 

 

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

14.0 Sft 

  

P.Sft



19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





02 Nos.

 

Each




20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





03 Nos.

 

Each












Total



_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot
SCHEDUEL-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE SHAHDAD KHAN MALIK TALUKA TANGWANI (ELECTRIC WORK). 
 (DISTRICT ADP 2017-2018
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

PART “A” SCHEDULE ITEMS
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Wiring for light or fan points with 1/1 13   


 


(3-029) PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 

 


(New) (S.I.No. 129 P-15).



100 Points  
910/-

P.P
91000/-

02.
Wiring for plug points with (3/.029) PVC 


insulated wire in 20 mm / (3/4”) channel 

patti or surface as required  

(New) (S.I.No. 130 P-15).



20 Points 
742/-

P.P
14840/-

03.
Wiring for Call Bell points with (3/.029) 

PVC insulated wire in 20 mm / 


(3/4”) channel patti or surface as required 




(New) (S.I.No. 131 P-15).



02 Points
1590/-

P.P
3180/- 

04.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.036 (4mm2) copper conductor 

in ¾” dia PVC conduct un-surface  

(New) (S.I.No.04  P-01).



500 Meter
200/-

P.Meter
100000/-

06.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.044 (6mm2) copper conductor 

in 1” dia PVC conduct un-surface  







 

(New) (S.I.No.05  P-01).



190 Meter
305/-

P.Meter
57950/-

07.
Providing & Lying (MAIN or SUB MAIN)


with size 2-7/.052 (10mm2) copper conductor 

in 1” dia PVC conduct un-surface  

(New) (S.I.No.06  P-01).



200 Meter
428/-

P.Meter
85600/-

08.
P/F two way S.P 15 Amps. switch flush


type (New) (S.I.No. 221 P-33)


80  Nos.

67/-

Each
5360/-

09.
P&F two pin 5 Amp plug  & socket 


(New) (S.I.No. 222 P-33)



10 Nos.

80/-

Each
800/-

10.
P&F three pin 10 / 15 Amp. Plug


& Sockets (New) (S.I.No. 227 P-33)

10 Nos.
 
162/-

Each
1620/-

11.
P&F Holder for 125 watts Light @


as per Site requirement & instruction


of Engineer In charge 

(New) (S.I.No. 189 P-29)



40 Nos.

203/-

Each
8120/-

12.
P&F Circuit breaker 6,10,15,20,30,40,50


and 63 Amp. S.P (TB-58) on prepared 


board as required (New) (S.I.No. 203 P-31)

15 Nos.

916/-

Each
13740/-

13.
P&F Circuit breaker 15,20,30,40,50


60,75 and 100 Amp. TP (XS-100NS) on prepared 


board as required (New) (S.I.No. 207 P-31)

02 Nos.

9261/-

Each
18522/-

14.
P&F Brass Ceiling Fan 56” (good quality)


(New) (S.I.No.235 P-34)



10 Nos.

3185/-

Each
31850/-
15.
P&F panel board double shutter to


accommodate circuit barkers i/c


painting with enameled paint and


for other similar job on surface (L.Q.R)

01 Sft 

 1625/79

P.Sft
1626/-

16.
P&F wall bracket light fancy type superior



quality i/c necessary electric connection


and fixing on wall or ceiling etc complete (L.Q.R)
15 Nos.

 596/40

Each
8946/-


17.
P/F Energy sever superior quality i/c

 


fixing on wall (L.Q.R)



65 Nos.

596/40

Each 
38766/- 

S. No.
Item of work




Qty:

Rate

Unit
Amount

18.
P&F double S.W board to accommodate


mains or sub-mains control switches


and for sub-mains control switch and for


other smaller jobs on surface (L.Q.R)

14.0 Sft 

 127/05

P.Sft
1779/-

19.
P/F 12” Exhaust fan capacitor type


i/c shutter metallic body 60 watts 20


volts S.P complete in all respect


(L.Q.R)





02 Nos.

 2500/-

Each
5000/-


20.
S/F Wall bracket fan 18” size A.C Single


Phase Superior Quality complete i/c 



Fixing  on wall as required (Royal make)


(L.Q.R) 





03 Nos.

 3600/-

Each
10800/-











Total
499499/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION RESIDENTIAL FLATS FOR LOWER STAFF QUARTERS IN T.H.Q HOISPITAL AT KANDHKOT "REMAINING WORK" (DISTRICT ADP 2017-2018).

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



3800 Cft

337/-

P.Cft
280600/-

02.
Fabrication of TOR Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
228 Cwt

5001/70

P.Cwt
1140388/- 

03.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



2563 Cft

12674/36
%Cft
324844/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


3880 Sft

2206/66

%Sft
85616/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


3880 Sft

2197/25

%Sft
85264/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



270 Sft

14429/25
%Cft
38958/-

07.
P/L White Marble ¾” thick



(S.I.No.    P-   )




1560 Sft

567/48

P.Sft
885268/-

08.
Marble Dedo




775 Sft

186/04

P.Sft
144181/-











Total
3985119/-
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
     Buildings Division  

             








Kashmore @ Kandhkot







































































































































