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DATED:

SPPRA
NO

NO: XEN/RDD/Hyd/Tenders(Solar Phase-11)2017-18/ 289
OFFICE OF THE EXECTUVIE ENGINEER,

RURAL DEVELOPMENT DEPARTMENT
OLD SRTC OFFICE PREMISES. WAHDAT COLONY
NEAR AGRICULTURE COMPLEX
HYDERABAD

Hyderabad, dated the 26+ 0@?%&&&. L2017

NOTICE INVITING TENDERS

Sealed Tenderh (Single Stage two Envelopes) are invited as per SPPRA Rules on SBD from the Interesied
Persons/ Firms/Contractors who wish to participate in the tenders for biding of the following works under ADP 2017-18.

| S.# Name of scheme Tender Fee (Rs.) Period
q Installation o.f lS_o!ar Lights in Rural Sindh Phase-II 3000 30-06-2020
Hyderabad Division N

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

[ - d works |
[ st o In case of un-responde
1 S.#H Particulars 1" Attemp 2" Attempt .
[ Last date of receipt of application for issuance of Blank i
. g : <11~ -12-2017
Tenders from publication of NIT upto 5:00 PM 15-11-2017 04-12-201
2 Date of receipt of Tenders and opening 05 2017
[ (Receipt of tenders upto 11.00 am & opening at 12.00 Noon) 16-11-2017 5-12-2 .
TERMS AND CONDITIONS OF THE TENDERS
1} Contract documents and other terms and conditions can be seen and blank tenders can obtained from the office of the undersigned on any working day
during working hours after publication of advertisement upto the dates mentioned above on payment documents charges (Non-refundable)
i) A% of the total bid amount as Earnest Money is to be submitted along with tender document in shape of Call Deposit of any reputed
Bank of Pakistan, in the name of undersigned.
i) No conditional tenders will be entertained.
w) The tenders will be opened at 12.00 noon in presence of the Procurement Committee and Contractors/Firms or their authorized agents who are present

in the office of Director General RDD situated at Old SRTC Building Old Wahadat colony Hyderabad at the tme, other terms and condition,
specifications, drawing & design can be seen in the office of the undersigned on any working day during working hours

v) If the undersigned happens to be out of the Headquarter on the date of opening of tenders or in case of holiday or anv disturbance the same will be
opened on the next working day in presence of interesting bidders or their authonzed agents as per schedule.
vi) The procuring agency may reject any or all bids or proposal at any time prior to the aceeptance ol a bid or proposal under SPIPRA

Rule-25(1) 2010 (Amended 2013.
vii) Registration with Income Tax Department (NTN Certificate) and copy of CNIC.

viii) Registered with Sales Tax.

ix) Registration with SRB.

x) Duly licensed by the Pakistan Engineering Council (PEC) minimum Category C-2 or above with codes CE09, CE10, and EE11 for the
current year. N

xi) Financial Statement(s)for last 2 years duly issued by the recognized bank which must be upto Rs.300.0 million Turn-over,

xii) Company Profile.

xiii) List of works of similar nature and size completed or in hand for last 3 vears.

Xiv) Undertaking on Affidavit the firm is not involved in any lil%ﬂb&d:\ncd any work in the any Department.

xv) Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.

xvi) Affidavit to effect that all documents/particulars/information furnished are true & correcl.

xvii) The bids should be properly signed and stamped (each & every paper) as per SPPRA rule otherwise bid will be rejected.

xviii)  In case of firm, list of Partners/Partnerships Deed, giving full particulars of Directors/Proprictors or other connected alongwith Power
of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished. /

EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD

]
Ll

The Secretary, PHE & Rural Development Department, Govt. of Sindh, Karachi for information.
The Director General, NAB Sindh, Karachi for information

The Director General, Rural Development Department Sindh, Hyderabad for information

The Director (Technical) Rural Development Deptt: Sindh Hyderabad for information

Copy alongwith seven (7) spare copies of N 1T {w.cs to the Director of Information (Advertisement) Information Depantment Govt. of Sindh Karachi
for information & publication in leading daily News Papers as per SPPRA Rules

Copy of N.LT. alongwith soft copy Fw.es to the Director Sindh Public Procurement Regulatory A
Karachi for information and publication (Up-load) on website www indh_gov.pk
Copy on Notice Board (Local)

onty, Barrack No.8, Sindh Secretarint No d-A,

EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD
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¥ GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING & RURAL

DEVELOPMENT DEPARTMENT
§ f (RD WING)

Karachi, dated f}’%anuary 2016

CORRIGENDUM

No. SO(A) RDD/MISC:277/2015: In suppression of this Department’s Notification of even number
dated 14" Jaﬁuary 2016, composition of constituted Redressal Committee [Sindh- Public

Procurement Rule-31 Section (i), (2)] shall be as under:

‘ . Director General, Rural Development Department Sil.'ldh. ﬁyderabad. (Convener)

5 . Mr. Ghulam Sarwar Soomro, DO(Tech.) “Titomber
Divisional Accounts Officer chrcsentativc of AG Sindh (Member)

Mr. Akhtar Ahmed Almani Eng. PHED Hyderabad (Member)
Section Officer (Tech.) _ T . (Member / Secy)

VI RN

SECRETARY
TO GOVERNMENT OF SINDH

No. SO (A) RDD/MISC:277/2015 Karachi dated Lg%anuéry 2015
A copy is foryarded for information and necessary action to:

The Director General, RDD, Sindh, Hyderabad, w/r to his letter No.
DG/RDD/(Redressal Committee)/2015/384 dated 16-9-2015
The Director (Tech), RDD, Sindh, Hyderabad.

TheDirector(Dev.), RDD . usimssiiivesiesm sy (All)
The Assistant Director (Dev.), RDD ......c.cveviviiiiienininninnnn (All)
The Executive Engineer, RDD .......... s e s Sy e et (All)

The District Accounts Officer, concerned.

Divisional Accounts Officer Representative of AG Sindh

PS to Additional Chief Secretary (Dev.) P&D Department, Karachi.
PS to Secretary, PHE & RD Department, GoS, Karachi.
PA to Addl. Secretary, RD Department, GoS, Karachi.
Notification file
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GOVERNMENT OF SINDH
LOCAL GOVERNMENT, RURAL DEVELOPMENT,
'PHE & HTP DEPARTMENT
(RD WING)

Karachi dated the 16t September, 2015

NOTIFICATION

NO. SO(A)/RDD/Misc:277/2015: In supe}cession of this department Ndh‘ficatior
‘No. SO(A)/RDD/Committee(Tender)/2011/265 dated 8% January, 2015, a procurement
" committee comprising the following officers is hereby re-constituted to keey
the tendering process transparent and as per strategy in Rural Development

Department with immediate effect till further order:-

1. Director (Technical), concerned. Convener
2. Executive Engineer RDD concerned. Member
3. MR. Shoukat Ali Memon, Assistant Engineer Member
PHED, Tando Muhammad Khan
""‘5 . - i .
2
SECRETARY
i To GOVERNMENT OF SINDH
"‘%{ NO. SO(A)/RDD/Misc:277/2015: Karachi dated the 16 September, 2015
'gf“ opy is forwarded for information and necessary action to:-
~
"§ . The Director General, Rural Development Department, Sindh,
Hyderabad w/r to his letter No.-DG/RDD/(Procurement

Committee)/2014-15/324 dated 22-07-2015.

The Director (Dev) Rural Development Department (AlD).

The Executive Engineer, Rural Development Department (All)

P.S. to Secretary, Local Government, Rural Development, PHE & HTP

Department, Karachi. ; '

. PS. to Special Secretary, Local Government, Rural Development, P —lﬁ
HTP Department (RD Wing), Karachi.

. Officers Concerned.

. Notification File.
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[302
PUBLIC HEALTH ENGINEERING & RURAL DEVELOPMENT DEPARTMENT
{ R, in million )
. | Actual Revised Estimated Financial
Gen. Secior I Suberecton Location of | Status Target Estimated | Expendit- Allocation Expendit- Throwfor- Allocation for 2017-18 Progress in %eage| Financial Projection
Sr. s Scheme/ Date of Date for Loy s 2016-17 ward as on FPA [T
. Name of Scheme MR . Cost ure upto = ure upta T
No. District | Approval | Completion Tk T8 Tune' 17 01-07-17
M Total |[F.P.A. Capital | Revenue |  Total Jun't7 [ Jun'l8| 2018-19 | 2019-20
1 2 3 4 5 L 7 X k) i0 11 12 13 14 15 16 17 L] 19

2262 Sewerage Scheme at village Hot Khan N.Feroze  Approved  June-i% 10000 0.000 0.000  0.000 (LRI 10,000 10,000 0.000 oo o000 0 1on 0,000 [ERHIT)
Jalbani (Mohalla Ahmed Khan 151116
Jalbani, Nek Muhammad Jalbani.
Ghulam Sarwar (Late} & Haji Latif .
Jalbani, Taluka Mchrabpur
{10000+ R:0.000) (SDG #6)

2263 Rural Drainage in Village Shahal Khan  Kashmore  Approved  June-13 10.000 0.000 0.000  0.000 0.000 10.000 10.000 0.000 10,000 0000 @ 100 0,000 0.000
Bijarani, Taluka Tangwani 25.11.16
(C: 10,000+ R:0.000) (SDG #6)

2264 Conxtruciton of C.C Flooring & Open S5.B.A Approved  June-19 58,700 0.000 0.000 0,000 0.000 38,700 34.000 L.oo0 34000 oo00 0 58 24.700 L0010
Surface Drains in Different villages of 26.05.17
Taluka Daur (SDG #6)
Total Sanitation (Ongoing schemes) 151.700 0.000 0.000 _ 0.000 0.000 151.700 103.000 0.000 103.000  0.000 48.700 0.000

> unity ities

{On-Going schemes)

2265 Installation of Solar Lights in Rural Sindh Approved  June-18 3200.000 0.000 2275.000 0.000 2275000 925.000 0.000 925000 925000 0000 71 100 0.000 0.000
Sindh (SDG #T) 26.10.16

2266 Electrification of OfT Grid Areay Sindh Approved  June-19 2000.000 0.000 775.000 0.000 TI5.000  1225.000 0.000 850.000 50000 0000 39 &1 187.500 187,500 7\
through Solar Technology, Schools & 26.10.16
Villages (C:0.000+R:2000.000) (SDG #
]
Total Housing & Community 5200.000 .000 3050000 0,000 3050000 2150.000 0,000 1775.000 1775000 0.000 187.500  187.500 L
Amenities (On-going Schemes)
(New Scheme)

2267 Installation of Solar Lights in Rural Sindk Un-- June-20 1500.000 0.000 0.000  0.000 0.000  1500.000 0.000 500.000 500,000 0000 O 33 S00.000  300.000
Sindh. Phase I1 (SDG # 7) Approved
Tutal Housing & ity A (New Scheme I500.000 0.000 0.000 0000 0000 1500.000 0.000  S00.000  S00.000 0,000 SL000 Ski.000
Total Housing & Community Amenities Schemes 6700.000 0.000 3050.000 0.000 3050000 3650.000 0.000 2275000 2275000 0,000 687.500  657.500
Total Communication Schemes 1645200 T4000  S24.615  0.000 598,615 1046585 S45.500 0.000 545500 0.000 386,310 116.778
Total Water Schemes 128.500 0.000 0.000  0.000 fu0n 128.500 76.500 oaa 76,500 0.000 38.000 14.000
Taotal Sanitation Schemes 151.700 0.000 0,000 0.000 0.000 I51.700 103.000 0.000 103,000 0.000 48.700 I};DDU
Total Rural Development (On-going):- 7125400 74.000 3574615 0.000 3638615 3476,78% F25.000 1775000 2500.000 0000 660.510 318,275
Total Rural Development (New) 1500000 0000 0.000 0000 0.000 1500000 0.000  S00.000 500000 0,000 S00.000 S00.000
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