



Mirpurkhas, dated the 26-10-2017

NOTICE INVITING TENDERS

Sealed Tenders (Single Stage two Envelopes) are invited as per SPPRA Rules on SBD from the Interested Persons/ Firms/Contractors who wish to participate in the tenders for bidding of the following works under ADP 2017-18.

| S.# | Name of scheme | Tender Fee (Rs.) | Period |
|-----|--|------------------|------------|
| 1 | Installation of Solar Lights in Rural Sindh Phase-II Mirpurkhas Division | 3000 | 30-06-2020 |

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

| S.# | Particulars | 1 st Attempt | In case of un-responded works |
|-----|--|-------------------------|-------------------------------|
| | | | 2 nd Attempt |
| 1 | Last date of receipt of application for issuance of Blank Tenders from publication of NIT upto 5:00 PM | 15-11-2017 | 04-12-2017 |
| 2 | Date of receipt of Tenders and opening (Receipt of tenders upto 11.00 am & opening at 12.00 Noon) | 16-11-2017 | 05-12-2015 |

TERMS AND CONDITIONS OF THE TENDERS

- i) Contract documents and other terms and conditions can be seen and blank tenders can be obtained from the office of the undersigned on any working day during working hours after publication of advertisement upto the dates mentioned above on payment documents charges (Non-refundable)
- ii) 2% of the total bid amount as Earnest Money is to be submitted along with tender document in shape of Call Deposit of any reputed Bank of Pakistan, in the name of undersigned.
- iii) No conditional tenders will be entertained.
- iv) The tenders will be opened at 12.00 noon in presence of the Procurement Committee and Contractors/Firms or their authorized agents who are present in the office of Director General RDD situated at Old SRTC Building Old Wahadat colony Hyderabad at the time, other terms and condition, specifications, drawing & design can be seen in the office of the undersigned on any working day during working hours
- v) If the undersigned happens to be out of the Headquarter on the date of opening of tenders or in case of holiday or any disturbance the same will be opened on the next working day in presence of interested bidders or their authorized agents as per schedule
- vi) The procuring agency may reject any or all bids or proposal at any time prior to the acceptance of a bid or proposal under SPPRA Rule-25(1) 2010 (Amended 2013).
- vii) Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
- viii) Registered with Sales Tax.
- ix) Registration with SRB.
- x) Duly licensed by the Pakistan Engineering Council (PEC) minimum Category C-3 or above with codes CE09, CE10, and EE11.
- xi) Financial Statement(s) for last 2 years duly issued by the recognized bank which must be upto Rs. 300.0 million Turn-over.
- xii) Company Profile.
- xiii) List of works of similar nature and size completed or in hand for last 3 years.
- xiv) Undertaking on Affidavit the firm is not involved in any litigation or abandoned any work in the any Department.
- xv) Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
- xvi) Affidavit to effect that all documents/particulars/information furnished are true & correct.
- xvii) The bids should be properly signed and stamped (each & every paper) as per SPPRA rule otherwise bid will be rejected.
- xviii) In case of firm, list of Partners/Partnerships Deed, giving full particulars of Directors/Proprietors or other connected alongwith Power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.

EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
MIRPURKHAS

SPPRA INWARD DIARY
NO: 2186
DATED: 27-10-17

Copy to:-

- 1) The Secretary, PHE & Rural Development Department, Govt. of Sindh, Karachi for information.
- 2) The Director General, NAB Sindh, Karachi for information
- 3) The Director General, Rural Development Department Sindh, Hyderabad for information.
- 4) The Director (Technical) Rural Development Deptt: Sindh Hyderabad for information.
- 5) Copy alongwith seven (7) spare copies of N.I.T. f.w.cs to the Director of Information (Advertisement) Information Department Govt. of Sindh Karachi for information & publication in leading daily News Papers as per SPPRA Rules.
- 6) Copy of N.I.T. alongwith soft copy f.w.cs to the Director Sindh Public Procurement Regulatory Authority, Barrack No.8, Sindh Secretariat No-4 A, Karachi for information and publication (Up-load) on website www.pprasindh.gov.pk
- 7) Copy on Notice Board (Local)

EXECUTIVE ENGINEER
RURAL DEVELOPMENT DEPARTMENT
MIRPURKHAS

PROVINCIAL

[302]

PUBLIC HEALTH ENGINEERING & RURAL DEVELOPMENT DEPARTMENT

(Rs. in million)

| Gen. Sr. No. | Sector / Sub-sector / Name of Scheme | Location of Scheme/ District | Status Date of Approval | Target Date for Completion | Estimated Cost | Actual Expenditure upto June, 16 | Revised Allocation 2016-17 | | Estimated Expenditure upto June' 17 | Throw-forward as on 01-07-17 | Allocation for 2017-18 | | | FPA | Financial Progress in %age upto | | Financial Projection | | |
|---|--|------------------------------|-------------------------|----------------------------|----------------|----------------------------------|----------------------------|--------|-------------------------------------|------------------------------|------------------------|----------|----------|-------|---------------------------------|--------|----------------------|---------|--|
| | | | | | | | Total | F.P.A. | | | Capital | Revenue | Total | | Jun'17 | Jun'18 | 2018-19 | 2019-20 | |
| | | | | | | | 8 | 9 | | | 12 | 13 | 14 | | 16 | 17 | 18 | 19 | |
| 2262 | Sewerage Scheme at village Hot Khan Jalbani (Mohalla Ahmed Khan Jalbani, Nek Muhammad Jalbani, Ghulam Sarwar (Late) & Haji Latif Jalbani, Taluka Mehrabpur (C:10.000+R:0.000) (SDG #6) | N.Feroze | Approved 25.11.16 | June-18 | 10,000 | 0.000 | 0.000 | 0.000 | 0.000 | 10,000 | 10,000 | 0.000 | 10,000 | 0.000 | 0 | 100 | 0.000 | 0.000 | |
| 2263 | Rural Drainage in Village Shahal Khan Bijarani, Taluka Tangwani (C:10,000+R:0,000) (SDG #6) | Kashmore | Approved 25.11.16 | June-18 | 10,000 | 0.000 | 0.000 | 0.000 | 0.000 | 10,000 | 10,000 | 0.000 | 10,000 | 0.000 | 0 | 100 | 0.000 | 0.000 | |
| 2264 | Construction of C.C Flooring & Open Surface Drains in Different villages of Taluka Daur (SDG #6) | S.B.A | Approved 26.05.17 | June-19 | 58,700 | 0.000 | 0.000 | 0.000 | 0.000 | 58,700 | 34,000 | 0.000 | 34,000 | 0.000 | 0 | 58 | 24,700 | 0.000 | |
| Total Sanitation (Ongoing schemes) | | | | | 151,700 | 0.000 | 0.000 | 0.000 | 0.000 | 151,700 | 103,000 | 0.000 | 103,000 | 0.000 | | | 48,700 | 0.000 | |
| Housing and Community Amenities (On-Going schemes) | | | | | | | | | | | | | | | | | | | |
| 2265 | Installation of Solar Lights in Rural Sindh (SDG # 7) | Sindh | Approved 26.10.16 | June-18 | 3200,000 | 0.000 | 2275,000 | 0.000 | 2275,000 | 925,000 | 0.000 | 925,000 | 925,000 | 0.000 | 71 | 100 | 0.000 | 0.000 | |
| 2266 | Electrification of Off Grid Areas through Solar Technology, Schools & Villages (C:0.000+R:2000.000) (SDG # 7) | Sindh | Approved 26.10.16 | June-19 | 2000,000 | 0.000 | 775,000 | 0.000 | 775,000 | 1225,000 | 0.000 | 850,000 | 850,000 | 0.000 | 39 | 81 | 187,500 | 187,500 | |
| Total Housing & Community Amenities (On-going Schemes) | | | | | 5200,000 | 0.000 | 3050,000 | 0.000 | 3050,000 | 2150,000 | 0.000 | 1775,000 | 1775,000 | 0.000 | | | 187,500 | 187,500 | |
| (New Scheme) | | | | | | | | | | | | | | | | | | | |
| 2267 | Installation of Solar Lights in Rural Sindh, Phase II (SDG # 7) | Sindh | Un-Approved | June-20 | 1500,000 | 0.000 | 0.000 | 0.000 | 0.000 | 1500,000 | 0.000 | 500,000 | 500,000 | 0.000 | 0 | 33 | 500,000 | 500,000 | |
| Total Housing & Community Amenities (New Scheme) | | | | | 1500,000 | 0.000 | 0.000 | 0.000 | 0.000 | 1500,000 | 0.000 | 500,000 | 500,000 | 0.000 | | | 500,000 | 500,000 | |
| Total Housing & Community Amenities Schemes | | | | | 6700,000 | 0.000 | 3050,000 | 0.000 | 3050,000 | 3650,000 | 0.000 | 2275,000 | 2275,000 | 0.000 | | | 687,500 | 687,500 | |
| Total Communication Schemes | | | | | 1645,200 | 74,000 | 524,615 | 0.000 | 598,615 | 1046,585 | 545,500 | 0.000 | 545,500 | 0.000 | | | 386,310 | 116,775 | |
| Total Water Schemes | | | | | 128,500 | 0.000 | 0.000 | 0.000 | 0.000 | 128,500 | 76,500 | 0.000 | 76,500 | 0.000 | | | 38,000 | 14,000 | |
| Total Sanitation Schemes | | | | | 151,700 | 0.000 | 0.000 | 0.000 | 0.000 | 151,700 | 103,000 | 0.000 | 103,000 | 0.000 | | | 48,700 | 0.000 | |
| Total Rural Development (On-going):- | | | | | 7125,400 | 74,000 | 3574,615 | 0.000 | 3648,615 | 3476,785 | 725,000 | 1775,000 | 2500,000 | 0.000 | | | 660,510 | 318,275 | |
| Total Rural Development (New) | | | | | 1500,000 | 0.000 | 0.000 | 0.000 | 0.000 | 1500,000 | 0.000 | 500,000 | 500,000 | 0.000 | | | 500,000 | 500,000 | |



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING & RURAL
DEVELOPMENT DEPARTMENT
(RD WING)

Karachi, dated 15th January 2016

CORRIGENDUM

No. SO(A) RDD/MISC:277/2015: In suppression of this Department's Notification of even number dated 14th January 2016, composition of constituted Redressal Committee [Sindh Public Procurement Rule-31 Section (i), (2)] shall be as under:

1. Director General, Rural Development Department Sindh, Hyderabad. (Convener)
2. Mr. Ghulam Sarwar Soomro, DO(Tech.) (Member)
3. Divisional Accounts Officer Representative of AG Sindh (Member)
4. Mr. Akhtar Ahmed Almani Eng. PHED Hyderabad (Member)
5. Section Officer (Tech.) (Member / Secy)


SECRETARY
TO GOVERNMENT OF SINDH

No. SO (A) RDD/MISC:277/2015

Karachi dated 15th January 2016

A copy is forwarded for information and necessary action to:

- ✓ The Director General, RDD, Sindh, Hyderabad, w/r to his letter No. DG/RDD/(Redressal Committee)/2015/384 dated 16-9-2015
2. The Director (Tech), RDD, Sindh, Hyderabad.
3. The Director (Dev.), RDD (All)
4. The Assistant Director (Dev.), RDD(All)
5. The Executive Engineer, RDD(All)
6. The District Accounts Officer, concerned.
7. Divisional Accounts Officer Representative of AG Sindh
8. PS to Additional Chief Secretary (Dev.) P&D Department, Karachi.
9. PS to Secretary, PHE & RD Department, GoS, Karachi.
10. PA to Addl. Secretary, RD Department, GoS, Karachi.
11. Notification file


SECTION OFFICER (Tech.)
RURAL DEVELOPMENT DEPARTMENT

CS
VVP
18-01-16



GOVERNMENT OF SINDH
LOCAL GOVERNMENT, RURAL DEVELOPMENT,
PHE & HTP DEPARTMENT
(RD WING)

Karachi dated the 16th September, 2015

NOTIFICATION

NO. SO(A)/RDD/Misc:277/2015: In supercession of this department Notification No. SO(A)/RDD/Committee(Tender)/2011/265 dated 8th January, 2015, a procurement committee comprising the following officers is hereby re-constituted to keep the tendering process transparent and as per strategy in Rural Development Department with immediate effect till further order:-

- | | |
|--|----------|
| 1. Director (Technical), concerned. | Convener |
| 2. Executive Engineer RDD concerned. | Member |
| 3. MR. Shoukat Ali Memon, Assistant Engineer PHED, Tando Muhammad Khan | Member |

SECRETARY

To GOVERNMENT OF SINDH

Karachi dated the 16th September, 2015

NO. SO(A)/RDD/Misc:277/2015:

A copy is forwarded for information and necessary action to:-

- ✓ 1. The Director General, Rural Development Department, Sindh, Hyderabad w/r to his letter No.-DG/RDD/(Procurement Committee)/2014-15/324 dated 22-07-2015.
2. The Director (Dev) Rural Development Department _____ (All).
3. The Executive Engineer, Rural Development Department _____ (All)
4. P.S. to Secretary, Local Government, Rural Development, PHE & HTP Department, Karachi.
5. P.S. to Special Secretary, Local Government, Rural Development, PHE & HTP Department (RD Wing), Karachi.
6. Officers Concerned.
7. Notification File.

SECTION OFFICER (ADMN)
For SECRETARY TO GOVT. OF SINDH

INWARD No: * 33

DATED * 14-01-2015

OFFICE OF THE DIRECTOR GENERAL
R.D.D. SINDH, HYDERABAD

191
16/9/2015

05

Handwritten signature
4-2-16