
LIST OF WORKS 
EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION DADU 

 

Sr. 

No 

Name of Works Estd: 

Cost 

Earnest 

Money 

Tender 

Fee 

Time For 

completion 

01 Construction of road from Indus Highways  2 157/0 to 

Superio Bund Along Path of Rajwah mile 7/5 -9/6  

42.195 5% Bid 

Amount 

5000 12 Months 

02 Construction of road from Khanbhar to Mir Muhammad 

Minor via Ahori Umed Ali Babar Mile 1/7-2/4 (1.0 Km). 

10.398 --do-- 5000 12 Months 

03 Construction of 4’ span Culvert along Improvement of 

road from Piaro station to Sitta Station @ Mile 1/4  

(Skew) 

0.303 --do-- 5000 12 Months 

04 Construction of road from Dargah Baqir Shah Jilani to 

Astan Guru Manghal Gur Mile 0/5-1/7 

25.097 --do-- 5000 12 Months 

05 Improvement of road from Phulji Station to Piaro 

Station road mile 4/0-6/2 ADP No. 2610 (17-18) 

20.027 --do-- 5000 12 Months 

06 Improvement of road from Haitam Jatoi Phattak to 

Phulji Station road mile ¾-4/4 ADP No. 2609 (17-18) 

14.152 --do-- 5000 12 Months 

07 Construction of road from Pateji Regulator Mehar 

Faridabad road at mile 3/0 Via Ganja Saeeed jo Goth 

Along Side Kakol Branch Mile 4/4-5/3. 

17.075 --do-- 5000 12 Months 

08 Construction / Reconditioning of road from From 

Allahyar Muhammad Lund Johi Bhan Road to Morio 

Panhwar and Hout Khan Lund mile 1/4-2/4 

12.770 --do-- 5000 12 Months 

09 Construction of road from Fiaz Muhammad Leghari to 

Noor Muhammad Leghari Mile 2/2-3/0 

10.168 --do-- 5000 12 Months 

10 Widening / Improvement of road from Village Phakka 

to Ahmed Khan Jatoi and Mehar Lund & Imdad Shah Ji 

Landhi Mile 1/3-2/4 

20.395 --do-- 5000 12 Months 

11  W / R of road from Government Boys Primary School 

Sitta Village to Sitta road mile 2/0-3/0 

19.611 --do-- 5000 12 Months 

12 Widening / Improvement of road from Indus Highway 

to Phakka via Hafiz Mir Muhammad & Asad Shah Ji 

Landhi Mile 1/5-3/0 

25.410 --do-- 5000 12 Months 

13 Recontruction of road from Indus Highway to 

Khudabad Minor Via Mukhtiar Nangar & Imam Bux 

Khushik Village Mile 1/3-02/0+330’ 

6.505 --do-- 5000 12 Months 

14 Construction / Reconditioning of road from Gharebi 

Wah to Kamal Khan Lund Via Tagio Lund Raham Ali 

Lund and Changlani to Gul Muhammad Waryaso Mile 

3/7+330’ 5/1 

12.723 --do-- 5000 12 Months 

15 Reconstruction of road from Johi Bhan road to Mazar 

Panhwar & Mushtaq Jamali to Makaki Mile 2/0-3/5 

15.784 --do-- 5000 12 Months 

16 Reconditioning of road from Khudabad Minor to Buxo 

Chandio, Mahee Kore, Badani, Gul Hassan Panhwar, 

Morio Bhatti & Paro Jo Khooh Mile 1/4-2/4 

9.620 --do-- 5000 12 Months 

17 Improvement / Widening & Reconditioning of road 

from Mehar to Dokri via Radhan 2” Thick Asphalt Mile 

0/1-0/3 & 23/0-27/3. 

161.530 --do-- 5000 12 Months 
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