LIST OF WORKS

EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION DADU

Sr. Name of Works Estd: Earnest Tender | Time For

No Cost Money Fee completion

01 | Construction of road from Indus Highways 2 157/0 to 42.195 5% Bid 5000 12 Months
Superio Bund Along Path of Rajwah mile 7/5 -9/6 Amount

02 | Construction of road from Khanbhar to Mir Muhammad 10.398 --do-- 5000 12 Months
Minor via Ahori Umed Ali Babar Mile 1/7-2/4 (1.0 Km).

03 | Construction of 4’ span Culvert along Improvement of 0.303 --do-- 5000 12 Months
road from Piaro station to Sitta Station @ Mile 1/4
(Skew)

04 | Construction of road from Dargah Bagqir Shah Jilani to 25.097 --do-- 5000 12 Months
Astan Guru Manghal Gur Mile 0/5-1/7

05 | Improvement of road from Phulji Station to Piaro 20.027 --do-- 5000 12 Months
Station road mile 4/0-6/2 ADP No. 2610 (17-18)

06 | Improvement of road from Haitam Jatoi Phattak to 14.152 --do-- 5000 12 Months
Phulji Station road mile %-4/4 ADP No. 2609 (17-18)

07 | Construction of road from Pateji Regulator Mehar 17.075 --do-- 5000 12 Months
Faridabad road at mile 3/0 Via Ganja Saeeed jo Goth
Along Side Kakol Branch Mile 4/4-5/3.

08 | Construction / Reconditioning of road from From 12.770 --do-- 5000 12 Months
Allahyar Muhammad Lund Johi Bhan Road to Morio
Panhwar and Hout Khan Lund mile 1/4-2/4

09 | Construction of road from Fiaz Muhammad Leghari to 10.168 --do-- 5000 12 Months
Noor Muhammad Leghari Mile 2/2-3/0

10 | Widening / Improvement of road from Village Phakka 20.395 --do-- 5000 12 Months
to Ahmed Khan Jatoi and Mehar Lund & Imdad Shah Ji
Landhi Mile 1/3-2/4

11 W / R of road from Government Boys Primary School 19.611 --do-- 5000 12 Months
Sitta Village to Sitta road mile 2/0-3/0

12 | Widening / Improvement of road from Indus Highway 25.410 --do-- 5000 12 Months
to Phakka via Hafiz Mir Muhammad & Asad Shah Ji
Landhi Mile 1/5-3/0

13 | Recontruction of road from Indus Highway to 6.505 --do-- 5000 12 Months
Khudabad Minor Via Mukhtiar Nangar & Imam Bux
Khushik Village Mile 1/3-02/0+330’

14 | Construction / Reconditioning of road from Gharebi 12.723 --do-- 5000 12 Months
Wah to Kamal Khan Lund Via Tagio Lund Raham Ali
Lund and Changlani to Gul Muhammad Waryaso Mile
3/7+4330°5/1

15 | Reconstruction of road from Johi Bhan road to Mazar 15.784 --do-- 5000 12 Months
Panhwar & Mushtaq Jamali to Makaki Mile 2/0-3/5

16 | Reconditioning of road from Khudabad Minor to Buxo 9.620 --do-- 5000 12 Months
Chandio, Mahee Kore, Badani, Gul Hassan Panhwar,
Morio Bhatti & Paro Jo Khooh Mile 1/4-2/4

17 | Improvement / Widening & Reconditioning of road 161.530 --do-- 5000 12 Months

from Mehar to Dokri via Radhan 2” Thick Asphalt Mile
0/1-0/3 & 23/0-27/3.
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