


LIST OF WORKS

EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION DADU

| Sr. No | Name of Works | Estd: Cost | Earnest Money | Tender Fee | Time For completion |
|--------|---|------------|---------------|------------|---------------------|
| 01 | Construction of road from Indus Highways 2 157/0 to Superio Bund Along Path of Rajwah mile 7/5 -9/6 | 42.195 | 5% Bid Amount | 5000 | 12 Months |
| 02 | Construction of road from Khanbhar to Mir Muhammad Minor via Ahori Umed Ali Babar Mile 1/7-2/4 (1.0 Km). | 10.398 | --do-- | 5000 | 12 Months |
| 03 | Construction of 4' span Culvert along Improvement of road from Piaro station to Sitta Station @ Mile 1/4 (Skew) | 0.303 | --do-- | 5000 | 12 Months |
| 04 | Construction of road from Dargah Baqir Shah Jilani to Astan Guru Manghal Gur Mile 0/5-1/7 | 25.097 | --do-- | 5000 | 12 Months |
| 05 | Improvement of road from Phulji Station to Piaro Station road mile 4/0-6/2 ADP No. 2610 (17-18) | 20.027 | --do-- | 5000 | 12 Months |
| 06 | Improvement of road from Haitam Jatoi Phattak to Phulji Station road mile ¾-4/4 ADP No. 2609 (17-18) | 14.152 | --do-- | 5000 | 12 Months |
| 07 | Construction of road from Pateji Regulator Mehar Faridabad road at mile 3/0 Via Ganja Saeed jo Goth Along Side Kakol Branch Mile 4/4-5/3. | 17.075 | --do-- | 5000 | 12 Months |
| 08 | Construction / Reconditioning of road from From Allahyar Muhammad Lund Johi Bhan Road to Morio Panhwar and Hout Khan Lund mile 1/4-2/4 | 12.770 | --do-- | 5000 | 12 Months |
| 09 | Construction of road from Fiaz Muhammad Leghari to Noor Muhammad Leghari Mile 2/2-3/0 | 10.168 | --do-- | 5000 | 12 Months |
| 10 | Widening / Improvement of road from Village Phakka to Ahmed Khan Jatoi and Mehar Lund & Imdad Shah Ji Landhi Mile 1/3-2/4 | 20.395 | --do-- | 5000 | 12 Months |
| 11 | W / R of road from Government Boys Primary School Sitta Village to Sitta road mile 2/0-3/0 | 19.611 | --do-- | 5000 | 12 Months |
| 12 | Widening / Improvement of road from Indus Highway to Phakka via Hafiz Mir Muhammad & Asad Shah Ji Landhi Mile 1/5-3/0 | 25.410 | --do-- | 5000 | 12 Months |
| 13 | Recontruction of road from Indus Highway to Khudabad Minor Via Mukhtiar Nangar & Imam Bux Khushik Village Mile 1/3-02/0+330' | 6.505 | --do-- | 5000 | 12 Months |
| 14 | Construction / Reconditioning of road from Gharebi Wah to Kamal Khan Lund Via Tagio Lund Raham Ali Lund and Changlani to Gul Muhammad Waryaso Mile 3/7+330' 5/1 | 12.723 | --do-- | 5000 | 12 Months |
| 15 | Reconstruction of road from Johi Bhan road to Mazar Panhwar & Mushtaq Jamali to Makaki Mile 2/0-3/5 | 15.784 | --do-- | 5000 | 12 Months |
| 16 | Reconditioning of road from Khudabad Minor to Buxo Chandio, Mahee Kore, Badani, Gul Hassan Panhwar, Morio Bhatti & Paro Jo Khooh Mile 1/4-2/4 | 9.620 | --do-- | 5000 | 12 Months |
| 17 | Improvement / Widening & Reconditioning of road from Mehar to Dokri via Radhan 2" Thick Asphalt Mile 0/1-0/3 & 23/0-27/3. | 161.530 | --do-- | 5000 | 12 Months |


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION
DADU