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Cell No.

« No. RE/Dhabeji Div.(P)/NIT/2017-18/

»

gﬂ% KARACHI WATER & SEWERAGE BOARD

0333-2653147

OFFICE OF THE RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

Dated: 2017

NOTICE INVITING TENDERS

(Through Website)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage — single envelope system as per SPPRA Rules-

2010 (Amended 2017) for the work mentioned below :-

Estimated Cost below One Million

Name of Work

MANUFACTURING OF PUMP SHAFT FOR MODIFIED WEIR'
PUMP SET ‘B’ AT K-2 PUMP HOUSE, DHABEJI '

Eligibility of
Contractor

Bidder / Contractor having NTN / Sales Tax and Contractor should be
registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP
Rules, 2010 (Amended 2017). Turnover at least Rs.1.00 Million of last
Three years must be attached with the Tender.

Experience of Work

Three years Experience Certificate of similar of job must be
attached with the Tender

Tender can be

Tender documents will be available for sale from the office of the
Accounts Officer (Revenue), Finance Department, KW&SB having his

Purchased office at 1%. Floor, KW&SB Head Office, Civic Centre Annex. Building,
Gulshan-e-Igbal, Karachi between 09.00A.M. to 01.00P.M.
5. Bid Securit 02% of the Quoted Amount in shape of Pay Order / Bank Draft in
y favour of Karachi Water & Sewerage Board
6.

Tenders Cost of work

Rs.1,000/= (Non-refundable in shape of Pay order in
favour of KW&SB)

W.e.f. 15, Advertisement on SPPRA’s Website to Dated |

Tender will be again
issued / submitted /
opened (2™. Attempt)

7. ;
Last date of IssuiNg | 47/11/2017 between 09.00A.M. to 01.00P.M. |
8. [
Dale & Timo:of Submission of Tender at 20/11/2017 at 02:00 PM and Opening of
submission and Tender at 02:30 PM on same day
Opening of Tender. ' -
9. | Un-responded

2" Attempt Tender will be issue from 21/11/2017 to
05/12/2017 and Submission on 06/12/2017 at 02.00 PM and will
be open on same day at 02.30 PM.

10 The Procurement Committee-l, KW&SB at the Office of the
Place of opening. Convener / Director (Design & Estimate), KW&SB, Gulshan-e-
Igbal, Block-18, Karachi.
11} Source of Funding KW&SB’s own fund of current financial year 2017-2018.
12

Scope of work

For Improvement, smooth & un-interrupted pumping of drinking
water to the Karachi city from Dhabeji Division (Pumping),
KW&SB |
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Note:-:

Tender can be seen and download from SPPRA website www.pprasindh.gov.pk

The participants must quote the rates both in words and figures. Incomplete /
Conditional Tenders will not be accepted.

In case of any undesirable circumstances arise on the submission / opening Date &
Time or if Government declares the Holiday, the Tender shall be submitted / opened
on next working day at the same time and venue.

The Procuring agency may reject any bid subject to relevant provision of SPP Rules,
2010 and may cancel the bidding process at any time prior to acceptance of bid or
proposal as per Rule-25 of said rules.

Conditional bid cannot be accepted.

Bid must be in sealed cover and experience certificate for Three years of similar
nature of job must be attached with the bid.

Specifications and details regarding above job can be seen and discussed with
Resident Engineer, Dhabeji Div. (Pumping) in Division Office situated at Dhabeji
Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day
during office hours and Contact No.0333-2653147 at any working day during office
hours.

Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD
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KARACHI WATER % SEWERAGE BOARD

HUMAN RESOURCES . "WVELOPN:. T AND ADMINISTRATION DEPARTMENT
‘ PHO:. .. 021—" 231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/ 259 Dated: 23" November, 2016

C)RRIGENDUM |

In pursuance of office order No. KW&SE/D.M.D/HRD&A/I19, dated
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Corrigendum No.
KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed lIftikhar-ul-Hassan,
D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM),

"KMC as Member
Th!s issues with the approval of Managing Due(,tor KW&SE.

< I IES
Dy. Manag ng*Dir”ecto‘r”();!R{D&/&f

KW&SB

Dy. Managing Director (TS) KW&SB

Dy. Managing Director (Planning) KW&SB

Sr. Director (Finance), KW&SB / Convener Committee.
Chief Engineer, Korangi, KW&SB / Member/Secretary.
Chief Engineer, Central, KMC / Member.

Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
Divisional Accounts Officer (South), KW&SB / Member
Sr. Director (HRM), KMC. 4

S.E. East, KW&SB

10 Director (IT) KW&SB

11. Director Administration, KW&SB .

12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB

14.AO (ESTT) KW&SB

15. Office Copy.

16. Master File.

©ONDOTA WN

c.c. to Managing Direclor, KW&SB




KARACH!I WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99211464 - 021 - §923146)

" No. KW&SB/O.M.D/HRD&A/I19 Dated: 22-10-2015
OFFICE ORDER

With immediale effect, for compliance of Rule-31 of SPPR, A Compl'annl

Redressal Commitlee (CRC) is consliluled comprising of the [ollowing:

1. Dy. Managing Director (Finance), KW&SB Convener
. iR Chiel Engineer (Korangi), KW&SB " Member/Secrelary
3. Chief Engineer (Cenlral), KMC Member
4, Direclor Administration, KMC Member
5, Divisional Accounls Olficer (Soulh), KWE&SB  Member

This issues on the recommendalion of Oy. Managing Direclor (TS)
KW&SB, Dy. Managing Director (Planning), KW&SB and wilh Lthe approval of

Managing Direclor, KW&SB,

NP ed Shakeel Ahmed)
anaging Direclor (HRDEA)
KW&SB

Dy.

DISTRIBUTION

1 Dy. Managing Director (TS)'KW&SB
2 Dy. Managing Direclor (Finance) KW&SB/Convener Commitlee
3 Dy. Managing Direclor (Planning) KW&SB
4 Chief Engineer, Korangi, KW&SB/Member/Secretary Commillee.
5 Chief Engineer, Cenlral, KMC/Member of lhe Commillze.
6. Director Adminislralion, KMC/Member of lhe Commitlee.
',.n"./ Divisional Accounts Officer (South) KW&SB
8 Direclor (IT) KW&SB

9.  Direclor Personnel, KW&SB

10.  Direclor Administration, KWW&SB

11.  AD (LFA) KW&SB -

12.  AO (ESTT) KW&SB

13.  Olffice Copy.

14.  Masler File. .

c.c. lo Managing Direclor, KW&SB

O POOse -4 OO 191D




"‘J) KARACHI WATER & SEWERAGE BOARD

HUMAN RESQURCES DEVELOPMENT AND ADMINISTRATION DEIPARTMENI
‘4-, PHONE NO. 021 - 9921464 - 021 - 892)148)

0. kWSSB/SR. DIR./HRD&A/397 Dated: 14" Apnl, 2016

OFFICE ORDER

The Procurement Committee-| is re-constituted as per Rule-07 of Sindh
: Public Procurement Rules-2010, for performing the funclions prescribed m
Rule-08 of Rules ibid for the works for which evalualion report requued o be
hoisted on Sindh Public Procurement Authority as under:
2 Sr. | Nominee Positionin P C
i ._N_Q:__
£ 1.___| Director Design & Eslimate " | Convener 7 Chairman
2. | Superintending Engineer (Concerned) Member
it 3| Representative of D.G. (TS), KMC _ [ Member
g 4. | Representalive of Finance Advisor, KMC | Member-
5 |AO./D.AO./AA.O (Concerned) | Member/Secretary

The office of the Dirgctor Design shall be headquarter for Procurement
Committee-l. 3 '

The Concerhed Superintending Engineer shall maintain the 1ecord ol
s Procurement proceedings as required under Rule-9 of SPPRA-2010

)

up; ' This issues on the recommendation ol Chief Engineer (IPD)/D M D
*Q (Planning) KW&SB and with the approval ef Managing Direclor, KW&SH vide
i para 5/N.
f'-![u/-wl,&
SR. DIRECTOR (HR)
KW&S '

DISTRIBUTION
1'./Qy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
27 Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB

CENOO L

Director Design & Estimate/Convener / Chairman Commillee )
All Members of the Committee. :
10.AD (LFA) KW&SB

Sr. Director (Finance) KW&SB )
11.AQ (ESTT) KW&SB

Director (IT) KW&SB
12 AO (Budget) KW&SB vf‘
13.1A0-1l KW&SB " |

Director (I&C) M.D Sectt: KW&SB
. Staff Officer to Vice C_:hairman, KW&SB
14. Office Copy.
15. Masler File.

c.c. to Managing Direclor, KW&SB
00-2010
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KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER, DHABEJI DIVISION (PUMPING)

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-18. (Revised-2)

T . t
Quantity | EStimated Estimated Funds Sources | p, oposed Tummg(gg 'I:';?:i;j)l emen
S.No Description of Procurement , \mrherey unit cost | Total C.O - Alloc_at_ed of Funds Procurement
T licabl where | (In Million | (In Million | ADP/ Method Q1 | @2 | @3 | 04
applicable appllcable Rs) | Rs) |Non-ADP
-BG #6123:26: (RS145,00,000/= A
: Repair /Maintenance of, machinery.at [
LOCAL MFG OF PISTON OIL Sirgle d
RING & CROME PRESSURE 2",
1. | RING OF MAN ENGINE G7V- Copy | Copy | 54325 4.5 blon Stageione " lat | T |
’ 40/60 OF 1ST PHASE PUMP attached attached ’ ADP Esnvetg:;e J
V&
_HOUSE DHABEJ.
RE-METALLING OF MAIN Single d
BEARING & BIG END BEARING ga )
2 | OF MAN ENGINE GV 4060 OF | CO%Y | CoBY | 547y | q500 | Nom Slagethe l = o | -
© | 1ST PHASE PUMP HOUSE attached | attached | Rl B |
DHABE.JI. ¥
LOCAL MANUFACTURING OF
SHAFT CASING SHELL WITH .
15MM THICK HIGH CARBON . Stgér;ggne e
| STEEL PLATE & STRAIGHTNESS | Copy Copy | —_—— on . i f o e
3 | DIGITAL BALACING OF MOTOR | attached | attached | 23852 : ADP | Envelope Qrt.
FOUNDATION BED OF PUMP System
SET “E” AT K-2 PUMP HOUSE
DHABEJI. i

Page # 1




[
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Estimated

Estimated

Funds

Sources

Timing of Procurement

Quantity N Proposed
S.No. Description of Procurement where unit cost TotaI_Cp 8t A"i;?it.e'ﬂ of Funds Procurement (2047-13)
applicable wh_e.re (In Mitlion | (In Million ADP/ Method o1 Q2 a3 | a4
applicable Rs.) Rs.) Non-ADP
LOCAL MANUFACTURING OF
UNIVERSAL YOKE JOINT /C P/F Single
THURST BEARING EACH : -
4. | UNIVERSAL YOKE OF PRIMARY | CoPY Copy | 5 5706 15.00 K'Sg SEtage One | | é Sl
AND SECONDARY SHAET OF attached | attached (?ve;lope i
PUMP SET “B" AT K-2 PUMP e bl
HOUSE DHABELJ!.
LOCAL MANUFACTURING OF
SPLINE SHAFT EXTERNAL AND Single
INTERNAL TEETH I/C CUTTING oy o Non | stageone | | 2o | |
5. | FIXING AT 14 FT LENGTH Y | 21590 15.00 o Epant Gt
DRIVING SHAET OF puMp SeT | 2ttached | attache e ‘
“B” AT K-2 PUMP HOUSE ‘ Gl '
DHABEJI.
RE-INVITATION Single
SERVICING / OVERHAULING OF nd
6. | 1600 KW, H.T MOTOR (SIEMENS | %Y ey | 276 1500 | NOO Séﬁ%:&';e - el - I
MADE) NO.2 OF K-3 PUMP '
HOUSE DHABEJI. System
I"RE-BUILDING AND PROTECTIVE
COATING OF BADLY ERODED & Single
, | BADLY DAMAGED PORTION OF Copy Copy : arien —_— Non | StageOne | |2 | | _
' KSB PUMP RDLV-600-830A, attached | attached ’ ’ ADP Envelope Qrt.
CASING OF PUMP NO.1 OF 4™ System '
PHASE PUMP HOUSE DHABEJI.
RE-METALLING OF SEGMENT
OF THRUST BLOCK & REPAIR / Single
RECONDITIONING OF THRUST . -
8. |PLATE AND BEVEL GEAR OF | OOBY | CoB¥ | 13102 | 1500 | o8 | Se9eoner) - &8e |- | -
RENK GEAR BOX OF MAN :
ENGINE OF 15". PHASE PUMP System
HOUSE, DHABEJ!.
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1) ) "

: Estimated | Estimated Funds Sources Timing of Procurement
Quantity - Proposed
S.No. Description of Procurement where unlit cost Total_C_o s Alloc.at.ed g1 Funds Procurement (2017-18)
anplicible where {In Million | (In Million ADP / Method o1 |'o2 | a3 | a4
. PP applicable | Rs.) Rs.) | Non-ADP
LOCAL MANUFACTURING OF
FUEL SUPPLY PUMP GEAR Single
DRIVEN & DRIVER INCLUDING : : nd
9. | REPAIR / RECONDITIONING OF Cc’_zy 5 t?%‘;" 4| 08967 | 15.00 ANSE SEtageIO”e s é A
I~ [FUEL SUPPLY PUMP MAN | 2ttached—-aftache i :
ENGINE OF 1°". PHASE PUMP yEiEm
HOUSE, DHABEJI.
SERVICING AND MAINTENANCE Single
OF INLET & OUTLET VALVE OF n
10. | MAN ENGINE G7v-40/60 OF 157, | _COPY | ©OPY | q1gg76 | 14500 | o0 | Sfageone | . é; . §
PHASE PUMP HOUSE, DHABEJL. P ’
System
LOCAL MANUFACTURIN‘G OF Single
11 PUMP SHAFT FOR WEIR PUMP Copy Copy 1.095 15.00 Non Stage One ) ) ) )
" | SET "C” AT K-2 PUMP HOUSE attached | attached ' ’ ADP Envelope
DHABEJI. System
LOCAL MFG OF DRIVING SHAFT,
L INTERMEDIATE SHAFT & , Single
12 DRIVING SHAFT PULLY OF KSB Copy Copy 2 0221 15.00 Non Stage One ) ) ) )
© | PUMP TYPE RDLV-700-820A attached | attached ' : ADP Envelope
FOR PUMP SET NO.2 OF K-3 System
PUMP HOUSE DHABEJI.
| MANUFACTURING OF PUMP Single
15 | SHAFT FOR MODIFIED WEIR Copy Copy - —_— Non | StageOne | ] N
>~ | PUMP SET “B” AT K-2 2 PUMP attached | attached . : ADP Envelope
HOUSE DHABEJI System ..

Page # 3




- Estimated | Estimated Funds Sources Timing of Procurement
Quantity " Proposed g
S.No. Description of Procurement Whébe unit cost Total_Cpst Alloc_at_ed of Funds Proc&)rement (2017-18)
applicable wlr_lere (in Million | (In Million ADP [ " Method Q1 Q2 o3 | Q4
applicable Rs.) Rs.) Non-ADP
LOCAL MFG OF NYLON & .
STAINLESS STEEL WIRE BRUSH | o Copy Non Stfélggne -
. | FOR SUCTION CHANNEL FINE g . . ) )
14 SCREEN OF PUMP :OUSE attached | attached 0.8724 3.000 ADP Envelope Qrt.
DHABEJI. System
MANUFACTURING AND Single
15 PROVIDING OF SLIP RING SET Copy Copy 21482 10.00 Non Stage One o
* | FOR 1635 KW H.T. MOTORS AT | attached | attached ' : ADP Envelope i Qrt. | )
K-2 PUMP HOUSE, DHABEJI. System -
MANUFACTURING AND :
PROVIDING OF CARBON Boni P s Stasé';ggne
16. | BRUSHES FOR 1635 KW SLIP ; , B, ) . )
RING TYPE H.T. MOTORS AT K-2 attached | attached 2450 10.00 ADP - Envelope
PUMP HOUSE, DHABEJI ‘ System
SERVICING / OVERHAULING OF y
. 1635 KW H.T. MOTOR °E’ s | oy iy e Stasgégcl:? . ”
17. | {MATHER & PLATTEE) U.K. SLIP } ne . . B} i
L EIG TYPE AT K-2 PUN)IP HOUSE attached | attached 2.3329 10.00 ADP Envelope Qrt.
N | DHABEJI ‘ System -
‘BG#6103217" (RS:4;00300,000
,r nal alo y =hi
B l i - ml’.;i‘;"& SO
REPAIR / RECONDITIONING OF ,
MAN ENGINE G7V-40/60 OF s St:;gggne »
\ LINN . 3 - ; .
ot ahaae pum | attached | attached | 4768 | 1000 | ,pp | “Enveiope art
HOUSE, DHABE.JI. System
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Estimated

Estimated

Funds

Sources

Timing of Procurement

Quantit' = Proposed
S.No. Description of Procurement Wl'uarey unitcost | Total Cost | Allocated | of Funds Proct?rement (2017-18)
applicable wf}ere (In Million | (In Million ADP [ Method Q1 02 a3 | os
applicable Rs.) Rs.) Non-ADP
RE-METALLING OF MAIN Single
19. | BEARING OF MAN ENGINE G7V- | Copy Copy — —_— Non Stage One ) -l Mo
| 40/60 OF 157, PHASE PUMP attached | attached ; : ADP Envelope Qrt. )
HOUSE, DHABE.JI. ~ System
R/M OF 35 MGD MODIFIED WEIR | Single
PUMP SET ‘B’ BY nd
20. | REPLACEMENT OF WORN OUT at&%’i‘é : at&%‘;‘; 4| 21248 | 10.00 L\"B; Séﬁgzlgr;e ; é MENE
PARTS AT K-2 PUMP HOUSE, i P -
DHABEJL. yslem
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