
KARACHI WATER & SEWERAGE BOARD 

OFFICE OF THE RESIDENT ENGINEER 
DHABEJI DIVISION (PUMPING) 

Ce!! No.0333-2653 147 Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta 

No. RE/Dhabeji Div.(P)/NIT/2017-18/ Dated: 2017 

NOTICE INVITING TENDERS 
(Throuqh Website)  
(ON ITEM RATE BASIS)  

Sealed Tenders are invites single stage — single envelope system as per SPPRA Rules-
2010 (Amended 2017) for the work mentioned below :- 

Estimated Cost below One Million 

1 
Name of Work 

MANUFACTURING OF PUMP SHAFT FOR MODIFIED WEIR 
PUMP SET 'B' AT K-2 PUMP HOUSE, DHABEJI 

2. 
Eligibility of 
Contractor 

Bidder / Contractor having NTN / Sales Tax and Contractor should be 
registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP 
Rules, 2010 (Amended 2017). Turnover at least Rs.1.00 Million of last 
Three years must be attached with the Tender. 

Experience of Work Three years Experience Certificate of similar of job must be 
attached with the Tender 

4. 
Tender can be 
Purchased 

Tender documents will be available for sale from the office of the 
Accounts Officer (Revenue), Finance Department, KW&SB having his 
office at 1st•  Floor, KW&SB Head Office, Civic Centre Annex. Building, 
Gulshan-e-lqbal, Karachi between 09.00A.M, to 01.00P.M. 

Bid Security 02% of the Quoted Amount in shape of Pay Order / Bank Draft in 
favour of Karachi Water & Sewerage Board 

6. 
Tenders Cost of work 

Rs.1,000/= (Non-refundable in shape of Pay order in 
favour of KW&SB) 

Last date of Issuing 
W.e.f. 1st•  Advertisement on SPPRA's Website to Dated 
17/11/2017 between 09.00A.M. to 01.00P.M. 

8.  Date & Time of 
submission and 
Opening of Tender. 

Submission of Tender at 20/11/2017 at 02:00 PM and Opening of 
Tender at 02:30 PM on same day. 

9.  Un-responded 
Tender will be again 
issued I submitted / 
opened (2fld  Attempt) 

2nd Attempt Tender will be issue from 21/11/2017 to 
05/12/2017 and Submission on 06/12/2017 at 02.00 PM and will 
be open on same day at 02.30 PM. 

10 

Place of opening. 
The Procurement Committee-I, KW&SB at the Office of the 
Convener I Director (Design & Estimate), KW&SB, Gulshan-e-
lqbal, Block-18, Karachi. 

11 Source of Funding KW&SB's own fund of current financial year 2017-2018. 

12 

Scope of work 
For Improvement, smooth & un-interrupted pumping of drinking 
water to the Karachi city from Dhabeji Division (Pumping), 
KW&SB 
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Note:- 

1. Tender can be seen and download from SPPRA website www.pprasindh.gov.pk  

2. The participants must quote the rates both in words and figures. Incomplete / 
Conditional Tenders will not be accepted. 

In case of any undesirable circumstances arise on the submission / opening Date & 
Time or if Government declares the Holiday, the Tender shall be submitted / opened 
on next working day at the same time and venue. 

4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules, 
2010 and may cancel the bidding process at any time prior to acceptance of bid or 
proposal as per Rule-25 of said rules. 

5. Conditional bid cannot be accepted. 

6. Bid must be in sealed cover and experience certificate for Three years of similar 
nature of job must be attached with the bid. 

7 Specifications and details regarding above job can be seen and discussed with 
Resident Engineer. Dhabeji Div. (Pumping) in Division Office situated at Dhabeji 
Pumping Station, Tehsil Mirpur Sakro. Dhabeji Town, Distt: Thatta at any working day 
during office hours and Contact No.0333-2653147 at any working day during office 
hours. 

8. Debarred Contractors bid cannot be accepted. 

KARACHI WATER AND SEWERAGE BOARD 
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KARACHI WATER . SEWERAGE BOARD 
HUMAN RESOURCES 'ELOPI 1 AND ADMINISTRATION DEPARTMENT 

PHC. . ... 021 — 31464 - 021 — 99231463 
a AC 

No. KW&SB/D.M.D/HRD&A/ i259 Dated 231d  November, 2016 

c )RRIGENDUM 

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 

22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) 

for compliance of Rule-31 of SPPRA, and Corrigendum No. 

KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed lftikhar-ul-Hassan, 

D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), 

KMC as Member. 

This issues with the approval of Managing Direckir, KW&SB. 

ISTRIBUTION 

Dy. Manag ngD[rector 
KW&SB 

1. Dy. Managing Director (TS) KW&SB 
2. Dy. Managing Director (Planning) KW&SB 
3. Sr. Director (Finance), KW&SB / Convener Committee. 
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. 
5. Chief Engineer, Central, KMC / Member. 
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. 
7. Divisional Accounts Officer (South), KW&SB / Member 
8. Sr. Director (HRM), KMC. 
9. S.E. East, KW&SB 
10. Director (IT) KW&SB 
11. Director Admihistration, KW&SB 
12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB 
13.AD (LFA) KW&SB 
14.AO (ESTT) KW&SB 
15. Office Copy. 
16. Master File. 

cc. to Managing Director, KW&SB 



hakejl Ahmed) 
Dy. Managing Director (HRD&A) 

K'IV&SB 

KARACHI WATER & SEWERAGE BOARD 
HUMAN RESOURCES DEVELOPMENT AND AOM1NISTRATIOH DEPARTMENT 

PHONE NO. 021 - 99fl14&4 .021 - 9923146 

No. KW&SB/D.M.D/HRD&N919 Dated: 22-1O2O15 

OFFICE ORDER 

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint 

Redressal Committee (CRC) is constituted comprising of the following: 

1.  Dy. Managing Director (Finance), KW&SB Convener 
2.  Chief Engineer (Korangi), KW&S6 Member/Secretary 
3.  Chief Engineer (Central), KMC Membw 
4.  Director Administration, KMC Men ) 01 

5, Divisional Accounts Officer (South), KW&SB Member 

This issues on the recommendation of Dy. Managing Director (TS) 

KW&SB, Dy. Managing Director (Planning), KW&SB and vilh the approval of 

Managing Director, KW&S8. 

Dl SIR! B UTIO N 

1. Dy. Managing Director (TS)KW&SB 
2. Dy. Managing Director (Finance) KWSB/Convener Committee 
3. Dy. Managing Director (Planning) KW&SB 
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee. 
5. Chief Engineer, Central, KMC/Member of the Committee. 
6. Director Administration, KMC/Member of the Committee. 
-i Divisional Accounts Officer (South) I<W&SB 
8. Director (IT) KW&SB 
9. Director Personnel, KW&SB 
1 0. Director Administration, KV'I&SB 
11. AD(LFA)KW&SB 
12. AO (ESTT) KW&SB 
13. Office Copy. 
14. Master File. 

cc. to Managing Director, KW&SB 



(L11 &/cf4 

SR. DI, ECTOR (Ilk) 
KW&SL3 

KARACHI WATER & SEWERAGE BOARD 
HUMAN RESOURCES OEVEL0PMEN1' ANO ADMINISIRA1ION OEPAI(1MLiNi 

PHONE NO. 021 - 9921484 -021 - 99231463 

o. kW&SB/SR. DIR./HRD&A1397 Dated 1'1'' April, 2016 

OFFiCE ORDER  

The Procurement Committee-I is re-constituted as per Ruie-07 of Sindh 
Public Procurement Rules-2010, for performing the functions prescribed in 
Rule-08 of Rulrs ibid for the works for which evaluation report required to be 
hoisted on Sindh Public Procurement Authority as under: 

Sr. 
No. 

Position in P C 

Convener / Chairman 

Nominee 

Du'ector Design & Estimate 
2. Superintending Engineer jConcerried) Member 
3 Representative of D.G. (TS)LKMC Member 

.'z.  4, Representative of Finance Advisor, KMC Member' 

)1. 5 A.O. / D.A.O. / A.A.O. (Concerned) Member/Secretary 

The office of the Director Design shall be heidquarter for 1'rocureinent 
Corn mitt ee - 

V.' 

The Concerned Superintending Engineer shall maintain the iccord of 
Procurement proceedings as required under Rule-9 of SPPRA-2010 

This issues on the recommendation of Chief Engineer (IPD)/() M [) 
(Pirining) KW&SB and with Ce approval of Managing Director, KW&Sf3 vide 
p..ira 5/N. 

DISTRIBUTION  
1. y. Managing Director (IS) /C.E. (EJT&D)/C.E. (WTM) KW&S13 

Dy. Managing Director (Planning) / C.E (IPD) KW&SB 
3. Chief Engineer (W/S) KW&SB 
4. Director Design & Estimate/Convener / Chairman Committee 
5. All Members of the Committee. 
6. Sr. Director (Finance) KW&SB 
7. Director (IT) KW&SB 
5. Director (l&C) M.D Sectt: KW&SB 
9. Staff Officer to Vice Chairman, KW&SB 
lOAD (LFA) KW&SB 
11.AO (ESIT) KW&SB 
I? AO (Budget) KW&SB 
13. lAO-Il KW&SB 
14. Office Copy. 
15. MLister File. 

-4 

cc. to Managing Director. KVV&SL3 
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KARACHI WATER AND SEWERAGE BOARD  
OFFICE OF THE RESIDENT ENGINEER. DHABEJI DIVISiON (PUMPING) 
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-1 8. (Revised-2)  

S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit cost 

where 
applicable 

EstimEed 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Mullion 

Rs.) 

Sources 
o Funds 

ADP I 
Non-ADP 

- 
Proposed 

Timing of Procuremefl 
(2017 __ 

procurement 
Method Qi 

-. 
Q2 Q3 Q4 

B #6 I2-6 Rs 45,00,0001=) 
Repair / Maintenance of machinery at bhabeji Pumping Station 
LOCAL MFG OF PISTON OIL — 
RING & CROME PRESSURE 
RING OF MAN ENGINE G7V- 
40/60 OF PHASE PUMP 
HOUSE DHABEJI. 

Copy 
attached 

— 

Copy 
attached 

2 1325 
Non 
ADP 

Single 
Stage One 
Envelope 
System 

- 2 d 
Qrt. 

BG #6123-27 (Rs150O0,00O1=) 

Dhabej -' 

:'( 

2. 

RE-METALLING OF MAIN 
BEARING & BIG END BEARING 
OF M.A.N ENGINE G7V40/60 OF 
1ST PHASE PUMP HOUSE 
DHABEJI. 

Copy 
attached 

Copy 
attached 

2 171 1500 
Non 
ADP 

Single 
Stage One 
Envelope 
System 

- 
d 2 . 

Qrt 

LOCAL MANUFACTURING OF 
SHAFT CASING SHELL WITH 
15MM THICK HIGH CARBON 
STEEL PLATE & STRAIGHTNESS 
DIGITAL BALACING OF MOTOR 
FOUNDATION BED OF PUMP 
SET E" AT K-2 PUMP HOUSE 
DHABEJI. 

Copy 
attached 

Copy 
attached 

2.3852 15.00 
Non 
ADP 

Single 
Stage One 
Envelope 
System 

- 
2nd •  

Qit 
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'I,  

S.No. Description of Procurement 
Quantity 

where 
applicable 

Estimated 
urit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In MIUiOn 

Ra.) 

Sources 
of Funds 

ADP 
Non-ADP 

Proposed 
Procurement 

Method 

Timing of Procurement 
(2017-18) 

QI Q2 Q3 Q4 

4.  

LOCAL MANUFACTURING OF 
UNIVERSAL YOKE JOINT I/C P/F 
THURSI BEARING EACH 
UNIVERSAL YOKE OF PRIMARY 
AND SECONDARY SHAFT OF 
PUMP SET "B" AT K-2 PUMP 
HOUSE DHABEJI. 

Copy 
attached 

Copy 
attached 

2.2796 15.00 Non 
ADP 

Single 
Stage One 
Envelope 
System 

2nd 

Qd. 

5.  

LOCAL MANUFACTURING OF 
SPLINE SHAFT EXTERNAL AND 
INTERNAL TEETH I/C CUTTING 
FIXING AT 14 FT LENGTH 
DRIVING SHAFT OF PUMP SET 
"B" AT K-2 PUMP HOUSE 
DHABEJI. 

Copy 
attached 

Copy 
attached 

2.1590 15.00 Non 
ADP 

Single 
Stage One 
Envelope 
System 

- 
2. 
Qrt. 

6.  

RE-INVITATION 

Copy 
attached 

Copy 
attached 2.276 15.00 Non 

ADP 

Single 
Stage One 
Envelope 
System 

- Qrt. 

SERVICING I OVERHAULING OF 
1600 KW, H.T MOTOR (SIEMENS 
MADE) NO.2 OF K-3 PUMP 
HOUSE DHABEJI. 
RE-BUILDING AND PROTECTIVE 
COATING OF BADLY ERODED & 
BADLY DAMAGED PORtION OF 
KSB PUMP RDLV-600-830A, 
CASING OF PUMP NO.1 OF 4TH 

PHASE PUMP HOUSE DHABEJI. 

Copy 
attached 

Copy 
attached 1.4080 15.00 Non 

ADP 

Single 
Stage One 
Envelope 
System 

- 

2nd•  

Qrt. 

8. 

RE-METALLING OF SEGMENT 
OF THRUST BLOCK & REPAIR / 
RECONDITIONING OF THRUST 
PLATE AND BEVEL GEAR OF 
RENK GEAR BOX OF MAN 
ENGINE OF 1ST  PHASE PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

1.3192 15.00 
Non 
ADP 

Single 
Stage One 
Envelope 
System 

- Qrt. 
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'I 

S.No. Description of Procurement 
Q 

applicable 

- Estimated 
unit cost 

apl0ble 

Estimated 
Total Cost 
(In Iion 

Funds 
Allocated 
(In

i!IOfl 

Sources 
of Funds 

Non-AD P 

Pro osed 
Procurement 

Method 

Timing of Procurement 
(2017-18) 

QI Q2 Q3 Q4 

LOCAL MANUFACTURING OF 
FUEL SUPPLY PUMP GEAR 
DRIVEN & DRIVER INCLUDING 

I .ing e 
nd 

9.  REPAIR I RECONDITIONING OF Copy Copy 0.9967 15.00 Non StageOne - 2 . 
attached —attached ADP Envelope Qrt. 

FUEL SUPPLY MP MAN 
ENGINE OF 1ST  PHASE PUMP 

System 

HOUSE, DHABEJI. 
SERVICING AND MAINTENANCE 
OF INLET & OUTLET VALVE OF 

Sin I 
2nd 

10.  tthd 
1.6876 15.00 Envehpe Qrt 

LOCALMANUFACTURING OF Single 
PUMP SHAFT FOR WEIR PUMP 
SET "C" AT K-2 PUMP HOUSE 

Copy 
attached 

Copy 
attached 1 095 1500 Non 

ADP 
Stage One 
Envelope 

- - 

DHABEJI. System 

LOCAL MFG OF DRIVING SHAFT, 
INTERMEDIATE SHAFT & Single 

12 
DRIVING SHAFT PULLY OF KSB 
PUMP TYPE RDLV-700-820A 

Copy 
attached 

Copy 
attached 2 0221 . 15 00 

Non 
ADP 

Stage One 
Envelope 

- 

FOR PUMP SET NO.2 OF K-3 System 
PUMP HOUSE DHABEJI. 

MANUFACTURING OF PUMP Single 

13. 
SHAFT FOR MODIFIED WEIR 
PUMP SET "B" AT K-2 2 PUMP 

Copy 
attached 

Copy 
attached 1.0955 15.00 Non 

ADP 
Stage One 
Envelope - - 

HOUSE DHABEJI. System. 

BG # 6123-41Rs 3000,0001) 
Repair I Ma9ntenane of work shop machinery and suction chann! 
screens 
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ri 

S.No. 
- 

Description of Procurement 
Quantity 

where 
r bI app ica e 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Rs.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP I 
Non-ADP 

Pro osed 
Procrement 

Method 

Timing of Procurement 
(2017-18) 

QI Q2 Q3 Q4 

14. 

LOCAL MFG OF NYLON & 
STAINLESS STEEL WIRE BRUSH 
FOR SUCTION CHANNEL FINE 
SCREEN OF PUMP HOUSE, 
DHABEJI. 

Copy 
attached 

Copy 
attached 0.8724 3.000 Non 

ADP 

Single 
Stage One 
Envelope 
System 

- 
2nd 

Qrt. 

of Motors at Dhabejr Pumpqg 
I 

S1th 
_/ 

; 

15 

MANUFACTURING AND 
PROVIDING OF SLIP RING SET 
FOR 1635 KW H.T. MOTORS AT 
K-2 PUMP HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 2 1482 10.00 Non 

ADP 

Single 
Stage One 
Envelope 
System 

- Qrt. 

16.  

MANUFACTU RING AND 
PROVIDING OF CARBON 
BRUSHES FOR 1635 KW SLIP 
RING TYPE F-IT. MOTORS AT K-2 
PUMP HOUSE, DHABEJI 

Copy 
attached 

Copy 
attached 2.450 10 00 Non 

ADP 

Single 
Stage One 
Envelope 
System 

- - 

17.  

SERVICING I OVERHAULING OF 
1635 KW H.T. MOTOR 'E' 
.IMATHER & PLATTEE) U.K. SLIP 
RIG TYPE AT K-2 PUMP HOUSE, 
DHABEJI  

Copy 
attached 

Copy 
attached 2 3329 10 00 Non 

ADP 

Single 
Stage One 
Envelope 
System 

- 

2nd 

Qrt. 

'BG#610321r(Rs1500,00,000/=) 
- - - I- 

RepiriI Miernceof Machinery installed at Dhabeji1&,Gharo 
PuSToiis'ãd stupply & fixing of Brin 1Particrent 
Civil woks'' 

18.  

REPAIR I RECONDITIONING OF 
MAN ENGINE G7V-40160 OF 
CYLINDER LINNER OF ENGINE 
NO.2 OF PHASE PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 1 4768 10 00 Non 

ADP 

Single 
Stage One 
Envelope 
System 

- 

2 j.  

Qrt. 
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S.No. Description of Procurement 
Quantity 
where 

applicable 

Estimated 
unit cost 

where 
applicable 

Estimated 
Total Cost 
(In Million 

Ra.) 

Funds 
Allocated 
(In Million 

Rs.) 

Sources 
of Funds 

ADP 
Nori-ADP 

Proposed 
Procurement 

Method 

Timing of Procurement 
(2017-18) 

QI Q2 Q3 Q4 

19 

RE-METALLING OF MAIN 
BEARING OF MAN ENGINE G7V- 
40/60 OF 1ST•  PHASE PUMP 
HOUSE, DHABEJI. 

Copy 
attached 

Copy 
attached 

2.1071 10.00 Non 
ADP 

Single 
Stage One 
Envelope 
System 

- 

2nd 

Q. - 

20. 

R/M OF 35 MGD MODIFIED WEIR 
PUMP SET 'B' BY 
REPCEMENT OF WORN OUT 
PARTS AT K-2 PUMP HOUSE, 
DHABEJI. 

Copy 
attached 

Copy 
attached 2.1248 10.00 Non 

ADP 

Single 
Stage One 
Envelope 
System 

- 

2nd 

Qr - 

RESIDENT ENGINEER 
DHABEJI DIVISION (PUMPING) 

KW&SB 
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