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SCHEDULE OF QUANTITIES

WORK No: 117
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
IMPROVEMENT OF ROAD IN U.C.NO:26, BLOCK-21,20,19, GULBERG ZONE, DMC (CENTRAL)

Estimated Cost: Rs. 9,99,953/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK ETC COMPLETE…………………….………………..
	1683 CFT
	3327.50 
	%  CFT
	56,002/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	4500 CFT
	1437.00
	% 0 CFT
	6,467/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	6183 CFT
	804.52
	% CFT
	49,744/=

	04

	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	5415 CFT
	5542.24
	% CFT
	3,00,113/=

	05
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	14305 SFT
	4107.84
	% SFT
	5,87,627/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 118
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
REPAIR OF ROAD IN U.C. NO: 29, BLOCK-16, 21, GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,911/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK ETC COMPLETE…………………….………………..
	1721 CFT
	3327.50 
	%  CFT
	57,266/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	4487 CFT
	1437.00
	% 0 CFT
	6,448/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	6208 CFT
	804.52
	% CFT
	49,945/=

	04

	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	5088 CFT
	5542.24
	% CFT
	2,81,989/=

	05
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	14710 SFT
	4107.84
	% SFT
	6,04,263/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 119
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
REPAIR OF ROAD IN U.C. NO: 27, GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,841/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK ETC COMPLETE…………………….………………..
	1566 CFT
	3327.50 
	%  CFT
	52,109/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	4501 CFT
	1437.00
	% 0 CFT
	6,468/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	6067 CFT
	804.52
	% CFT
	48,809/=

	04

	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	5088 CFT
	5542.24
	% CFT
	2,81,989/=

	05
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	14861 SFT
	4107.84
	% SFT
	6,10,466/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 120
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
IMPROVEMENT OF ROAD IN U.C.NO:28, BLOCK-06, 05, 04, GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,854/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK ETC COMPLETE…………………….………………..
	1700 CFT
	3327.50 
	%  CFT
	56,568/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	6000 CFT
	1437.00
	% 0 CFT
	8,622/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	7700 CFT
	804.52
	% CFT
	61,948/=

	04

	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	6000 CFT
	5542.24
	% CFT
	3,32,535/=

	05
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	13150 SFT
	4107.84
	% SFT
	5,40,181/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 121
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
IMPROVEMENT OF ROAD BY PATCH REPAIR IN BLOCK-02, U.C. NO: 33, GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,567/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK ETC COMPLETE…………………….………………..
	500 CFT
	3327.50 
	%  CFT
	16,637/=

	02
	SCARIFY THE EXISTING ROAD……………………………………………………..
	6200 SFT
	116.16
	% SFT
	7,201/=

	03
	DISMANTLING STONE MELTING ETC COMPLETE………………………………
	3100 CFT
	605.00
	% CFT
	18,755

	04

	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	3000 CFT
	1437.00
	% 0 CFT
	4,311/=

	05
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	7592 CFT
	804.52
	% CFT
	61,079/=

	06
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4803 CFT
	5542.24
	% CFT
	2,66,193/=

	07
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	15200 SFT
	4107.84
	% SFT
	6,24,391/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 122
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
IMPROVEMENT OF ROAD BY PATCH REPAIR IN BLOCK-09, U.C.NO:30, GULBERG ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,98,844/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK ETC COMPLETE…………………….………………..
	500 CFT
	3327.50 
	%  CFT
	16,637/=

	02
	SCARIFY THE EXISTING ROAD……………………………………………………..
	6200 SFT
	116.16
	% SFT
	7,201/=

	03
	DISMANTLING STONE MELTING ETC COMPLETE………………………………
	3100 CFT
	605.00
	% CFT
	18,755

	04

	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	3000 CFT
	1437.00
	% 0 CFT
	4,311/=

	05
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	7592 CFT
	804.52
	% CFT
	61,079/=

	06
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4808 CFT
	5542.24
	% CFT
	2,66,470/=

	07
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	15200 SFT
	4107.84
	% SFT
	6,24,391/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 123
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
IMPROVEMENT OF ROAD BY PATCH REPAIR IN BLOCK-15, U.C.NO:30, GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,97,847/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK ETC COMPLETE…………………….………………..
	500 CFT
	3327.50 
	%  CFT
	16,637/=

	02
	SCARIFY THE EXISTING ROAD……………………………………………………..
	6200 SFT
	116.16
	% SFT
	7,201/=

	03
	DISMANTLING STONE MELTING ETC COMPLETE………………………………
	3100 CFT
	605.00
	% CFT
	18,755

	04

	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	3000 CFT
	1437.00
	% 0 CFT
	4,311/=

	05
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	7592 CFT
	804.52
	% CFT
	61,079/=

	06
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4790 CFT
	5542.24
	% CFT
	2,65,473/=

	07
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	15200 SFT
	4107.84
	% SFT
	6,24,391/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 124
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
DESALTING OF S. W. DRAIN IN THE JURISDICTION OF GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,96,075/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 EXCAVATION WET SILT IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT……………………………………………………..
	129400 CFT
	1663.75 
	% 0 CFT
	2,15,289/=

	02
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	97050 CFT
	804.52
	% CFT
	7,80,786/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 125
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
DESALTING OF S. W. DRAIN IN U.C. NO: 30, 31, 32, 33 AND 34, GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,96,845/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 EXCAVATION WET SILT IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT……………………………………………………..
	129500 CFT
	1663.75 
	% 0 CFT
	2,15,455/=

	02
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	97125 CFT
	804.52
	% CFT
	7,81,390/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 126
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
IMPROVEMENT OF ROAD BY PATCH REPAIR IN BLOCK-02, U.C. NO: 32, GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,401/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK ETC COMPLETE…………………….………………..
	500 CFT
	3327.50 
	%  CFT
	16,637/=

	02
	SCARIFY THE EXISTING ROAD……………………………………………………..
	6200 SFT
	116.16
	% SFT
	7,201/=

	03
	DISMANTLING STONE MELTING ETC COMPLETE………………………………
	3100 CFT
	605.00
	% CFT
	18,755

	04

	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	3000 CFT
	1437.00
	% 0 CFT
	4,311/=

	05
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	7592 CFT
	804.52
	% CFT
	61,079/=

	06
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4800 CFT
	5542.24
	% CFT
	2,66,027/=

	07
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	15200 SFT
	4107.84
	% SFT
	6,24,391/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 127
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
DESILTING OF S.W. DRAIN FROM WATER PUMP TO UBL SPORTS COMPLEX IN GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,96,845/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 EXCAVATION WET SILT IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT……………………………………………………..
	129500 CFT
	1663.75 
	% 0 CFT
	2,15,455/=

	02
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	97125CFT
	804.52
	% CFT
	7,81,390/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 128
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
DESILTING OF S.W. DRAIN FROM DARULULOOM NAEEMIA TO COMPREHENSIVE SCHOOL IN GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,97,615/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 EXCAVATION WET SILT IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT……………………………………………………..
	129600 CFT
	1663.75 
	% 0 CFT
	2,15,622/=

	02
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	97200CFT
	804.52
	% CFT
	7,81,993/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 129
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT:
DESILTING OF S.W. DRAIN FROM B&R STORE TO LYARI NALLAH IN GULBERG ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,97,227/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 EXCAVATION WET SILT IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT……………………………………………………..
	129550 CFT
	1663.75 
	% 0 CFT
	2,15,539/=

	02
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	97162CFT
	804.52
	% CFT
	7,81,688/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

                   DMC (C) GULBERG ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) Gulberg Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
