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SCHEDULE OF QUANTITIES

WORK No: 130
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF STREET LIGHT DIFFERENT INTERNAL AREAS OF LIAQUATABAD DIVISION, DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
           

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	60 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………………………………………………….
	40 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	50  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	31 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	PROVIDING/FIXING OF STREET LIGHT 125/W (HPMV) HAVING IP54 CLASSIFICATION WITH 125/W LAMP CHOKE, & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I …………..……..
	10 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360 MTR 
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	07
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360 MTR
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	08
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON 1 . DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360 MTR
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	09
	PROVIDING & FIXING LGNITER 250/400 W LIGHT MAKES SOGO/ CHINA AS REQUIRED ……………………………………………………
	60 N0S
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	10
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 250/W LIGHT BEST QUALITY AS REQUIRED ………………………………..
	20 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	11
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 125/W . LIGHT BEST QUALITY AS REQUIRED ………………………………..
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	12
	PROVIDING & FIXING SAVER 85/W BEST QUALITY AS PER INSTRUCTION OF E.I…………………………………………………….
	60 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	13
	PROVIDING & FIXING SAVER 45/W BEST QUALITY AS PER INSTRUCTION OF E.I. ……………………………………………………
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	14
	PROVIDING & FIXING DHAKA SHADE FITTING WITH PORCELAIN HOLDER COMPLETE INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I ………………………………………………
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	15
	PROVIDING & FIXING BUTTERFLY WITH PORCELAIN HOLDER COMPLETE WITH INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I ………………………………………………………………………
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	16
	P/F SNF TYPE FITTING 250/W WITH SON T ROD 250/W BSN CHOKE 250/W , IGNITER SN-58 , CAPACITOR & INTERNAL WIRING COPPLETE AS PER INSTRUCTION OF E.I 
	10 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 130

SUBJECT:
IMPROVEMENT OF STREET LIGHT DIFFERENT INTERNAL AREAS OF LIAQUATABAD DIVISION, DMC (CENTRAL).






	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	17
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED …………………………………………………………………
	100 NOS
	__________________

OPEN/RATE
	EACH
	__________________

OPEN RATE

	18
	PROVIDING & FIXING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED…………………………………………………………………
	200 NOS
	__________________

OPEN/RATE
	EACH
	__________________

OPEN RATE

	19
	PROVIDING  & LAYING WIRE 3/0.29x1 CORE PVC INSULATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I….………………………………………………………………………..
	20 COILS
	__________________

OPEN/RATE
	EACH
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.
_______________________________

A.E.E, (M&E) DMC (C) L’ Abad Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.
The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 131

DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT: IMPROVEMENT OF STREET LIGHT AT DIFFERENT INTERNAL AREAS OF NAZIMABAD DIVISION, DMC (CENTRAL).


Estimated Cost: Rs. 10,00,00/=

                  

                         

2% Earnest Money: Rs. 20,000/= 




          
           Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	60 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I…………………………………………………….
	40 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	03
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	04
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	31 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	05


	PROVIDING/FIXING OF STREET LIGHT 125/W (HPMV) HAVING IP54 CLASSIFICATION WITH 125/W LAMP CHOKE, & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I …………..……..
	10 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	06
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360  MTR
	_________________

OPEN RATE
	PM
	_ _________________

OPEN RATE

	07
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……….
	360  MTR
	_________________

OPEN RATE
	PM
	_ _________________

OPEN RATE

	08
	PROVIDING & LAYING ( MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.36 COPPER CONDUCTOR ON 1. DIA PVC CONDUIT ON SURFACE………………………………………………….
	360 MTR
	_________________

OPEN RATE
	PM
	_ _________________

OPEN RATE

	09
	PROVIDING & FIXING IGNITER 250/400 W LIGHT MAKES SOGO/ CHINA AS REQUIRED ……………………………………………………
	60 N0S
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	10
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 250/W LIGHT BEST QUALITY AS REQUIRED ………………………………..
	20 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	11
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 125/W LIGHT BEST QUALITY AS REQUIRED…………………………………
	50 COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	12
	PROVIDING & FIXING SAVER 85/W BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………..
	60 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	13
	PROVIDING & FIXING SAVER 45/W BEST QUALITY AS PER INSTRUCTION OF E.I…………………………………………………….
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	14
	PROVIDING & FIXING DHAKA SHADE FITTING WITH PORCELAIN HOLDER COMPLETE INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I ………………………………………………
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	15
	PROVIDING & FIXING BUTTERFLY WITH PORCELAIN HOLDER COMPLETE WITH INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I ………………………………………………………………………
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	16
	P/F SNF TYPE FITTING 250/W WITH SON T ROD 250/W BSN CHOKE 250/W , IGNITER SN-58 , CAPACITOR & INTERNAL WIRING COPPLETE AS PER INSTRUCTION OF E.I …………………..
	10 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Contd: …………. On page-02

( 02 )

SCHEDULE OF QUANTITIES

WORK No: 131

SUBJECT: IMPROVEMENT OF STREET LIGHT AT VARIOUS PARKS & OTHER PLACES OF NAZIMABAD DIVISION, DMC (CENTRAL).




	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	17
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED …………………………………………………………………
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	18
	PROVIDING & FIXING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED………………………………………………………………….
	200 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	19
	PROVIDING  & LAYING WIRE 3/0.29x1 CORE PVC INSULATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I….………………………………………………………………………..
	20 COILS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) L’ Abad Zone.
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 132
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF STREET LIGHTS AT VARIOUS PLACES / ROUTES, LIAQUATABAD ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,98,135/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
           

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 400/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	40 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 400/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………….…………………………………………
	35 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	30  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I……………………………………………………
	25 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	PROVIDING/FIXING OF 125/W (HPMV) LAMP @ THE HEIGHT AS PER  SITE REQUIREMENT & INSTRUCTION OF E.I …………..……..
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	PROVIDING/FIXING OF 125/W (HPMV) CHOKE @ THE HEIGHT AS PER  SITE REQUIREMENT & INSTRUCTION OF E.I …………………
	80 NOS 
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	07
	PROVIDING & FIXING ACRYLIC COVER FOR 125/W LIGHT@ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I ………………
	40 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	08
	PROVIDING & FIXING HOLDER FOR 125/W LIGHT @ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I ………………………….
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	09
	PROVIDING & FIXING ACRYLIC COVER FOR 250/W LIGHT@ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I WITH HEIGHT WITH THE HELP OF HYDRAULIC CRANE /MTL AND MANUAL LABOUR. ………………………………………………………
	40 N0S
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	10
	PROVIDING & FIXING HOLDER FOR 250/400 W LIGHT @ AS PER SITE REQUIREMENT WITH THE HELP OF HYDRAULIC CRANE /MTL  AND INSTRUCTION OF E.I ……………………………………..
	60 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	11
	PROVIDING & FIXING MOON LIGHT FITTING WITH HOLDER BEST QUALITY AS PER INSTRUCTION OF E/I………………………..
	70 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	12
	PAINTING OF STREET TABULAR POLE 40/35/31 FT FOR LONG BREAKET & LIGHT DUTY INSTALLED AT ROAD WITH BEST QUALITY ENAMEL PAINT TWO COATS ICI COMPLETE WITH THE HELP HYDRAULIC CRANE AND MANUAL LABOUR AS PER SITE REQUIREMENT OF E.I…………………………………………………..
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	13
	PROVIDING & FIXING 24/W LED BULB WITH HOLDER AND CAPBEST QUALITY AS PER SITE INSTRUCTION OF E.I ……………
	25 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	14
	P/F SNF 400/W WITH SON TYPE CLASSIFICATION FIXTURE WITH HOLDER COMPLETE AS PER INSTRUCTION OF E.I…………………
	5 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	15
	P/F 250/400 W (SON) LGNITER AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I……………………………………………………..
	70 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	16
	PROVIDING & FIXING NITTO TAP BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………..
	60 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 132
SUBJECT:
IMPROVEMENT OF STREET LIGHTS AT VARIOUS PLACES / ROUTES, LIAQUATABAD ZONE, DMC (CENTRAL).






	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	17
	PROVIDING & FIXING SWITCH 10 AMP BEST QUALITY AS PER INSTRUCTION OF E.I…………………………………………………….
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	18
	PROVIDING & FIXING SWITCH 20AMP BEST QUALITY AS PER INSTRUCTION OF E.I…………………………………………………….
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	19
	PROVIDING & FIXING SWITCH 30 AMP BEST QUALITY AS PER INSTRUCTION OF E.I ……………………………………………………
	10 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	20
	PROVIDING  & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR IN ¾ DIA PVC CONDUIT ON SURFACE AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I …………………………………………………….
	10 COILS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	21
	PROVIDING LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR 250/440 VOLT AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I ……………………
	3 COILS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	22
	PROVIDING LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.36 COPPER CONDUCTOR 250/440 VOLT AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I…………………….
	01 COILS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	23
	PROVIDING LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.44 (6.MM2)  COPPER CONDUCTOR 250/440 VOLT AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I…………...
	01 COILS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.
_______________________________

A.E.E, (M&E) DMC (C) L’ Abad Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.
The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 133
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF STREET LIGHTS AT VARIOUS PARKS & OTHER PLACES OF LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
           

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING 400/W (HPIT) LAMP @ THE HIGHT WITH HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	PROVIDING/FIXING 400/W (HPIT) CHOKE (BLAST) 400/W THE HIGHT THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………………………………
	40 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	PROVIDING/FIXING 250/400/W LGNITER IN ALL RESPACT AT THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AND MANUAL LABOUR AS PER  INSTRUCTION OF E.I ………………………………
	50  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PROVIDING & LAYING  (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ………………………………………………. . 
	450 MTR
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	PROVIDING & LAYING  (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.44 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE …………………………………………………  
	180 MTR
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	PROVIDING & LAYING  (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.64 (16MM2) COPPER CONDUCTOR ON 1. DIA PVC CONDUIT ON SURFACE …………………………………………………  
	90 . MTR
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	07
	PROVIDING & FIXING CIRCUIT BREAKER 100 AMP TP (XS -100NS) ON PREPARED BOARD AS REQUIRED……………………….
	03 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	08
	PROVIDING & FIXING CIRCUIT BREAKER 60 AMP TP (XS -100CS)(CB) ON PREPARED BOARD AS REQUIRED…………………..
	03 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	09
	PROVIDING & FIXING CIRCUIT BREAKER 30 AMP TP (XS-30NS)(NB) ON PREPARED BOARD AS REQUIRED…………………..
	05 N0S
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	10
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 250/W 400/W . LIGHTS BEST QUALITY AS REQUIRED………………………
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	11
	PROVIDING & FIXING HPIT LIGHT 400/W WITH SON T ROD 400/W BSN CHOKE 400/W LGNITER SN-58 CAPACITOR & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I………………….
	05 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	12
	PROVIDING & LAYING WIRE 7/0.44x1 CORE PVC INSULATED WIRES MAKE ( MILLION) AS PER INSTRUCTION OF EI…………….
	2 COIL
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	13
	PROVIDING & LAYING WIRE 7/0.64x1 CORE PVC INSULATED WIRES MAKE ( MILLION) AS PER INSTRUCTION OF EI…………….
	01 COIL
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	14
	PAINTING OF POLES WITH HEIGHT OF 31/40’ FEET WITH BEST QUALITY ENAMEL PAINT PER INSTRUCTION OF EI ……….
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


  Contd: …………. On page-02

( 02 )


SCHEDULE OF QUANTITIES

WORK No: 133

SUBJECT:
IMPROVEMENT OF STREET LIGHTS AT VARIOUS PARKS & OTHER PLACES OF LIAQUATABAD ZONE, DMC (CENTRAL).




	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	16
	MAKING CONSTRUCTION OF CC COLLAR 1:2:4 1 ½ IN HEXAGONAL SHAPE IN CEMENT CONCRETE COATS IN SITU I/C FROM WORK RODING CURING & COMPLETE AS PER INSTRUCTION OF EI……………………………………………………..
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	17
	FABRICATION OF ALTERNATION OF GIVEN STREET LIGHTS POLES BE WELDED BOTTOM AREA THE POLE M S PLATE WELDED ON HIGH FREQUENCY AS PER BSS PAINT COMPLETE POLE AS PER INSTRUCTION OF E.I  …………………………………..
	09 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.
_______________________________

A.E.E, (M&E) DMC (C) L’ Abad Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.
The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 134
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
PROVIDING / FIXING INSTALLATION OF SNF TYPE 400/WATT COMPLETE LIGHTS AT VARIOUS PLACES IN DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
           

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING FIXING S.N.F TYPE 400/WATT COMPLETE LIGHT AT THE HEIGHT OF VARIOUS SIZE POLES / HI MAST POLES AS PER INSTRUCTION OF INCHARGE ENGINEER ………………………………………………………..  
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.
_______________________________

A.E.E, (M&E) DMC (C) L’ Abad Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.
The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 135
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACAHI ZONE

SUBJECT:
MAINTENANCE OF LIGHTING SYSTEM IN THE AREA OF NORTH KARACHI ZONE DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
           

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIRMENT & INSTRUCTION OF EI ……………………………………………………..  
	60 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	PROVIDING / FIXING CHOKE BSN (BLAST) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I……………………………..
	40 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I………………………..
	50  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PROVIDING / FIXING 125/WATT (HPMV) CHOKE @ THE HIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ………………….
	31  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	PROVIDING & FIXING OF STREET LIGHT 125 WATT (HPMV) HAVING IP54 CLASSIFICATION WITH 125/WATT LAMP CHOKE &INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I…..
	10  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE. ………………………………………………..
	360 MTR
	__________________

OPEN RATE
	 P. M
	__________________

OPEN RATE

	07
	PROVIDING & LAYING ( MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29 COPPER COUNDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE. ………………………………………………...
	360 MTR
	__________________

OPEN RATE
	 P. M
	__________________

OPEN RATE

	08
	PROVIDING & LAYING ( MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.36 COPPER CONDUCTOR ON 1. DIA PVC CONDUIT ON SURFACE. ………………………………………………..
	360 MTR
	__________________

OPEN RATE
	 P. M
	__________________

OPEN RATE

	09
	PROVIDING & FIXING LGNITER 250/400 WATT LIGHT MAKES SOGO/CHINA AS REQUIRED ……………………………………………
	60 N0S
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	10
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 250/W LIGHT BEST QUALITY AS REQUIRED………………………………..
	20 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	11
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 125/W LIGHTS BEST QUALITY AS REQUIRED……………………………….
	   50  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	12
	PROVIDING & FIXING SAVER 85/WATT BEST QUAILITY AS PER INSTRUCTION OF E.I…………………………………………………….
	60  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	13
	PROVIDING & FIXING SAVER 45/WATT BEST QUALITY AS PER INSTRUCTION OF E.I …………………………………………………….
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	14
	PROVIDING & FIXING DHAKA SHADE FITTING WITH PORCELAIN HOLDER COMPLETE INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I……………………………………………….
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	15
	PROVIDING & FIXING BUTTERFLY WITH PORCELAIN HOLDER COMPLETE WITH INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I……………………………..…………………………………………
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


 Contd: …………. On page-02

( 02 )

SCHEDULE OF QUANTITIES

WORK No: 135
SUBJECT:
MAINTENANCE OF LIGHTING SYSTEM IN THE AREA OF NORTH KARACHI ZONE DMC (CENTRAL).









	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	16
	P/F SNF TYPE FITTING 250/WATT WITH SON T ROD 250/WATT BSN CHOKE 250/WATT IGNITER  SN-58 CAPACITER & INTRNAL WIRING COMPLETE AS PER INSTRUCTION OF EI ………………….
	10 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	17
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED ……………………………..………………………………….
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	18
	PROVIDING & LAYING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED……………………………..…………………………………..
	200 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	19
	PROVIDING & LAYING WIRE 3/0.29x1 CORE PVC INSULLATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I…………….
	20 COILS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.
_______________________________

A.E.E, (M&E) DMC (C) N. Karachi Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.
The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 136
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACAHI ZONE
SUBJECT:
MAINTENANCE OF LIGHTING SYSTEM IN THE AREA OF NEW KARACHI ZONE DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
          

 Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIRMENT & INSTRUCTION OF EI……………………………………………………...
	64 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	PROVIDING / FIXING CHOKE BSN (BLAST) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I………………………………
	40 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	PROVIDING FIXING ROD (SON) 400/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIRMENT & INSTRUCTION OF EI   ……………………………………………………
	16  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PROVIDING / FIXING CHOKE BSN (BLAST) 400/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I………………………………
	12  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	PROVIDING & FIXING CIRCUIT BREAKER 100 AMP TP (XS -100NS) ON PREPARED BOARD AS REQUIRED………………………..
	04  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	PROVIDING & FIXING CIRCUIT BREAKER 60 AMP TP (XS -100CS)(CB) ON PREPARED BOARD AS REQUIRED…………………..
	05  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	07
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	450 MTR 
	__________________

OPEN RATE
	 P. M
	__________________

OPEN RATE

	08
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……….
	360 MTR
	__________________

OPEN RATE
	 P. M
	__________________

OPEN RATE

	09
	PROVIDING & LAYING  (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.44 COPPER CONDUCTOR ON 1. DIA PVC CONDUIT ON SURFACE …………………………………………………  
	90 MTR
	__________________

OPEN RATE
	 P. M
	__________________

OPEN RATE

	10
	PROVIDING & FIXING LGNITER 250/400 W LIGHT MAKES SOGO/ CHINA AS REQUIRED ……………………………………………………
	90 N0S
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	11
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 125/W 400/W LIGHTS BEST QUALITY AS REQUIRED………………………..
	   25  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	12
	PROVIDING & FIXING HPIT LIGHT 400/W WITH SON T ROD 400/W BSN CHOKE 400/W LGNITER SN-58 CAPACITOR & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I…………………..
	05 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	13
	PROVIDING & FIXING BREAKERS /MAIN SWITCH 30/ AMP PORCELAIN BASE (WHITE) AS REQUIRED …………………………..
	10 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	14
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED……………………………………………………....................
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	15
	PROVIDING & FIXING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED…………………………………………………………………
	100 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Contd: …………. On page-02

( 02 )

SCHEDULE OF QUANTITIES

WORK No: 136
SUBJECT:
MAINTENANCE OF LIGHTING SYSTEM IN THE AREA OF NEW KARACHI ZONE DMC (CENTRAL).








	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	16
	PROVIDING & LAYING WIRE 3/0.29x1 CORE PVC INSULLATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I…………….
	10 COIL
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	17
	PROVIDING & LAYING WIRE 7/0.29x1 CORE PVC INSULLATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I…………….
	06  COIL
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	18
	PROVIDING & LAYING WIRE 7/0.36x1 CORE PVC INSULLATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I…………….
	05  COIL
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	19
	PROVIDING & LAYING WIRE 7/0.44x1 CORE PVC INSULLATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I…………….
	05  COIL
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	20
	PAINTING OF POLES WITH HEIGHT OF 31/40’ FEET WITH BEST QUALITY ENAMEL PAINT PER INSTRUCTION OF E.I……..
	40 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	21
	MAKING CONSTRUCTION OF CC COLLAR 1:2:4 1 ½ IN HEXAGONAL SHAPE IN CEMENT CONCRETE COATS IN SITU I/C FROM WORK RODING CURING & COMPLETE AS PER INSTRUCTION OF E.I……………………………………………………..
	15 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	22
	FABRICATION OF ALTERNATION OF GIVEN STREET LIGHTS POLES BE SIZE 31” LONG 8-SWG PIECESS SHOULD BE WELDED BOTTOM AREA POLE M S PLATE WELDED ON HIGH FREQUENCY AS PER BSS PAINT COMPLETE POLE AS PER INSTRUCTION OF E.I  ……………………………………………………
	05 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) N. Karachi Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

\

SCHEDULE OF QUANTITIES

WORK No: 137
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACAHI ZONE
SUBJECT: IMPROVEMENT OF LIGHTING SYSTEM AT MAIN ROAD & LINK ROAD NEW KARACHI DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
          

 Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F SUPERIOR IGNATOR IN EXISTING LIGHTS AT THE HEIGHT OF 35’ FROM G/L WITH THE HELP CRAIN / LIFTER…………………………………………………………….
	60 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	P/F SUPERIOR QUALITY H.P.I.T 250 WATT IN EXISTING LIGHT AT THE OF 35” FROM G/L WITH THE HELP CRAIN / LIFTER……………………………………………………………..
	60 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	P/F SUPERIOR QUALITY CHOCK 250 WATT IN EXISTING LIGHT AT THE OF 35; FROM G/L WITH THE HELP CRAIN / LIFTER. ……………………………………………………………
	60  NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PAINTING OF GIVIN S/T POLE 35’ LONG 2 COATS OF HIGH QUALITY ENAMIL PAINT AFTER PAINT OXIDE ANTY RUSTY TEHN SHOULD BE ENAMEL PAINT COMPLETE AS PER E.I AS REQ…………………………………………………..
	106 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	RE-FEBRICATION OF ST POLES AFTER CUTTING OF DAMAGE & RUSTY PIECES FROM THE BOTTOM SIDE THEN P/F M/S PIPE 6” DIA PIPE 2’ OR 5’ WITH ARCK WELDED WITH HIGH FREQUENCY AS PER RULE I/C FOUNDATION PLATE 1’x1’x3/8” COMPLETE WITH 4 NOS BRASSES I/C 5 HOLES AND MAKING OF WINDOW IN GIVEN POLE OF SIZE 3”x6 “ AND CONNECTOR PATTY WITH LOCKING ARRANGEMENT FROM BASE PLATE TO 5’ HIST WITH CARTAGE COMPLETE 25’ LONG IN ALL RESPECT AS REQ………………………………………………..
	40 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	M/P/F STREET LIGHT CONTROLLING SYSTEM SUPERIOR QUALITY BOX SHOULD BE WATER PROOF LOCKING ARRANGEMENT 22 SWG THICK POLE MOUNTED CLAMP WITH CLAMP PATTI BOX SHOULD BE POWER COATED I/C FOLLOWING ITEMS AREAS UNDER ……………………..
1. T.P.N MAGNETIC CONTRACTOR 440 VOLTS 50C/S , 80 AMP MADE BY ENGLAND / FRANCE / GERMANY 01 NOS…………………………………………………………...
2. P/F CIRCUIT BRACKER 220 VOLTS 50C/S 32 AMP MADE BY ENGLAND / FRANCE / GERMANY 04 NOS…………………………………………………………...
3. P/F TIME LIMIT SWITCH 1-60 SECOND 220V 50C/S MADE BY ENGLAND / FRANCE / GERMANY 02 NOS…………………………………………………………...
4. P/F MAGNATIC CONTRACTOR LOCK & UNLOCK DIVES 220V , 50C/S MADE BY ENGLAND / FRANCE /GERMANY 01 NO…………………………………………..
5. PHOTOCELL SWITCH 220V , 50C/S 10 AMP MADE BY JAPAN 1-NO COMPLETE INTERNAL WIRING SYSTEM SHOULD BE WORKING CONDITION COMPLETE AS REQUIRED ……………………..............................................

	04 JOB
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 137
SUBJECT: IMPROVEMENT OF LIGHTING SYSTEM AT MAIN ROAD & LINK ROAD NEW KARACHI DMC (CENTRAL).








	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	07
	MAKING OF PLASTERED IN GIVIN FOUNDATION OF SIZE 1 ½ x 1 ½ WITH ROADING  CARRING COMPLETE AS PER E.I AS REQ…..
	50 NOS
	__________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	08
	BUNDLE WIRE 10MM AS REQUIRED…. ……………………………..
	3600 MTR
	__________________

OPEN RATE
	P. M
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) N. Karachi Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 138
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACAHI ZONE
SUBJECT: P/S ELECTRIC ACCESSORIES FOR RAPIER / MAINTENANCE OF STREET LIGHTS AT VARIOUS PARKS / GROUND AND OTHERS NEW KARACHI DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         

2% Earnest Money: Rs. 20,000/= 




          
          

 Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING / SUPPLY LAMP 125W AS REQUIRED …………………
	60 NOS 
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	PROVIDING / SUPPLY BHL 125W AS REQUIRED…………………….
	15 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	PROVIDING / SUPPLY 3 PIN/THREAD HOLDERS 125W AS REQUIRED. ……………………………………………………………….
	150 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PROVIDING / SUPPLY ROD SON-T 400W AS  REQUIRED…………………………………………………………………
	50 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	PROVIDING / SUPPLY BSN 400W AS  REQUIRED……………………
	25 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	PROVIDING / SUPPLY WIRE 7/.036 (COPPER) TWO CORE PVC INSULAED WIRE AS REQUIRED. ………………………………………
	03 COIL   

(270 MTR)
	_________________

OPEN RATE
	P. M
	__________________

OPEN RATE

	07
	PROVIDING / SUPPLY THREAD HOLDER FOR 250W LIGHTS BEST QUALITY AS REQUIRED. ………………………………………………..
	24 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	08
	PROVIDING / SUPPLY SWITCH 10AMP BEST QUALITY AS REQUIRED. ………………………………………………………………...
	217 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	09
	P / S ACRYLIC COVER OF LIGHT FITTING H.R.C 125WATTS SUPERIOR QUALITY AS PER SAMPLE AS REQUIRED. …………….
	10  NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	10
	PROVIDING / SUPPLY GOLA/ BUTTERFLY JALLI BODY ALUMINUM SHED FOR 125W LIGHTS WITH THREAD HOLDER AS REQUIRED …………………………………………………………………
	100 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	11
	PROVIDING / SUPPLY ENERGY SAVER 85W AS REQUIRED……….
	10 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	12
	PROVIDING / SUPPLY ENERGY SAVER 45W AS REQUIRED……….
	250 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	13
	P/S IGNITER 220V, 50 C/S , 354FD/ FOR SUITABLE OF S.N.F LIGHTS 400W………………………………………………………………
	40 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	14
	PROVIDING / SUPPLY WIRE 7/.036 (SILVER) TWO PVC INSULAED WIRE AS REQUIRED……………………………………………………..
	09 COIL
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	15
	PROVIDING / SUPPLY SWITCH 20 AMP BEST QUAILITY AS REQUIRED…………………………………………………………………
	115 NOS
	_________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Contd: …………. On page-02

( 02 )

SCHEDULE OF QUANTITIES

WORK No: 138
SUBJECT: P/S ELECTRIC ACCESSORIES FOR RAPIER / MAINTENANCE OF STREET LIGHTS AT VARIOUS PARKS / GROUND AND OTHERS NEW KARACHI DMC (CENTRAL).










	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	16
	PROVIDING/ SUPPLY PVC INSULATED TAPE BEST QUALITY AS REQUIRED …………………………………………………………………
	150 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	17
	PROVIDING/ SUPPLY WIRE 3/.029 ( COPPER) SINGLE CORE PVC INSULAED WIRE AS REQUIRED………………………………………..
	60 COIL

(5400MTR)
	________________

OPEN RATE
	P. M
	__________________

OPEN RATE

	18
	PROVIDING / SUPPLY WIRE 7/.029 (COPPER) TWO CORE PVC INSULAED WIRE AS REQUIRED………………………………………..
	06 COIL

(540 MTR)
	________________

OPEN RATE
	P. M
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) N. Karachi Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 139
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACAHI ZONE
SUBJECT: IMPROVEMENT OF STREET LIGHT AT VARIOUS PLACES / ROADS AND FOR REPAIR / MAINTENANCE STORE DEFECTIVES LIGHTS NEW KARACHI DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         

2% Earnest Money: Rs. 20,000/= 




          
         

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F SUPERIOR QUALITY CHOCK 400 WATT IN EXISTING LIGHT AT THE OF 35; FROM G/L WITH THE HELP CRAIN/ LIFTER………..
	100 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	P/F SUPERIOR IGNATOR IN EXISTING LIGHTS AT THE HEIGHT OF 35’ FROM G/L WITH THE HELP CRAIN / LIFTER…………………
	90 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	P/F SUPERIOR QUAILITY H.P.I.T 400 WATT IN EXISTING LIGHT AT THE OF 35’ FROM G/L WITH THE HELP CRAIN / LIFTER……….
	95 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	P/F SNF TYPE 400 WATT FIXTURE WITH HOLDERS AS REQUIRED………………………………………………………………… 
	100 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	CABLE BUNDLE WIRE 10MM AS REQUIRED…………………………
	2200 MTR
	________________

OPEN RATE
	P. M
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) N. Karachi Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 140
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT: IMPROVEMENT OF STREET LIGHT AT VARIOUS MAIN ROADS / LINKS ROAD AND OTHERS NORTH NAZIMABAD ZONE DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
       

    Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	64 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I……………………………………………………..
	40 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	PROVIDING/FIXING ROD (SON) 400/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	16 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PROVIDING/FIXING CHOKE BSN (BLAST) 400/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I…………………………………………………….
	12 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	PROVIDING & FIXING CIRCUIT BREAKER 100 AMP TP (XS -100NS) ON PREPARED BOARD AS REQUIRED……………………….
	04 NOS 
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	PROVIDING & FIXING CIRCUIT BREAKER 60 AMP TP (XS -100CS)(CB) ON PREPARED BOARD AS REQUIRED…………………
	05 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	07
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	450 MTR 
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	08
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ………
	360 MTR
	________________

OPEN RATE
	P. M
	__________________

OPEN RATE

	09
	PROVIDING & LAYING  (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.44 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ………………………………………………… 
	90 MTR
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	10
	PROVIDING & FIXING LGNITER 250/400 W LIGHT MAKES SOGO/ CHINA AS REQUIRED……………………………………………………
	90 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	11
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 250/W 400/W . LIGHTS BEST QUALITY AS REQUIRED. ……………………..
	25 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	12
	P/F FLOOD LIGHT 400/WATT WITH SON-T ROD 400/WATT BSN CHOKE 400/WATT IGNITER SN-58, CAPACITOR & INTERNAL WIRING COPPLETE AS PER INSTRUCTION OF E.I …………………..
	05 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	13
	PROVIDING & FIXING BREAKERS /MAIN SWITCH 30/ AMP PORCELAIN BASE (WHITE) AS REQUIRED …………………………..
	10 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	14
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED …………………………………………………………………
	100 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	15
	PROVIDING & FIXING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED…………………………………………………………………
	100 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 140

SUBJECT: IMPROVEMENT OF STREET LIGHT AT VARIOUS MAIN ROADS / LINKS ROAD AND OTHERS NORTH NAZIMABAD ZONE DMC (CENTRAL).


	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	16
	PROVIDING & LAYING WIRE 3/0.29x1 CORE PVC INSULLATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF EI
	10COILS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	17
	PROVIDING & LAYING WIRE 7/0.29x1 CORE PVC INSULLATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF EI
	06  COIL
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	18
	PROVIDING & LAYING WIRE 7/0.36x1 CORE PVC INSULLATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF EI
	05  COIL
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	19
	PROVIDING & LAYING WIRE 7/0.44x1 CORE PVC INSULATED WIRES MAKE ( MILLION) AS PER INSTRUCTION OF EI
	05 COIL
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	20
	PAINTING OF POLES WITH HEIGHT OF 31 FEET WITH BEST QUALITY ENAMEL PAINT PER INSTRUCTION OF EI 
	40 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	21
	MAKING CONSTRUCTION OF CC COLLAR 1:2:4 1 ½ IN HEXAGONAL SHAPE IN CEMENT CONCRETE COATS IN SITU I/C FROM WORK RODING CURING & COMPLETE AS PER INSTRUCTION OF EI
	15 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE

	22
	FABRICATION OF ALTERNATION OF GIVEN STREET LIGHTS POLES BE SIZE 31” LONG 8-SWG PIECESS SHOULD BE WELDED BOTTOM AREA POLE M S PLATE WELDED ON HIGH FREQUENCY AS PER BSS PAINT COMPLETE POLE AS PER INSTRUCTION OF E.I  ………………………………………………….
	05 NOS
	________________

OPEN RATE
	EACH
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

____________________________________

A.E.E, (M&E) DMC (C) N. Nazimabad  Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 141
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE
SUBJECT: IMPROVEMENT OF STREET LIGHT AT DIFFERENT INTERNAL AREAS OF NORTH NAZIMABAD ZONE DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
           

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	60 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………………………………………………….
	40 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	03
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	50  NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	04
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	31 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	05


	PROVIDING/FIXING OF STREET LIGHT 125/W (HPMV) HAVING IP54 CLASSIFICATION WITH 125/W LAMP CHOKE, & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I …………..……..
	10 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	06
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360 .MTR 
	________________
OPEN RATE
	P.M
	__________________

OPEN RATE

	07
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360 MTR
	________________
OPEN RATE
	P.M
	__________________

OPEN RATE

	08
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON 1 . DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360 MTR
	________________
OPEN RATE
	P.M
	__________________

OPEN RATE

	09
	PROVIDING & FIXING LGNITER 250/400 W LIGHT MAKES SOGO/ CHINA AS REQUIRED……………………………………….. ………….
	60 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	10
	PROVIDING & FIXING  PORCELAIN THREAD HOLDER FOR 250/W 250/W . LIGHTS BEST QUALITY AS REQUIRED……………………..
	20 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	11
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 125/W . LIGHT BEST QUALITY AS REQUIRED ………………………………..
	50 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	12
	PROVIDING & FIXING SAVER 85/WATT BEST QUAILITY AS PER INSTRUCTION OF E.I……………………………………….. …………..
	60  NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	13
	PROVIDING & FIXING SAVER 45/W BEST QUALITY AS PER INSTRUCTION OF E.I. ……………………………………….. ………….
	100 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	14
	PROVIDING & FIXING DHAKA SHADE FITTING WITH PORCELAIN HOLDER COMPLETE INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I ……………………………………………….
	100 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 141

SUBJECT: IMPROVEMENT OF STREET LIGHT AT DIFFERENT INTERNAL AREAS OF NORTH NAZIMABAD ZONE DMC (CENTRAL).





	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	15
	PROVIDING & FIXING BUTTERFLY WITH PORCELAIN HOLDER COMPLETE WITH INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I ………………………………………………………………………
	50 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	16
	P/F SNF TYPE FITTING 250/W WITH SON T ROD 250/W BSN CHOKE 250/W , IGNITER SN-58 , CAPACITOR & INTERNAL WIRING COPPLETE AS PER INSTRUCTION OF E.I …………………..
	10 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	17
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED …………………………………………………………………
	100 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	18
	PROVIDING & FIXING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED …………………………………………………………………
	200 NOS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE

	19
	PROVIDING  & LAYING WIRE 3/0.29x1 CORE PVC INSULATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I….………………………………………………………………………..
	20 COILS
	________________
OPEN RATE
	EACH
	__________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

____________________________________

A.E.E, (M&E) DMC (C) N. Nazimabad  Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 142
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE
SUBJECT: IMPROVEMENT OF STREET LIGHT AT VARIOUS PARKS & OTHER PLACES OF NORTH NAZIMABAD ZONE DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
     

 Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING 400/W (HPIT) LAMP @ THE HIGHT WITH HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	02
	PROVIDING/FIXING 400/W (HPIT) CHOKE (BLAST) 400/W THE HIGHT THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………………………………
	40 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	03
	PROVIDING & FIXING 250/400/WATT LGNITER IN ALL RESPECT AT THE HEIGHT UP TO 31/40FT LONG WITH THE HELP OF HYDRAULIC CRANE & MANUAL LABOUR AS PER INSTRUCTION OF E.I……………………………………………………………………….
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	04
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	450 MTR
	_________________

OPEN RATE
	P. M
	_ _________________

OPEN RATE

	05


	PROVIDING & LAYING  (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.44 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE …………………………………………………
	180 MTR
	_________________

OPEN RATE
	P. M
	_ _________________

OPEN RATE

	06
	PROVIDING & LAYING  (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.64 (16MM2) COPPER CONDUCTOR ON 1. DIA PVC CONDUIT ON SURFACE …………………………………………………  
	90. MTR
	_________________

OPEN RATE
	P. M
	_ _________________

OPEN RATE

	07
	PROVIDING & FIXING CIRCUIT BREAKER 100 AMP TP (XS -100NS) ON PREPARED BOARD AS REQUIRED………………………..
	03 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	08
	PROVIDING & FIXING CIRCUIT BREAKER 60 AMP TP (XS -100CS)(CB) ON PREPARED BOARD AS REQUIRED…………………..
	03 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	09
	PROVIDING & FIXING CIRCUIT BREAKER 30 AMP TP (XS -30NS)(NB) ON PREPARED BOARD AS REQUIRED……………………
	05 N0S
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	10
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 250/W 400/W . LIGHTS BEST QUALITY AS REQUIRED………………………
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	11
	PROVIDING & FIXING HPIT LIGHT 400/W WITH SON T ROD 400/W BSN CHOKE 400/W LGNITER SN-58 CAPACITOR & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I………………….
	05 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	12
	PROVIDING & LAYING WIRE 7/0.44x1 CORE PVC INSULATED WIRES MAKE ( MILLION) AS PER INSTRUCTION OF E.I……………
	02 COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	13
	PROVIDING & LAYING WIRE 7/0.64x1 CORE PVC INSULATED WIRES MAKE ( MILLION) AS PER INSTRUCTION OF E.I……………
	01 COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	14
	PAINTING OF POLES WITH HEIGHT OF 31/40’ FEET WITH BEST QUALITY ENAMEL PAINT PER INSTRUCTION OF E.I……..
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 142

SUBJECT: IMPROVEMENT OF STREET LIGHT AT VARIOUS PARKS & OTHER PLACES OF NORTH NAZIMABAD ZONE DMC (CENTRAL).



	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	15
	MAKING CONSTRUCTION OF CC COLLAR 1:2:4 1 ½ IN HEXAGONAL SHAPE IN CEMENT CONCRETE COATS IN SITU I/C FROM WORK RODING CURING & COMPLETE AS PER INSTRUCTION OF E.I……………………………………………………..
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	16
	FABRICATION OF ALTERNATION OF GIVEN STREET LIGHTS POLES BE SIZE 31” LONG 8-SWG PIECESS SHOULD BE WELDED BOTTOM AREA POLE M S PLATE WELDED ON HIGH FREQUENCY AS PER BSS PAINT COMPLETE POLE AS PER INSTRUCTION OF E.I  ……………………………………………………
	09 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

____________________________________

A.E.E, (M&E) DMC (C) N. Nazimabad  Zone.
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 143

DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE
SUBJECT: IMPROVEMENT OF STREET LIGHT AT VARIOUS PLACE / ROUTES AND REPAIR MAINTENANCE OF STORE LIGHTS NORTH NAZIMABAD ZONE DMC (CENTRAL).


Estimated Cost: Rs. 9,98,135/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
         

  Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING 400/W (HPIT) LAMP @ THE HEIGHT WITH HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	40 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	02
	PROVIDING/FIXING 400/W (HPIT) CHOKE (BLAST) 400/W THE HEIGHT THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………….
	35 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	03
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	30 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	04
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………………………………………………….
	25 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	05


	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	100 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	06
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	80 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	07
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	40 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	08
	PROVIDING & FIXING HOLDER FOR 125/W LIGHT @ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I …………………………..
	100 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	09
	PROVIDING & FIXING ACRYLIC COVER FOR 250/W LIGHT@ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I WITH HEIGHT WITH THE HELP OF HYDRAULIC CRANE /MTL AND MANUAL LABOUR……………………………………………………….
	40 N0S
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	10
	PROVIDING & FIXING HOLDER FOR 250/400 W LIGHT @ AS PER SITE REQUIREMENT WITH THE HELP OF HYDRAULIC CRANE /MTL  AND INSTRUCTION OF E.I ……………………………………..
	60 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	11
	RE-FABRICATION / ALTERNATOR OF GIVEN STREET LIGHT TABULAR POLE SIZE 31’ FEET LONG THE CUTTING OF RUSTY & OLD PORTION / DAMAGE PIECES AND WELDED ON NEW PIECES SIZE 5’ FT LONG 5/4’ DIA 8-SWG PIECES SHOULD BE WELDED ON HIGH FREQUENCY AS BSS RULE WITH THE BASE PLATE SIZE 1’X1’X1’/8 THICK COMPLETE POLE APPLYING THE TWO COATS OF ANTI RUST PAINT I/C BOTH SIZE CARTAGE COMPLETE AS PER SITE INSTRUCTION………………………………
	04 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	12
	ERECTION OF GIVEN STREET LIGHT POLE SIZE 31’ FEET LONG EXCAVATION 2’X2’X’5 DEEP AND REFILLING THE SAME IN CC RATIO 1:2:4 WITH THE SKILLED AND MANUAL LABOUR ETC AS PER INSTRUCTION………………………………………………………. 
	08 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	13
	MAKING CONSTRUCTION OF CC COLLAR 1:2:4 1 ½ IN HEXAGONAL SHAPE IN CEMENT CONCRETE COATS IN SITU I/C FROM WORK RODING CURING & COMPLETE AS PER INSTRUCTION OF E.I……………………………………………………..
	10 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	14
	P/F SNF 400/W WITH SON TYPE  CLASSIFICATION  FIXTURE WITH HOLDER COMPLETE AS PER INSTRUCTION OF E.I………….
	5 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 143

SUBJECT: IMPROVEMENT OF STREET LIGHT AT VARIOUS PLACE / ROUTES AND REPAIR MAINTENANCE OF STORE LIGHTS NORTH NAZIMABAD ZONE DMC (CENTRAL).










	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	15
	PROVIDING & FIXING 24/W LED BULB WITH HOLDER AND CAP BEST QUALITY AS PER SITE INSTRUCTION OF E.I …………………
	50 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	16
	PROVIDING & FIXING SWITCH 10 AMP BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………
	100 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	17
	PROVIDING & FIXING SWITCH 20 AMP BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………
	50 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	18
	PROVIDING & FIXING SWITCH 30 AMP BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………
	10 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	19
	P/F 250/400 W (SON) IGNITER AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I……………………………………………………
	100 NOS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	20
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	10 COILS
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	21
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29) COPPER CONDUCTOR 250/440 VOLTS AS PER INSTRUCTION OF E.I ………………………………… ……..
	02 COIL
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	22
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29 (4.MM2) COPPER CONDUCTOR 250/440 VOLTS AS PER INSTRUCTION OF E.I ………………………………… ……..
	01 COIL
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	23
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29 (6.MM2) COPPER CONDUCTOR 250/440 VOLTS AS PER INSTRUCTION OF E.I ………………………………… ……..
	01 COIL
	______             _____

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

____________________________________

A.E.E, (M&E) DMC (C) N. Nazimabad  Zone.
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 144

DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE
SUBJECT: IMPROVEMENT OF STREET LIGHT AT THE JURISDICTION OF U.C 22, NORTH NAZIMABAD ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,98,135/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
          

 Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING 400/W (HPIT) LAMP @ THE HIGHT WITH HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	40 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	02
	PROVIDING/FIXING 400/W (HPIT) CHOKE (BLAST) 400/W THE HIGHT THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………….
	35 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	03
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	30 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	04
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………………………………………………….
	25 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	05


	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	100 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	06
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	80 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	07
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	40 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	08
	PROVIDING & FIXING HOLDER FOR 125/W LIGHT @ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I ………………………….
	100 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	09
	PROVIDING & FIXING ACRYLIC COVER FOR 250/W LIGHT@ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I WITH HEIGHT WITH THE HELP OF HYDRAULIC CRANE /MTL AND MANUAL LABOUR. ……………………………………………………..
	40 N0S
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	10
	PROVIDING & FIXING HOLDER FOR 250/400 W LIGHT @ AS PER SITE REQUIREMENT WITH THE HELP OF HYDRAULIC CRANE /MTL  AND INSTRUCTION OF E.I ………………………………………
	60 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	11
	PROVIDING & FIXING MOON LIGHT FITTING WITH HOLDER BEST QUALITY AS PER INSTRUCTION OF E/I………………………..
	70 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	12
	PAINTING OF STREET TABULAR POLE 40/35/31 FT FOR LONG BREAKET & LIGHT DUTY INSTALLED AT ROAD WITH BEST QUALITY ENAMEL PAINT TWO COATS ICI COMPLETE WITH THE HELP HYDRAULIC CRANE AND MANUAL LABOUR AS PER SITE REQUIREMENT OF E.I……………………………………………………
	100 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	13
	PROVIDING & FIXING 24/W LED BULB WITH HOLDER AND CAP BEST QUALITY AS PER SITE INSTRUCTION OF E.I …………………
	25 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	14
	P/F SNF 400/W WITH SON TYPE  CLASSIFICATION  FIXTURE WITH HOLDER COMPLETE AS PER INSTRUCTION OF E.I………….
	5 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	15
	P/F 250/400 W (SON) IGNITER AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I……………………………………………………..
	70 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	16
	PROVIDING & FIXING NITTO TAP BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………..
	60 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 144

SUBJECT: IMPROVEMENT OF STREET LIGHT AT THE JURISDICTION OF U.C 22, NORTH NAZIMABAD ZONE, DMC (CENTRAL).




 
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	17
	PROVIDING & FIXING SWITCH 10 AMP BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………..
	100 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	18
	PROVIDING & FIXING SWITCH 20 AMP BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………..
	50 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	19
	PROVIDING & FIXING SWITCH 30 AMP BEST QUALITY AS PER INSTRUCTION OF E.I…………………………………………………….
	10 NOS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	20
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……….
	10 COILS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	21
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR 250/400 VOLTS AS PER SITE REQUIREMENT AND INSTRUCTION …………………….. ……..
	03 COILS
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	22
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29 (4.MM2) COPPER CONDUCTOR 250/440 VOLTS AS PER INSTRUCTION OF E.I ………………………………… ……….
	01 COIL
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	23
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29 (6.MM2) COPPER CONDUCTOR 250/440 VOLTS AS PER INSTRUCTION OF E.I ………………………………… ……….
	01 COIL
	______            ____

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

____________________________________

A.E.E, (M&E) DMC (C) N. Nazimabad  Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 145

DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE

SUBJECT: IMPROVEMENT OF STREET LIGHTS AT VARIOUS MAIN ROADS/LINKS ROADS AND OTHER GULBERG ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
    

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	64 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………………………………………………….
	40 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	03
	PROVIDING/FIXING ROD (SON) 400/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	16 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	04
	PROVIDING/FIXING CHOKE BSN (BLAST) 400/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………….
	12 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	05


	PROVIDING & FIXING CIRCUIT BREAKER 100 AMP TP (XS -100NS) ON PREPARED BOARD AS REQUIRED.
	04 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	06
	PROVIDING & FIXING CIRCUIT BREAKER 60 AMP TP (XS -100CS)(CB) ON PREPARED BOARD AS REQUIRED
	05 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	07
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	450  MTR
	________________   
OPEN RATE
	PM
	_ _________________

OPEN RATE

	08
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360 MTR
	________________   
OPEN RATE
	PM
	_ _________________

OPEN RATE

	09
	PROVIDING & LAYING  (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.44 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE …………………………………………………  
	90 MTR
	________________   
OPEN RATE
	PM
	_ _________________

OPEN RATE

	10
	PROVIDING & FIXING LGNITER 250/400 W LIGHT MAKES SOGO/ CHINA AS REQUIRED 
	90 N0S
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	11
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 250/W 400/W LIGHT BEST QUALITY AS REQUIRED 
	25 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	12
	PROVIDING & FIXING LIGHT 400/W WITH SON T ROD 400/W BSN CHOKE 400/W LGNITER SN-58 CAPACITOR & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I
	05 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	13
	PROVIDING & FIXING SWITCH 30 AMP BEST QUALITY AS PER INSTRUCTION OF E.I 
	10 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	14
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED 
	100 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	15
	PROVIDING & FIXING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED 
	100 NOS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE

	16
	PROVIDING  & LAYING WIRE 3/0.29x1 CORE PVC INSULATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I….………………………………………………………………
	10 COILS
	________________   
OPEN RATE
	EACH
	_ _________________

OPEN RATE


Contd: …………. On page-02

( 02 )

SCHEDULE OF QUANTITIES

WORK No: 145

SUBJECT: IMPROVEMENT OF STREET LIGHTS AT VARIOUS MAIN ROADS/LINKS ROADS AND OTHER GULBERG ZONE, DMC (CENTRAL).



	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	17
	PROVIDING & LAYING WIRE 7/0.29x1 CORE PVC INSULATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF EI
	06  COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	18
	PROVIDING & LAYING WIRE 7/0.36x1 CORE PVC INSULTED WIRES MAKE (MILLION) AS PER INSTRUCTION OF EI
	05  COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	19
	PROVIDING & LAYING WIRE 7/0.44x1 CORE PVC INSULATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF EI
	05  COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	20
	PAINTING OF POLES WITH HEIGHT OF 31 FEET WITH BEST QUALITY ENAMEL PAINT PER INSTRUCTION OF EI 
	40 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	21
	MAKING CONSTRUCTION OF CC COLLAR 1:2:4 1 ½ IN HEXAGONAL SHAPE IN CEMENT CONCRETE COATS IN SITU I/C FROM WORK RODING CURING & COMPLETE AS PER INSTRUCTION OF EI
	15 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	22
	FABRICATION OF ALTERNATION OF GIVEN STREET LIGHTS POLES BE SIZE 31” LONG 8-SWG PIECES SHOULD BE WELDED BOTTOM AREA POLE M S PLATE WELDED ON HIGH FREQUENCY AS PER BSS PAINT COMPLETE POLE AS PER INSTRUCTION OF E.I  
	05 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) Gulberg Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 146

DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE
SUBJECT: IMPROVEMENT OF STREET LIGHTS AT DIFFERENT INTERNAL AREAS OF GULBERG ZONE DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
          

 Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	60 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I………………………………………………….
	40 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	03
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	50  NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	04
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	31 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	05


	PROVIDING/FIXING OF STREET LIGHT 125/W (HPMV) HAVING IP54 CLASSIFICATION WITH 125/W LAMP CHOKE, & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I …………..……..
	10 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	06
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360  MTR
	_________________

OPEN RATE
	PM
	_ _________________

OPEN RATE

	07
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……..
	360 MTR
	_________________

OPEN RATE
	PM
	_ _________________

OPEN RATE

	08
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON 1 . DIA PVC CONDUIT ON SURFACE ……………………………………….. ………
	360 MTR
	_________________

OPEN RATE
	PM
	_ _________________

OPEN RATE

	09
	PROVIDING & FIXING LGNITER 250/400 W LIGHT MAKES SOGO/ CHINA AS REQUIRED ……………………………………………………
	60 N0S
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	10
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 250/W LIGHT BEST QUALITY AS REQUIRED ………………………………..
	20 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	11
	PROVIDING & FIXING PORCELAIN THREAD HOLDER FOR 125/W . LIGHT BEST QUALITY AS REQUIRED ………………………………..
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	12
	PROVIDING & FIXING SAVER 85/W BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………..
	60 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	13
	PROVIDING & FIXING SAVER 45/W BEST QUALITY AS PER INSTRUCTION OF E.I. ……………………………………………………
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	14
	PROVIDING & FIXING DHAKA SHADE FITTING WITH PORCELAIN HOLDER COMPLETE INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I ……………………………………………….
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 146

SUBJECT: IMPROVEMENT OF STREET LIGHTS AT DIFFERENT INTERNAL AREAS OF GULBERG ZONE DMC (CENTRAL).







	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	15
	PROVIDING & FIXING BUTTERFLY WITH PORCELAIN HOLDER COMPLETE WITH INTERNAL WIRING ETC AS PER INSTRUCTION OF E.I ………………………………………………………………………
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	16
	P/F SNF TYPE FITTING 250/W WITH SON T ROD 250/W BSN CHOKE 250/W , IGNITER SN-58 , CAPACITOR & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I ………………….
	10 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	17
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED …………………………………………………………………
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	18
	PROVIDING & FIXING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED…………………………………………………………………
	200 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	19
	PROVIDING & LAYING WIRE 3/0.29x1 CORE PVC INSULATED WIRES MAKE (MILLION) AS PER INSTRUCTION OF E.I….………………………………………………………………………..
	20 COILS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) Gulberg Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 147

DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE
SUBJECT: IMPROVEMENT OF STREET LIGHTS AT VARIOUS PARKS & OTHER PLACES OF GULBERG ZONE DMC (CENTRAL).


Estimated Cost: Rs. 10,00,000/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
           

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	60 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I……………………………………………………..
	40 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	03
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	50  NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	04
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	05


	PROVIDING & FIXING HOLDER FOR 125/W LIGHT @ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I …………………………..
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	06
	PROVIDING & FIXING ACRYLIC COVER FOR 125/W LIGHT@ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I ………………
	25 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	07
	PROVIDING & FIXING ACRYLIC COVER FOR 250/W LIGHT@ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I WITH HEIGHT WITH THE HELP OF HYDRAULIC CRANE /MTL AND MANUAL LABOUR……………………………………………………….
	25 N0S
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	08
	PROVIDING & FIXING 250/400/WATT LINTIER IN ALL RESPECT AT THE HEIGHT UP TO 31/40FT LONG WITH THE HELP OF HYDRAULIC CRANE & MANUAL LABOUR AS PER INSTRUCTION OF E.I……………………………………………………………………….
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	09
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……….
	280 MTR
	_________________

OPEN RATE
	P.M
	_ _________________

OPEN RATE

	10
	PROVIDING & LYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.44 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE …………………………………………………  
	171 MTR
	_________________

OPEN RATE
	PM
	_ _________________

OPEN RATE

	11
	PROVIDING & LAYING (MAIN OR SUB MAIN ) PVC INSULATED WITH SIZE 2-7/0.64 ( 16 MM2 ) COPPER CONDUCTOR ON 1. DIA PVC CONDUIT ON SURFACE ………………………………………. …. 
	90 . MTR
	_________________

OPEN RATE
	PM
	_ _________________

OPEN RATE

	12
	PROVIDING & FIXING CIRCUIT BREAKER 60 AMP T.P (XS -100CS)(CB) ON PREPARED BOARD AS REQUIRED…………………..
	03 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	13
	PROVIDING & FIXING CIRCUIT BREAKER 30 AMP T.P (XS -30NS)(NB) ON PREPARED BOARD AS REQUIRED……………………
	05 N0S
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	14
	PROVIDING & FIXING BACOLIGHT THREAD HOLDER FOR ENERGY SAVER / LED LAMP BEST QUALITY   AS REQUIRED……. 
	93 N0S
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	15
	PROVIDING & FIXING HPIT LIGHT 400/W WITH SON T ROD 400/W BSN CHOKE 400/W IGNITER SN-58 CAPACITOR & INTERNAL WIRING COMPLETE AS PER INSTRUCTION OF E.I………………….
	08 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	16
	PROVIDING & LAYING WIRE 7/0.44x1 CORE PVC INSULATED WIRES MAKE ( MILLION) AS PER INSTRUCTION OF E.I……………
	90 MTR
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	17
	PROVIDING & LAYING WIRE 7/0.64x1 CORE PVC INSULATED WIRES MAKE ( MILLION) AS PER INSTRUCTION OF E.I……………
	90 MTR
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 147

SUBJECT: IMPROVEMENT OF STREET LIGHTS AT VARIOUS PARKS & OTHER PLACES OF GULBERG ZONE DMC (CENTRAL).





	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	18
	PAINTING OF POLES WITH HEIGHT OF 31/40’ FEET WITH BEST QUALITY ENAMEL PAINT PER INSTRUCTION OF E.I ………
	30 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	19
	MAKING CONSTRUCTION OF CC COLLAR 1:2:4 1 ½ IN HEXAGONAL SHAPE IN CEMENT CONCRETE COATS IN SITU I/C FROM WORK RODING CURING & COMPLETE AS PER INSTRUCTION OF E.I…………………………………………………….
	25 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	20
	FABRICATION OF ALTERNATION OF GIVEN STREET LIGHTS POLES BE SIZE 31” LONG 8-SWG PIECES SHOULD BE WELDED BOTTOM AREA POLE M S PLATE WELDED ON HIGH FREQUENCY AS PER BSS PAINT COMPLETE POLE AS PER INSTRUCTION OF E.I  ……………………………………………………
	09 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	21
	PROVIDING FIXING LED LAMP 13 WATTS BEST QUALITY AS REQUIRED AS PER INSTRUCTION OF ENGINEER IN-CHARGE……. 
	25 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	22
	PROVIDING LYING MAIN OR SUB MAIN 7/029 SINGLE CORE PVC INSULATED & PVC PVC SHEETED WIRE AS REQUIRED AS PER INSTRUCTION OF E.I  ……………………………………………………
	2 COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) Gulberg Zone
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 148

DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, GULBERG ZONE
SUBJECT: IMPROVEMENT OF STREET LIGHTS AT VARIOUS PLACES/ ROUTES, GULBERG ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,98,135/=

                  

                         
2% Earnest Money: Rs. 20,000/= 




          
           

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PROVIDING/FIXING ROD (SON) 400/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	40 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	02
	PROVIDING/FIXING CHOKE BSN (BLAST) 400/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I…………………………………………………….
	35 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	03
	PROVIDING/FIXING ROD (SON) 250/W THE HEIGHT WITH THE HELP OF HYDRAULIC CRANE AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………………………………………
	30 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	04
	PROVIDING/FIXING CHOKE BSN (BLAST) 250/W THE HELP OF HYDRAULIC CRANE AS PET SITE REQUIREMENT & INSTRUCTION OF E.I…………………………………………………….
	25 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	05


	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	100  NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	06
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	80 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	07
	PROVIDING/FIXING 125/W (HPMV) LAMP @ THE HEIGHT AS PER SITE REQUIREMENT & INSTRUCTION OF E.I ……………………….
	40  NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	08
	PROVIDING & FIXING HOLDER FOR 125/W LIGHT @ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I ………………………….
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	09
	PROVIDING & FIXING ACRYLIC COVER FOR 250/W LIGHT@ AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I WITH HEIGHT WITH THE HELP OF HYDRAULIC CRANE /MTL AND MANUAL LABOUR………………………………………………………..
	40 N0S
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	10
	PROVIDING & FIXING HOLDER FOR 250/400 W LIGHT @ AS PER SITE REQUIREMENT WITH THE HELP OF HYDRAULIC CRANE /MTL  AND INSTRUCTION OF E.I ………………………………………
	60 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	11
	PROVIDING & FIXING MOON LIGHT FITTING WITH HOLDER BEST QUALITY AS PER INSTRUCTION OF E/I………………………..
	70 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	12
	PAINTING OF STREET TABULAR POLE 40/35/31 FT FOR LONG BREAKET & LIGHT DUTY INSTALLED AT ROAD WITH BEST QUALITY ENAMEL PAINT TWO COATS ICI COMPLETE WITH THE HELP HYDRAULIC CRANE AND MANUAL LABOUR AS PER SITE REQUIREMENT OF E.I……………………………………………………
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	13
	PROVIDING & FIXING 24/W LED BULB WITH HOLDER AND CAP BEST QUALITY AS PER SITE INSTRUCTION OF E.I …………………
	25 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	14
	P/F SNF 400/W WITH SON TYPE  CLASSIFICATION  FIXTURE WITH HOLDER COMPLETE AS PER INSTRUCTION OF E.I………….
	5 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	15
	P/F 250/400 W (SON) IGNITER AS PER SITE REQUIREMENT AND INSTRUCTION OF E.I……………………………………………………..
	70 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	16
	PROVIDING & FIXING NITTO TAP BEST QUALITY AS PER INSTRUCTION OF E.I……………………………………………………..
	60 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Contd: …………. On page-02

( 02 )
SCHEDULE OF QUANTITIES

WORK No: 148

SUBJECT: IMPROVEMENT OF STREET LIGHTS AT VARIOUS PLACES/ ROUTES, GULBERG ZONE, DMC (CENTRAL).







	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	17
	PROVIDING & FIXING MAIN SWITCH 10/ AMP CHINA MAKE AS REQUIRED………………………………………………………………….
	100 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	18
	PROVIDING & FIXING MAIN SWITCH 20/ AMP CHINA MAKE AS REQUIRED…………………………………………………………………
	50 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	19
	PROVIDING & FIXING MAIN SWITCH 30/ AMP CHINA MAKE AS REQUIRED…………………………………………………………………
	10 NOS
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	20
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-3/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……….
	10 COIL 
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	21
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29 COPPER CONDUCTOR ON ¾ DIA PVC CONDUIT ON SURFACE ……………………………………….. ……….
	03 COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	22
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29 (4.MM2) COPPER CONDUCTOR 250/440 VOLTS AS PER INSTRUCTION OF E.I ………………………………… ……….
	01 COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE

	23
	PROVIDING & LAYING (MAIN OR SUB MAIN) PVC INSULATED WITH SIZE 2-7/0.29 (6.MM2) COPPER CONDUCTOR 250/440 VOLTS AS PER INSTRUCTION OF E.I ………………………………… ……….
	01 COIL
	_________________

OPEN RATE
	EACH
	_ _________________

OPEN RATE


Typed   Schedule   Checked &   Verified


      

           
EXECUTIVE ENGINEER (M&E)
From Original Estimate With Quantity

     
            

                            DMC (CENTRAL) 
& Rates Found Correct.

_______________________________

A.E.E, (M&E) DMC (C) Gulberg Zone.
 Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

    I / We hereby quoted the Rate @ Rs. _______________________  for complete job.

The Total Amount is Rs. ________________ ( Rupees:___________________________________________

                (In Figure)




   (In Words)

 
Contractor’s Signature ___________________________ 

 Address:  ______________________________________













NON-SCHEDULE ITEMS











NON-SCHEDULE ITEMS




























































































