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SCHEDULE OF QUANTITIES

WORK No: 24
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:04, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 24
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:04, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 25
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:05, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 25
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:05, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 26
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:06, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 26
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:06, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 27
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROAD PATCHES IN U.C.NO:06, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,640/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	154 CFT
	3327.50 
	%  CFT
	5,124/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	2990 CFT
	1437.00
	% 0 CFT
	4,297/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	3144 CFT
	804.52
	% CFT
	25,294/=

	04
	PREPARING SUB-BASE BY SUPPLYING AND SPREADING WELL GRADED PIT OR BED RUN GRAVEL HAVING A LIQUID LIMIT NOT GREATER THAN 25 AND PLASTICITY INDEX NOT GREATER THAN 6 IN PROPER CAMBER AND GRADE I/C WATERING ROLLING AND COMPACTING N LAYERS THICKNESS OF EACH COMPACTED LAYER NOT EXCEEDING 6” COMPACTED UPTO 98-100% DENSITY AS PER MODIFIED AASHTO DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAIN)...
	1305 CFT
	3341.71
	% CFT
	43,609/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4851 CFT
	5542.24
	% CFT
	2,68,854/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	15859 SFT
	4107.84
	% SFT
	6,51,462/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 28
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:07, NEW KARACHI ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 28
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:07, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 29
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:08, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,230/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.75 RFT
	2538.62
	P. RFT
	(-) 1,904/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 29
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:08, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,08,843/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,90,387/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 30
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:09, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 30
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:09, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 31
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROAD PATCHES IN SECTOR 5-D, U.C.NO:09, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,714/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	180 CFT
	3327.50 
	%  CFT
	5,989/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	2990 CFT
	1437.00
	% 0 CFT
	4,297/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	3170 CFT
	804.52
	% CFT
	25,503/=

	04
	PREPARING SUB-BASE BY SUPPLYING AND SPREADING WELL GRADED PIT OR BED RUN GRAVEL HAVING A LIQUID LIMIT NOT GREATER THAN 25 AND PLASTICITY INDEX NOT GREATER THAN 6 IN PROPER CAMBER AND GRADE I/C WATERING ROLLING AND COMPACTING N LAYERS THICKNESS OF EACH COMPACTED LAYER NOT EXCEEDING 6” COMPACTED UPTO 98-100% DENSITY AS PER MODIFIED AASHTO DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAIN)...
	1305 CFT
	3341.71
	% CFT
	43,609/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4851 CFT
	5542.24
	% CFT
	2,68,854/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	15859 SFT
	4107.84
	% SFT
	6,51,462/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 32
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:10, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 32
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:10, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 33
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROAD PATCHES IN SECTOR 5-F, U.C.NO:10, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,097/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	180 CFT
	3327.50 
	%  CFT
	5,989/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	2925 CFT
	1437.00
	% 0 CFT
	4,203/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	3105 CFT
	804.52
	% CFT
	24,980/=

	04
	PREPARING SUB-BASE BY SUPPLYING AND SPREADING WELL GRADED PIT OR BED RUN GRAVEL HAVING A LIQUID LIMIT NOT GREATER THAN 25 AND PLASTICITY INDEX NOT GREATER THAN 6 IN PROPER CAMBER AND GRADE I/C WATERING ROLLING AND COMPACTING N LAYERS THICKNESS OF EACH COMPACTED LAYER NOT EXCEEDING 6” COMPACTED UPTO 98-100% DENSITY AS PER MODIFIED AASHTO DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAIN)...
	1305 CFT
	3341.71
	% CFT
	43,609/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4851 CFT
	5542.24
	% CFT
	2,68,854/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	15859 SFT
	4107.84
	% SFT
	6,51,462/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 34
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:11, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 34
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:11, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 35
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROAD PATCHES IN SECTOR 5-G, U.C.NO:11, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,343/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	171 CFT
	3327.50 
	%  CFT
	5,690/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	2990 CFT
	1437.00
	% 0 CFT
	4,297/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	3161 CFT
	804.52
	% CFT
	25,431/=

	04
	PREPARING SUB-BASE BY SUPPLYING AND SPREADING WELL GRADED PIT OR BED RUN GRAVEL HAVING A LIQUID LIMIT NOT GREATER THAN 25 AND PLASTICITY INDEX NOT GREATER THAN 6 IN PROPER CAMBER AND GRADE I/C WATERING ROLLING AND COMPACTING N LAYERS THICKNESS OF EACH COMPACTED LAYER NOT EXCEEDING 6” COMPACTED UPTO 98-100% DENSITY AS PER MODIFIED AASHTO DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAIN)...
	1305 CFT
	3341.71
	% CFT
	43,609/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4851 CFT
	5542.24
	% CFT
	2,68,854/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	15859 SFT
	4107.84
	% SFT
	6,51,462/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 36
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:12, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,230/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.75 RFT
	2538.62
	P. RFT
	(-) 1,904/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 36
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:12, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,08,843/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,90,387/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 37
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT OF WATER SYSTEM AT BLOCK NO: 98, 99, CHAKRA BRADRY, MACCA COLONY & H.NO:A-342 TO A-553, IN SECTOR 11-G, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,602/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% SFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ & LEAD UPTO ONE CHAIN…………………………….
	26000 CFT
	4650.00
	% 0 CFT
	1,20,900/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER, BUT NOT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH………
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	05
	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………….
HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………………

…………………………………………………………75 MM……3” DIA…………….

……………………………………………………..…110 MM……4” DIA…………….

……………………………………………………..…160 MM……6” DIA…………….
	500 RFT
500 RFT

100 RFT
	129.00
268.00

530.00
	P. RFT
P. RFT

P. RFT
	   64,500/=
1,34,000/=

   53,000/=

	06
	PROVIDING AND LAYING UPVC PIPE OF CLASS B FIXING IN TRENCH I/C CUTTING FITTING AND JOINTING WITH SOLVENT CEMENT I/C TESTING WITH WATER TO A HEAD OF 61 METER OR 200 FT………………………………
……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	500 RFT

500 RFT

500 RFT
	259.00
136.00

90.00
	P. RFT

P. RFT

P. RFT
	1,29,500/=
   68,000/=

   45,000/=

	07
	MANF: SUPP: & FIXING BLOCK STEAL MS PIPE MADE OUR MS SHEET OF 6.4 MM THICK FROM 3” TO 18” DIA CONFIRMING TO API 5L GRADE X-42 SPRIDLY WELDED & ETERNALLY ASPHALT COATED INTERNALLY EPOXY COATED (AWWA SPECIFICATION) I/C LAYING JOINTING WITH STRAIGHT TRENCHES I/C TESTING MINIMUM  SPECIFICATION PRESSURE FOR DIFFERENT DIA OF PIPE BELOW……………………………………………………
……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	10 RFT

10 RFT

10 RFT
	1984.00
1229.00

895.00
	P. RFT

P. RFT

P. RFT
	   19,840/=
   12,290/=

     8,950/=

	08
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	26441 CFT
	2760.00
	% 0 CFT
	   72,977/=

	09
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH ¼” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C TE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE……………………………………………………………………………………..
……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	02 NOS
02 NOS

02 NOS
	1422.00
1098.00

931.00
	EACH
EACH

EACH
	2,844/=
2,196/=

1,862/=

	10-(a)
(b)
	TEES (EQUAL)    .………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
TEES (UN-EQUAL)   ………………………………………………12X6……………...

……………………………………………………………………….12X4……………...

……………………………………………………………………….8X4……………….

……………………………………………………………………….6X4……………….
	02 NOS

02 NOS

02 NOS
01 NO

01 NO

01 NO

01 NO
	1950.00
1375.00

968.75

4937.50

3812.50

3375.00

1375.00
	EACH

EACH

EACH
EACH

EACH

EACH

EACH
	3,900/=
2,750/=

1,937/=

4,937/=

3,812/=

3,375/=

1,375/=

	11
	CAST IRON SPECIAL FOR AC PIPS (STANDARD WT FOR “B” CLASS) BAND…

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	01 NO

01 NO

01 NO
	2435.00

1082.00

609.00
	EACH

EACH

EACH
	2,435/=
1,082/=

609/=

	12
	PROVIDING CI SLUICE VALVE HEAVY PATTERN (TEST PRESSURE 21.0 KG/SQ:CM OR 300 LB/SQ:INCH) IMPORTED…………………………………….…

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	01 NO

01 NO

01 NO
	9360.00

5460.00

4290.00
	EACH

EACH

EACH
	9,360/=

5,460/=

4,290/=


Contd: ……on page-02

(02) 

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	13
	FIXING OF SLUICE VALVE WITH 2 CAST IRON TAIL PIECES OF ONE FLANGED & OTHER WITH SOCKET I/C THE COST OF NUTS, BOLTS & RUBBER PACKING LABOUR ETC. COMPLETE.……………………………………
……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	01 NO

01 NO

01 NO
	1886.00
1532.00

1254.00
	EACH

EACH

EACH
	1,886/=
1,532/=

1,254/=

	14
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE………………………………………………………………………………

……………………………………………………..…………..……3” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……6” DIA…………….
	01 NO

01 NO

01 NO
	1695.00
1835.00

2129.00
	EACH

EACH

EACH
	1,696/=
1,835/=

2,129/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..
……………………………………………………..…………..……08” DIA…………..
……………………………………………………..…………..……06” DIA…………..
……………………………………………………..…………..……04” DIA…………..
	05 NOS
02 NOS

02 NOS

10 NOS
	7000.00
5000.00

4000.00

3000.00
	EACH

EACH

EACH

EACH
	35,000/=
10,000/=

  8,000/=

30,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………
…………………………………………4X4X4…………………….……………………
	01 NO
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 0.50
	5000.00
	P. RFT
	2,500/=

	04
	RODING AND CLEANING OF EXISTING CI/AC PIPE I/C EXCAVATION CUTTING CC VATTA 1:1 JOINTING FIXING WITH LABELING COMITE JOINTING AND BACK FILLING DEWATERING ETC……………………………… 
……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	500 RFT
2360 RFT
	30.00
25.00
	P. RFT
P. RFT
	15,000/=
59,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,11,745/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,87,857/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 38
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:13, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,230/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.75 RFT
	2538.62
	P. RFT
	(-) 1,904/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 38
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:13, NEW KARACHI ZONE, DMC (CENTRAL).










	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,08,843/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,90,387/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 39
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:15, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 39
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:15, NEW KARACHI ZONE, DMC (CENTRAL).











	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 40
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF U-TURN I/F OF TAYYAB SWEET BETWEEN SECTOR 11-B / 11-C AT 2200 ROAD, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,118/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	 DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	305 CFT
	3327.50 
	%  CFT
	10,149/=

	02
	DISMANTLING CEMENT BLOCK MACHINERY ETC COMPLETE……………….
	34 CFT
	1134.38
	% CFT
	386/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	7875 CFT
	1437.00
	% 0 CFT
	11,316/=

	04
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FEET 
	280 CFT
	3176.25
	% 0 CFT
	889/=

	05
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	8494 CFT
	804.52
	% CFT
	68,336/=

	06
	PREPARING SUB-BASE BY SUPPLYING AND SPREADING WELL GRADED PIT OR BED RUN GRAVEL HAVING A LIQUID LIMIT NOT GREATER THAN 25 AND PLASTICITY INDEX NOT GREATER THAN 6 IN PROPER CAMBER AND GRADE I/C WATERING ROLLING AND COMPACTING N LAYERS THICKNESS OF EACH COMPACTED LAYER NOT EXCEEDING 6” COMPACTED UPTO 98-100% DENSITY AS PER MODIFIED AASHTO DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAIN)...
	3062 CFT
	3341.71
	% CFT
	1,02,323/=

	07

	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) …...
	4303 CFT
	5542.24
	% CFT
	2,38,483/=

	08
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……….. 
	7210 SFT
	4107.84
	% SFT
	2,96,175/=

	09
	P/F CEMENT PAVING BLOCKS FLOORING HAVING SIZE OF 197X97 60 (MM) OF CITY / QUADRA / COBBLE SHAPE WITH REGIMENTED, HAVING STRENGTH B/W 5000 PSI TO 8500 PSI I/C FILLING THE JOINTS WITH HILL SAND AND LAYING IN SPECIFIED MANNER / PATTERN AND DESIGN ETC COMPLETE ………………………………………….
	480 SFT
	223.97
	P. SFT
	1,88,135/=

	10
	PAINTING WITH ENAMEL PAINT ON MASONRY WALLS. 2ND & SUBSEQUENT COAT ….
	1500 SFT
	      837.10
(+) 584.65

    1421.75
	% SFT
	21,326/=

	11
	P/F CC KERB BLOCK RATIO 1:1: ½:3 SIZE TO TOP 4” BASE 6” HEIGHT 18” JOINTING 1:4 CURING FINISHING I/C 1:3:6, (APPROVED RATE)………………………………………………
	280 RFT
	220.00
	P. RFT
	61,600/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 41
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF SEWERAGE LINE IN SECTOR 5-B/3, IN U.C.NO:02, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,483/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	3750 SFT
	116.16
	% SFT
	4,356/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	1875 CFT
	605.00
	% CFT
	11,344/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	12500 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	58,125/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	3750 CFT
	24150.00
	% 0 CFT
	90,562/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	06 DAYS
	1500.00
	P. DAY
	9,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	500 RFT

  1000 RFT
	206.00

367.00
	P. RFT

P. RFT
	1,03,000/=

3,67,000/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	17897 CFT
	2760.00
	% 0 CFT
	49,396/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	18 NOS 
	14529.29
	EACH
	2,61,527/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.33 RFT
	2538.62
	P. RFT
	(-) 838/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 41
SUBJECT:
IMPROVEMENT / REPAIR OF SEWERAGE LINE IN SECTOR 5-B/3, IN U.C.NO:02, NEW KARACHI ZONE, DMC (CENTRAL).


 
	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 7,38,794/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 2,60,689/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 42
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF SEWERAGE LINE IN SECTOR NO:03 AND 5-B, IN U.C.NO:02, NEW KARACHI ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,98,466/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	3750 SFT
	116.16
	% SFT
	4,356/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	1875 CFT
	605.00
	% CFT
	11,344/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	13375 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	62,194/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	3750 CFT
	24150.00
	% 0 CFT
	90,562/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	06 DAYS
	1500.00
	P. DAY
	9,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	    500 RFT

  1000 RFT

      50 RFT
	206.00

367.00

436.00
	P. RFT

P. RFT

P. RFT
	1,03,000/=

3,67,000/=

   21,800/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	18684 CFT
	2760.00
	% 0 CFT
	51,568/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	16 NOS 
	14529.29
	EACH
	2,32,469/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.33 RFT
	2538.62
	P. RFT
	(-) 838/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 42
SUBJECT:
IMPROVEMENT / REPAIR OF SEWERAGE LINE IN SECTOR NO:03 AND 5-B, IN U.C.NO:02, NEW KARACHI ZONE, DMC (CENTRAL).

  
	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 7,66,835/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 2,31,631/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 43
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
CONSTRUCTION OF MAIN HOLES & LAYING SEWERAGE LINE ZARENA COLONY, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,279/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	2500 SFT
	116.16
	% SFT
	2,904/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	1250 CFT
	605.00
	% CFT
	7,562/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	12500 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

% 0 CFT
	58,125/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	250 CFT
	24150.00
	% 0 CFT
	6,037/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	06 DAYS
	1500.00
	P. DAY
	9,000/=

	06
	 PROVIDING LAYING RCC PIPES WITH (RUBBER RING JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE………8” DIA……………….
	 1000 RFT
	206.00 
	P. RFT 
	2,06,000/= 

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	14359 CFT
	2760.00
	% 0 CFT
	39,631/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	10 NOS
	1960.00
	EACH
	19,066/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	10 NOS
	563.09
	EACH
	5,631/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	49 NOS 
	14529.29
	EACH
	7,11,935/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.39.50 RFT
	2538.62
	P. RFT
	(-) 1,00,275/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 43
SUBJECT:
CONSTRUCTION OF MAIN HOLES & LAYING SEWERAGE LINE ZARENA COLONY, NEW KARACHI ZONE, DMC (CENTRAL).

  

	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 3,87,619/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 6,11,660/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 44
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
LYING OF SEWERAGE LINE IN SECTOR 1-A/4, IN U.C.NO:01, NEW KARACHI ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,99,483/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	3750 SFT
	116.16
	% SFT
	4,356/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	1875 CFT
	605.00
	% CFT
	11,344/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	12500 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

% 0 CFT
	58,125/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	3750 CFT
	24150.00
	% 0 CFT
	90,562/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	06 DAYS
	1500.00
	P. DAY
	9,000/=

	06
	 PROVIDING LAYING RCC PIPES WITH (RUBBER RING JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……………………………….

…………………………………………8” DIA……………………12” DIA………..….
	 500 RFT

1000 RFT
	206.00 367.00
	P. RFT
P. RFT 
	1,03,000/=

3,67,000/= 

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	17897 CFT
	2760.00
	% 0 CFT
	49,396/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,513/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	18 NOS 
	14529.29
	EACH
	2,61,527/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.33 RFT
	2538.62
	P. RFT
	(-) 838/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 44
SUBJECT:
LYING OF SEWERAGE LINE IN SECTOR 1-A/4, IN U.C.NO:01, NEW KARACHI ZONE, DMC (CENTRAL).





  

	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 7,38,794/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 2,60,689/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 45
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT OF SEWERAGE SYSTEM IN ZARENA COLONY IN U.C.NO:01, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,483/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	3750 SFT
	116.16
	% SFT
	4,356/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	1875 CFT
	605.00
	% CFT
	11,344/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	12500 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

% 0 CFT
	58,125/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	3750 CFT
	24150.00
	% 0 CFT
	90,562/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	06 DAYS
	1500.00
	P. DAY
	9,000/=

	06
	 PROVIDING LAYING RCC PIPES WITH (RUBBER RING JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……………………………….

…………………………………………8” DIA……………………12” DIA………..….
	 500 RFT

1000 RFT
	206.00 367.00
	P. RFT

P. RFT 
	1,03,000/=

3,67,000/= 

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	17897 CFT
	2760.00
	% 0 CFT
	49,396/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,513/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	18 NOS 
	14529.29
	EACH
	2,61,527/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.33 RFT
	2538.62
	P. RFT
	(-) 838/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 45
SUBJECT:
IMPROVEMENT OF SEWERAGE SYSTEM IN ZARENA COLONY IN U.C.NO:01, NEW KARACHI ZONE, DMC (CENTRAL).


   

	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 7,38,794/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 2,60,689/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 46
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
CLEANING OF DIFFERENT DIA SEWERAGE LINE IN THE AREA OF NORTH KARACHI, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,971/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	CLEANING INSIDE SEWERAGE LINES COMPLETELY RESTORING ORIGINAL SILT FREE SPACE/DIAMETER OF PIPE LINES BY LABOUR AND EQUIPMENT (MECHANICALLY / ELECTRICALLY DRIVEN). INCLUDING ACCESSORIES LIKE PULLEY’S STEEL ROPE. BUCKET AND DRAGGERS SIZING FROM 6”TO 18” DIA THEIR “TO AND FRO” PULLING ACTION (NO OF PASSES SHALL BE AS MANY AS REQUIRED) WOULD BE TAKEN IN TWO PHASES (FIRST PHASE ENTIRE LENGTH FROM DOWN STREAM TO UP STREAM) BRINGING DOWN PEAK HOURS SEWERAGE TO FLOW INSIDE PIPE LINE (AS FREE FLOW) AND IN SECOND PHASE FROM UP STREAM TO DOWN STREAM OF ENTIRE LENGTH ENSURING NO SILT IS OBSERVED IN BUCKETS (6”DIA TO 18” DIA) EXCEPT ONLY SEWERAGE WATER AND FINALLY PASSING A STEEL BALL OF DIA 12” LESSER THAT THE DIAMETER OF PIPE BUT NOT EXCEEDING 48” DIA BALL EVEN FOR LARGER DIA PIPE TO ENSURE PERFECT CLEANING THE JOB INCLUDES ALL THE HIRE / COST OF EQUIPMENT AND ACCESSORIES OF ABOVE WINCHING MACHINE/DEVICES ALONG WITH/ENGINES WITH WINCHING DRUM SET HAVING. STEEL ROPE PULLY MOUNTED OVER IT. STEEL BUCKET FOR 6” TO 18” DIA HOOKS AND OTHER PROTECTION LIKES SAFETY BARRIERS, TRAFFIC SIGNS, TRAFFIC CONES ENSURING TO DAMAGE TO PIPE ALONG WITH ENSURING SAFETY TO LABOUR AND OTHER PUBLIC PROPERTY / LIVES AND REMOVAL OF SILTS / SOLID DURING DESALTING AND CLEARANCE OF SITE ETC. COMPLETE AS PER FULL SATISFACTION OF  SIT ENGINEER…………………..

……………………………………………………..…………..……12” DIA…………...
……………………………………………………..…………..……15” DIA…………... 

……………………………………………………..…………..……18” DIA…………...  
	2422 RFT

3000 RFT

4000 RFT
	80.50

96.60

128.80
	P. FT

P. FT

P. FT
	1,94,971/=

2,89,800/=

5,15,200/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 47
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
CLEANING OF DIFFERENT DIA SEWERAGE LINE IN THE AREA OF NEW KARACHI, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,649/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	CLEANING INSIDE SEWERAGE LINES COMPLETELY RESTORING ORIGINAL SILT FREE SPACE/DIAMETER OF PIPE LINES BY LABOUR AND EQUIPMENT (MECHANICALLY / ELECTRICALLY DRIVEN). INCLUDING ACCESSORIES LIKE PULLEY’S STEEL ROPE. BUCKET AND DRAGGERS SIZING FROM 6”TO 18” DIA THEIR “TO AND FRO” PULLING ACTION (NO OF PASSES SHALL BE AS MANY AS REQUIRED) WOULD BE TAKEN IN TWO PHASES (FIRST PHASE ENTIRE LENGTH FROM DOWN STREAM TO UP STREAM) BRINGING DOWN PEAK HOURS SEWERAGE TO FLOW INSIDE PIPE LINE (AS FREE FLOW) AND IN SECOND PHASE FROM UP STREAM TO DOWN STREAM OF ENTIRE LENGTH ENSURING NO SILT IS OBSERVED IN BUCKETS (6”DIA TO 18” DIA) EXCEPT ONLY SEWERAGE WATER AND FINALLY PASSING A STEEL BALL OF DIA 12” LESSER THAT THE DIAMETER OF PIPE BUT NOT EXCEEDING 48” DIA BALL EVEN FOR LARGER DIA PIPE TO ENSURE PERFECT CLEANING THE JOB INCLUDES ALL THE HIRE / COST OF EQUIPMENT AND ACCESSORIES OF ABOVE WINCHING MACHINE/DEVICES ALONG WITH/ENGINES WITH WINCHING DRUM SET HAVING. STEEL ROPE PULLY MOUNTED OVER IT. STEEL BUCKET FOR 6” TO 18” DIA HOOKS AND OTHER PROTECTION LIKES SAFETY BARRIERS, TRAFFIC SIGNS, TRAFFIC CONES ENSURING TO DAMAGE TO PIPE ALONG WITH ENSURING SAFETY TO LABOUR AND OTHER PUBLIC PROPERTY / LIVES AND REMOVAL OF SILTS / SOLID DURING DESALTING AND CLEARANCE OF SITE ETC. COMPLETE AS PER FULL SATISFACTION OF  SIT ENGINEER…………………..

……………………………………………………..…………..……12” DIA…………...

……………………………………………………..…………..……15” DIA…………... 

……………………………………………………..…………..……18” DIA…………...  
	3000 RFT

2515 RFT

4000 RFT
	80.50

96.60

128.80
	P. FT

P. FT

P. FT
	2,41,500/=

2,42,949/=

5,15,200/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 48
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
CONSTRUCTION OF R.C.C CULVERT AT 4000 ROAD AND 5200 ROAD IN NEW KARACHI ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,99,329/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	90 CFT
	3327.50 
	%  CFT
	2,995/=

	02
	 DISMANTLING CEMENT CONCRETE REINFOR SEPARATING REINFORCE CEMENT FROM CONCRETE CLEANING AND STRAIGHTENING THE SAME….
	480 CFT 
	5445.00
	% CFT
	26,136/= 

	03
	EARTH WORK EXCAVATION IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT……………………………………..
	846 CFT
	1663.75
	% 0 CFT
	1,408/=

	04
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEA UP TO 5 FT… 
	6300 CFT
	3176.25
	% 0 CFT
	20,010/=

	05
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	5930 CFT
	804.52
	% CFT
	47,708/=

	06
	C.C PLAIN I/C PLACING COMPACTING, FINISHING & CURING, COMPLETE I/C SCREENING & WASHING AT STONE AGGREGATE WITHOUT SHUTTERING (RATIO 1:4:8) 
	141 CFT
	11288.75
	% CFT
	15,917/=

	07
	C.C PLAIN I/C PLACING COMPACTING, FINISHING & CURING, COMPLETE I/C SCREENING & WASHING AT STONE AGGREGATE WITHOUT SHUTTERING (RATIO 1:2:4) 
	700 CFT
	14429.25
	% CFT
	1,01,005/=

	08
	ERECTION REMOVAL OF CENTERING FOR RCC OR PLAIN CEMENT CONCRETE WORKS OF DEODAR WOOD (2ND CLASS)……………………………
	1300 SFT
	7000.00
	% SFT
	91,000/=

	09
	FABRICATION OF MILD STEEL REINFORCEMENT FOR CEMENT CONCRETE INCLUDING CUTTING BENDING LAYING IN POSITION MAKING JOINTS AND FASTENINGS I/C COST OF BINDING WIRE (ALSO I/C OF USING TORE BARS)…………………………………………………………………………………….
	6641 CWT
	5001.70
	P. CWT
	3,32,163/=

	10
	RCC WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OF PRE CAST LAID IN POSITION COMPLETE IN ALL RESPECTS. RATIO 1:2:4………………………………………..
	1368 CFT
	158.77
	P. CFT
	3,53,997/=

	11 


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	02 DAYS
	1500.00
	P. DAY
	3,000/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

EXTRA FOR USING SR CEMENT IN PLACE OF ORDINARY PORTLAND CEMENT ETC (APPROVED RATE)…………………………………………………... 
	133 CWT 
	30.00
	P. CWT
	3,990/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 48
SUBJECT:
CONSTRUCTION OF R.C.C CULVERT AT 4000 ROAD AND 5200 ROAD IN NEW KARACHI ZONE, DMC (CENTRAL).




   

	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 9,95,339/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,990/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 49
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / COLOUR WASHING AT MAIN BUILDING NEW KARACHI ZONE OFFICE IN DMC (CENTRAL).

Estimated Cost: Rs. 9,99,020/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

PROVIDING AND LAYING 1:3:6 CC SOLID BLOCK MASONRY WALL 6” AND BELOW IN THICKNESS SET IN 1:6 CEMENT MORTAR IN GROUND FLOOR SUPER STRUCTURE I/C RAKING OUT JOINT AND CURING ETC   ……………..
	230 CFT
	15771.01
	% CFT
	36,273/=

	02
	 3/4” THICK CEMENT PLASTER 1:4 upto 12’ height ………………………………...
	240 SFT
	3191.76
	% SFT
	7,660/=

	03
	 1/2” THICK CEMENT PLASTER 1:4 upto 12’ height ………………………………...
	480 SFT
	2283.93
	% SFT
	10,963/=

	04
	PREPARING THE SURFACE & PAINTING WITH MATT FINISH PAINT OF APPROVED MAKE TO OLD MATT FINISH SURFACE 2ND & SUBSEQUENT COAT…………………………………………………………………………………….. 
	17920 SFT
	   1045.00
(+) 727.38

    1772.38
	% SFT
	3,17,610/=

	05
	PAINTING WITH ENAMEL PAINT ON MASONRY WALLS, 2ND & SUBSEQUENT COAT…………………………………………………………………...
	400 SFT
	584.65
	% SFT
	2,339/=

	06
	P/L OIL BOND DISTEMPERING ………………………………………………………
THREE COATS…………………………………………………………………………..
	960 SFT
	1079.65
	% SFT
	10,365/=

	07
	PAINTING OLD SURFACE BOORS AND WINDOW ANY TYPE…………………..
	367 SFT
	    657.91

(+) 502.15

    1160.06
	% SFT
	4,257/=

	08
	PAINTING GRADERS BARS, GATE, IRON WORK, GRATING, RAILING I/C STANDER BRAND ETC………………………………………………………………..
	500 SFT
	     371.80
(+) 302.80

      674.60
	% SFT
	3,373/=

	09
	SUPPLYING AND FIXING ¼” THICK PLY WOOD IN PANELS I/C SUPPLYING AND MAKING DEODAR WOOD 1ST CLASS FRAME WORK FOR CEILING OR PARTITION………………………………………………………………………………
	320 SFT
	32641.21
	% SF
	1,04,452/=

	10
	P/L UPVC PIPE OF CLASS ‘D’ FIXING IN TRENCH/C CUTTING FITTING AND JOINTING WITH SOLVENT CEMENT I/C TESTING WITH WATER TO A HEAD OF 122 METER OR 400 FT………………………………………………………….......
……………………………………………………………………1 ½” DIA…………….

………………………………………………………………………1” DIA…………….

……………………………………………………………….........3/4” DIA…………….
	100 RFT
100 RFT

200 RFT
	43.00
27.00

19.00
	P. RFT
P. RFT

P. RFT
	4,300/=
2,700/=

3,800/=

	11
	SUPPLYING & FIXING IN POSITION ALUMINUM CHANNELS FRAMING FOR SLIDING WINDOWS & VENTILATORS OF ALCOP MADE WITH 5 MM THICK TINTED GLASS GLAZING (BELGIUM) & ALUMINUM FLY SCREEN I/C HANDLES STOPPERS & LOCKING ARRANGEMENT ETC COMPLETE………...

DELUXE MODEL (BRONZE)………………………………………………………...... 
	96 RFT
	1647.69
	P. SFT
	1,58,178/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

PROVIDING / FIXING FOR CEILING TILES OF SIZE 2X2 FIT MAKE BY GYPSUM OF APPROVED COMPANY BY THE ENGINEER IN CHARE…………...
	130 SFT
	75.00
	P. SFT
	9,750/=

	02
	 SUPPLYING AND FIXING IN POSITION OF CERTAIN BLINDS WITH ROLLING ROD COMPLETE ALL RESPECT AS PER APPROVED BY THE ENGINEER IN CHARGE……………………………………………………………......
	187 SFT
	200.00
	P. SFT
	37,400/=

	03
	PROVIDING FIXING OF FIBER SHEET SIZE 3MM THICK IN ANY COLOR AS PER APPROVED SAMPLE, DRAWING AND DESIGN BY THE ENGINEER IN CHARGE I/C THE COST OF ERECTION & REMOVAL OF OLD SHEETS AND MAKING GOODS OF DAMAGES, STRUCTURE & FRAME WORK EXISTING POSITION COMPLETE WITH ALL RESPECTS. I/C ENAMEL PAINTS AS PER DIRECTED BY THE ENGINEER IN CHARGE……………………………………….
	816 SFT
	350.00
	P. SFT
	2,85,600/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 49
SUBJECT:
IMPROVEMENT / COLOUR WASHING AT MAIN BUILDING NEW KARACHI ZONE OFFICE IN DMC (CENTRAL).




	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,66,270/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,32,750/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 50
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
CONSTRICTION OF R.C.C CULVERT AT 2300 ROAD ALONG SECTOR 11-D, IN NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,329/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	90 CFT
	3327.50 
	%  CFT
	2,995/=

	02
	 DISMANTLING CEMENT CONCRETE REINFOR SEPARATING REINFORCE CEMENT FROM CONCRETE CLEANING AND STRAIGHTENING THE SAME….
	480 CFT 
	5445.00
	% CFT
	26,136/= 

	03
	EARTH WORK EXCAVATION IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT……………………………………..
	846 CFT
	1663.75
	% 0 CFT
	1,408/=

	04
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEA UP TO 5 FT… 
	6300 CFT
	3176.25
	% 0 CFT
	20,010/=

	05
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	5930 CFT
	804.52
	% CFT
	47,708/=

	06
	C.C PLAIN I/C PLACING COMPACTING, FINISHING & CURING, COMPLETE I/C SCREENING & WASHING AT STONE AGGREGATE WITHOUT SHUTTERING (RATIO 1:4:8) 
	141 CFT
	11288.75
	% CFT
	15,917/=

	07
	C.C PLAIN I/C PLACING COMPACTING, FINISHING & CURING, COMPLETE I/C SCREENING & WASHING AT STONE AGGREGATE WITHOUT SHUTTERING (RATIO 1:2:4) 
	700 CFT
	14429.25
	% CFT
	1,01,005/=

	08
	ERECTION REMOVAL OF CENTERING FOR RCC OR PLAIN CEMENT CONCRETE WORKS OF DEODAR WOOD (2ND CLASS)……………………………
	1300 SFT
	7000.00
	% SFT
	91,000/=

	09
	FABRICATION OF MILD STEEL REINFORCEMENT FOR CEMENT CONCRETE INCLUDING CUTTING BENDING LAYING IN POSITION MAKING JOINTS AND FASTENINGS I/C COST OF BINDING WIRE (ALSO I/C OF USING TORE BARS)…………………………………………………………………………………….
	6641 CWT
	5001.70
	P. CWT
	3,32,163/=

	10
	RCC WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OF PRE CAST LAID IN POSITION COMPLETE IN ALL RESPECTS. RATIO 1:2:4………………………………………..
	1368 CFT
	158.77
	P. CFT
	3,53,997/=

	11 


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	02 DAYS
	1500.00
	P. DAY
	3,000/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

EXTRA FOR USING SR CEMENT IN PLACE OF ORDINARY PORTLAND CEMENT ETC (APPROVED RATE)…………………………………………………... 
	133 CWT 
	30.00
	P. CWT
	3,990/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 50
SUBJECT:
CONSTRICTION OF R.C.C CULVERT AT 2300 ROAD ALONG SECTOR 11-D, IN NEW KARACHI ZONE, DMC (CENTRAL).



 
	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 9,95,339/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,990/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 51
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT / REPAIRING OF WATER LINES AND CONSTRUCTION OF C.C CHAMBER IN THE AREA OF U.C.NO:15, NORTH KARACHI, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,500/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE)
SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	500 SFT
	116.16
	% SFT
	581/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	250 CFT
	605.00
	% SFT
	1,512/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ & LEAD UPTO ONE CHAIN…………………………….
	4000 CFT
	4650.00
	% 0 CFT
	18,600/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER, BUT NOT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH………
	03 DAYS
	1500.00
	P. DAY
	4,500/=

	05
	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………….

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………………

…………………………………………………………75 MM……3” DIA…………….

……………………………………………………..…110 MM……4” DIA…………….

……………………………………………………..…160 MM……6” DIA…………….

……………………………………………………..…250 MM…..10” DIA…………….
	  50 RFT

100 RFT

100 RFT

150 RFT
	129.00

268.00

530.00

1267.00
	P. RFT

P. RFT

P. RFT

P. RFT
	   64,500/=

1,34,000/=

   53,000/=

1,90,050/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	4168 CFT
	2760.00
	% 0 CFT
	11,504/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH ¼” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C TE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE……………………………………………………………………………………..

……………………………………………………..…………..…..10” DIA…………….

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	02 NOS
02 NOS

02 NOS

02 NOS
	2596.00
1422.00

1098.00

931.00
	EACH
EACH

EACH

EACH
	5,192/=

2,844/=

2,196/=

1,862/=

	08-(a)

(b)
	TEES (EQUAL)    .………………………………..…………..…..10” DIA…………….

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….

TEES (UN-EQUAL)   ………………………………………………10X8……………...

……………………………………………………………………….12X6……………...

……………………………………………………………………….12X4……………..
………………………………………………………………………...6X4……………..
	02 NOS

02 NOS

02 NOS

02 NOS

01 NO

01 NO

01 NO

01 NO
	6987.50

1950.00

1375.00

968.75

4937.50

3812.50

3375.00

1375.00
	EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
	13,975/=

3,900/=

2,750/=

1,937/=

4,037/=

4,937/=

3,812/=

1,375/=

	09
	PROVIDING CI SLUICE VALVE HEAVY PATTERN (TEST PRESSURE 21.0 KG/SQ:CM OR 300 LB/SQ:INCH) IMPORTED…………………………………….….
……………………………………………………..…………..……12” DIA…………...
……………………………………………………..…………..……8” DIA…………….

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	02 NOS
   01 NO

03 NOS
03 NOS

   01 NO
	78000.00

17940.00

9360.00

5460.00

4290.00
	EACH

EACH

EACH

EACH

EACH
	15,6000/=
17,940/=

28,080/=

16,380/=

4,290/=

	10
	FIXING OF SLUICE VALVE WITH 2 CAST IRON TAIL PIECES OF ONE FLANGED & OTHER WITH SOCKET I/C THE COST OF NUTS, BOLTS & RUBBER PACKING LABOUR ETC. COMPLETE.……………………………………
……………………………………………………..…………..…..12” DIA…...………..

……………………………………………………..…………..……8” DIA…………….

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	02 NOS
   01 NO

03 NOS
03 NOS
   01 NO
	3821.00

2790.00

1886.00

1532.00

1254.00
	EACH

EACH

EACH

EACH

EACH
	7,642/=
2,790/=

5,658/=

4,596/=

1,254/=

	11
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE………………………………………………………………………………

……………………………………………………..…………..……3” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..………………12” DIA…………….
	01 NO

01 NO

01 NO

01 NO
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH

EACH
	1695/=
1835/=

2129/=

2510/=


Contd: ……on page-02

(02) 

(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).
P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

02 NOS

02 NOS

11 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH

EACH
	35,000/=

10,000/=

  8,000/=

33,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………

…………………………………………6X6X6…………………….……………………

…………………………………………4X4X4…………………….……………………
	  01 NO
04 NOS
	55923.00
28357.00
	EACH

EACH
	55,923/=
1,13,428/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) .5822
	5000.00
	P. RFT
	2,911/=

	04
	RODING AND CLEANING OF EXISTING CI/AC PIPE I/C EXCAVATION CUTTING CC VATTA 1:1 JOINTING FIXING WITH LABELING COMITE JOINTING AND BACK FILLING DEWATERING ETC……………………………… 

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	500 RFT

4585 RFT
	30.00

25.00
	P. RFT

P. RFT
	15,000/=

1,14,625/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,14,613/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,84,887/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 52
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
DESALTING OF S.W. DRAIN AT 5100, 4200 & 3000 ROAD IN THE AREA OF NEW KARACHI ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,98,939/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	EARTH WORK EXCAVATION IN ASHES SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50FT. …………………………………….
	129772 CFT
	1663.75
	% 0 CFT
	215908/-

	02
	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 07 MILES)……...
	97329 CFT
	804.52
	% CFT
	783031/-


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 53
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
DESALTING OF S.W. DRAIN AT 5000 & 4000 ROAD IN THE AREA OF NEW KARACHI ZONE, DMC (CENTRAL).  

Estimated Cost: Rs. 9,98,622/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	EARTH WORK EXCAVATION IN ASHES SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50FT……………………………………..
	129731 CFT
	1663.75
	% 0 CFT
	215840/-

	02
	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 07 MILES)…….
	97298 CFT
	804.52
	% CFT
	782782/-


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 54
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
DESALTING OF S.W. DRAIN AT 5200 ROAD IN THE AREA OF NEW KARACHI ZONE, DMC (CENTRAL).  


Estimated Cost: Rs. 9,99,155/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	EARTH WORK EXCAVATION IN ASHES SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50FT……………………………………..
	129800 CFT
	1663.75
	% 0 CFT
	215955/=

	02
	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 07 MILES)…….
	97350 CFT
	804.52
	% CFT
	783200/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 55
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
DESALTING OF S.W. DRAIN AT 4400 & 3100 ROAD IN THE AREA OF NEW KARACHI ZONE, DMC (CENTRAL).  

Estimated Cost: Rs. 9,98,939/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	EARTH WORK EXCAVATION IN ASHES SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50FT……………………………………..
	129772 CFT
	1663.75
	% 0 CFT
	215908/-

	02
	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 07 MILES)…….
	97329 CFT
	804.52
	% CFT
	783031/-


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 56
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
DESALTING OF S.W. DRAIN AT 7000 ROAD IN THE AREA OF NEW KARACHI ZONE, DMC (CENTRAL).  

Estimated Cost: Rs. 9,98,097/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	EARTH WORK EXCAVATION IN ASHES SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50FT……………………………………..
	129662 CFT
	1663.75
	% 0 CFT
	2,15,725/=

	02
	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 07 MILES)…….
	97247 CFT
	804.52
	% CFT
	7,82,372/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 57
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE DISCO MORE TO NOMANIYA MASJID SECTOR 11-C/3, NEW KARACHI ZONE, DMC (CENTRAL).  
Estimated Cost: Rs. 9,98,119/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	500 SFT
	116.16
	% SFT
	581/=

	02


	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	250 CFT
	605.00
	% SFT
	1,512/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ & LEAD UPTO ONE CHAIN…………………………….
	4000 CFT
	4650.00
	% 0 CFT
	18,600/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER, BUT NOT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH………
	03 DAYS
	1500.00
	P. DAY
	4,500/=

	05
	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………….

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………………

…………………………………………………………75 MM……3” DIA…………….

……………………………………………………..…110 MM……4” DIA…………….

……………………………………………………..…160 MM……6” DIA…………….

……………………………………………………..…315 MM……12” DIA………..….
	500 RFT

100 RFT

100 RFT

300 RFT
	129.00

268.00

530.00

1998.00
	P. RFT

P. RFT

P. RFT

P. RFT
	   64,500/=

   26,800/=

   53,000/=

5,99,400/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	4168 CFT
	2760.00
	% 0 CFT
	11,504/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH ¼” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C TE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………12” DIA………..…..

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	02 NOS
02 NOS

02 NOS

02 NOS
	2997.00
1422.00

1098.00

931.00
	EACH
EACH

EACH

EACH
	5994/=
2,844/=

2,196/=

1,862/=

	08-(a)

(b)
	TEES (EQUAL)   ………………………………………………...12” DIA………..…… 
…………………...………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….

TEES (UN-EQUAL)   ………………………………………………12X8……………...

……………………………………………………………………….12X6……………...

……………………………………………………………………….12X4……………...
……………………………………………………………………….6X4……………….
	02 NOS

02 NOS

02 NOS

02 NOS

01 NO

01 NO

01 NO

01 NO
	10968.75

1950.00

1375.00

968.75

5250.00

4937.50

3812.50

1375.00
	EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
	21937/=

3,900/=

2,750/=

1,937/=

5,250/=

4,937/=

3,812/=

1,375/=

	09
	PROVIDING CI SLUICE VALVE HEAVY PATTERN (TEST PRESSURE 21.0 KG/SQ:CM OR 300 LB/SQ:INCH) IMPORTED…………………12” DIA...……….…

……………………………………………………..…………..……8” DIA…………….

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	01 NO

01 NO

03 NOS

03 NOS

01 NO
	78000.00
17940.00

9360.00

5460.00

4290.00
	EACH

EACH

EACH

EACH

EACH
	78,000/=

17,940/=

28,080/=

16,380/=

4,290/=

	10
	FIXING OF SLUICE VALVE WITH 2 CAST IRON TAIL PIECES OF ONE FLANGED & OTHER WITH SOCKET I/C THE COST OF NUTS, BOLTS & RUBBER PACKING LABOUR ETC. COMPLETE………..……12” DIA...……..……

……………………………………………………..…………..……8” DIA…………….
……………………………………………………..…………..……6” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……3” DIA…………….
	01 NO

01 NO

03 NOS

03 NOS

01 NO
	3821.00
2790.00
1886.00

1532.00

1254.00
	EACH

EACH

EACH

EACH

EACH
	3,821/=
2,790/=
5,658/=
4,596/=

1,254/=

	11
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE………………………………………………………………………………

……………………………………………………..…………..……3” DIA…………….

……………………………………………………..…………..……4” DIA…………….

……………………………………………………..…………..……6” DIA…………….

……………………………………………………..………………12” DIA…………….
	01 NO

01 NO

01 NO

01 NO
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH

EACH
	1,695/=

1,835/=

2,129/=

2,510/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 57

SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE DISCO MORE TO NOMANIYA MASJID SECTOR 11-C/3, NEW KARACHI ZONE, DMC (CENTRAL).  

(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA………….. 
	04 NOS

01 NOS

01 NOS

13 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH

EACH
	28,000/=

5,000/=

  4,000/=

9,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 9,52,119/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 46,000/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 58
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:14, NEW KARACHI ZONE, DMC (CENTRAL).  
Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02


	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% SFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

% 0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER, BUT NOT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH………
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


 (NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 58
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:14, NEW KARACHI ZONE, DMC (CENTRAL).









 

	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 59
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:02, NEW KARACHI ZONE, DMC (CENTRAL).    

Estimated Cost: Rs. 9,99,509/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02


	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% SFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

% 0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER, BUT NOT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH………
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	35 NOS
	913.63
	EACH
	31,977/=


 (NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	 (-) 1 RFT
	2538.62
	P. RFT
	(-) 2,539/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 59
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:02, NEW KARACHI ZONE, DMC (CENTRAL).









 

	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,09,757/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,89,752/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 60
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:15, NEW KARACHI ZONE, DMC (CENTRAL).  

Estimated Cost: Rs. 9,99,230/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.75 RFT
	2538.62
	P. RFT
	(-) 1,904/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 60
SUBJECT:
REHABILITATION & IMPROVEMENT OF R.C.C SEWERAGE LINE IN DIFFERENT PLACES OF U.C.NO:15, NEW KARACHI ZONE, DMC (CENTRAL).









 
	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,08,843/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,90,387/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 61
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
DISMANTLING CLEANING OF S.W. DRAIN & FIXING PRE CAST SLAB AT 5000 ROAD UP MORE NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,841/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FEET 
	400 CFT
	3176.25
	% 0 CFT
	1,270/=

	02
	C.C PLAIN I/C PLACING COMPACTING, FINISHING & CURING, COMPLETE I/C SCREENING & WASHING AT STONE AGGREGATE WITHOUT SHUTTERING (RATIO 1:4:8) 
	100 CFT
	11288.75
	% CFT
	11,289/=

	03
	 DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	1000 CFT
	3327.50 
	%  CFT
	33,275/=

	04
	 DISMANTLING CEMENT CONCRETE REINFOR SEPARATING REINFORCE CEMENT FROM CONCRETE CLEANING AND STRAIGHTENING THE SAME….
	440 CFT 
	5445.00
	% CFT
	23,958/= 

	05


	EARTH WORK EXCAVATION IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT……………………………………..
	12100 CFT
	1663.75
	% 0 CFT
	20,131/=

	06
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	10515 CFT
	804.52
	% CFT
	84,595/=

	07
	RCC PRECAST WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OF PRE-CAST LAID IN POSITION COMPLETE IN ALL RESPECTS. RATIO 1:2:4…………………………...
	440 CFT
	270.77
	P. CFT
	1,19,139/=

	08
	R.C.C WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OF PRE CAST LAID IN POSITION COMPLETE IN ALL RESPECTS. RATIO 1:2:4…………………………..
	600 CFT
	258.77
	P. CFT
	155262/=

	09
	FABRICATION OF MILD STEEL REINFORCEMENT FOR CEMENT CONCRETE INCLUDING CUTTING BENDING LAYING IN POSITION MAKING JOINTS AND FASTENINGS I/C COST OF BINDING WIRE (ALSO I/C OF USING TORE BARS)…………………………………………………………………………………….
	86.546 CWT
	5001.70
	P CWT
	4,32,877/=

	10
	C.C PLAIN I/C PLACING COMPACTING, FINISHING & CURING, COMPLETE I/C SCREENING & WASHING AT STONE AGGREGATE WITHOUT SHUTTERING (RATIO 1:2:4) 
	150 CFT
	14429.25
	% CFT
	21,644/=

	11
	ERECTION REMOVAL OF CENTERING FOR RCC OR PLAIN CEMENT CONCRETE WORKS OF DEODAR WOOD (2ND CLASS)……………………………
	300 SFT
	7000.00
	% SFT
	21,000/=

	12
	P/L ½” THICK CEMENT PLASTER 1:4:ETC………………………………………….
	600 SFT
	2283.93
	% SFT
	13,704/=

	13
	P/L 2” THICK C.C FLOOR RATIO 1:2:4 ETC…………………………………………
	5000 SFT
	3275.50
	% SFT
	16,377/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

P/F C.C KERB BLOCK RATIO 1:1-1/2:3 SIZE TO TOP 4” BASE 6” HEIGHT 18” JOINTING 1 4 CURING, FINISHING I/C 1:3:6 ETC…………………………………. 
	206 RFT
	220.00
	P. RFT
	45,320/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 61
SUBJECT:
DISMANTLING CLEANING OF S.W. DRAIN & FIXING PRE CAST SLAB AT 5000 ROAD UP MORE NEW KARACHI ZONE, DMC (CENTRAL).
 
	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 9,54,521/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 45,320/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 62
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT OF SEWERAGE LINE IN SECTOR 5-E, IN U.C.NO:10, NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,230/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.75 RFT
	2538.62
	P. RFT
	(-) 1,904/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 62
SUBJECT:
IMPROVEMENT OF SEWERAGE LINE IN SECTOR 5-E, IN U.C.NO:10, NEW KARACHI ZONE, DMC (CENTRAL).




 
	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,08,843/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,90,387/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 63
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT OF SEWERAGE LINE ALONG MAJOR SHABBIR SHARIF SHAHEED KMC SCHOOL IN SECTOR 5-C/4, IN U.C.NO:03, NEW KARACHI ZONE, DMC (CENTRAL).  

Estimated Cost: Rs. 9,99,230/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	1250 SFT
	116.16
	% SFT
	1,452/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………….
	625 CFT
	605.00
	% CFT
	3,781/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	18750 CFT

500 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	87,187/=

2,600/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	500 CFT
	24150.00
	% 0 CFT
	12,075/=

	05


	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……...............
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	06
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	1000 RFT

  500 RFT
	206.00

367.00
	P. RFT

P. RFT
	2,06,000/=

1,83,500/=

	07
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=

	08
	MAN: & SUPPLYING OF R.C.C. 21” DIA FRAME SLAB5” THICK WIDTH EMBEDDED 15KG COST IRON FRAME THIS 1:5:3: CONE I/C MAXIMUM PLACING COMPACT CURING COMPLETE REFRESHING REINFORCED CONSIST OF TWO 3/8” DIA ETC……………………………………………………...
	05 NOS
	1960.00
	EACH
	9,533/=

	09
	SHIFTING OF R.C.C. RING SLAB OF TO THE SIDE & FIXING IN PERFECT POSITION ON DAMAGE MAIN HOLES IN PROPER SHAPE OF RING SIZE 2” THICK C: MORTAR & DISPOSE OFF DELIVERIES…………………………………
	05 NOS
	563.09
	EACH
	2,815/=

	10
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES……………………
	34 NOS
	913.63
	EACH
	31,063/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.75 RFT
	2538.62
	P. RFT
	(-) 1,904/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 63
SUBJECT:
IMPROVEMENT OF SEWERAGE LINE ALONG MAJOR SHABBIR SHARIF SHAHEED KMC SCHOOL IN SECTOR 5-C/4, IN U.C.NO:03, NEW KARACHI ZONE, DMC (CENTRAL).      




 
	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,08,843/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,90,387/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 64
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
CLEANING OF 24” DIA SEWERAGE LINE ALONG SECTOR-03, AT 3100 ROAD IN NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,617/=

                  

           

2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	CLEANING INSIDE SEWERAGE LINES COMPLETELY RESTORING ORIGINAL SILT FREE SPACE / DIAMETER OF PIPE LINES BY LABOUR AND EQUIPMENT (MECHANICALLY / ELECTRICALLY DRIVEN). INCLUDING ACCESSORIES LIKE PULLEY’S STEEL ROPE, BUCKET AND DRAGGERS SIZING FROM 6” TO 18” DIA, THEIR “TO AND FRO” PULLING ACTION (NO OF PASSES SHALL BE AS MANY AS REQUIRED) WOULD BE TAKEN IN TWO PHASES (FIRST PHASE ENTIRE LENGTH FROM DOWNSTREAM TO UPSTREAM) BRINGING DOWN PEAK HOURS SEWERAGE TO FLOW INSIDE PIPE LINE (AS FREE FLOW) AND IN SECOND PHASE FROM UPSTREAM TO DOWNSTREAM OF ENTIRE LENGTH ENSURING NO LILT IS OBSERVED IN BUCKETS (6” TO 18” DIA) EXCEPT ONLY SEWERAGE WATER AND FINALLY PASSING A STEEL BALL OF DIA 12” LESSER THAT THE DIAMETER OF PIPE BUT NOT EXCEEDING 48” DIA BALL EVEN FOR LARGER DIA PIPE TO ENSURE PERFECT CLEANING THE JOB INCLUDES ALL THE HIRE / COST OF EQUIPMENT AND ACCESSORIES OF ABOVE WINCHING MACHINE / DEVICES ALONG WITH / ENGINES WITH WINCHING DRUM SET HAVING, STEEL ROPE PULLEY MOUNTED OVER IT, STEEL BUCKET FOR 6” TO 18” DIA HOOKS AND OTHER PROTECTION LIKES SAFETY BARRIERS, TRAFFIC SIGNS, TRAFFIC CONES ENSURING TO DAMAGE TO PIPE ALONG WITH ENSURING SAFETY TO LABOUR AND OTHER PUBLIC PROPERTY / LIVES AND REMOVAL OF SILTS /  SOLID DURING DESALTING AND CLEARANCE OF SITE ETC COMPLETE AS PER FULL SATISFACTION OF SITE ENGINEER ……………………………………….…..24” DIA……………………………………....

	4776 RFT
	209.30
	P. RFT
	9,99,617/=


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 65
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT OF ROAD ALONG JAFFERIA IMAM BARGHA IN SECTOR 5-D, U.C.NO:09, IN NEW KARACHI ZONE, DMC (CENTRAL).   

Estimated Cost: Rs. 9,99,500/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	180 CFT
	3327.50 
	%  CFT
	5,989/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS…………………………………….   
	2925 CFT
	1437.00
	% 0 CFT
	4203/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7MILES)…………..
	3105 CFT
	804.52
	% CFT
	24980/=

	04
	PREPARING SUB-BASE BY SUPPLYING AND SPREADING WELL GRADED PIT OR BED RUN GRAVEL HAVING A LIQUID LIMIT NOT GREATER THAN 25 AND PLASTICITY INDEX NOT GREATER THAN 6 IN PROPER CAMBER AND GRADE I/C WATERING ROLLING AND COMPACTING N LAYERS THICKNESS OF EACH COMPACTED LAYER NOT EXCEEDING 6” COMPACTED UPTO 98-100% DENSITY AS PER MODIFIED AASHTO DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAIN)...
	1044 CFT
	3341.71
	% CFT
	34,887/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)……………….
	4158 CFT
	5542.24
	% CFT
	2,30,446/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	14700 SFT
	4107.84
	% SFT
	6,03,852/=

	07
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN……………………………….

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………...  
	2625 CFT

313 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	12,206/=

1,628/=

	08
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. INCHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	100 CFT
	24150.00
	% 0 CFT
	2,415/=

	09
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  …….
	   180 RFT

  10 RFT

   07 RFT
	206.00

367.00

436.00
	P. RFT

P. RFT

P. RFT
	37,080/=

3,670/=

   305/=

	10
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	19506 CFT
	2760.00
	% 0 CFT
	53,837/=


(NON SCHEDULE ITEM)

	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-B, (NON SCHEDULE RATE).

CONSTRUCTION OF MAIN HOLE 1:2:4 IN-SITE DIA 5’ CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH 21” DIA C.I FRAME OF 15KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE………………….
	27 NOS 
	14529.29
	EACH
	3,92,291/=

	02
	 FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………..
	(-) 0.75 RFT
	2538.62
	P. RFT
	(-) 1,904/=


Contd: ……on page-02

(02) 

SCHEDULE OF QUANTITIES

WORK No: 65
SUBJECT:
IMPROVEMENT OF SEWERAGE LINE IN SECTOR 11-A, IN U.C.NO:04, NEW KARACHI ZONE, DMC (CENTRAL).
      




	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 6,08,843/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 3,90,387/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)

 Contractor’s Signature ___________________________ 

 Address:  ______________________________________

SCHEDULE OF QUANTITIES

WORK No: 66

DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
IMPROVEMENT OF ROAD NEAR U.C OFFICE IN SECTOR 5-D, U.C. NO: 09, IN NEW KARACHI ZONE, DMC (CENTRAL).     


Estimated Cost: Rs. 9,99,500/=

                  

           

2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

DISMANTLING C.C. WORK 1:2:4 ETC COMPLETE………………………………..
	180 CFT
	3327.50 
	%  CFT
	5,989/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS………………………….
	2925 CFT
	1437.00
	% 0 CFT
	4,203/=

	03
	CARTAGE OF 100 CFT / 5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKI, ETC (LEAD OF 7 MILES)…………
	3105 CFT
	804.52
	% CFT
	24,980/=

	04
	PREPARING SUB-BASE BY SUPPLYING AND SPREADING WELL GRADED PIT OR BED RUN GRAVEL HAVING A LIQUID LIMIT NOT GREATER THAN 25 AND PLASTICITY INDEX NOT GREATER THAN 6 IN PROPER CAMBER AND GRADE I/C WATERING ROLLING AND COMPACTING N LAYERS THICKNESS OF EACH COMPACTED LAYER NOT EXCEEDING 6” COMPACTED UPTO 98-100% DENSITY AS PER MODIFIED AASHTO DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAIN)...
	1044 CFT
	3341.71
	% CFT
	34,887/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100 PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS)…………..
	4158 CFT
	5542.24
	% CFT
	2,30,446/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
	14700 SFT
	4107.84
	% SFT
	6,03,852/=

	07
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………

CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO.1 TO 15 FOR EXCAVATION FOR PIPE LINES & PITS……………………………………………..
	2625 CFT

313 CFT
	4650.00

4650.00

+550.00

5200.00
	% 0 CFT

%0 CFT
	12,206/=

1,628/=

	08
	EXCAVATION FOR PIPE LINE IN TRENCHES & PITS IN HARD ROCK BY HAMMERING AND CHISELING I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITH A ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT FLAGS AD TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’…………………..  
	100 CFT
	24150.00
	% 0 CFT
	2,415/=

	09
	PROVIDING LAYING R.C.C PIPE WITH(RUBBER RIG JOINTED FITTING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……8” DIA …12” DIA  ……
	   180 RFT

  10 RFT

   07 RFT
	206.00

367.00

436.00
	P. RFT

P. RFT

P. RFT
	37,080/=

3,670/=

   305/=

	10
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	3225 CFT
	2760.00
	% 0 CFT
	8901/=

	11
	P/F R.C.C MAIN HOLES COVER 1:2:4 CONCRETE (50% BAJRI 50% CRUSH) 3” DEEP AT C: REINFORCED WITH ½” THICK MS BAR @ 4” CC WELDED TO A 3/16” THICK 2.5 DEEP MS FLAT TWO HOCKS OF 3/8” DIA BARS I/C COMPACTING CURING TRANSPORTATION WITH 10 MILES…………………...
	02 NOS
	913.63
	EACH
	1,827/=


Contd: ……on page-02
(02) 

SCHEDULE OF QUANTITIES

WORK No: 66

SUBJECT:
IMPROVEMENT OF ROAD NEAR U.C OFFICE IN SECTOR 5-D, U.C. NO: 09, IN NEW KARACHI ZONE, DMC (CENTRAL).    
      



(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	CONSTRUCTION OF MAIN-HOLE 1:2:4 IN-SITE DIA 5” CLEARED DEPTH 9” THICK WALL CAST 50% GAB WITH  21” DIA C.I FRAME OF 15 KG & CHANNEL BENCHING I/C P/F C.I FOOTREST ETC COMPLETE …………………
	02 NOS
	14529/29
	EACH
	29,059/-

	02
	FOR EXTRA DEPTH & ADD/DEDUCT BEYOND 5 FT……………………………...
	-1.85 RFT
	2538.62
	PER RFT 
	(-) 4,695/-


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 9,75,136/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 24,364/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs. 1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 67
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE ALONG SECTOR 08, IN NEW KARACHI ZONE, DMC (CENTRAL).   

Estimated Cost: Rs. 9,98,321/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	875 SFT
	116.16
	% SFT
	1,016/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	437 CFT
	605.00
	% CFT
	2,644/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	8500 CFT
	4650.00
	% 0 CFT
	93,525/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	01 DAY
	1500.00
	P. DAY
	15,00/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM……8”DIA……………

……………………………………………………..…315 MM……12” DIA………..…
	100 RFT

100 RFT

100 RFT

200 RFT

250 RFT
	129.00

268.00

530.00

833.00

1998.00
	P. RFT

P. RFT

P. RFT

P.RFT

P. RFT
	   12,900/=

   26,800/=

   53,000/=

16,6600/=

4,99,500/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	8676 CFT
	2760.00
	% 0 CFT
	23946/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………12” DIA………………………………………

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NOS

01 NOS 

01 NOS

01 NOS

01 NOS
	2997/-

2199/-

1422/-

1098/-

931/-
	EACH

EACH

EACH

EACH

EACH
	       2997/=

2199/=

1422/=

1098/=

931/=

	08
	(a)….TEES (EQUAL)   ……………………………………..12” DIA……………...….

(b)….TEES (UN-EQUAL)   …………………………………12X8……………….…...

………………………………………………………….…….12X6……………….……

…………………………………………………………….….12X4…………………….

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NOS

01 NOS
01 NOS
01 NOS
01 NOS

01 NOS
	10968.75

5250.00

4937.50

3812.50
3375.00
1375.00
	EACH

EACH

EACH

EACH

EACH
EACH
	 10,969/=

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………

……………………………………………………..…………..……3” DIA……………

……………………………………………………..…………..……4” DIA……………

……………………………………………………..…………..……6” DIA……………

……………………………………………………..…………..……12” DIA…………
	01 NOS

05 NOS

02 NOS

04 NOS
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH
EACH
	1,695/=

9,175/=

4,258/=

10.040/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 67
SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE ALONG SECTOR 08, IN         NEW KARACHI ZONE, DMC (CENTRAL).
(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC…………………………………. 

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

01 NOS

01 NOS

10 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

5,000/=

  4,000/=

30,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC………………………………………… 
…………………………………………4X4X4…………………….……………………
	  01 NO
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4 FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,90,964/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,07,357/=

___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 68
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE ALONG SECTOR 09, IN NEW KARACHI ZONE, DMC (CENTRAL).   

Estimated Cost: Rs. 9,98,321/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	875 SFT
	116.16
	% SFT
	1,016/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	437 CFT
	605.00
	% CFT
	2,644/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	8500 CFT
	4650.00
	% 0 CFT
	93,525/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	01 DAY
	1500.00
	P. DAY
	1,500/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT………………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE -100) FOR W/S CONFIRMING TO ISO 4427/DIN 8074/8075 B.S 3580 & PSI 3051 PN-10………………………………..

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM……8”DIA……………

……………………………………………………..…315 MM……12” DIA………..…
	100 RFT

100 RFT

100 RFT

200 RFT

250 RFT
	129.00

268.00

530.00

833.00

1998.00
	P. RFT

P. RFT

P. RFT

P. RFT

P. RFT
	   12,900/=

   26,800/=

   53,000/=

1,66,600/=

4,99,500/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE…………………………….
	8676 CFT
	2760.00
	% 0 CFT
	23,946/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………12” DIA………………………………………

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NO

01 NO

01 NO

01 NO

01 NO
	2997.00

2199.00

1422.00

1098.00

931.00
	EACH

EACH

EACH

EACH

EACH
	       2,997/=

2,199/=

1,422/=

1,098/=

    931/=

	08
	(a)…..TEES (EQUAL)   ……………………………………..12” DIA…………………

(b)……TEES (UN-EQUAL)   ……………………………….2X8………………….…

………………………………………………………….…….12X6…………………….

…………………………………………………………….….12X4…………………….

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NO

01 NO

01 NO

01 NO

01 NO
01 NO
	10968.75

5250.00

4937.50

3812.50
3375.00
1375.00
	EACH

EACH

EACH

EACH

EACH
EACH
	10,969/=

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………..

……………………………………………………..…………..……3” DIA……………

……………………………………………………..…………..……4” DIA……………

……………………………………………………..…………..……6” DIA……………

……………………………………………………..…………..……12” DIA…………
	01 NO

05 NOS

02 NOS

04 NOS
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH
EACH
	1,696/=

9,175/=

4,258/=

10,040/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 68
SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE ALONG SECTOR 09, IN NEW KARACHI ZONE, DMC (CENTRAL).   
      




(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC…………………………………. 

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

01 NO

01 NO

10 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

5,000/=

  4,000/=

30,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC………………………………………… 
…………………………………………4X4X4…………………….……………………
	  01 NOS
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4 FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,90,964/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,07,357/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 69
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE BETWEEN SECTOR 08 & 09, IN NEW KARACHI ZONE, DMC (CENTRAL).   

Estimated Cost: Rs. 9,98,321/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	875 SFT
	116.16
	% SFT
	1,016/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	437 CFT
	605.00
	% CFT
	2,644/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	8500 CFT
	4650.00
	% 0 CFT
	93,525/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	01 DAY
	1500.00
	P. DAY
	1,500/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT………………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10…………………………………

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM…...8” DIA……………

……………………………………………………..…315 MM……12” DIA………..…
	100 RFT

100 RFT

100 RFT

200 RFT

250 RFT
	129.00

268.00

530.00

833.00

1998.00
	P. RFT

P. RFT

P. RFT

P. RFT

P. RFT
	   12,900/=

   26,800/=

   53,000/=

1,66,600/=

4,99,500/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	8676 CFT
	2760.00
	% 0 CFT
	23,946/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………12” DIA………………………………………

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NO

01 NO 

01 NO

01 NO

01 NO
	2997.00

2199.00

1422.00

1098.00

931.00
	EACH

EACH

EACH

EACH

EACH
	       2,997/=

2,199/=

1,422/=

1,098/=

   931/=

	08
	(a)…..TEES (EQUAL)   ………………………………….....12” DIA……………….… 

(b)…..TEES (UN-EQUAL)   ……………………………..…12X8…………………….

………………………………………………………….…….12X6…………………….

…………………………………………………………….….12X4…………………….

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NO
01 NO

01 NO

01 NO

01 NO
01 NO
	10968.75 
5250.00

4937.50

3812.50
3375.00
1375.00
	EACH 
EACH

EACH

EACH

EACH
EACH
	10,969/= 

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………..

……………………………………………………..…………..……3” DIA……………

……………………………………………………..…………..……4” DIA……………

……………………………………………………..…………..……6” DIA……………

……………………………………………………..…………..……12” DIA…………
	01 NO

05 NOS

02 NOS

04 NOS
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH
EACH
	1,696/=

9,175/=

4,258/=

10.040/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 69
SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE BETWEEN SECTOR 08 & 09, IN NEW KARACHI ZONE, DMC (CENTRAL).      
      



(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

01 NO

01 NO

10 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

5,000/=

  4,000/=

30,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………

…………………………………………4X4X4…………………….……………………
	  01 NOS
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,90,964/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,07,357/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs. 1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 70
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE IN FRONT OF SECTOR 11-A & 11-B, IN NEW KARACHI ZONE, DMC (CENTRAL).   

Estimated Cost: Rs. 9,98,321/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	875 SFT
	116.16
	% SFT
	1,016/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	437 CFT
	605.00
	% CFT
	2,644/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	8500 CFT
	4650.00
	% 0 CFT
	93,525/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	01 DAY
	1500.00
	P. DAY
	1,500/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT………………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10…………………………………

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM…...8” DIA……………

……………………………………………………..…315 MM……12” DIA………..…
	100 RFT

100 RFT

100 RFT

200 RFT

250 RFT
	129.00

268.00

530.00

833.00

1998.00
	P. RFT

P. RFT

P. RFT

P. RFT

P. RFT
	   12,900/=

   26,800/=

   53,000/=

1,66,600/=

4,99,500/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	8676 CFT
	2760.00
	% 0 CFT
	23,946/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………12” DIA………………………………………

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NO

01 NO 

01 NO

01 NO

01 NO
	2997.00

2199.00

1422.00

1098.00

931.00
	EACH

EACH

EACH

EACH

EACH
	       2,997/=

2,199/=

1,422/=

1,098/=

   931/=

	08
	(a)…..TEES (EQUAL)   ………………………………….....12” DIA……………….… 

(b)…..TEES (UN-EQUAL)   ……………………………..…12X8…………………….

………………………………………………………….…….12X6…………………….

…………………………………………………………….….12X4…………………….

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NO
01 NO

01 NO

01 NO

01 NO
01 NO
	10968.75 
5250.00

4937.50

3812.50
3375.00
1375.00
	EACH 
EACH

EACH

EACH

EACH
EACH
	10,969/= 

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………..

……………………………………………………..…………..……3” DIA……………

……………………………………………………..…………..……4” DIA……………

……………………………………………………..…………..……6” DIA……………

……………………………………………………..…………..……12” DIA…………
	01 NO

05 NOS

02 NOS

04 NOS
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH
EACH
	1,696/=

9,175/=

4,258/=

10.040/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 70
SUBJECT:
PROVIDING / LAYING OF 12” DIA P.E PIPE IN FRONT OF SECTOR 11-A & 11-B, IN NEW KARACHI ZONE, DMC (CENTRAL).         
      


(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

01 NO

01 NO

10 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

5,000/=

  4,000/=

30,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………

…………………………………………4X4X4…………………….……………………
	  01 NO
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,90,964/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,07,357/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs. 1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 71
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E PIPE IN FRONT OF SECTOR 5-B/3, IN NEW KARACHI ZONE, DMC (CENTRAL).   

Estimated Cost: Rs. 9,98,034/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	1500 SFT
	116.16
	% SFT
	1,742/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	750 CFT
	605.00
	% CFT
	4,537/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	12000 CFT
	4650.00
	% 0 CFT
	55,800/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	02 DAYS
	1500.00
	P. DAY
	3,000/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM……8”DIA…………… 
	200 RFT

200 RFT

200 RFT

600 RFT   
	129.00

268.00

530.00

833.00 
	P. RFT

P. RFT

P. RFT

P. RFT 
	    25,800/=

    53,600/=

 1,06,000/=

 4,99,800/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	12627 CFT
	2760.00
	% 0 CFT
	34,850/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NO

01 NO

01 NO

01 NO
	2199.00

1422.00

1098.00

931.00
	EACH

EACH

EACH

EACH
	2199/=

1422/=

1098/=

931/=

	08
	(a)…..TEES (EQUAL)   ……………………………………..08” DIA………….…..…

(b)…..TEES (UN-EQUAL)   ……………………………..…12X8………………...…..

………………………………………………………….…….12X6………………..…..

…………………………………………………………….….12X4……………...……..

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NO

01 NO

01 NO

01 NO

01 NO
01 NO
	5250.00

5250.00

4937.50

3812.50
3375.00
1375.00
	EACH

EACH

EACH

EACH

EACH
EACH
	5,250/=

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING CI SLUICE VALVE HEAVY PATTERN (TEST PRESSURE 21.0 KG/SQ:CM OR 300 LB/SQ:INCH) IMPORTED…………………………………….…

……………………………………………………..…………..……8” DIA……………
	01 NO
	17940.00
	EACH
	17,940/=

	10
	FIXING OF SLUICE VALVE WITH 2 CAST IRON TAIL PIECES OF ONE FLANGED & OTHER WITH SOCKET I/C THE COST OF NUTS, BOLTS & RUBBER PACKING LABOUR ETC. COMPLETE………..………………………….

……………………………………………………..…………..……8” DIA……………
	01 NO
	2790.00
	EACH
	2,790/=

	11
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………
……………………………………………………..…………..……3” DIA……………
……………………………………………………..…………..……4” DIA……………
……………………………………………………..…………..……6” DIA……………
……………………………………………………..………………12” DIA……………
	01 NO

01 NO

01 NO

01 NO
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH

EACH
	1,695/=

1,835/=

2,129/=

2,510/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 71
SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E PIPE IN FRONT OF SECTOR 5-B/3, IN NEW KARACHI ZONE, DMC (CENTRAL).   
      


(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

02 NOS

04 NOS

20 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

10,000/=

16,000/=

60,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………

…………………………………………4X4X4…………………….……………………
	  01 NO
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,43,677/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,54,357/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 72
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E PIPE IN THE AREA OF SECTOR 5-B/3, IN NEW KARACHI ZONE, DMC (CENTRAL).  


Estimated Cost: Rs. 9,98,034/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	1500 SFT
	116.16
	% SFT
	1,742/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	750 CFT
	605.00
	% CFT
	4,537/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	12000 CFT
	4650.00
	% 0 CFT
	55,800/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	02 DAYS
	1500.00
	P. DAY
	3,000/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM……8”DIA…………… 
	200 RFT

200 RFT

200 RFT

600 RFT   
	129.00

268.00

530.00

833.00 
	P. RFT

P. RFT

P. RFT

P. RFT 
	    25,800/=

    53,600/=

 1,06,000/=

 4,99,800/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	12627 CFT
	2760.00
	% 0 CFT
	34,850/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NO

01 NO

01 NO

01 NO
	2199.00

1422.00

1098.00

931.00
	EACH

EACH

EACH

EACH
	2199/=

1422/=

1098/=

931/=

	08
	(a)…..TEES (EQUAL)   ……………………………………..08” DIA………….…..…

(b)…..TEES (UN-EQUAL)   ……………………………..…12X8………………...…..

………………………………………………………….…….12X6………………..…..

…………………………………………………………….….12X4……………...……..

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NO

01 NO

01 NO

01 NO

01 NO
01 NO
	5250.00

5250.00

4937.50

3812.50
3375.00
1375.00
	EACH

EACH

EACH

EACH

EACH
EACH
	5,250/=

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING CI SLUICE VALVE HEAVY PATTERN (TEST PRESSURE 21.0 KG/SQ:CM OR 300 LB/SQ:INCH) IMPORTED…………………………………….…

……………………………………………………..…………..……8” DIA……………
	01 NO
	17940.00
	EACH
	17,940/=

	10
	FIXING OF SLUICE VALVE WITH 2 CAST IRON TAIL PIECES OF ONE FLANGED & OTHER WITH SOCKET I/C THE COST OF NUTS, BOLTS & RUBBER PACKING LABOUR ETC. COMPLETE………..………………………….

……………………………………………………..…………..……8” DIA……………
	01 NO
	2790.00
	EACH
	2,790/=

	11
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………
……………………………………………………..…………..……3” DIA……………
……………………………………………………..…………..……4” DIA……………
……………………………………………………..…………..……6” DIA……………
……………………………………………………..………………12” DIA……………
	01 NO

01 NO

01 NO

01 NO
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH

EACH
	1,695/=

1,835/=

2,129/=

2,510/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 72
SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E PIPE IN FRONT OF SECTOR 5-B/3, IN NEW KARACHI ZONE, DMC (CENTRAL).   
      


(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

02 NOS

04 NOS

20 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

10,000/=

16,000/=

60,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………

…………………………………………4X4X4…………………….……………………
	  01 NO
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,43,677/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,54,357/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 73
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E PIPE IN U.C. NO: 02, NEW KARACHI ZONE, DMC (CENTRAL).   

Estimated Cost: Rs. 9,98,034/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	1500 SFT
	116.16
	% SFT
	1,742/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	750 CFT
	605.00
	% CFT
	4,537/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	12000 CFT
	4650.00
	% 0 CFT
	55,800/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	02 DAYS
	1500.00
	P. DAY
	3,000/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM……8”DIA…………… 
	200 RFT

200 RFT

200 RFT

600 RFT   
	129.00

268.00

530.00

833.00 
	P. RFT

P. RFT

P. RFT

P. RFT 
	    25,800/=

    53,600/=

 1,06,000/=

 4,99,800/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	12627 CFT
	2760.00
	% 0 CFT
	34,850/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NO

01 NO

01 NO

01 NO
	2199.00

1422.00

1098.00

931.00
	EACH

EACH

EACH

EACH
	2199/=

1422/=

1098/=

931/=

	08
	(a)…..TEES (EQUAL)   ……………………………………..08” DIA………….…..…

(b)…..TEES (UN-EQUAL)   ……………………………..…12X8………………...…..

………………………………………………………….…….12X6………………..…..

…………………………………………………………….….12X4……………...……..

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NO

01 NO

01 NO

01 NO

01 NO
01 NO
	5250.00

5250.00

4937.50

3812.50
3375.00
1375.00
	EACH

EACH

EACH

EACH

EACH
EACH
	5,250/=

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING CI SLUICE VALVE HEAVY PATTERN (TEST PRESSURE 21.0 KG/SQ:CM OR 300 LB/SQ:INCH) IMPORTED…………………………………….…

……………………………………………………..…………..……8” DIA……………
	01 NO
	17940.00
	EACH
	17,940/=

	10
	FIXING OF SLUICE VALVE WITH 2 CAST IRON TAIL PIECES OF ONE FLANGED & OTHER WITH SOCKET I/C THE COST OF NUTS, BOLTS & RUBBER PACKING LABOUR ETC. COMPLETE………..………………………….

……………………………………………………..…………..……8” DIA……………
	01 NO
	2790.00
	EACH
	2,790/=

	11
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………
……………………………………………………..…………..……3” DIA……………
……………………………………………………..…………..……4” DIA……………
……………………………………………………..…………..……6” DIA……………
……………………………………………………..………………12” DIA……………
	01 NO

01 NO

01 NO

01 NO
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH

EACH
	1,695/=

1,835/=

2,129/=

2,510/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 73
SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E PIPE IN U.C. NO: 02, NEW KARACHI ZONE, DMC (CENTRAL).

   
     
 


(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

02 NOS

04 NOS

20 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

10,000/=

16,000/=

60,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………

…………………………………………4X4X4…………………….……………………
	  01 NO
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,43,677/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,54,357/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs. 1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 74
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E WATER PIPE IN THE AREA OF U.C. NO: 02, IN NEW KARACHI ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,034/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	1500 SFT
	116.16
	% SFT
	1,742/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	750 CFT
	605.00
	% CFT
	4,537/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	12000 CFT
	4650.00
	% 0 CFT
	55,800/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	02 DAYS
	1500.00
	P. DAY
	3,000/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM……8”DIA…………… 
	200 RFT

200 RFT

200 RFT

600 RFT   
	129.00

268.00

530.00

833.00 
	P. RFT

P. RFT

P. RFT

P. RFT 
	    25,800/=

    53,600/=

 1,06,000/=

 4,99,800/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	12627 CFT
	2760.00
	% 0 CFT
	34,850/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NO

01 NO

01 NO

01 NO
	2199.00

1422.00

1098.00

931.00
	EACH

EACH

EACH

EACH
	2199/=

1422/=

1098/=

931/=

	08
	(a)…..TEES (EQUAL)   ……………………………………..08” DIA………….…..…

(b)…..TEES (UN-EQUAL)   ……………………………..…12X8………………...…..

………………………………………………………….…….12X6………………..…..

…………………………………………………………….….12X4……………...……..

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NO

01 NO

01 NO

01 NO

01 NO
01 NO
	5250.00

5250.00

4937.50

3812.50
3375.00
1375.00
	EACH

EACH

EACH

EACH

EACH
EACH
	5,250/=

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING CI SLUICE VALVE HEAVY PATTERN (TEST PRESSURE 21.0 KG/SQ:CM OR 300 LB/SQ:INCH) IMPORTED…………………………………….…

……………………………………………………..…………..……8” DIA……………
	01 NO
	17940.00
	EACH
	17,940/=

	10
	FIXING OF SLUICE VALVE WITH 2 CAST IRON TAIL PIECES OF ONE FLANGED & OTHER WITH SOCKET I/C THE COST OF NUTS, BOLTS & RUBBER PACKING LABOUR ETC. COMPLETE………..………………………….

……………………………………………………..…………..……8” DIA……………
	01 NO
	2790.00
	EACH
	2,790/=

	11
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………
……………………………………………………..…………..……3” DIA……………
……………………………………………………..…………..……4” DIA……………
……………………………………………………..…………..……6” DIA……………
……………………………………………………..………………12” DIA……………
	01 NO

01 NO

01 NO

01 NO
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH

EACH
	1,695/=

1,835/=

2,129/=

2,510/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 74
SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E WATER PIPE IN THE AREA OF U.C. NO: 02, IN NEW KARACHI ZONE, DMC (CENTRAL).

   
      
(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

02 NOS

04 NOS

20 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

10,000/=

16,000/=

60,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………

…………………………………………4X4X4…………………….……………………
	  01 NO
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,43,677/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,54,357/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs. 1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 75
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NEW KARACHI ZONE

SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E PIPE IN FRONT OF MEO PAN SHOP, SECTOR 11-E, IN NEW KARACHI ZONE, DMC (CENTRAL).   

Estimated Cost: Rs. 9,99,534/=

                  

           
2% Earnest Money: Rs. 20,000/= 

(SCHEDULE ITEM)          

Tender Cost: Rs. 1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	PART-A, (SCHEDULE RATE).

SCARIFY THE EXISTING ROAD SURFACE………………………………………
	1500 SFT
	116.16
	% SFT
	1,742/=

	02
	DISMANTLING STONE MELTING ETC COMPLETE……………………………
	750 CFT
	605.00
	% CFT
	4,537/=

	03
	EXCAVATION FOR PIPE LINE IN TRENCHES & PI9TS IN ALL KIND OF SOIL OF MURMUR I/C TRIMMING & DRESSING SIDES TO TRUE ALIGNMENT & SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL & GRADE CUTTING JOINTING HOLES & DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E. IN CHARGE PROVIDING FENCE GUARD LIGHT & TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UPTO 5’ LEAD UPTO ONE CHAIN………………………………
	12000 CFT
	4650.00
	% 0 CFT
	55,800/=

	04
	HIRE CHARGES OF THE PUMPING SET UPTO 10 HORSE POWER BUT LESS THAN 5HP PUMPING OUT WATER FROM 15 FIT DEPTH TRENCH……..............
	03 DAYS
	1500.00
	P. DAY
	4,500/=

	05


	PROVIDING / LAYING AND FIXING IN TRENCHED I/C FITTING, JOINING & TESTING ETC COMPLETE IN ALL RESPECT……………………………………

HIGH DENSITY POLYTHENE PIPE (HDPE-100) FOR W/S CONFIRMING TO ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PN-10………………………………

…………………………………………………………75 MM……3” DIA……………

……………………………………………………..…110 MM……4” DIA……………

……………………………………………………..…160 MM……6” DIA……………

………………………………………………………...200 MM……8”DIA…………… 
	200 RFT

200 RFT

200 RFT

600 RFT   
	129.00

268.00

530.00

833.00 
	P. RFT

P. RFT

P. RFT

P. RFT 
	    25,800/=

    53,600/=

 1,06,000/=

 4,99,800/=

	06
	REF-FILING EXCAVATED STUFF IN TRENCH 6” LAYER I/C WATER RAMMING TO DULL COMPACTING ETC COMPLETE……………………………
	12627 CFT
	2760.00
	% 0 CFT
	34,850/=

	07
	P/F M.S TAIL PIECES (DHOLKI) ON AC PIPE FABRICATION WITH 1/4” THICK MS PLATE HAVING DIMENSION & WEIGHT AS MENTIONED AGAINST EACH ITEM I/C THE COST OF LABOUR & CAULKING 6” WIDE & FLAG END 3” WIDE………………………………………………………………………………..

…………………………………………08” DIA………………………………………

…………………………………………06” DIA……………………………………….

…………………………………………04” DIA……………………………………….

…………………………………………03” DIA……………………………………….
	01 NO

01 NO

01 NO

01 NO
	2199.00

1422.00

1098.00

931.00
	EACH

EACH

EACH

EACH
	2199/=

1422/=

1098/=

931/=

	08
	(a)…..TEES (EQUAL)   ……………………………………..08” DIA………….…..…

(b)…..TEES (UN-EQUAL)   ……………………………..…12X8………………...…..

………………………………………………………….…….12X6………………..…..

…………………………………………………………….….12X4……………...……..

……………………………………………………………….. 8X4……………………..

……………………………………………………………..….6X4……………………..
	01 NO

01 NO

01 NO

01 NO

01 NO
01 NO
	5250.00

5250.00

4937.50

3812.50
3375.00
1375.00
	EACH

EACH

EACH

EACH

EACH
EACH
	5,250/=

5,250/=

4,937/=

3,812/=

3,375/=

1,375/=

	09
	PROVIDING CI SLUICE VALVE HEAVY PATTERN (TEST PRESSURE 21.0 KG/SQ:CM OR 300 LB/SQ:INCH) IMPORTED…………………………………….…

……………………………………………………..…………..……8” DIA……………
	01 NO
	17940.00
	EACH
	17,940/=

	10
	FIXING OF SLUICE VALVE WITH 2 CAST IRON TAIL PIECES OF ONE FLANGED & OTHER WITH SOCKET I/C THE COST OF NUTS, BOLTS & RUBBER PACKING LABOUR ETC. COMPLETE………..………………………….

……………………………………………………..…………..……8” DIA……………
	01 NO
	2790.00
	EACH
	2,790/=

	11
	PROVIDING & FIXING SPLIT COLLAR 9” WIDE ON A.C PIPE FABRICATED WITH ¼” THICK M.S PLATE WEIGHTING AS MENTIONED AGAINST EACH ITEM. IT INCLUDE THE COST OF 4 NOS. ¼:” THICK FLANGES. NUTS & BOLTS, RUBBER PACKING, LABOUR AND SEALING MATERIAL ETC COMPLETE……………………………………………………………………………
……………………………………………………..…………..……3” DIA……………
……………………………………………………..…………..……4” DIA……………
……………………………………………………..…………..……6” DIA……………
……………………………………………………..………………12” DIA……………
	01 NO

01 NO

01 NO

01 NO
	1695.00

1835.00

2129.00

2510.00
	EACH

EACH

EACH

EACH
	1,695/=

1,835/=

2,129/=

2,510/=


Contd: ……on page-02
(02) 
SCHEDULE OF QUANTITIES

WORK No: 75
SUBJECT:
PROVIDING / LAYING OF 8” DIA P.E PIPE IN FRONT OF MEO PAN SHOP, SECTOR 11-E, IN NEW KARACHI ZONE, DMC (CENTRAL).
       
(NON SCHEDULE ITEM)
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	P/F CC VATTA 1:1 REPAIRING OF AC WATER LINE I/C EXCAVATION DEWATERING REPAIRING BACK FILLING ETC………………………………….

……………………………………………………..…………..……12” DIA…………..

……………………………………………………..…………..……08” DIA…………..

……………………………………………………..…………..……06” DIA…………..

……………………………………………………..…………..……04” DIA…………..
	05 NOS

02 NOS

04 NOS

20 NOS
	7000.00

5000.00

4000.00

3000.00
	EACH

EACH

EACH
EACH
	35,000/=

10,000/=

16,000/=

60,000/=

	02
	CONST: OF BLOCK MASONRY CHAMBER OF (INSIDE DIMENSION) WITH 24”X24” COVER & FRAME WEIGHT 10 KG FIX ON RCC 1:2 SLAB 6” THICK WITH STEEL ½” THICK CEMENT PLASTER 1:6 TO ALL INSIDE WALL SURFACE TOP AND BOTTOM SLAB OUTSIDE WALL SURFACE 1” DEEP TO ROOF SLAB INCLUDING CURING DEWATERING EXCAVATION REFILLING AND DISPOSAL OF SURPLUS EARTH ETC…………………………………………

…………………………………………4X4X4…………………….……………………
	  01 NO
	28357.00
	EACH
	28,357/=

	03
	FOR EXTRA DEPTH BEYOND 4FT ADD OR DEDUCT AS PER SITE DEPTH AS PER ESTIMATE FOR C.C CHAMBER…………………………………………………
	(+) 01 FT
	5000.00
	P. RFT
	5,000/=


	01
	PART-A,          (ITEM BASED ON SCHEDULE RATE)                  AMOUNT RS. 8,45,177/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	02
	PART-B,          (ITEM BASED ON NON SCHEDULE RATE)         AMOUNT RS. 1,54,357/=
___________ % ABOVE / BELOW THE S/R.
	RS. ________________________

	                                                                                                                      GRANT TOTAL (A+B).
	RS. _________________________


Typed   Schedule   Checked &   Verified


      

               EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) NEW KARACHI ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) New Karachi Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs. 1000/=



               
      

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
