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SCHEDULE OF QUANTITIES

WORK No: 76
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
REPAIR / MAINTENANCE OF ROADS IN STREET NO.01, BLOCK-L, NORTH NAZIMABAD ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,98,971/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4947 CFT
	804.52
	% CFT
	39,800/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 77
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROADS IN STREET NO.02, 03 & 04, BLOCK-L, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,872/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	5059 CFT
	804.52
	% CFT
	40,701/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 78
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROADS IN STREET NO.05 & 06, BLOCK-L, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,665/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4909 CFT
	804.52
	% CFT
	39,494/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 79
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF STREET NO.13, 14 AND SERVICE ROAD, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,872/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	5059 CFT
	804.52
	% CFT
	40,701/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 80
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROADS IN STREET NO.15, BLOCK-L, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,665/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4909 CFT
	804.52
	% CFT
	39,494/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 81
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROADS IN STREET NO.07, 08 AND 09 (DONSIL SIDE), BLOCK-H, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,367/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4872 CFT
	804.52
	% CFT
	39,196/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 82
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROADS IN STREET NO.13, 14 & 15 AND JAMA MASJID USMAN, BLOCK-H, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,971/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4947 CFT
	804.52
	% CFT
	39,800/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 83
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROADS BEHIND MUNAWER HOSPITAL, BLOCK-H, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,367/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4872 CFT
	804.52
	% CFT
	39,196/=

	05


	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 84
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE REPAIRING OF C.C FLOORING AND FOOT PATH IN U.C NO: 22, NORTH NAZIMABAD ZONE, DMC (CENTRAL)..

Estimated Cost: Rs. 9,99,511/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	300 CFT
	3327.50
	% CFT
	9,982/=

	02
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FT……………………...………………………………………………………
	600 CFT
	3176.25
	% 0 CFT
	1,906/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	900 CF
	804.52
	% CFT
	7,241/=

	04
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE…………
(b)………………………..RATIO 1:4:8 ………………………………………………..
	4658 CFT
	9416.28
	% CFT
	4,38,610/=

	05
	CEMENT CONCRETE PLAIN INCLUDING PLACING COMPACTING FINISHING AND CURING COMPLETE (INCLUDING SCREENING AND WASHING AT STONE AGGREGATE WITHOUT SHUTTERING…………………..

RATIO 1:2:4……………………………………………………………………………..
	300 CFT
	14429.25
	% CFT
	43,288/=

	06
	ERECTION OF REMOVAL OF CENTERING FOR R.C.C OR PLAIN CEMENT CONCRETE WORK OF DEODAR WOOD (2ND CLASS) PARSAL WOOD …………
(B)-1- HORIZONTAL.-2- VERTICAL (18/19-B) (L,II)………………………………...
	1200 SFT
	3127.41
	%SFT
	37,529/=

	07
	CEMENT PLASTER 1:4 UPTO 12’ HEIGHT ………………………………………….
(b)……1/2” THICK PLASTER …………………………………………………………
	800 SFT
	2283.93
	% SFT
	18,271/=

	08
	P/L TOPING OF 2” THICK 1:2:4 USING SCREENED BAJRI ¾” & D/G IN G/F ETC COMPLETE ………………… ………………………………..............................
	13515 SFT
	3275.50
	% SFT
	4,42,684/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 85
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
REPAIRING OF KERB STONE IN U.C NO: 22, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,700/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	300 CFT
	3327.50
	% CFT
	9,982/=

	02
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FT……………………...………………………………………………………
	2400 CFT
	3176.25
	% 0 CFT
	7,623/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	2700 CF
	804.52
	% CFT
	21,722/=

	04
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE…………
(b)………………………..RATIO 1:4:8 ………………………………………………..
	792 CFT
	9416.28
	% CFT
	74,577/=

	05
	CEMENT CONCRETE PLAIN INCLUDING PLACING COMPACTING FINISHING AND CURING COMPLETE (INCLUDING SCREENING AND WASHING AT STONE AGGREGATE WITHOUT SHUTTERING…………..RATIO 1:2:4………………………………………………………………………………………
	1800 CFT
	14429.25
	% CFT
	2,59,726/=

	06
	ERECTION OF REMOVAL OF CENTERING FOR R.C.C OR PLAIN CEMENT CONCRETE WORK OF DEODER WOOD (2ND CLASS) PARSAL WOOD …………
(B)-1- HORIZONTAL……………………………………………………………………
     -2- VERTICAL (18/19-B) (L,II) ……………………………………………………...
	7200 SFT
	3127.41
	%SFT
	2,25,175/=

	07
	CEMENT PLASTER 1:4 UPTO 12’ HEIGHT …………………………………………
(B)……1/2” THICK PLASTER ………………………………………………………
	4800 SFT
	2283.93
	% SFT
	1,09,629/=

	08
	KERB STONE
PROVIDING & FIXING PRECAST EDGE BLOCK 3750PSI INDUSTRIAL MAD SIZE 6” THICK* 12” INCHES HIGH INCLUDING THE COST OF CARTAGE, 1450 PSI CONCRETE, 2250 PSI CONCRETE FOR HAUNCHING, 1: 4 CEMENT , SAND , MORTAR ( 16/14 ) …………………………………………………………………….
	980.66 RFT
	297.01
	% RFT
	2,91,266/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 86
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U.C NO: 16, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,971/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………….
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …………………………………………………………………………………
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4947 CFT
	804.52
	% CFT
	39,800/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………...
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 87
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN SECTOR-14-A & 14-B, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,872/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………….
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	5059 CFT
	804.52
	% CFT
	40,701/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………...
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 88
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 17, NORTH NAZIMABAD ZONE, DMC (CENTRAL)

Estimated Cost: Rs. 9,99,264/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) ………………………………………………………………………………..
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	03
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	12000
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3912 CFT
	804.52
	% CFT
	21,473/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………..
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………..........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20397 SFT
	4107.84
	% SFT
	8,37,876/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 89
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 19, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,665/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4909 CFT
	804.52
	% CFT
	39,494/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 90
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE/REPAIR OF ROAD IN BLOCK-R, S AND T, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,649/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4907 CFT
	804.52
	% CFT
	39,478/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………..
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 91
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 20, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,88,419/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) ………………………………………………………………………………..
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	03
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	12000 SFT
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3912 CFT
	804.52
	% CFT
	31,473/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………...
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………..........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20133 SFT
	4107.84
	% SFT
	8,27,031/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 92
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C. NO: 20, BLOCK -P AND Q, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,85,010/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …………………………………………………………………………………
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	03
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	12000 SFT
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3912 CFT
	804.52
	% CFT
	31,473/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20050 SFT
	4107.84
	% SFT
	8,23,622/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 93
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 21, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,88,419/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….………………………………………………………………………….
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	03
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	12000 SFT
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3912 CFT
	804.52
	% CFT
	31,473/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………..
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20133 SFT
	4107.84
	% SFT
	8,27,031/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 94
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN BLOCK-B AND F, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,85,667/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….………………………………………………………………………….
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	03
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	12000 SFT
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3912 CFT
	804.52
	% CFT
	31,473/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………...
	3960 CFT
	5542.24
	% CFT
	2,19,473/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	17421.58 SFT
	4107.84
	% SFT
	7,15,651/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 95
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 23, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,367/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4947 CFT
	804.52
	% CFT
	39,800/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………..
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 96
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 24, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,574/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4947 CFT
	804.52
	% CFT
	39,800/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………..
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 97
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN SECTOR 15-A/1, 15/A-2 AND SECTOR 16/A, NORTH NAZIMABAD ZONE, DMC (CENTRAL) .

Estimated Cost: Rs. 9,99,292/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4909 CFT
	804.52
	% CFT
	40,121/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………...
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 98
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 25, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,268/=

                  

98           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	225 CFT
	3327.50
	% CFT
	7,487/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	2040 CFT
	773.86
	%  CFT
	15,787/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	882 CFT
	1437.00
	% 0 CFT
	1,267/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4984 CFT
	804.52
	% CFT
	40,097/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………..
	2040 CFT
	5542.24
	% CFT
	1,13,062/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20000 SFT
	4107.84
	% SFT
	8,21,568/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 99
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 47, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,85,010/=

 
           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….…………………………………………………………………………..
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	03
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	12000 SFT
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3912 CFT
	804.52
	% CFT
	31,473/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………...
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20050 SFT
	4107.84
	% SFT
	8,23,622/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 100
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN U. C NO: 48, NORTH NAZIMABAD ZONE, DMC (CENTRAL).


Estimated Cost: Rs. 9,85,626/=

 
           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….…………………………………………………………………………..
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	03
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	12000 SFT
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3912 CFT
	804.52
	% CFT
	31,473/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………...
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20065 SFT
	4107.84
	% SFT
	8,24,238/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 101
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
CONSTRUCTION / MAINTENANCE OF R.C.C DUST BIN IN BLOCK-J, P AND C, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,259/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	1728 CFT
	3327.50
	% CFT
	57,499/=

	02
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FT……………………...………………………………………………………
	4740 CFT
	3176.25
	% 0 CFT
	15,055/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	6468 CFT
	804.52
	% CFT
	52,036/=

	04
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE…………
(b)………………………..RATIO 1:4:8 ………………………………………………..
	3515 CFT
	9416.28
	% CFT
	3,30,982/=

	05
	R.C WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS, LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OR PRECAST LAID IN POSITION COMPLETE IN ALL RESPECTS ……………………………………………………….
(I) RATIO (1:2:4) 90 LABS. CEMENT 2 CFT SAND 4 CFT SHINGLE 1/8” TO ¼” GAUGE. ……………………………………………………………(16/6-A-L)………….
	960 CFT
	258.77
	P.CFT
	2,48,419/=

	06
	P/L TOPPING OF 3” THICK 1:2:4 USING SCREENED BAJRI ¾ “AND D/G IN G/F ETC. COMPLETE. 42/16 D (GENERAL) 
	6670 SFT
	4411.82
	% SFT
	2,94,268


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 102
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
RE-CONSTRUCTION OF R.C.C DUST BIN IN FRONT OF PAHAR GANJ ROUND ABOUT, BLOCK-C, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. . 9,97,423/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	1496 CFT
	3327.50
	% CFT
	49,779/=

	2
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FT……………………...………………………………………………………
	1924 CFT
	3176.25
	% 0 CFT
	6,111/=

	3
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3420 CFT
	804.52
	% CFT
	27,515/=

	4
	DRESSING AND LEVELING OF EARTH WORK TO DESIGNED SECTION ETC COMPLETE ………………………………………………………………………………
ORDINARY OR HARD SOIL……………………………………………………………
	4500 CFT
	187.55
	% 0 CFT
	844/=

	5
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE…………
(b)………………………..RATIO 1:4:8 ………………………………………………..
	1197 CFT
	9416.28
	% CFT
	1,12,713/=

	6
	R.C WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS, LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OR PRECAST LAID IN POSITION COMPLETE IN ALL RESPECTS ……………………………………………………….
(I) RATIO (1:2:4) 90 LABS. CEMENT 2 CFT SAND 4 CFT SHINGLE 1/8” TO ¼” GAUGE. ………………………………………………..……………… (16/6-A-L)…….
	1539 CFT
	258.77
	P. CFT
	3,98,247/=

	7
	PROVIDING AND LAYING 1:3:6 CEMENT CONCRETE SOLID BLOCK MASONRY SET IN 1:6 CEMENT SAND MORTAR IN PLINTH AND FOUNDING IN CLOUDING RACKING OUT JOINTS . (19/22)……………………….
	877 CFT 
	14268.53
	% CFT
	1,25,135/=

	8
	CEMENT PLASTER 1:4 UPTO 12’ HEIGHT …………………………………………..
(b)……1/2” THICK PLASTER ………………………………………………………….
	1125 SFT
	2283.93
	% SFT
	25,694/=

	9
	FABRICATION OF MILD STEEL REINFORCEMENT FOR CEMENT CONCRETE I/C CUTTING BENDING LAYING IN POSITION MAKING JOINTS AND FASTENINGS I/C COST OF BINDING WIRE (ALSO I/C REMOVAL OF B) USING TOR BARS  (17/8-B)……………………………………………………………………
	37.47 CWT
	5001.70
	P. CWT
	1,87,414/=

	10
	P/L TOPPING OF 3” THICK 1:2:4 USING SCREENED BAJRI ¾ “AND D/G IN G/F ETC. COMPLETE. 42/16 D (GENERAL) ……………………………………………….
	1450 SFT
	4411.82
	% SFT
	63,971/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 103
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
CONSTRUCTION OF R.C.C SLAB AT S.W. DRAIN AT ALLAMA RASHEED TURRABI ROAD, NEAR SAIFEE COLLEGE IN U. C NO: 21, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. . 9,97,443/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………..
	1440 SFT
	116.16
	% SFT
	1,673/=

	2
	DISMANTLING CEMENT CONCRETE REINFORCED SEPARATING REINFOR CEMENT FROM CONCRETE CLEANING AND STRAIGHTENING THE SAME.
	975 CFT
	5445.00
	% CFT
	53,089/=

	3
	DISMANTLING CEMENT CONCRETE PLAIN L:2:4…………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	4
	DISMANTLING CEMENT CONCRETE PLAIN 1:4:8 (10/19-C)……………………….
	22750 CFT
	1663.75
	% CFT
	37,850/=

	5
	CEMENT CONCRETE BRICKS OR STONE BLAST          1-1/2”TO 2”GAUGE (B) 1:4:8 RATIO.(15/4-B). …………………….
	195 CFT
	9416.29
	% CFT
	18,362/=

	6
	RC WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS, LINTELS AN OTH STRUCTURE MEMBERS LAID IN SITU OR PRECAST LID IN POSITION COMPLETE IN ALL RESPECTS. RATIO 1:2:4 90LBS CEMENT 2 CFT SAND 4 CFT SHINGLE 1/8” TO ¼” GAUGE. …………………………………………………………
	1365 CFT
	258.77
	P/CFT
	3,53,221/=

	7
	FABRICATION OF MILD STEEL REINFORCEMENT FOR CEMENT CONCRETE INCLUDING CUTTING BENDING LAYING IN POSITION MAKING JOINTS AND FASTENINGS INCLUDING COST OF BINDING WIRE (ALSO INCLUDES REMOVAL OF (B) USING TOR BARS. (17-B). …………………….
	54.234 CWT
	5001.70
	P. CWT
	2,71,262/=

	8
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT. BAJRI, 4 CFT. HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MIXING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT. FOR MIXING AND 2 CFT. FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UP TO 3 CHAINS.

(B) USING CURSED BAJRI. …………………………………………………………….
(ITEM NO.21-B, PAGE NO.8, FOR PUBLIC HIGHWAY WORKS)……………………
	2600 SFT 
	4107.84
	%SFT
	1,06,804/=

	9
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FT……………………...………………………………………………………
	280 CFT
	3176.25
	% 0 CFT
	889/=

	10
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE…………………………………………………………….
	18682 CFT
	804.52
	% CFT
	1,50,300/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 104
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF ROAD IN ABDULLAH COLLEGE TO KHILAFAT CHOWK, IN U. C NO: 47, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,873/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	DISMANTLING CEMENT CONCRETE PLAIN L:2:4. 10/9(GENERAL)……………...
	120 CFT
	3327.50
	% CFT
	3,993/=

	2
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENT AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4)……..
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	3
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………..
	12000 SFT
	116.16
	% SFT
	13,939/=

	4
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE. …………………………………………………………...
	3912 CFT
	804.52
	% CFT
	31,473/=

	5
	PROVIDING AND LAYING AGGREGATE BASE COURSE IN PROPER GRADE AND CAMBER HAVING CBR 80% AS PER AASHTO STANDARD SPECIFICATIONS I/C SPREADING AND COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER AND SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100 PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UP TO 3 CHAINS). (ITEM NO.13-B, PAGE NO.8, FOR PUBLIC HIGHWAY WORKS). ……………………………………………………………………
	2200 CFT
	5542.24
	% CFT
	1,21,929/=

	6
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT. BAJRI, 4 CFT. HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MIXING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT. FOR MIXING AND 2 CFT. FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UP TO 3 CHAINS.

(B) USING CURSED BAJRI. ……………………………………………………………
(ITEM NO.21-B, PAGE NO.8, FOR PUBLIC HIGHWAY WORKS)………………….
	20142 SFT
	4107.84
	% SFT
	8,27,401/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 105
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
DESILTING OF S. W. DRAIN, CLEARANCE OF CHOCKING POINTS, IN U. C NO: 16, 17 & 19, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,429/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	 EARTH WORK EXCAVATION IN ASHES, SAND, SOFT OR SILT CLEARANCE UNDRESSED LEAD UP TO (50’) ………………………………………………………
	 123388 CFT
	1663.75
	% 0 CFT
	2,05,287/=

	4
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE. …………………………………………………………...
	98710 CFT
	804.52
	% CFT
	7,94,142/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 106
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
DESILTING OF S.W. DRAIN, CLEARANCE OF CHOCKING POINTS, IN U. C NO: 20, 21 & 22, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,226/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	 EARTH WORK EXCAVATION IN ASHES, SAND, SOFT OR SILT CLEARANCE UNDRESSED LEAD UP TO (50’) ………………………………………………………
	 123363 CFT
	1663.75
	% 0 CFT
	2,05,245/=

	4
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE. …………………………………………………………...
	98690 CFT
	804.52
	% CFT
	7,93,981/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 107
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
DESILTING OF S. W. DRAIN, CLEARANCE OF CHOCKING POINTS, IN U. C NO: 23, 24 & 25, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,326/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	 EARTH WORK EXCAVATION IN ASHES, SAND, SOFT OR SILT CLEARANCE UNDRESSED LEAD UP TO (50’) ………………………………………………………
	 123375 CFT
	1663.75
	% 0 CFT
	2,05,265/=

	4
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE. …………………………………………………………...
	98700 CFT
	804.52
	% CFT
	7,94,061/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 108
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
DESILTING OF S. W DRAIN, IN NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,529/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	 EARTH WORK EXCAVATION IN ASHES, SAND, SOFT OR SILT CLEARANCE UNDRESSED LEAD UP TO (50’) ………………………………………………………
	 123400 CFT
	1663.75
	% 0 CFT
	2,05,307/=

	4
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE. …………………………………………………………...
	98720 CFT
	804.52
	% CFT
	7,94,222/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 109
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIR OF ROADS BEHINDS TTC HYDERI, BLOCK-C, IN NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs.  9,99,091/=

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	120 CFT
	3327.50
	% CFT
	3,993/=

	2
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….…………………………………………………………………………..
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	3
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………
	12000 SFT
	116.16
	% SFT
	13,939/=

	4
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	3912 CFT
	804.52
	% CFT
	31,473/=

	5
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	6
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	20125 SFT
	4107.84
	% SFT
	8,26,703/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 110
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
PROVIDING / LAYING OF WATER SYSTEM IN U.C.NO:48, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs.  9,96,835/=

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………..
	500 CFT
	3327.50
	% CFT
	16,637/=

	2
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………..
	18750 SFT
	116.16
	% SFT
	21,780/=

	3
	DISMANTLING STONE MELTING ETC. COMPLETE. ………………………………
	9375 CFT
	605.00
	% CFT
	56,719/=

	4
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...…
	13062 CFT
	804.52
	% CFT
	1,05,086/=

	5
	A) EXCAVATION FOR PIPE LINE IN TRENCHES AND PITS IN ALL KIND OF SOIL OF MURUM I/C TRIMMING AND DRESSING SIDES TO TRUE ALIGNMENT AND SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL AND GRADE CUTTING JOINTING HOLES AND DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E/INCHARGE PROVIDING FENCE GUARD LIGHT AND TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UP TO 5’ AND LEAD UP TO BE CHAIN.

B) CUTTING FOR EXTRA DEEP 5’ TO 8’ ADD FOR ADDITIONAL LEAD OF EVERY ONE CHAIN OR PART THEREOF IN ITEM NO 1 TO 15 FOR EXCAVATION FOR PIPE LINES AND PITS……………………………………………
	19950 CFT
1250 CFT
	4650.00
4650

+550

5200
	% 0 CFT

% 0 CFT
	92,768/=
6,500/=

	6
	HIRE CHARGES OF THE PUMPING SET OF UP TO 1 HP BUTT NOT LESS THAN 5HP PUMPING OUT WATER FORM 15 FT DEPT TRENCH………………………….
	25 DAY
	1500.00
	P. DAY
	37,500/=

	7
	P/L PVC PRESSURE PIPES OF CLASS D (EQUIVALENT MAKE) FIXING IN TRENCH I/C CUTTING, FITTING AND JOINING WITH Z JOINT WITH ONE RUBBER RING I/C TESTING WITH WATER TO A HEAD 122 METER OR 400FT (23/3-H,F,E)……………….H) 6” DIA……………………………………………………
……………………………..F)  4” DIA……………………………………………………
	500 RFT

1485 RFT
	486.00

226.00
	P. RFT

P. RFT
	2,43,000/=

3,35,610/=

	8
	REPAIR LEAKAGE………B) 4” DIA……………………………………………………
……………………………..C) 6” DIA……………………………………………………
	5 NOS

5 NOS
	396.00

515.00
	P. RFT

P. RFT
	1,980/=

2,575/=

	9
	PROVIDING / FIXING SLUICE WALL……….4” DIA…………………………………

……………………………………………………6” DIA………………………………...
	5 NOS

5 NOS
	1532.00

1886.00
	EACH

EACH
	7,660/=

9,430/=

	10
	PROVIDING / FIXING NECK………………….4” DIA…………………………………

……………………………………………………6” DIA………………………………...
	5 NOS

5 NOS
	1229.00

1984.00
	EACH

EACH
	6,145/=

9,920/=

	11
	PROVIDING / FIXING BAND…………………4” DIA…………………………………

……………………………………………………6” DIA………………………………...
	5 NOS

5 NOS
	1082.00

2435.00
	EACH

EACH
	5,410/=

12,175/=

	12
	PROVIDING / FIXING FLANGE………………4” DIA…………………………………

…………………………………………………...6” DIA…………………………………
	5 NOS

5 NOS
	1148.00

1520.00
	EACH

EACH
	5,740/=

7,600/=

	13
	PROVIDING / FIXING TAIL PIECES DHOLKI……..4” DIA………………………….

………………………………………………………….6” DIA………………………….
	5 NOS

5 NOS
	1098.00

1422.00
	EACH

EACH
	5,490/=

7,110/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 111
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
PROVIDING / LAYING OF WATER SYSTEM IN U.C.NO:47, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs.  9,97,965/=

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………..
	250 CFT
	3327.50
	% CFT
	8,319/=

	2
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………..
	6500 SFT
	116.16
	% SFT
	7,550/=

	3
	DISMANTLING STONE MELTING ETC. COMPLETE. ………………………………
	3250 CFT
	605.00
	% CFT
	19,662/=

	4
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...…
	4605 CFT
	804.52
	% CFT
	37,048/=

	5
	A) EXCAVATION FOR PIPE LINE IN TRENCHES AND PITS IN ALL KIND OF SOIL OF MURUM I/C TRIMMING AND DRESSING SIDES TO TRUE ALIGNMENT AND SHAPE LEVELING OF BED OF TRENCHES TO CORRECT LEVEL AND GRADE CUTTING JOINTING HOLES AND DISPOSAL OF SURPLUS EARTH WITHIN ONE CHAIN AS DIRECTED BY E/INCHARGE PROVIDING FENCE GUARD LIGHT AND TEMPORARY CROSSING FOR NON VEHICULAR TRAFFIC WHEREVER REQUIRED LIFT UP TO 5’ AND LEAD UP TO BE CHAIN.
	26000 CFT
	4650.00
	% 0 CFT
	1,20,900/=

	6
	HIRE CHARGES OF THE PUMPING SET OF UP TO 1 HP BUTT NOT LESS THAN 5HP PUMPING OUT WATER FORM 15 FT DEPT TRENCH………………………….
	17 DAY
	1500.00
	P. DAY
	25,500/=

	7
	P/L PVC PRESSURE PIPES OF CLASS D (EQUIVALENT MAKE) FIXING IN TRENCH I/C CUTTING, FITTING AND JOINING WITH Z JOINT WITH ONE RUBBER RING I/C TESTING WITH WATER TO A HEAD 122 METER OR 400FT (23/3-H,F,E)……………….H) 3” DIA……………………………………………………
……………………………..F)  4” DIA……………………………………………………
	602 RFT

2000 RFT
	136.00

226.00
	P. RFT

P. RFT
	81,872/=

4,52,000/=

	8
	REPAIR LEAKAGE………B) 4” DIA……………………………………………………
……………………………..C) 3” DIA……………………………………………………
	5 NOS

5 NOS
	395.00

301.00
	P. RFT

P. RFT
	1,975/=

1,505/=

	9
	PROVIDING / FIXING SLUICE WALL……….4” DIA…………………………………

……………………………………………………3” DIA………………………………...
	10 NOS

6 NOS
	5460.00

4290.00
	EACH

EACH
	54,600/=

25,740/=

	10
	PROVIDING / FIXING NECK………………….4” DIA…………………………………
	10 NOS
	1229.00 
	EACH
	12,290/=

	11
	PROVIDING / FIXING BAND…………………4” DIA…………………………………

……………………………………………………3” DIA………………………………...
	5 NOS

5 NOS
	893.75

650.00
	EACH

EACH
	4,469/=

3,250/=

	12
	PROVIDING / FIXING FLANGE………………4” DIA…………………………………
	5 NOS 
	1148.00 
	EACH
	11,480/=

	13
	PROVIDING / FIXING TAIL PIECES DHOLKI……..4” DIA…………………………. 
	10 NOS
	1098.00
	EACH 
	10,980/=

	14
	UNEQUAL TEC / EQUAL………………………………………………………………..

…………………………………………..……….4” DIA…………………………………

……………………………………………………3” DIA………………………………...
	05 NOS

05 NOS
	1375.00

968.75
	EACH

EACH
	6,875/=

4,844/=

	15
	MAKING CONNECTION UP TO 2” DIA………………………………………………..
	50 NOS
	402.16
	EACH
	20,108/=

	16
	MAKING CONNECTION UP TO 2” DIA TO 6” DIA…………………………………...
	20 NOS
	761.20
	EACH
	15,224/=

	17
	REFILLING EXCAVATE…………………………………………………………………
	26000 CFT
	2760.00
	EACH
	71,760/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 112
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE OF ROADS IN STREET NO: 8 &9, BLOCK-L, SHAHRAH-E-JAHANGIR, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,531/=

                  

         
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	90 CFT
	3327.50
	% CFT
	2,995/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	3960 CFT
	773.86
	%  CFT
	30,645/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	110 CFT
	1437.00
	% 0 CFT
	158/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4160 CFT
	804.52
	% CFT
	33,468/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………..
	3960 CFT
	5542.24
	% CFT
	2,19,473/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	17352 SFT
	4107.84
	% SFT
	7,12,792/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 113
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE OF ROADS IN STREET NO: 6 &7, BLOCK-L, SHAHRAH-E-JAHANGIR, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,645/=

                  

         
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………
	90 CFT
	3327.50
	% CFT
	2,995/=

	02
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ………………………………………………………………………..
	3960 CFT
	773.86
	%  CFT
	30,645/=

	03
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	122 CFT
	1437.00
	% 0 CFT
	175/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	4172 CFT
	804.52
	% CFT
	33,565/=

	05
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS). (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………………………..
	3960 CFT
	5542.24
	% CFT
	2,19,473/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….........................................................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	17352 SFT
	4107.84
	% SFT
	7,12,792/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 114
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
SUPPLYING AND STACKING OF MATERIAL FOR DEPARTMENTAL WORKS IN NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs.  9,98,520/=

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1
	SUPPLYING AND STACKING AGGREGATE BASE COURSE AT NORTH NAZIMABAD ZONE……………………………………………………………………...
	14040 CFT
	35.00
	P. CFT
	4,91,400/=

	2
	SUPPLYING AND STACKING CRUSHED STONE (CHIPS) WITHOUT IMPURITIES/ INORGANIC MATERIAL IN NORTH NAZIMABAD ZONE…………. 
	12678 CFT
	40.00
	P. CFT 
	5,07,120/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 115
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
PATCH REPAIR / MAINTENANCE OF RASHEED TURRAB ROAD, SHAHRAH-E-HUMAYUN AND SHAHRAH-E-BABAR, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,85,010/=

                  

         
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CEMENT CONCRETE PLAIN L:2:4. 10/9(GENERAL) ……………
	120 CFT
	3327.50
	% CFT
	3,993/=

	
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENT AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL(1/4)……
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	02
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………..
	12000 SFT
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE. …………………………………………………………..
	3912 CFT
	804.52
	% CFT
	13,473/=

	05
	PROVIDING AND LAYING AGGREGATE BASE COURSE IN PROPER GRADE AND CAMBER HAVING CBR 80% AS PER AASHTO STANDARD SPECIFICATIONS I/C SPREADING AND COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER AND SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100 PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UP TO 3 CHAINS). (ITEM NO.13-B, PAGE NO.8, FOR PUBLIC HIGHWAY WORKS). …………………………………………..………………………..
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT. BAJRI, 4 CFT. HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MIXING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT. FOR MIXING AND 2 CFT. FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UP TO 3 CHAINS.

(B) USING CURSED BAJRI. …………………………………………………………….
(ITEM NO.21-B, PAGE NO.8, FOR PUBLIC HIGHWAY WORKS)…………………..
	20050 SFT
	4107.84
	% SFT
	8,23,622/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 116
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, NORTH NAZIMABAD ZONE

SUBJECT:
MAINTENANCE / REPAIR OF SHAHRAH-E-JAHANGIR, SHAHRAH-E-AKBAR, SHAHRAH-E-ORANGZAIB, & SHAHRAH-E-BABAR, NORTH NAZIMABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,87,064/=

                  

         
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CEMENT CONCRETE PLAIN L:2:4. 10/9(GENERAL) ……………
	120 CFT
	3327.50
	% CFT
	3,993/=

	
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENT AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL(1/4)……
	792 CFT
	1437.00
	% 0 CFT
	1,138/=

	02
	SCARIFY THE EXISTING ROAD SURFACE…………………………………………..
	12000 SFT
	116.16
	% SFT
	13,939/=

	04
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE. …………………………………………………………..
	3912 CFT
	804.52
	% CFT
	13,473/=

	05
	PROVIDING AND LAYING AGGREGATE BASE COURSE IN PROPER GRADE AND CAMBER HAVING CBR 80% AS PER AASHTO STANDARD SPECIFICATIONS I/C SPREADING AND COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER AND SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100 PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P AND CARRIAGE UP TO 3 CHAINS). (ITEM NO.13-B, PAGE NO.8, FOR PUBLIC HIGHWAY WORKS). …………………………………………..………………………..
	2000 CFT
	5542.24
	% CFT
	1,10,845/=

	06
	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT. BAJRI, 4 CFT. HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MIXING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT. FOR MIXING AND 2 CFT. FOR DUSTING) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UP TO 3 CHAINS.

(B) USING CURSED BAJRI. …………………………………………………………….
(ITEM NO.21-B, PAGE NO.8, FOR PUBLIC HIGHWAY WORKS)…………………..
	21000 SFT
	4107.84
	% SFT
	8,25,676/=


Typed   Schedule   Checked &   Verified


      

                EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) N. NAZIMABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) N. N. Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
