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SCHEDULE OF QUANTITIES

WORK No: 01
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROADS AND TRENCHES IN U.C NO.36, F. C AREA, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,966/=

                  

           
2% Earnest Money: Rs. 20,000/= 




          

Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) ……………………………………………………………………..… 
	2392 CFT
	773.86
	%  CFT
	18,511/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4)……………………………………..… 
	6875 CFT
	1437.00
	% 0 CFT
	9,879/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	9267 CFT
	804.52
	% CFT
	74,555/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………………….
	3604 CFT
	5542.24
	% CFT
	1,99,742/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS…………………………………………….....................
(b) USING CURED BAJRI………………………………………………………………
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)………………….
	16950 SFT
	4107.84
	% SFT
	6,96,279/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 02
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROAD CARPETING IN U.C NO.48, ORANGABAD,   LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,508/=

                  

           
2% Earnest Money: Rs. 20,000/= 




         

 Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	3300 CFT
	773.86
	%  CFT
	25,537/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	4200 CFT
	1437.00
	% 0 CFT
	6,035/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	7500 CFT
	804.52
	% CFT
	60,339/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	2541 CFT
	5542.24
	% CFT
	1,40,828/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	18666 SFT
	4107.84
	% SFT
	7,66,769/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 03
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROAD CARPETING IN U.C NO.45, NAZIMABAD NO: 02, 04, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,773/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	3150 CFT
	773.86
	%  CFT
	24,377/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	3438 CFT
	1437.00
	% 0 CFT
	4,940/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	6588 CFT
	804.52
	% CFT
	53,002/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	3168 CFT
	5542.24
	% CFT
	1,75,578/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	18060 SFT
	4107.84
	% SFT
	7,41,876/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 04
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROAD CARPETING IN U.C NO.44, FIRDOUS COLONY,   LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,788/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	3500 CFT
	773.86
	%  CFT
	27,085/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	4875 CFT
	1437.00
	% 0 CFT
	7,005/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	8375 CFT
	804.52
	% CFT
	67,379/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	3432 CFT
	5542.24
	% CFT
	1,90,210/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	17238 SFT
	4107.84
	% SFT
	7,08,109/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 05
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROAD CARPETING IN U.C NO.43, LIAQUATABAD, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,540/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	2700 CFT
	773.86
	%  CFT
	20,894/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	3938 CFT
	1437.00
	% 0 CFT
	5,659/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	6638 CFT
	804.52
	% CFT
	53,404/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	2904 CFT
	5542.24
	% CFT
	1,60,947/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	18468 SFT
	4107.84
	% SFT
	7,58,636/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 06
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROAD CARPETING IN U.C NO.41,   LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,556/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	3000 CFT
	773.86
	%  CFT
	23,216/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	6300 CFT
	1437.00
	% 0 CFT
	9,053/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	9300 CFT
	804.52
	% CFT
	74,820/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	2772 CFT
	5542.24
	% CFT
	1,53,631/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	17986 SFT
	4107.84
	% SFT
	7,38,836/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 07
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROAD / PATCH WORK IN U.C NO.40, COMMERCIAL AREA, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,755/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	1688 CFT
	773.86
	%  CFT
	13063/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	6600 CFT
	1437.00
	% 0 CFT
	9,484/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	8288 CFT
	804.52
	% CFT
	66,679/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	3762 CFT
	5542.24
	% CFT
	2,08,499/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	17090 SFT
	4107.84
	% SFT
	7,02,030/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 08
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROADS / PATCHES WORK IN U.C NO.39, QASIMABAD, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,731/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	2631 CFT
	773.86
	%  CFT
	20,360/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	6670 CFT
	1437.00
	% 0 CFT
	9,558/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	9301 CFT
	804.52
	% CFT
	74,828/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	3696 CFT
	5542.24
	% CFT
	2,04,841/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	16800 SFT
	4107.84
	% SFT
	6,90,117/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 09
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROAD / PATCH IN U.C.NO:38, BANDHANI COLONY, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,261/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	2082 CFT
	773.86
	%  CFT
	16,112/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	3503 CFT
	1437.00
	% 0 CFT
	5,034/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	5585 CFT
	804.52
	% CFT
	44,932/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	3960 CFT
	5542.24
	% CFT
	2,19,473/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	17350 SFT
	4107.84
	% SFT
	7,12,710/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 10
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF ROAD / PATCH IN U.C.NO:37, SHARIFABAD, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,854/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	2283 CFT
	773.86
	%  CFT
	17,667/= 

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	6875 CFT
	1437.00
	% 0 CFT
	9,879/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	9158 CFT
	804.52
	% CFT
	73,,678/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	3614 CFT
	5542.24
	% CFT
	2,00,297/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	17000 SFT
	4107.84
	% SFT
	6,98,333/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 11
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIRING OF ROAD CARPETING IN U.C NO.46, 3-F/4/3, ZARA PALACE 4F-14/2, NAZIMABAD, LIAQUATABAD ZONE, DMC (C).

Estimated Cost: Rs. 9,99,556/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	3000 CFT
	773.86
	%  CFT
	23,216/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	6300 CFT
	1437.00
	% 0 CFT
	9,053/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	9300 CFT
	804.52
	% CFT
	74,820/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	2772 CFT
	5542.24
	% CFT
	1,53,631/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	17986 SFT
	4107.84
	% SFT
	7,38,836/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 12
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIRING OF ROAD CARPETING IN THE AREA OF U.C NO.49, NAZIMABAD, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,98,858/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING OF EXISTING ASPHALT CONCRETE ROAD I/C BASE, SUB-BASE AND DISPOSAL OF DISMANTLED MATERIAL TO DESIGNATE PLACED. (15/11) …………………………………………………………………………………..… 
	3000 CFT
	773.86
	%  CFT
	23,216/=

	02
	EARTH WORK EXECUTION OF ROAD SIDE NALIES I/C FORMING ITS BANKS OR PUTTING THE SAME ON EMBANKMENTS AS DIRECTED CLOD BREAKING DRESSING ETC. COMPLETE (THROUGH WORK IN ORDINARY SOIL (1/4) …….
	6300 CFT
	1437.00
	% 0 CFT
	9,053/=

	03
	CARTAGE OF SAND BAJRI LIME, SURKHI EXCAVATED EARTH ETC COMPLETE WITH ALL LEAD AND LIFTS AS DIRECTED BY THE ENGINEERING IN CHARGE………………………………………………………...… 
	9300 CFT
	804.52
	% CFT
	74,820/=

	04
	PROVIDING & LAYING AGGREGATE BASE COURSE IN PROPER GRADE & CAMBER HAVING CBR 80% AS PE AASHTO STANDARD SPECIFICATIONS I/C SPREADING & COMPACTING BY APPROVED MECHANICAL MEANS (MOTOR GRADER, VIBRATORY ROLLER & SMOOTH WHEEL ROLLER ETC) WATERING TO MAINTAIN THE MOISTURE CONTENT THE COMPACTION OF EACH LAYER SHALL 100PERCENT TO THE MAX DRY DENSITY (RATE I/C ALL COST OF MATERIALS T&P & CARRIAGE UP TO 3 CHAINS) . (ITEM NO:13-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)……………………………………
	2772 CFT
	5542.24
	% CFT
	1,53,631/=

	05


	PROVIDING 1” THICK (CONSOLIDATED) PREMIX CARPET IN PROPER CAMBER AND GRADE INCLUDING SUPPLYING 10 CFT BAJRI, 4 CFT HILL SAND (OF APPROVED QUALITY AND GRADE) BITUMEN OF 80/100 PENETRATION INCLUDING MISSING IN MECHANICAL MIXER IN REQUIRED PROPORTION INCLUDING HEATING MATERIALS AND CLEANING THE ROAD SURFACE (HILL SAND 2 CFT FOR MIXING AND 2 CFT FOR DUSTING ) RATE INCLUDES ALL COST OF MATERIALS T&P AND CARRIAGE UPTO 3 CHAINS……………………………………………............................................................
(b) USING CURED BAJRI………………………………………………………………..
(ITEM NO:21-B, PAGE NO:8, FOR PUBLIC HIGHWAY WORKS)…………………...
	17966 SFT
	4107.84
	% SFT
	7,38,138/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 13
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT / REPAIRING OF SEWERAGE LINE AND C.C. FLOORING IN U.C.NO:51, JAFFERIA IMAM BARGHA GALI, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,627/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………...
	782 CFT
	3327.50
	% CFT
	26,021/=

	02
	DISMANTLING STONE METLING ETC COMPLETE ………………………………...
	3200 CFT
	605.00
	% CFT
	19,360/=

	03
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FT……………………...…………………………………………………………
	6300 CFT
	3176.25
	% 0 CFT
	20,010/=

	04
	EXCAVATION FOR PIPE LINE IN TRENCHES, AND PITS IN ALL KIND OF SOIL OF MURUM I/C TRIMMING AND DRESSING SIDE TO TRUE ALIGNMENT AND SHAPE LEVELING OF BEDS OF TRENCHES TO CORRECT LEVEL AND GRADE, CUTTING JOINT HOLES AND DISPOSAL OF SURPLUS EARTH WITHIN A ONE CHAIN AS DIRECTED BY ENGINEER INCHARGE, PROVIDING FENCE GUARDS, LIGHTS, FLAGS AND TEMPORARY CROSSING FOR NON-VEHICULAR TRAFFIC WHERE EVER REQUIRED LIFT UPTO 5FT. (1.52M) AND LEAD UPTO ONE CHAIN (30.5M) …………...........…… UPTO 0”-5” ……………..…

	5625 CFT
	4650.00
	% 0 CFT
	26,156/=

	05


	PROVIDING &LAYING RCC PIPE WITH (RUBBER RING JOINT AND FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE ...8” DIA…...................................................................................
	 450 RFT
	206.00

 
	P. RFT

 
	92,700/=

	06
	REFILLING THE EXCAVATED STUFF IN TRENCHES 6” THICK LAYER I/C WATERING RAMMING TO FULL COMPACTION ETC. COMPETE ………………..
	 5326 CFT
	2760.00
	% 0 CFT
	14,700/=

	07
	MANUFACTURING AND SUPPLYING RCC RING SLABS OF 21” INSIDE 36” DIA OUTSIDE 7.5 “ WIDTH AND 6” THICK I/C 3/8” DIA TOR STEEL BARS TWO CONCENTRIC RINGS WITH 3/8” DIA 8 NOS CROSS LINKED BARS WELDED AND TWO SUNK TYPE HOOKS CASTED IN A 1:1-1/2:3 CONCRETE WITH EMBEDDED 15 KG C.I FRAME IN PERFECT POSITION I/C TRANSPORTATION CHARGES FOR AN AVERAGE LEAD OF 20 KM PER TRIP FROM CASTING YARD TO TOWN OFFICES (MINIMUM OF 25 SLABS PER TRIP WILL BE TRANSPORTED…………PUB-54-P-31-ITM-2………………………………………….


	17 NOS
	1906.60
	EACH
	32,412/=

	08
	SHIFTING TO THE SITE AND FIXING OF 36” DIA RING SLAB IN PERFECT POSITION ON DAMAGED MANHOLES INCLUDING CUTTING OF DAMAGED PORTION OF MANHOLE IN PROPER SHAPE AND LAYING OF CEMENT MORTAR OF 21” THICKNESS AND DISPOSAL OF DEBRIS…… PUB-54-P-31-ITM-4….…...........................................................................................................................
	17 NOS
	563.09
	EACH
	9,573/=

	 09
	MANUFACTURING AND SUPPLYING OF 21”  R.C.C. MANHOLE COVER COST IN 1:2:4: CONCRETE RATIO 3” DEEP AT CENTER, REINFORCED WITH ½” DIA TOR STEEL BARS AT 4” C/C WELDED TO 3/16” THICK 2” WIDE M.S PLATE TWO HOOK OF 3/8” DIA TOR BAR INCLUDING COMPACTING I/C CURING, AND TRANSPIRATION WITH IN 10 MILES…………………………………………...


	23 NOS
	913.63
	EACH
	21,013/=

	10
	CARTAGE OF % CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 7 MILES)…………………………. 
	10581 CFT
	804.52
	% CFT
	85,126/=

	11
A/R
	PROVIDING LAYING & SPREADING BASE COURSE AGGREGATE 4” THICK COMPACTED BY APPROVED MECHANICAL MEANS VIBRATOR MOTOR GRADER WATERING TO MINIMUM MOISTURE CONTENT THE COMPACTION I/C ETC COMPLETE IN ALL RESPECT………………………………………………...

	11700 SFT
	1600.00
	% SFT
	1,87,200/=

	12
	P/L TOPING OF 2” THICK 1:2:4 USING SCREENED BAJRI ¾” & D/G IN G/F ETC COMPLETE ………………… ………………………………............................................
	13320 SFT
	3275.50
	% SFT
	4,36,297/=


Contd: ……on page-02
(02)

	3
A/R
	PROVIDING M/H 4 FEET INTERNAL DIAMETER WITHOUT RCC MANHOLE COVER WITH CI FRAM (15KG) AND 5 FEET CLEAR DEPTH COST IN SITU 1:2:4 9” THICK WALL 1:4:8 CEMENT CONCRETE IN 6FT DIA AND 6 INCH THICK IN FOUNDATION, 1:2:4 C.C IN BENCHING ½” THICK CEMENT PLASTER 1:3 CEMENT MORTOR ON INSIDE WALL AND SURFACE OF CHANNEL AND BENCHING TO TOP INCLUDING MAKING REQUIRED NUMBERS OF MAIN AND BRANCHES CHANNELS ¼” DIA BARS M.S FOOT REST AT 12” C/C INCLUDING COST OF EXCAVATION IN ALL KIND OF SOIL, BACK FILLING AND DISPOSAL OF EXCAVATED STUFF ETC COMPLETE………………………...


	02 NOS
	14529.29
	% SFT
	29,059/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 14
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
DESILTING / CLEANING OF S.W. DRAIN IN BLOCK NO: 07 08 & BLOCK NO: 09, QASIMABAD, IN U. C. NO: 39, LIAQUATABAD, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,94,739/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CEMENT CONCRETE REINFORCED SEPARATING REINFORCEMENT FROM CONCRETE CLEANING AND STRAIGHTENING THE SAME….PG-10/20-VIII-P-III…………………………………………………………..… 
	787 CFT
	5445.00
	% CFT
	42,852/=

	02
	DISMANTLING CEMENT CONCRETE PLAN 1:2:4………GP-10/19-C-VIII-P-III…..   
	150 CFT
	3227.50
	% CFT
	4,991/=

	03
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE RATIO 1:4:8 ………………………………………………………………………………….…….  
	45 CFT
	9416.28
	% CFT
	4,237/=

	04
	ERECTION AND REMOVAL OF CENTERING FOR R.C.C. OR PLAIN CEMENT CONCRETE WORKS of DEODAR WOOD (2ND CLASS)….(b)…..(i)…HORIZONTAL
	1080 SFT
	3588.48
	% SFT
	38,756/=

	05


	CEMENT CONCRETE PLAIN INCLUDING PLACING COMPACTING FINISHING AND CURING COMPLETE (INCLUDING SCREENING AND WASHING AT STONE AGGREGATE WITHOUT SHUTTERING…………..RATIO 1:2:4……………
	270 CFT
	14429.25
	% CFT
	38,959/=

	06
	FABRICATION OF MILD STEEL REINFORCEMENT FOR CEMENT CONCRETE INCLUDING CUTTING, BENDING, LAYING IN POSITION, MAKING JOINTS AND FASTENINGS INCLUDING COST OF BINDING WIRE (ALSO INCLUDES REMOVAL OF VOL:III-P-III-(PG:NO: 17/8-A) 2012……………………………………
	24.73 CWT
	4820.20
	P. CWT
	1,19,204/=

	07
	R.C.C. WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS, LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OR PRECAST LAID IN POSITION COMPLETE IN ALL RESPECTS ……………………RATIO 1:2:4………..
	787 CFT
	258.77
	P. CFT
	2,03,652/=

	08
	EARTH WORK EXCAVATION IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 5 FT…………………………………….… 
	69600 CFT
	1663.75
	% 0 CFT
	1,15,797/=

	 09
	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 7 MILES) …………
	52987 CFT
	804.52
	% CFT
	4,26,291/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 15
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
DESILTING / CLEANING OF S.W. DRAIN ALONG NAWAB SIDDIQUE ALI KHAN ROAD UPTO ORANGI NALLAH VIA SIR SYED COLLEGE NAZIMABAD NO: 01, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,97,615/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01

	EARTH WORK EXCAVATION IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 5 FT…………………………………….… 
	129600 CFT
	1663.75
	% 0 CFT
	2,15,622/=

	02

	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 7 MILES) …………
	97200 CFT
	804.52
	% CFT
	7,81,993/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 16
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT / MAINTENANCE OF MAIN BUILDING I/C PARTITION OF ROOMS, BATHROOM ETC, LIAQUATABAD ZONE, DMC (C).

Estimated Cost: Rs. 9,99,821/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE ……………………………………
	604 CFT
	3327.50
	% CFT
	20,098/=

	02
	DISMANTLING CC WORK 1:4:8 ETC COMPLETE ……………………………………
	1139.CFT
	1663.75
	% CFT
	18,950/=

	03
	PROVIDING & LAYING 1:3:6 CEMENT CONCRETE SOLID BLOCK MASONRY  WALL ABOVE 6” IN THICKNESSES IN 1:6 CEMENT MORTAR IN G. F SUPERSTRUCTURE INCLUDING RAKING OUT JOINTS & CURING ETC…………  
	25 CFT
	14621.44
	% CFT
	3,655/=

	04
	CEMENT PLASTER 1:4 UPTO 12’ HEIGHT …………………………………………….

(b)……1/2” THICK PLASTER ……………………………………………………………

(c)……3/4” THICK PLASTER…………………………………………………………….
	136 SFT

825 SFT
	2283.93

3015.76
	% SFT

% SFT
	3,106/=

24,880/=

	05
	CEMENT CONCRETE PLAIN I/C PLACING COMPACTING FINISHING AND CURING ETC COMPLETE………………………………………………………………..

(h)…… RATIO 1:3:6 ………………………………………………………………………
	22 CFT
	12595.00
	% CFT
	2,771/=

	06
	PROVIDING & FIXING PLASTER OF PARIS CEILING IN PANELS OF REQUIRED DESIGN AND SIZE I/C FRAME WORK OF ALUMINUM T-SECTION HANGED WITH MAIL WIRE TO CEILING ETC COMPLETE ……………………………………
	633 SFT
	91.50
	P. SFT
	57,920/=

	07
	PROVIDING &FIXING WALL PAPER ETC COMPLETE………………………………
	1024 SFT
	126.00
	P. SFT
	1,29,024/=

	08
	PROVIDING & LAYING TILES GLAZED 6”X6”X1/4” ON FLOOR OR WALL FACING IN REQUIRED COLOUR AND PATTERN OF STILE SPECIFICATION JOINTED IN WHITE CEMENT AND PIGMENT OVER BASE OF 1:2 GREY CEMENT MORTAR ¾” THICK I/C WASHING AND FILLING OF JOINTS WITH SLURRY OF WHITE CEMENT AND PIGMENT IN DESIRED SHAPE WITH FINISHING CLEARING AND COST OF WAX POLISH ETC COMPLETE I/C CUTTING TILES TO PROPER PROFILE………………………………………………...
	169 SFT
	30509.77
	% SFT
	51,562/=

	09
	PROVIDING / FIXING 22”X16” LAVATORY BASIN IN WHITE GLAZED EARTHEN WIRE COMPLETE WITH& I/C CONST OF W.I OR C.I CANTILEVER BRACKETS 6” BUILT INTO WALL, PAINTED WHITE IN TO………………………..
	01 NO
	4694.80
	EACH
	4,695/=

	10
	ADD: EXTRA FOR LABOUR FOR PROVIDING & FIXING OF EARTHEN WARE PEDESTAL WHITE OR COLORED GLAZED…………………………………………...
	01 NO
	938.47
	EACH
	938/=

	11
	PROVIDING / FIXING COMMODE IN WHITE GLAZED EARTHEN WARE I/C COVER ACCESSORIES FITTING ETC COMPLETE……………………………………
	01 NO
	6791.00
	EACH
	6,791/=

	12
	W. C OF NOT LESS THEN 19” CLEAR OPENING B/W FLUSHING RIMS AND 3 GALLONS FLUSHING TANKWITH4” DIA EARTHEN WARE TRAP & PLASTIC THIMBLE…………………………………………………………………………………...
	01 NO
	4846.60
	EACH
	4,547/=

	13
	PROVIDING & LAYING UPVC PIPE OF CLASS “D” FIXING IN TRENCHES I/C CUTTING FITTING AND JOINTING WITH SOLVENT CEMENT I/C TESTING WITH WATER TOA HEAD OF122 MITER OR 400 FEET………… …………………..

(a)……13 MM (1/2” DIA)…………………………………………………………………

(b)……100 MM (4” DIA)…… ……………………………………………………………

(c)……200 MM (8” DIA)……. ……………………………………………………………
	30 RFT

30 RFT

60 RFT
	12.00

226.00

737.00
	P. RFT

P. RFT

P. RFT
	360/=

6,780/=

44,220/=

	14
	PROVIDING / FIXING ¾” THICK (LASSANI) CHIP BOARD IN PANEL I/C SUPPLYING AND MAKING KAIL WOOD FRAME WORK FOR CEILING OR PARTITION I/C 5MM GLASS PANEL…...........................................................................
	448 SFT
	382.00
	P. SFT
	1,71,136/=

	15
	GLAZING WITH PANES (24 OZ TO 26 OZ)USING PUTTY ………………...................
	105 SFT
	163.90
	P. SFT
	17,210/=

	16
	FIST CLASS DEODAR WOOD WROUGHT FRAME AND FIXED IN PLACE I/C CHOW KHATS HOLD FASTS TOWER BOLTS CHOCKS CLEATS HANDLES CORDS WITH HOOKS AND COST OF MAINS AND SCREWS ETC PANELED OR PANELED AND GLAZED OR FULLY GLAZED 1 ½” THICK…………………………  
	23 SFT
	1131.11
	P. SFT
	26,016/=

	17
	SUPPLY & FIXING BATHROOM ACCESSORIES SET (7PICESS) I/C TOWEL ROD, BRUSH HOLDER, SOP TRAY, SHELF OF APPROVED QUALITY AND DESIGN ETC COMPLETE…………………………………..............................................................
	01 NO
	8122.40
	EACH
	8,122/=


Contd: ……on page-02
(02)

	18
	FIXING CORRUGATED GALVANIZED IRON SHEETS WITH G.I BOLTS NUTS LIMPET AND BITUMEN WASHERS, WIND LIES COMPLETE IN ALL RESPECT WITHOUT VALLEY AND RIDGES……………………………………………………… 

(b)…..22 B.W.G………………………………………………………………..…………... 
	118 SFT
	12643.44
	% SFT
	 14,919/=

	19
	PROVIDING & FIXING M.S PIPE FRAME FOR SHADE MAKING WITH 1 ½” & 2” DIA M.S PIPE I/C LAYING, JOINTING WITH WELDING ETC COMPLETE ………...
	118 SFT
	75.00
	P. SFT
	8,850/=

	20
	SUPPLYING & FIXING WINDOW PRINTED BLINDS (HORIZONTAL / VERTICAL ) WITH PLAIN DESIGN AND OF APPROVED COLOUR I/C FIXING IN WINDOW WITH NECESSARY / ACCESSORIES …………………………………………………... 
	140 SFT
	175.00
	P. SFT
	24,500/=

	21
	FRENCH POLISHING COMPLETE………………………………………………………

(a)………..NEW WORK …………………………………………………………………..
	1266 SFT
	3841.75
	% SFT
	48,637/=

	22
	PAINTING DOORS AND WINDOWS ANY TYPE……………………………………..

…………….(i) FIRST COAT …………………………………………………………….

…………….(ii) EACH SUBSEQUENT COAT……………………………………………
	860 SFT
	657.91

502.15

1160.06
	% SFT
	9,977/=

	23
	DISTEMPERING ……………………………………………………….. ………………..

A) ONE COAT  …………. .  ……………………………………………………………... 

B) TWO COAT ……………………………………………………… ……………………
	1182 SFT
	602.25

1043.90

1646.15
	% SFT
	19,457/=

	24
	DOOR CLOSER PROVIDING AND FIXING SUPER QUALITY ETC COMPLETE………………………………………………………………………………... 
	03 NOS
	1540.50
	EACH
	4,622/=

	25
	PROVIDING & FIXING DOOR LOCK SUPER QUALITY ETC COM: ………………..
	05 NOS
	711.00
	EACH
	3,555/=

	26
	P/F TABLE LOCK SUPER QUALITY ETC COMPLETE ……………………………….
	35 NOS
	142.20
	EACH
	4,977/=

	27
	CLEANING & DECONTAMINATION OF UNDER GROUND / OVER HEAD WATER TANK WITH CHEMICAL I/C DEWATERING AND CLEANING THE WALLS WITH HAND BRUSH, APPLYING POTASSIUM PER MAGNATE COAT TO ELIMINATE ALL BACTERIA’S GERMS AND REMOVING THE ALGAE AND VEGETAL GROWTH AND WHITE WASHING TWO COATS…………………………
	513 SFT
	07.27
	P. SFT
	3,730/=

	28
	FABRICATION OF HEAVY STEEL WORK WITH ANGLES, TEES, FLAT IRON, ROUND IRON AND SHEET IRON FOR MAKING TRUSSES, GIRDERS, TENDS ETC I/C CUTTING TANKS ETC I/C CUTTING DRILLING RIVETING, HANDLING ASSEMBLING AND FIXING BUT EXCLUDING ERECTION IN POSITION………....
	02 CWT
	4928.49
	P. CWT
	9,857/=

	29
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE……………  
(b)……………………………..RATIO 1:4:8 ……………………………………...............
	1073 CFT
	9416.28
	% CFT
	1,01,037/=

	30
	P/L TOPING OF 2” THICK 1:2:4 USING SCREENED BAGRI ¾” & D/G IN G/F ETC COMPLETE ……………………………………………………………………………….
	3820 SFT
	3275.50
	% SFT
	1,25,124/=

	31
	CARTAGE OF % CFT 5 TONS ALL MATERIALS LIKE STONE AGGREGATE SPAWL COAL LIME SURKHI EARTH ETC COMPLETE. 7 MILES LEAD………….. 
	2175 CFT
	804.52
	% CFT
	17,498/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 17
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF S.W. DRAIN IN BLOCK-2, U.C. OFFICE, IN U.C.NO:43, LIAQUATABAD ZONE, DMC (C).

Estimated Cost: Rs. 9,99,200/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CEMENT CONCRETE REINFORCED SEPARATING REINFORCEMENT FROM CONCRETE CLEANING AND STRAIGHTENING THE SAME….PG-10/20-VIII-P-III…………………………………………………………….. 
	120 CFT
	5445.00
	% CFT
	6,534/=

	02
	DISMANTLING CEMENT CONCRETE PLAN 1:2:4…………….…GP-10/19-C-VIII-P-III…………………………………………………………………………………………  
	530.47 CFT
	3227.50
	% CFT
	17,121/=

	03
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE RATIO 1:4:8 ……………………………………………………………………………………….  
	210 CFT
	9416.28
	% CFT
	19,774/=

	04
	PROVIDING AND LAYING RCC PIPE WITH RUBBER RING JOINT AND FITTING IN TRENCH I/C CUTTING RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE 24” DIA…………………………………………………….
	120 RFT
	790.00
	P. RFT
	94,800/=

	05
	CEMENT CONCRETE PLAIN INCLUDING PLACING COMPACTING FINISHING AND CURING COMPLETE (INCLUDING SCREENING AND WASHING AT STONE AGGREGATE WITHOUT SHUTTERING……………………………………....
…………………………..RATIO 1:2:4……………………………………… …………..
	516 CFT
	14429.25
	% CFT
	74,455/=

	06

	FABRICATION OF MILD STEEL REINFORCEMENT FOR CEMENT CONCRETE INCLUDING CUTTING, BENDING, LAYING IN POSITION, MAKING JOINTS AND FASTENINGS INCLUDING COST OF BINDING WIRE (ALSO INCLUDES REMOVAL OF VOL:III-P-III-(PG:NO: 17/8-A) 2012…………………………………… 
	21.723 CWT
	4820.20
	P. CWT
	1,04,709/=

	07
	R.C.C. WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS, LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OR PRECAST LAID IN POSITION COMPLETE IN ALL RESPECTS …………………………………………………………  
(1)   RATIO (1:2:4) 90 LBS. CEMENT 2 CFT. SAND 4 CFT. SHINGLE 1/8” TO ¼” GAUGE. VOL:III-P-III-(PG:NO: 16/6-a(i) 2012……………………………………….... 
	285 CFT
	258.77
	P. CFT
	73,749/=

	08
	ERECTION AND REMOVAL OF CENTERING FOR R.C.C. OR PLAIN CEMENT CONCRETE WORKS of DEODAR WOOD (2ND CLASS)………………..(b)………..(i)……HORIZONTAL………………........................
	1680 SFT
	3588.48
	% SFT
	60,286/=

	09
	EARTH WORK EXCAVATION IN ASHES, SAND SOFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 5 FT……………………….… ……………..
	71290 CFT
	1663.75
	% 0 CFT
	1,18.609/=

	10
	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 7 MILES) …………
	53344 CFT
	804.52
	% CFT
	4,29,163/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 18
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
REPAIRING & RENOVATION OF MAIN BUILDING, DMC (C) BY C.C. FLOORING, PLASTERING, DISTEMPERING, PAINTING ETC LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,520/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CEMENT OR LIME PLASTER……………………………..
	2600 SFT
	121.00
	% SFT
	1,936/=

	02
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE ………………………..
	544 CFT
	3327.50
	% CFT
	18,107/=

	03
	DISMANTLING CC WORK 1:4:8 ETC COMPLETE ………………………...
	1188 CFT
	1663.75
	%CFT
	19,765/=

	04
	CEMENT PLASTER 1:4 UPTO 12’ HEIGHT …………………………………
(b)……1/2” THICK PLASTER …………………………………………………
	4160 SFT
	2283.93
	% SFT
	95,011/=

	05
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE ... 
(b)…………..RATIO 1:4:8 ……………………………………………………..
	1320 CFT
	9416.28
	% CFT
	1,24,295/=

	06
	P/L TOPING OF 2” THICK 1:2:4 USING SCREENED BAGRI ¾” & D/G IN G/F ETC COMPLETE ………………… ………………………………………
	5775 SFT
	3275.50
	% SFT
	1,89,160/=

	07
	DISTEMPERING ……………………………………………………………….
A) ONE COAT……..…………………………………………… ……………...
B) TWO COAT …………………………………………………………………
	17930.80 SFT
	602.25

1043.90

1646.15 
	% SFT
	2,95,168/=

	08
	(A)……PREPARING THE SURFACE AND PAINTING WITH WEATHER COAT I/C RUBBING THE SURFACE WITH RUBBING BRICK / SENT PAPER FILLING THE WIDE WITH CHALK / PLASTER OF PARIS AND THEN PAINTING WITH WEATHER COAT OF APPROVED MAKE……… 
(B)………2ND & SUBSEQUENT COAT…...…………………………………..
	13145 SFT
	1328.25

619.85

1948.10
	% SFT
	2,56,078/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 19
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
RE-CONSTRUCTION / MAINTENANCE OF WORK SHOP I/C BOUNDARY WALL ETC NAZIMABAD, IN U.C.NO:45, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,95,900/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CC WORK 1:2:4 ETC COMPLETE …………………………………..
	136 CFT
	3327.50
	% CFT
	4,525/=

	02
	DISMANTLING CEMENT CONCRETE BLOCK MASONRY…………………………
	450 CFT
	1134.38
	% CFT
	5,105/=

	03
	EXCAVATION IN FOUNDATION OF BUILDING BRIDGES AND OTHER STRUCTURE INCLUDING DAGBELLING DRESSING, REFILLING AROUND STRUCTURE WITH EXCAVATED EARTH WATERING AND RAMMING LEAD UP TO 5 FT……………………...…………………………………………………………
	6000 CFT
	3176.25
	% 0 CFT
	19,058/=

	04
	PROVIDING & LAYING 1:3:6 CEMENT CONCRETE SOLID BLOCK MASONRY  WALL ABOVE 6” IN THICKNESSES IN 1:6 CEMENT MORTAR IN G. F SUPERSTRUCTURE INCLUDING RAKING OUT JOINTS & CURING ETC………...  
	4380 CFT
	14621.44
	% CFT
	6,40,419/=

	05
	CEMENT PLASTER 1:4 UPTO 12’ HEIGHT …………………….....................................
(b)……1/2” THICK PLASTER ……………………………………………........………...
	9600 SFT
	2283.93
	% SFT
	2,19,257/=

	06

	DISTEMPERING …………………………………………………..................... 

A) ONE COAT...…………. .  …………………………………………………..
B) TWO COAT …………………………………………………………………
	6,532.56 SFT
	 602.25

1043.90

1646.15
	% SFT
	1,07,536/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.
_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 20
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
DESILTING / CLEANING OF S.W. DRAIN AND GUJRO NALLAH, LIAQUATABAD, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,99,460/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING CEMENT CONCRETE REINFORCED SEPARATING REINFORCEMENT FROM CONCRETE CLEANING AND STRAIGHTENING THE SAME….PG-10/20-VIII-P-III…………………………………………………………..… 
	120 CFT
	5445.00
	% CFT
	6,534/=

	02
	DISMANTLING CEMENT CONCRETE PLAN 1:2:4………GP-10/19-C-VIII-P-III…..   
	454.90 CFT
	3227.50
	% CFT
	15,137/=

	03
	CEMENT CONCRETE BRICK OR STONE BALLAST 1 ½” TO 2” GAGE RATIO 1:4:8 ………………………………………………………………………………….…….  
	210 CFT
	9416.28
	% CFT
	19,774/=

	04
	CEMENT CONCRETE PLAIN INCLUDING PLACING COMPACTING FINISHING AND CURING COMPLETE (INCLUDING SCREENING AND WASHING AT STONE AGGREGATE WITHOUT SHUTTERING…………..RATIO 1:2:4……………
	516 CFT
	14429.25
	% CFT
	74,455/=

	05


	FABRICATION OF MILD STEEL REINFORCEMENT FOR CEMENT CONCRETE INCLUDING CUTTING, BENDING, LAYING IN POSITION, MAKING JOINTS AND FASTENINGS INCLUDING COST OF BINDING WIRE (ALSO INCLUDES REMOVAL OF VOL:III-P-III-(PG:NO: 17/8-A) 2012……………………………………
	21.723 CWT
	4820.20
	P. CWT
	1,04,709/=

	06
	R.C.C. WORK IN ROOF SLAB, BEAMS COLUMNS RAFTS, LINTELS AND OTHER STRUCTURAL MEMBERS LAID IN SITU OR PRECAST LAID IN POSITION COMPLETE IN ALL RESPECTS ……………………………………………

(1)……….RATIO 1:2:4 90LBS, CEMENT 2 CFT, SAND 4 CFT, SHINGLE 1/8” TO ¼” GAUGE, VOL:III-P-III-(PG:NO:16/6-a(i) 2012……………………………..………..
	285 CFT
	258.77
	P. CFT
	73,749/=

	07
	ERECTION AND REMOVAL OF CENTERING FOR R.C.C. OR PLAIN CEMENT CONCRETE WORKS of DEODAR WOOD (2ND CLASS)….(b)…..(i)…HORIZONTAL
	1680 SFT
	3588.48
	% SFT
	60,286/=

	08
	EARTH WORK EXCAVATION IN ASHES, SAND SOFT % 0 CFT SOIL OR SILT CLEARANCE UNDRESSED LEAD UPTO 50 FT………………………………...……...
	79000 CFT
	1663.75
	% 0 CFT
	1,31,436/=

	 09
	CARTAGE OF 100 CFT/5 TONES OF ALL MATERIALS LIKE 5’ ONE AGGREGATE SPAWL, COAL, LIME, SURKHI, ETC. (LEAD OF 7 MILES) …………
	63812 CFT
	804.52
	% CFT
	5,13,380/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 21
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF SEWERAGE SYSTEM BY P/LAYING 15” DIA SEWER FROM NEW GHARIBABAD TO ISRAIL CHOCK, LIAQUATABAD ZONE, DMC (CENTRAL).

Estimated Cost: Rs. 9,90,657/=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING & REMOVING ROAD METALING.………………………………….
	3500 CFT
	605.00
	% CFT
	21,175/=

	02
	EXCAVATION FOR PIPE LINE IN TRENCHES, AND PITS IN ALL KIND OF SOIL OF MURUM I/C TRIMMING AND DRESSING SIDE TO TRUE ALIGNMENT AND SHAPE LEVELING OF BEDS OF TRENCHES TO CORRECT LEVEL AND GRADE, CUTTING JOINT HOLES AND DISPOSAL OF SURPLUS EARTH WITHIN A ONE CHAIN AS DIRECTED BY ENGINEER INCHARGE…………………………………..

ADD FR ADDITIONAL LIFT OF EVERY 3’ OR PART THEREOF IN ITEM NO:1 TO 15(A&B)FOR EXCAVATION FOR PIPE LINES AND STORAGE OF TANKS TRENCHES AND PITS……………………………………………………………………
	17500 CFT

7000 CFT
	4650.00

+ 550.00

5200.00
	% 0 CFT

% 0 CFT
	81375/=

36,400/=

	03
	FULL HIRE CHARGES OF THE PUMPING PER DAY INCLUSIVE OF WAGE OF DRIVER & ASSISTANT, FUEL OR ELECTRIC ENERGY PLATE FRO REQUIRED FOR PLACING PUMPS ETC AT LOWER DEPTH WITH SUCTION AND DELIVERY PIPES FOR PUMPING OUT WATER FOUND AT VARIOUS DEPTHS FROM TRENCHES I/C THE COAST OF REACTION AND DISMANTLING AFTER COMPLETION OF THE JOB……………………………………………………………..

HIRE CHARGES PUMPING SET OF UP TO 10 HP PUMPING OUT WATER FROM 10 FT DEEP TRENCH…………………………………………………………………….
	15 DAYS
	1500.00
	P. DAY
	22,500/=

	04
	PROVIDING LAYING RCC PIPES WITH RUBBER RING JOINT AND FITTING IN TRENCH I/C CUTTING RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE……………15” DIA .………………………………………….. 
	1000 P. RFT
	436.00
	P. RFT
	4,36,000/=

	05


	PROVIDING M/H 4 FEET INTERNAL DIAMETER WITHOUT RCC MANHOLE COVER WITH CI FRAM (15KG) AND 5 FEET CLEAR DEPTH COST IN SITU 1:2:4 9” THICK WALL 1:4:8 CEMENT CONCRETE IN 6FT DIA AND 6 INCH THICK IN FOUNDATION, 1:2:4 C.C IN BENCHING ½” THICK CEMENT PLASTER 1:3 CEMENT MORTOR ON INSIDE WALL AND SURFACE OF CHANNEL AND BENCHING TO TOP INCLUDING MAKING REQUIRED NUMBERS OF MAIN AND BRANCHES CHANNELS ¼” DIA BARS M.S FOOT REST AT 12” C/C INCLUDING COST OF EXCAVATION IN ALL KIND OF SOIL, BACK FILLING AND DISPOSAL OF EXCAVATED STUFF ETC COMPLETE………………………...
	20 NOS
	14529.29
	EACH
	2,90,586/=

	06
	EXTRA FOR DEPTH BEYOND 5’ DEPTH, IF LESS THEN 5, DEDUCTION WILL BEMADE AT THE SAME RATE………………………………………………………...
	+ 15 P. RFT
	2538.62
	P. RFT
	38,079/=

	07
	MAKING CONNECTION WITH THE EXISTING MANHOLES I/C THE COST OF CUTTING HOLES IN WALLS MAKING THE GOOD IN CEMENT CONCRETE 1:2:4 AND MAKING THE REQUIRED CHANNEL,V-III, P-V(B), PG.NO:31/3……….
	10 NOS
	180.00
	EACH
	1,800/=

	08
	REFILLING THE EXCAVATED STUFF IN TRENCHES 6” THICK LAYER I/C WATERING RAMMING TO FULL COMPACTION ETC. COMPETE ………………..
	22732.63 CFT
	2760.00
	% 0 CFT
	62742.05/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 22
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
IMPROVEMENT OF SEWERAGE SYSTEM BY P/LAYING 15” DIA SEWER IN FRONT OF GYMNASIUM BLOCK-NO: 05, MASJID-E-TAYYABA BLOCK-05, IN LIAQUATABAD ZONE, DMC (CENTRAL). 


Estimated Cost: Rs. 9,98,324 /=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01
	DISMANTLING & REMOVING ROAD METALING……………………………..……
	3500 CFT
	605.00
	% CFT
	21,175/=

	02
	EXCAVATION FOR PIPE LINE IN TRENCHES, AND PITS IN ALL KIND OF SOIL OF MURUM I/C TRIMMING AND DRESSING SIDE TO TRUE ALIGNMENT AND SHAPE LEVELING OF BEDS OF TRENCHES TO CORRECT LEVEL AND GRADE, CUTTING JOINT HOLES AND DISPOSAL OF SURPLUS EARTH WITHIN A ONE CHAIN AS DIRECTED BY ENGINEER INCHARGE, PROVIDING FENCE GUARDS, LIGHTS, FLAGS AND TEMPORARY CROSSING FOR NON-VEHICULAR TRAFFIC WHERE EVER REQUIRED LIFT UPTO 5FT. (1.52M) AND LEAD UPTO ONE CHAIN (30.5M) …………...................................................................
………………………………… UPTO 0”-5” ………………………………………….....
ADD FOR ADDITIONAL LIFT OF VEVERY THREE FT OR PART THERE OF IN ITEM NO:01 TO 15 (A&B) EXCAVATION FOR PIPE LINES AND STORAGE TANKS TRENCHES AND PITS………………………………………………………….
…………………………………5 TO 8 FT………………………………………………..
	17500 CFT

10500 CFT
	4650.00

5200.00
	% 0 CFT

% 0 CFT
	81,375/=

54,600/=

	03
	FULL HIRE CHARGES OF THE PUMPING PER DAY INCLUSIVE OF WAGE OF DRIVER & ASSISTANTY, FUEL OR ELECTIRC, ENERGY PLATE FROM REQUIRED FOR PLACING PUMPS ETC. AT LOWER DEPTH WITH SUCTION AND DELIVERY PIPES FOR PUMPING OUT WATER FOUND AT VARIOUS DEPTHS FROM TRENCHES I/C THE COST OF ERECTION AND DISMANTLING AFTER COMPLETION OF THE JOB. HIRE CHARGES PUMPING SET OF UP TO 10 HP PUMPING OUT WATER FROM 10 FT DEEP TRENCH ……………………….
	10 DAYS
	1500.00
	P. DAY
	15,000/=

	04
	PROVIDING &LAYING RCC PIPE WITH (RUBBER RING JOINT AND FITTING AND JOINTING WITH RUBBER RING I/C TESTING WITH WATER TO SPECIFIED PRESSURE ………………………………………………………………….
………………….……...15” DIA ……………………………..………………………….
	 1000 RFT
	436.00
	P. RFT
	4,36,000/=

	05
	PROVIDING M/H 4 FEET INTERNAL DIAMETER WITHOUT RCC MANHOLE COVER WITH CI FRAM (15KG) AND 5 FEET CLEAR DEPTH COST IN SITU 1:2:4 9” THICK WALL 1:4:8 CEMENT CONCRETE IN 6FT DIA AND 6 INCH THICK IN FOUNDATION, 1:2:4 C.C IN BENCHING ½” THICK CEMENT PLASTER 1:3 CEMENT MORTAR ON INSIDE WALL AND SURFACE OF CHANNEL AND BENCHING TO TOP INCLUDING MAKING REQUIRED NUMBERS OF MAIN AND BRANCHES CHANNELS ¾” DIA BARS M.S FOOT REST AT 12” C/C INCLUDING COST OF EXCAVATION IN ALL KIND OF SOIL, BACK FILLING AND DISPOSAL OF EXCAVATED STUFF ETC COMPLETE………………………...
	20 NOS.
	14529.29
	EACH
	29,05,856/=

	06
	EXTRA FOR DEPTH BEYOND 5’ DEPTH, IF LESS THEN 5, DEDUCTION WILL BE MADE AT THE SAME RATE…………………..........................................................
	+ 10 RFT
	2538.62
	P. RFT
	25,386/=

	07
	MAKING CONNECTION WITH THE EXISTING MANHOLES I/C COST OF CUTTING HOLES IN WALLS, MAKING THEM GOOD IN CEMENT CONCRETE 1:2:4 AND MAKING THE REQUIRED CHANNEL ETC COMPLETE………………... 
	10 NOS
	180.00
	EACH
	1,800/=

	08
	REFILLING THE EXCAVATED STUFF IN TRENCHES 6” THICK LAYER I/C WATERING RAMMING TO FULL COMPACTION ETC. COMPETE ……………..…  
	26232.63 CFT
	2760.00 
	 % 0 CFT
	72,403/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
SCHEDULE OF QUANTITIES

WORK No: 23
DISTRICT MUNICIPAL CORPORATION (CENTRAL) KARACHI, LIAQUATABAD ZONE

SUBJECT:
PROVIDING / SUPPLYING OF ROAD CLOSER BARRIER FOR 04 ZONES, DMC (CENTRAL).

Estimated Cost: Rs. 9,89,016 /=

                  

           
2% Earnest Money: Rs. 20,000/= 




        

  Tender Cost: Rs.1,000/=
	S #
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	01


	PROVIDING / SUPPLYING OF ROAD CLOSER BARRIER SIZE 6X3 ½”, MADE OF M.S PIPE FRAME 2” DIA 18 GAUGE AND FIXING & G.I SHEET (14 GAUGE) SIZE 5.5X3.5” I/C FIXING MOVEABLE WHEEL MADE OF HARD RUBBER TYRE (4NOS) 12NOS ¾” DIA PIPE FOR FIXING OF G.I SHEET I/C WELDING, BHATI COLOUR & FIXING OF VINYL DIAMOND GRADE SHEET BOTH SIDE I/C LETTERING FIGURING WITH REFLECTOR WORDING I/C CARTAGE ETC COMPLETE AS PER DIRECTION OF ENGINEER  INCARGE…
	58 NOS
	17052.00
	EACH
	9,89,016/=


Typed   Schedule   Checked &   Verified


      

           EXECUTIVE ENGINEER (B&R)
From Original Estimate With Quantity

     
            

               DMC (C) L’ ABAD ZONE
& Rates Found Correct.

_______________________________

A.E.E, (B&R) DMC (C) L’ Abad Zone.

Time Limit: 45 Days





      

Penalty Per Day Rs.1000/=



               
      

I / We Hereby Quoted The Rate @ Rs. __________________ % Above / Below The Schedule Of Rates.

The Total Amount Is Rs. __________________ ( Rupees:____________________________________________________

          (In Figure)




   (In Words)
 Contractor’s Signature ___________________________ 

 Address:  ______________________________________
