
BILL No. TOTAL (Rs.)

1 ROAD WORKS 51,950,934                    

2 SEWERAGE 21,291,015                    

3 WATER SUPPLY 6,078,073                      

4 CIVIL WORK GATE OFFICE 1,807,377                      

5 ELECTRICAL 133,350                         

6 ENGINEER'S FACILITIES

INTERNAL DEVELOPMENT WORKS 

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

SUMMARY OF BILLS

(ROAD, WATER SUPPLY AND SEWERAGE)

DESCRIPTION

TOTAL COST OF PROJECT 85,323,786                   

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

SMBBT_SWN_INF‐002



Bill No. 1 : ROAD WORKS

Item # Item Description Unit Estimated Qty. Rate Amount

101 Clearing & Grubbing Sq.ft. 346,670 2.34 811,208                  

1 Compaction of Natural Ground Sq.ft. 346,670 2.57 890,942                  

106a Excavate Unsuitable Common Material Cu.ft 781,198 10.28 8,030,711               

106(b ii) Excavate Unsuitable Medium rock Material) Cu.ft. 195,299 24.66 4,816,083               

108c
Formation of Embankment from borrow 
Excavation in common material Cu.ft. 782,748 12.66 9,909,590               

109a Sub grade preparation in earth cut Sq.ft. 12,000 7.15 85,800                    

201 Granular Sub-base Cu.ft. 100,277 48.34 4,847,390               

202  Aggregate Base Course Cu.ft. 23,558 61.23 1,442,456               

305b  Asphaltic Wearing Course - Class B Cu.ft. 5,978 577.31 3,451,159               

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

206b
Water Bound Macadam Base with Coarse 
Aggregate Class B Cu.ft. 78,843 58.52 4,613,892               

302a  Cut Back Asphalt for Bituminious Prime 
Coat Sq.ft. 35,160 11.39 400,472                  

304a
Single Surface Treatment including Bitumen 
prime coat Sq.ft. 157,686 21.47 3,385,518               

401b Concrete Class "B" (For Edge Block ) Cu.ft. 778 320.61 249,435                  

42,934,656             

21% 9,016,278               

51,950,934             

We Quote …….% above/below on schedule items

Total Bill No. 1 : ROAD WORKS

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Total Bill No. 1 : ROAD WORKS

SMBBT/SWN/INF‐002



Refrance Item. Item Description Unit Estimated Rate Amount

PART-A (Schedule Items )

1 1 EXCAVATION

Item #.A, 5, 
Pg. 62, 

PHEW, Chp. 
II,  Vol. IV, 

Part VI- 
2012

1.1 Excavation for pipe line in trenches, and pits in all kind of soils
i/c trimming and dressing sides to true alignment and shape,
leveling of beds of trenches to correct level and grade cutting
joints holes and disposal of surplus earth with in a one chain as
directed by the Engineering Incharge, providing fence guard
light flags and temporary crossing for non vehicular traffic
where ever required lift upto 5 ft (1.52 m) and lead upto one
chain (30.5 m) 

0'-0" to 5'-0" %0Cft 142,330 4,650.00 661,835                   

Item #.A, 5, 
Pg. 62, 

PHEW, Chp. 
II,  Vol. IV, 

Part VI- 
2012

1.1 Excavation for pipe line in trenches, and pits in all kind of rock
i/c trimming and dressing sides to true alignment and shape,
leveling of beds of trenches to correct level and grade cutting
joints holes and disposal of surplus earth with in a one chain as
directed by the engineers incharge .providing fence guard light
flags and temporary crossing for non vehicular traffic where
ever required lift up tp 5 ft (1.52 m) and lead upto one chain
(30.5 m) 

INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

( )
0'-0" to 5'-0" %0Cft 35,582 10,770.00 383,218                   

Item # A-16, 
Pg # 74 , 

PHEW, Chp

Add for extra lift of every 3ft of part there of in item of all kinds
of excavation 5ft to 8ft

1.1.1 5ft to 8ft %0Cft 23,230 5,200.00 120,796                   

1.1.2 8ft to 11ft %0Cft 1,555 5,750.00 8,941                       

2 BACKFILLING
Item # 24,  
Pg # 77 , 

PHEW, Chp. 
II,  Vol. IV, 

Part VI

2.1 Refilling the excavated stuff in trenches in 6" thick layer
including watering, ramming to full compaction etc complete.

%0Cft 184,320 2,760.00 508,723                   

3 DEWATERING

Item #23 i,  
Pg # 76 , 

PHEW, Chp. 
II,  Vol. IV, 

Part VI-  
CSR 2012

3.1 Dewatering of trenches including cost of all labour, material
and equipment/machinery POL required for dewatering of
trenches, also including the cost of disposal of water to suitable
place etc complete in all respect as per specification and
directed by the  Engineer Incharge (provisional).

Days 30 1,500.00 45,000                     

Contd….



INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

4
CONSTRUCTION OF MANHOLE

4.1 EXCAVATION

Item #.A, 5, 
Pg. 62, 

PHEW, Chp. 
II,  Vol. IV, 

Part VI- 
2012

Excavation for tanks and reservoir in all kind of soils i/c
trimming and dressing sides to true alignment/design section/
profiles and shape, leveling of beds of trenches to correct level
and grade i/c laying of earth in 6" layer for construction of
banks and dressing and disposal of surplus earth. with in a one
chain as directed by the Engineering Incharge, providing fence
guard light flags and temporary crossing for non vehicular
traffic where ever required lift upto 5 ft (1.52 m) and lead upto
one chain (30.5 m) 

0'-0" to 5'-0" %0Cft 21,253 4,650.00 98,826                     

Item #.A, 5, 
Pg. 62, 

PHEW, Chp. 
II,  Vol. IV, 

Part VI- 
2012

1.1 Excavation for pipe line in trenches, and pits in all kind of rock
i/c trimming and dressing sides to true alignment and shape,
leveling of beds of trenches to correct level and grade cutting
joints holes and disposal of surplus earth with in a one chain as
directed by the engineers incharge .providing fence guard light
flags and temporary crossing for non vehicular traffic where
ever required lift up tp 5 ft (1 52 m) and lead upto one chain

Bill No.2 : SEWERAGE

2012 ever required lift up tp 5 ft (1.52 m) and lead upto one chain
(30.5 m) 

0'-0" to 5'-0" %0Cft 5,313 10,770.00 57,221                     

Item # A-16, 
Pg # 74 , 

PHEW, Chp. 
II,  Vol. IV, 

Part VI-

Add for additional lift of every three ft. or part there of in item
No. 1 to 15 ( A & B ) for excavation for pipeline & storage
tanks main hole trenches and pits

4.1.1 5'-0" to 8'-0" %0Cft 4,806 5,200.00 24,991                     

4.1.2 8'-0" to 11'-0" %0Cft 2,422 5,750.00 13,927                     

4.2 CONCRETE WORKS
Item # 5 i,  
Pg # 16 , 

Gernal, Chp. 

Cement concrete plain including placing compacting, finishing
and curing, complete including screening and washing of stone
aggregate without shuttering. (Ratio 1:4:8) %Cft 1,328 11,288.75 149,915                   

Item # 6 a(I), 
Pg # 17, 

Gernal, Chp. 
4,  Vol. III, 

Part II-  CSR 
2012 

4.2.1 Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour for
bending and binding which will be paid seperately.This rate
also includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected. Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of
the Engineer. (Ratio 1:2:4)

Wall/Bed Per Cu.ft 18,653 337.00 6,286,061                

Contd….



INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

4.3 BITUMEN COATING

Item # 9, Pg 
# 71, Gernal, 
Chp. 4,  Vol. 
III, Part II-  
CSR 2012 

Bitumen coating to plastered or cement concrete surface,
complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Engineer.

%Sft. 18,894 778.09 147,012.00              
4.4 STEEL REINFORCEMENT 

Item # 8 b, 
Pg # 17, 

Gernal, Chp. 
4,  Vol. III, 

Part II-  CSR 
2012 

Providing and fabrication of steel reinforcement for cement
concrete, including cutting, bending, laying in position, ranking
joints and fastenings, including cost of binding wire and labour
charges for binding of steel reinforcement (also includes
removal of rust from bars). The rate includes wastage, overlaps
and chairs etc.  Deformed bars (60,000 psi).

4.4.1 b) Using Tor Bars Per Cwt. 53 5,001.70 265,090                   

4.5 WATER STOPPER
Item # B 1, 

Pg # 56,  
PHEW, Chp.

Providing " expansion joint" in concrete work of 9" wide
corugated PVC water Stoper ( with Bulb ) i/c Soldring cost of
matrial and labour etc. complete.

R ft 3 158 463 00 1 462 154

Bill No.2 : SEWERAGE

R.ft 3,158 463.00 1,462,154              
Item #. 1, Pg 

# 31,  
PHEW, Chp. 
17,  Vol. III, 

Part V-B, 

4.6 Manufacturing and supply RCC manhole covers cast in 1:2:4
concrete ratio using SRC, 3 inch deep at center reinforced with
3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch
deep M.S plate including curing stacking and transportation
with in 10 miles.
a) 21" dia Each 199 913.63 181,812                   

5 RCC PIPES 
Item #. B 1a, 
b, Pg # 17,  

PHEW, Chp. 
17,  Vol. IV, 

5.1 Providing RCC pipe of ASTM C-76-62T/C-76-70 with
rubbering class-II wall B and fixing in trenches including
cutting fitting and jointing with rubber rings including testing
with water to spcified pressure. (Using SR Cement)

i) 8in dia RCC Rft 8,783 229.00 2,011,307                
ii) 6in dia RCC Rft 1,512 189.00 285,768                   

6 GRANULAR BEDDING
Item #. C 1, 

Pg # 56,  
PHEW, Chp. 
17,  Vol. IV, 

Part VI, 
2012

6.1 Providing, spreading, and consolidating of granular bedding
material of approved quality including watering etc .complete
in all respect as per drawings and specification and as directed
by the Engineer Incharge. 

%Cft 15,004 3,410.00 511,636.00              

13,224,233              

61.00% 8,066,782                

21,291,015              

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Bill No.2: SEWERAGE

We Quote ……..% above/below on schedule items

Sub Total of Part of "A"



INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

PART-A (Schedule Items )

1 EXCAVATION

Item #.A, 5, 
Pg. 62, 

PHEW, Chp. 
II,  Vol. IV, 

Part VI- 
2012

1.1 Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
shape, leveling of beds of trenches to correct level and grade
cutting joints holes and disposal of surplus earth with in a one
chain as directed by the engineers incharge providing fence
guard light flags and temporary crossing for non vehicular
traffic where ever required lift up tp 5 ft (1.52 m) and lead upto
one chain (30.5 m) 

%0Cft 94,065 4,650.00 437,402                   

Item #.A, 5, 
Pg. 62, 

PHEW, Chp. 
II,  Vol. IV, 

Part VI- 
2012

1.2 Excavation for pipe line in trenches, and pits in all kind of rock
i/c trimming and dressing sides to true alignment and shape,
leveling of beds of trenches to correct level and grade cutting
joints holes and disposal of surplus earth with in a one chain as
directed by the engineers incharge .providing fence guard light
flags and temporary crossing for non vehicular traffic where
ever required lift up tp 5 ft (1.52 m) and lead upto one chain

Bill No.3 : WATER SUPPLY

(30.5 m) %0Cft 23,517 10,770.00 253,278                 

2 SAND BEDDING

Item # 29, 
Pg # 26, 

Gernal, Chp. 
5,  Vol. III, 

Part II-  CSR 
2012 

Supply/Stacking and filling sand of approved quality from out
side sources in foundation trenches including dressing,watering
& consolidation..

%Cft 15,505 1,141.25 176,951.00              

3 BACKFILLING 

Item # 24,  
Pg # 77 , 

PHEW, Chp. 
II,  Vol. IV, 

Part VI-  
CSR 2012

Refilling the excavated stuff in trenches 6'' thick layer i/c
watering ramming to full compaction etc complete in all respect
as per drawing and  approval of the Engineer Incharge.

%0Cft 101,149 2,760.00 279,171                   

4 PIPES (uPVC)
Item # E 

2b,c & e  Pg 
# 22,  

PHEW, Chp. 
17,  Vol. IV, 

Part VI, 

Providing uPVC pipes fixing in trench i/c cutting fitting and
jointing with rubber ring (Z- joint) i/c testing with water to
head 91.5 meter or 300 ft.

4.1 3” dia (Class C) R ft. 6,893 107.00 737,551                   
4.2 4” dia (Class C) R ft. 5,114 174.00 889,836                   
4.3 6” dia (Class C) R ft. 299 373.00 111,527                   

Contd….



INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

5 THRUST BLOCKS

Item # 5 f, 
Pg # 16, 

Gernal, Chp. 
4,  Vol. III, 

Part II-  CSR 
2012 

Cement Concrete Plain in 1:2:4 using SRC, including placing
compacting finishing and curing complete in all respect as per
drawing and  approval of the Engineer Incharge

%Cft 564 14,429.25 81,381.00                
6 PIPE SURROUND

Item # 5 f, 
Pg # 16, 

Gernal, Chp. 
4,  Vol. III, 

Part II-  CSR 

Constructing of surround pipe and pipe support in concrete CC
1:2:4 using SRC, including cost of formwork and curing etc.
complete in all respect as per instruction of engineer in charge
and specification.

%Cft 5,440 14,429.25 784,951.00              

3,752,048                

Contd….

Bill No.3 : WATER SUPPLY

Sub-Total (Part-A)



INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

PART-B (Non - Schedule Items )

1 FITTINGS (uPVC)
Providing and fixing ,uPVC Bell End fitting with rubber ring
(Z-joint ), with no welded joint, compatible to BSS etc in
trenches to correct alignment and grade complete in all respect
as indicated in the drawing and specifications and all other
accessories and equipment required for laying and jointing
testing etc.

1.1 TEE (EQUAL & UNEQUAL)
i) 4” X 4” X 4” Nos 4 616 2,464                       

ii) 4” X 4” X 3” Nos 18 555 9,990                       
iv) 3” x 3” x 3” Nos 12 483 5,796                       
v) 6” x 6” x 6” Nos 1 1,414 1,414                       

vi) 6” x 6” x 3” Nos 1 1,150 1,150                       

1.2 END PLUG (Provisional)
i) 3” dia Nos 40 149 5,960                       

ii) 4” dia Nos 13 174 2,262                       
iii) 6"dia Nos 8 261 2,088                       

N 5 460 2 300

Bill No.3 : WATER SUPPLY

iii) 8"dia Nos 5 460 2,300                     

1.3 REDUCERS 
i) 4"X 3" Nos 3 411 1,233                       

ii) 6"X 4" Nos 1 1,059 1,059                       
iii) 8"X 6" Nos 1 1,560 1,560                       

37,276                     

3,752,048                

61.00% 2,288,749                

6,040,797                

6,078,073                

We Quote …..% above/below on schedule items

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Bill No.3: WATER SUPPLY (Total of Part of "A" and "B")

Sub Total of Part of "B"

Sub Total of Part of "A"



Bill No.4: CIVIL WORKS ENTRANCE GATE
Sr. 
No

ITEMS 
REF.

No
QTY UNIT  RATES

(Rs.)  AMOUNT 

1

EARTHWORK
1 18(b & c)/P-

4,5 Vol-III, 
Part-II

b) In Ordinary Soil 470 %O Cft 3,659.04 1,720                  
c) In Hard Soil or Soft murum 160 %O Cft 4,099.48 656                     

2 22/P-5 Vol-
III, Part-II

215 %O Cft 4,167.24 896                     

CONCRETE WORKS
3 5(a) /P-18 

Vol III Part
Cement concrete plain including placing compacting,finishing
and curing complete (including screening and washing of

DESCRIPTION

All items under this head to be carried out as per
specifications, Drawings, relevant BSI/ASTM Standards,
complete in all respect to the entire satisfaction of the
Employer, and following Sections of the Technical 

PART-A (SCHEDULE ITEMS)

Excavation in foundation of building, bridges and other
structures including dagbelling dressing refilling around
structure with (suitable) excavated earth watering, ramming
complete and disposal of surplus excavated material
todesignated area i/c all lead & lift.etc, complete in all respect,
as per specifications & relevant drawings and all works to the
entire satisfaction of the Engineer.

Filling watering and ramming earth under floor with new earth
excavated from outside lead upto one chain and lift upto 5 feet.

INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Vol-III, Part-
II

i) Below foundation, plinth beam and floor etc. 50 % Cft 12,095.16 6,048                  

ii) Below floor finish 5 % Cft 12,095.16 605                     

4 6(ai) /P-
18,19 Vol-
III, Part-II

i) Footing 115 Per Cft 319.20 36,708                
ii) Column upto Plinth Level 100 Per Cft 319.20 31,920                
iii) Plinth Beam 35 Per Cft 319.20 11,172                

REINFORCEMENT
5 7(b) /P-20 

Vol-III, Part-
II

b) Using Tor Bars  (Reinforcement of Sub Structure) 13 Per Cwt 7,763.14 100,921              

and curing, complete (including screening and washing of
stone aggregate without shuttering. (Ratio 1:4:8)

REINFORCED CEMENT CONCRETE                  (SU
Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour
for bending and binding which will be paid seperately.This rate
also includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of
the Engineer. (Ratio 1:2:4)

Fabrication of mild steel reinforcement for cement concrete
including cutting bending, laying in position,making joints and
fastenings including cost of binding wire (also includes
removal of rust from bars.)



Bill No.4: CIVIL WORKS ENTRANCE GATE
Sr. 
No

ITEMS 
REF.

No
QTY UNIT  RATES

(Rs.)  AMOUNT DESCRIPTION

INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

TERMITE PROOFING
6 92 /P-115 

Vol-III, Part-
II

100 Per Sft 11.65 1,165                  

BITUMEN COATING
7 9/P-77 Vol-

III, Part-II

i)  Over Blinding 70 % Sft 525.17 368                     
ii)  On structures side and top 560 % Sft 525.17 2,941                  

8 6(ai) /P-
18,19 Vol-

Bitumen coating to plastered or cement concrete surface,
complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Engineer.

REINFORCED CEMENT CONCRETE                 (SU

Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptach lar 0.5% Emulsion as an 
over all preconstruction treatment in slab type construction
under the slab and along attach porches or entrances etc,
complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Engineer. (Plinth area will be measured one time for payment
whereas the number of applications will be three times on all
horizontal & vertical surfaces of the excavations for termite
proofing). 

Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour

III, Part-II

i) Columns 295 Per Cft 319.20 94,164                
ii) Roof Beams & lintels 260 Per Cft 319.20 82,992                
iii)  Roof Slab 290 Per Cft 319.20 92,568                

REINFORCEMENT

9 7(b) /P-20 
Vol-III, Part-

II

b) Using Tor Bars  (Reinforcement of Super-Structure) 46 Per Cwt 7,763.14 357,104              

MASONRY WORK
Brick Masonry walls

10 5(i)c /P-25 
Vol-III, Part-

II

230 % Cft 12,688.06 29,183                

p
for bending and binding which will be paid seperately.This rate
also includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of
the Engineer.(Ratio 1:2:4)

Fabrication of mild steel reinforcement for cement concrete
including cutting bending, laying in position,making joints and
fastenings including cost of binding wire (also includes
removal of rust from bars.)

Provide and laying Pacca Brick work masonrary wall of all
thickness set in 1:4 cement sand mortar  in ground floor super 
structure including racking out joints & curing etc. complete
in all respect, as per specifications & relevant drawings and all
works to the entire satisfaction of the Engineer.



Bill No.4: CIVIL WORKS ENTRANCE GATE
Sr. 
No

ITEMS 
REF.

No
QTY UNIT  RATES

(Rs.)  AMOUNT DESCRIPTION

INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

ROOF SCREEDING AND WATERPROOFING
11

a 13 /P-41 Vol-
III, Part-II

546 % Sft 1,207.39 6,592                  

b 38/P-44 Vol-
III, Part-II

546 Per Sft 10.19 5,565                  

c 16(d)/P-47 
Vol-III, Part-

(d) 3" thick (1:2:4) Roof sereeding 546 % Sft 5,096.64 27,828                

12 13(c)/P-58 
Vol-III, Part-

II

1,165 % Sft 1,985.06 23,126                

13 38(a &b)/P-
61 Vol-III, 

Part-II

1,165 % Sft 2,248.74 26,198                

Providing and laying 1" thick topping cement concrete (1:2:4)
including surface finishing and dividing into panels.

Providing and applying 3/4" thick cement plaster upto 20'
height on walls, columns, beams, chajjas etc. with cement
mortar 1:6 including all corners, recesses, jambs, raking out
joints of masonry, scaffolding, making drip courses, curing etc.
nailing 9" wide heavy duty metal lath strip nailed at junction of
RCC & masonry, etc, complete in all respect, as per
specifications & relevant drawings and all works to the entire
satisfaction of the Engineer
Providing and applying preparing the surface and painting
with weather coat paint of approved make i/c rubbing the
surface with rubbing brick / sand paper,filling the voids with

Provide and lay roof treatment over roof & skirting as per
specifications and shown in drawings and details consisting of
Two coats of bitumen laid hot using 34 lbs for % sft over roof
and blinded with sand at one cft per % sft

Providing and laying single per layer of polythene sheet
0.13mm thick for water proofing as per specification and

EXTERNAL FINISHES & DEVELOPMENTS
14 62/P-54 Vol-

III, Part-II
355 % Sft 34,471.50 122,374              

1,062,812           

g p p , g
chalk/ plaster of paris and then painting (1st coat, 2nd &
subsequent coat) etc, complete in all respect, as per
specifications & relevant drawings and all works to the entire
satisfaction of the Engineer. (New Surface)

Providing and laying Hala pattern tiles glazed 8"x8"x1/4" on
floor or wall facing in required pattern of stile or other
equivalent approved specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar 3/4" thick
including washing and filling joints with slurry of white
cement and pigment in desired shape with finishing cleaning
and cost of wax polish including cutting tiles to proper profile
etc, complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
E i

Total Amount of  Schedule Items Rs.



Bill No.4: CIVIL WORKS ENTRANCE GATE
Sr. 
No

ITEMS 
REF.

No
QTY UNIT  RATES

(Rs.)  AMOUNT DESCRIPTION

INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

15 RA 60 Sft 30                 1,800                  

16 RA 1 Nos 85,000          85,000                

17 R.A 42 Sft 225               9,450                  

96,250             

1 062 812

Total Amount of  Non-Schedule Items Part-B Rs.

T t l f P t A R

PART-B (NON-SCHEDULE ITEMS)

Providing and laying stone soling 6" thick from approved
quarry including hand packing & filling voids with sprawls &
chips, consolidating & compacting with power or hand roller,
etc, complete in all respect, as per specifications & relevant
drawings and all works to be carried out the satisfaction of the
Engineer.

Providing, making and fixing in position steel barrier manualy
operated as per drawing including enamel paint , required
hardware etc complete in all respect as per drawing,
specifications and to the entire satisfaction of the Engineer.

Lettering on Crown over  Rcc slab parapet

1,062,812    

61% 648,315         

1,711,127      

1,807,377      

1,807,377      

Total of Part‐A+B  Rs.

Total Bill No.4: CIVIL WORKS ENTRANCE GATE

We Quote …...% above/below on schedule items

SEAL OF THE COMPANY
SIGNATURE OF BIDDER

INITIAL

Total of Part‐A  Rs.



INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Bill No.5: ELECTRICAL WORKS
Item. Estimated Rate Amount
No. Quantity (Rs.) (Rs.)

1 L.V. SWITCH BOARDS / DISTRIBUTION
BOARDS

1.01 Supply, installation, testing & commissioning of
following wall mounting recessed type Distribution
Boards (DB's) made with 16 SWG sheet metal, dust
protected (IP 65 or higher), vermin proof housing
coated with approved color having all the necessary
switching and protections, as per specification complete
in all respect.
i) DB-G Nos. 1 26,400.00 26,400             

02 CONDUITS & PIPES
02.01 Supply & installation of following PVC / M.S. / G.I

conduit as race ways with all accessories recessed/
surface on wall / column / under floor for Power, Tel &
Data, Fire alarm, CCTV, etc. As per relevant
specification, complete in all respect.
i) 25 mm dia PVC pipe RM 70 70.00 4,900               

2.02 Providing and laying of following size uPVC class D
conduit for LV power cablesb buried in ground / under
roads / under floor, including excavation for laying of
conduit, bricks, warning tape, and backfilling with new
and fresh soil etc. as per specification. and as shown on
drawing complete in all respect.  
i) 50mm dia uPVC RM 10 225.00 2,250               

Item Description Unit

BILL OF QUANTITIES

3 LIGHTING FIXTURES & WIRINGS
3.01 Supply, installation, testing and commissioning of

following light fixtures complete with starters,
Electronic ballast (mention otherwise), lamps, mounting
accessories etc. complete in all respects. Lighting
fixtures Sample must be submitted to consultant for
approval, (For complete detail references of Light
Fixtures, please refer to Light Fixture Schedules).

i) Surface mounted weather proof downlight Nos. 12 3,900.00 46,800             
   fixture with 1 x 26 W CFL lamp
ii) Flood light fixture with 1x400W SON-T lamp Nos. 2 16,900.00 33,800             

3.02 Supply, laying, testing and commissioning of following
wiring items complete with cables & wires, conduiting
accessories, with 3x2.5sqmm cable from DB to fixture
in 25 mm dia PVC conduitas per drawings and
specifications, complete in all respects. Nos. 3 4,900.00 14,700             

3.03 Supply, installation, testing & commissioning of wiring
from light point to point with 3x2.5 sq.mm. single core
PVC insulated wires in 25 mm dia. PVC conduit
surface / recessed in wall, column, ceiling, etc.,
including related civil works, complete with all conduit
accessories as per specification. Nos. 3 1,500.00 4,500               

Total Bill No.5: ELECTRICAL WORKS 133,350         

SIGNATURE OF BIDDERSEAL OF THE COMPANY

INITIAL



BILL NO. 6: ENGINEER'S FACILITIES

Item No. Item Description Unit Estimated 
Quantities Rate (Rs.) Amount (Rs.)

1 Engineer's Office cum Housing

( a )
Provide Engineer’s Two Room Office cum 
Housing (Rental) Per Month. 10 50,000 500,000           

1
2  Engineer's Vehicles

( a )
Providing Engineer's Vehicles including 
Fuel and maintence (Rental Basis)
● 1000cc Car A/C (01 No.) for Engineer's Per Month 10 100,000 1,000,000        

1,500,000        TOTAL BILL NO. 6 : ENGINEER'S FACILITIES

INTERNAL DEVELOPMENT WORKS 
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL
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