INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

SUMMARY OF BILLS

BILL No. DESCRIPTION TOTAL (Rs))
L. ROAD WORKS
2 SEWERAGE
3 WATER SUPPLY
4 CIVIL WOR GATE OFFICE
5 ELECTRICAL
6 ENGINEER'S FACILITIES
TOTAL COST OF PROJECT

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES
Bill No. 1 : ROAD WORKS

INITIAL

Item # Item Description Unit [Estimated Qty. Rate Amount
101  |Clearing & Grubbing Sq.ft. 386,600 2.39 923,974
104  |Compaction of Natural Ground Sq.ft. 386,600 2.58 997,428
106a |Excavate Unsuitable Common Material Cu.ft 7,978 10.28 82,014
108 Formation of Embankment from borrow
¢ |Excavation in common material Cu.ft. 1,236,474 12.73 15,740,314
108c i Formation of Embankment from borrow
! |Excavation in Sand material Cu.ft. 386,600 12.73 4,921,418
109a |Sub grade preparation in earth cut Sq.ft. 70,000 7.18 502,600
201  [Granular Sub-base Cu.ft. 109,718 49.21 5,399,223
202 | Aggregate Base Course Cu.ft. 41,956 53.26 2,234,577
305b | Asphaltic Wearing Course - Class B Cu.ft. 8,081 581.08 4,695,707
Water Bound Macadam Base with Coarse
206b [Aggregate Class B Cu.ft. 78,408 59.72 4,682,526
3024 Cut Back Asphalt for Bituminious Prime
Coat Sq.ft. 62,620 11.35 710,737
Single Surface Treatment including Bitumen
304a |prime coat Sq.ft. 156,816 21.34 3,346,453
401b |Concrete Class "B" (For Edge Block ) Cu.ft. 1,385 335.35 464,460
Total Bill No. 1: ROAD WORKS 44.701,431
We Quote ....... % above/below on schedule items
Total Bill No. 1 : ROAD WORKS
SEAL OF THE COMPANY SIGNATURE OF BIDDER




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN

CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit | Estimated Rate Amount
PART-A (Schedule Items)
1 |EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
Item#.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
1, Vol. 1V, directed by the Engineering Incharge, providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where ever
2012 required lift upto 5 ft (1.52 m) and lead upto one chain (30.5 m)
0-0"t0 50" ogocft | 18,395 | 4,650.00 85,537
Item # A-16, Add for extra lift of every 3ft of part there of in item of all kinds
Pg#74, of excavation 5ft to 8ft
PHFW (hn
1.1.2 Sft to 8ft| %0Cft 33,719 5,200.00 175,339
113 8ftto 11t] %0Cft 14,795 5,750.00 85,071
114 11ftto 15ft] %0Cft 8,693 6,300.00 54,766
2 |BACKFILLING
Item # 24, 2.1 |Refilling the excavated stuff in trenches in 6" thick layer
Pg#77, including watering, ramming to full compaction etc complete.
PHEW, Chp.
H’“Yf)l',{v’ %0CHt 257,494 2,760.00 710,683
3 |DEWATERING
3.1 |Dewatering of trenches including cost of all labour, material and
Item #23 i, equipment/machinery POL required for dewatering of trenches,
Pg#76, also including the cost of disposal of water to suitable place etc
PHEW, Chp. complete in all respect as per specification and directed by the
11, Vol. IV, Engineer Incharge (provisional).
Part VI-
CSR 2012
Days 30 1,500.00 45,000

Contd....




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001
BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit | Estimated Rate Amount
4
CONSTRUCTION OF MANHOLE
4.1 |EXCAVATION
Excavation for tanks and reservoir in all kind of soils i/c
Item#.A, 5, trimming and dressing sides to true alignment/design section/
Pg. 62, profiles and shape, leveling of beds of trenches to correct level
PHEW, Chp. and grade i/c laying of earth in 6" layer for construction of banks
I, Vol. 1V, and dressing and disposal of surplus earth. with in a one chain as
Part VI- directed by the Engineering Incharge, providing fence guard light
2012 flags and temporary crossing for non vehicular traffic where ever
required lift upto 5 ft (1.52 m) and lead upto one chain (30.5 m)
0-0"10 50" oioct | 26300 | 4.650.00 122,295
Item # A-16, Add for additional lift of every three ft. or part there of in item
Pg#74, No. 1to 15 ( A & B) for excavation for pipeline & storage tanks
PHEW, Chp. main hole trenches and pits
I, Vol. 1V,
Part VI-
412 5-0"to 80" %0Cft | 11,014 [ 5,200.00 57,273
413 8-0"to 110" %0Cft 4,713 5,750.00 27,100
4.1.4 110" to 150" %0Cft 2,083 6,300.00 13,123
4.2 |CONCRETE WORKS
Item# 5 1, Cement concrete plain including placing compacting, finishing
Pg#16, and curing, complete including screening and washing of stone
Gernal, Chp. aggregate without shuttering. (Ratio 1:4:8) %Cft 1,382 11,288.75 156,011
Pipe Surround (Ratio 1:2:4) %CHt 5,660 14,429.25 816,696
4.2.1 |Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour for
bending and binding which will be paid seperately.This rate also
Item # 6 a(l), includes all kinds of forms moulds lifting shuttering curing
Pg#17, rendering and finishing the exposed surface (including screening
Gernal, Chp. and washing of shingle).RC work in roof slab,beams,columns
4, Vol. III, rafts.Lintels and other structural members laid in situ or precast
Part II- CSR laid in position completed in all respected. Ratio (1:2:4) 90 Lbs
2012 cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all
respect, as per specifications & relevant drawings and all works
to the entire satisfaction of the Engineer. (Ratio 1:2:4)
Wall/Bed Per Cu.ft | 20,300 337.00 6,841,100

Contd....




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES
Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit Estimated Rate Amount

4.3 |BITUMEN COATING

Item # 9, Pg Bitumen coating to plastered or cement concrete surface,
# 71, Gernal, complete in all respect, as per specifications & relevant drawings
Chp. 4, Vol. and all works to the entire satisfaction of the Engineer.
111, Part II-
CSR 2012 %Stt. 15,384 778.09 119,701.00
4.4 |STEEL REINFORCEMENT
Ttem#8 b Providing and fabrication of steel reinforcement for cement
Pg# 17 concrete, including cutting, bending, laying in position, ranking
Gernal, Chp. joints and fastenings, including cost of binding wire and labour
4. Vol. TII charges for binding of steel reinforcement (also includes removal
Part II- CSR of rust from bars). The rate includes wastage, overlaps and chairs
2012 etc. Deformed bars (60,000 psi).
4.4.1 |b) Using Tor Bars Per Cwt. 52 5,001.70 260,088
45 |WATER STOPPER
Item#B 1, Providing " expansion joint" in concrete work of 9" wide
Pg # 56, corugated PVC water Stoper ( with Bulb ) i/c Soldring cost of]
PHEW. Chn. matrial and labour etc. comnlete.
R.ft 3,830 463.00 1,773,290
Item#. 1, Pg| 4.6 [Manufacturing and supply RCC manhole covers cast in 1:2:4
#31, concrete ratio using SRC, 3 inch deep at center reinforced with
PHEW, Chp. 3/8" dia tor steel bars at 4" ¢/c welded to 1/8" thick 2.5 inch deep
17, Vol. III, M.S plate including curing stacking and transportation with in 10
Part V-B, miles.
a) 21" dia Each 197 913.63 179,985
5 |RCCPIPES
Item#. B la,| 5.1 |Providing RCC pipe of ASTM C-76-62T/C-76-70 with rubbering
b,Pg#17, class-II wall B and fixing in trenches including cutting fitting and
PHEW, Chp. jointing with rubber rings including testing with water to spcified
17, Vol. 1V, pressure. (Using SR Cement)
i)|6in dia RCC Rft 2,500 189.00 472,500
ii)[8in dia RCC Rft 10,038 229.00 2,298,702
iii)[ 10in dia RCC Rft 19 320.00 6,080
6 |GRANULAR BEDDING
Item#.C1,| 6.1 [Providing, spreading, and consolidating of granular bedding
Pg # 56, material of approved quality including watering etc .complete in
PHEW, Chp. all respect as per drawings and specification and as directed by
17, Vol IV, the Engineer Incharge. %Cft 16,552 | 3,410.00 564,423.00
Sub Total of Part of A" 14,864,763
We Quote ........ % above/below on schedule items
Bill No.2: SEWERAGE
SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN

CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit Estimated Rate Amount
PART-A (Schedule Items)
1 |EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
Ttem £.A. 5 shape, leveling of beds of trenches to correct level and grade
Pg. 62 cutting joints holes and disposal of surplus earth with in a one
PHEW, Chp. chain as directed by the engineers incharge providing fence
IL Vol. IV guard light flags and temporary crossing for non vehicular traffic
Part VI- where ever required lift up tp 5 ft (1.52 m) and lead upto one
%0Ctt 121,694 4,650.00 565,877
2 |SAND BEDDING
Supply/Stacking and filling sand of approved quality from out
Item # 29, Pg side sources in foundation trenches including dressing,watering
# 26, Gernal, & consolidation..
Chp. 5, Vol.
111, Part II-
CSR 2012
%Ctt 15,308 1,141.25 174,703.00
3 |BACKFILLING
Item # 24 Refilling the excavated stuff in trenches 6" thick layer i/c
Po # 77 ’ watering ramming to full compaction etc complete in all respect
PHSW Cl;p as per drawing and approval of the Engineer Incharge.
11, Vol. 1V,
Part VI-
CSR 2012 %0Ctt 104,692 2,760.00 288,950
4 |PIPES (uPVC)
ltem # E 2b.c Providing uPVC pipes fixing in trench i/c cutting fitting and
&e Pot 2& jointing with rubber ring (Z- joint) i/c testing with water to head
PHEWg Chp’ 91.5 meter or 300 ft.
17, Vol 1V,
Part VI, 2012
4.1 |3” dia (Class C) R ft. 6,059 107.00 648,313
4.2 |4 dia (Class C) R ft. 6,653 174.00 1,157,622

Contd....




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN

CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit Estimated Rate Amount
5 |THRUST BLOCKS
Cement Concrete Plain in 1:2:4 using SRC, including placing
Item # 5 f, Pg compacting finishing and curing complete in all respect as per
# 16, Gernal, drawing and approval of the Engineer Incharge
Chp. 4, Vol.
111, Part II-
CSR 2012
%Cft 339 14,429.25 48,915.00
6 |PIPE SURROUND
Item # 5 f, Pg Constructing of surround pipe and pipe support in concrete CC
# 16, Gernal, 1:2:4 using SRC, including cost of formwork and curing etc.
Chp. 4, Vol. complete in all respect as per instruction of engineer in charge
111, Part II- and specification.
CSR 2012 %CHt 5,529 14,429.25 797,793.00
Sub-Total (Part-A) 3,682,173

Contd....




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001
BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit Estimated Rate Amount

PART-B (Non - Schedule Items)

1 |FITTINGS (uPVC)

Providing and fixing ,uPVC Bell End fitting with rubber ring (Z-
joint ), with no welded joint, compatible to BSS etc in trenches to
correct alignment and grade complete in all respect as indicated
in the drawing and specifications and all other accessories and
equipment required for laying and jointing testing etc.

1.1 |TEE (EQUAL & UNEQUAL)

47 X 47 X 47 Nos 2
ii)|4” X 47 X 37 Nos 1
iii)|37 x 37 x 37 Nos 6

1.2 |END PLUG (Provisional)
i)[3” dia Nos 8
ii)[4” dia Nos 5

1.3 |REDUCERS
p4"x 3" Nos 2

Sub Total of Part of "B""

Sub Total of Part of "A" 3,682,173

We Quote .....% above/below on schedule items

Bill No.3: WATER SUPPLY (Total of Part of A" and "B"")

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN

CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr.
No

ITEMS
REF.
No

DESCRIPTION

QTY

UNIT

RATES
(Rs.)

AMOUNT

18(b & c)/P-
4,5 Vol-III,
Part-II

22/P-5 Vol-
111, Part-11

5(a) /P-18
Vol-III, Part-
11

6(ai) /P-
18,19 Vol-
11, Part-IT

7(b) /P-20
Vol-III, Part-
11

All items under this head to be carried out as per
specifications, Drawings, relevant BSI/ASTM Standards,
complete in all respect to the entire satisfaction of the
Employer, and following Sections of the Technical
PART-A (SCHEDULE ITEMS)

EARTHWORK

Excavation in foundation of building, bridges and other
structures including dagbelling dressing refilling around
structure with (suitable) excavated earth watering, ramming
complete and disposal of surplus excavated material
todesignated area i/c all lead & lift.etc, complete in all respect,
as per specifications & relevant drawings and all works to the
entire caticfaction of the Enoineer

b) In Ordinary Soil

¢) In Hard Soil or Soft murum

Filling watering and ramming earth under floor with new earth
excavated from outside lead upto one chain and lift upto 5 feet.

CONCRETE WORKS

Cement concrete plain including placing compacting,finishing
and curing, complete (including screening and washing of]
stone aggregate without shuttering. (Ratio 1:4:8)

i) Below foundation, plinth beam and floor etc.

ii) Below floor finish

REINFORCED CEMENT CONCRETE (SY
Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour
for bending and binding which will be paid seperately.This rate
also includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof]
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of]
the Engineer. (Ratio 1:2:4)

i) Footing
ii) Column upto Plinth Level
iii) Plinth Beam
REINFORCEMENT

Fabrication of mild steel reinforcement for cement concrete
including cutting bending, laying in position,making joints and
fastenings including cost of binding wire (also includes
removal of rust from bars.)

b) Using Tor Bars (Reinforcement of Sub Structure)

470
160

215

50

115
100
35

13

%0 Cft
%0 Cft

%0 Cft

% Cft
% Cft

Per Cft
Per Cft
Per Cft

Per Cwt

3,659.04
4,099.48

4,167.24

12,095.16

12,095.16

319.20
319.20
319.20

7,763.14

1,720
656

896

6,048

605

36,708
31,920
11,172

100,921




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. | ITEMS
No REF. DESCRIPTION QTY UNIT
No

RATES
(Rs.)

AMOUNT

TERMITE PROOFING

6 92 /P-115 |Providing Anti-termite treatment by 100 Per Sft 11.65
Vol-111, Part- [spraying/sprinkling/spreading Neptach lar 0.5% Emulsion as an

II over all preconstruction treatment in slab type construction
under the slab and along attach porches or entrances etc,
complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Engineer. (Plinth area will be measured one time for payment
whereas the number of applications will be three times on all
horizontal & vertical surfaces of the excavations for termite
proofing).

BITUMEN COATING

7 9/P-77 Vol- [Bitumen coating to plastered or cement concrete surface,
1L Part-II |complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Fnoineer

i) Over Blinding 70 % Sft 525.17
ii)  On structures side and top 560 % Sft 525.17

REINFORCED CEMENT CONCRETE (sy
8 6(ai) /P- |Reinforced cement concrete work including all labour and
18,19 Vol- |material except the cost of steel reinforcement and its labour
1L, Part-1I |for bending and binding which will be paid seperately.This rate
also includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof]
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of]
the Engineer.(Ratio 1:2:4)

i) Columns 295 Per Cft 319.20
ii) Roof Beams & lintels 260 Per Cft 319.20
iii) Roof Slab 290 Per Cft 319.20
REINFORCEMENT

9 7(b) /P-20 |Fabrication of mild steel reinforcement for cement concrete
Vol-1lI, Part-|including cutting bending, laying in position,making joints and
II fastenings including cost of binding wire (also includes
removal of rust from bars.)
b) Using Tor Bars (Reinforcement of Super-Structure) 46 Per Cwt 7,763.14

MASONRY WORK

Brick Masonry walls
10 5(i)c /P-25 |Provide and laying Pacca Brick work masonrary wall of all 230 % Cft 12,688.06
Vol-1I1, Part- [thickness set in 1:4 cement sand mortar in ground floor super

11 structure including racking out joints & curing etc. complete
in all respect, as per specifications & relevant drawings and all
works to the entire satisfaction of the Engineer.

1,165

368
2,941

94,164
82,992
92,568

357,104

29,183




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. | ITEMS RATES
No REF. DESCRIPTION QTY UNIT AMOUNT
(Rs)
No
ROOF SCREEDING AND WATERPROOFING
11 Provide and lay roof treatment over roof & skirting as per
specifications and shown in drawings and details consisting of]
a 13 /P-41 Vol{Two coats of bitumen laid hot using 34 Ibs for % sft over roof] 546 % Sft 1,207.39 6,592
III, Part-1I [and blinded with sand at one cft per % sft
b |38/P-44 Vol-|Providing and laying single per layer of polythene sheet 546 Per Sft 10.19 5,565
III, Part-IT [0.13mm thick for water proofing as per specification and
c 16(d)/P-47 [Providing and laying 1" thick topping cement concrete (1:2:4)
Vol-III, Part- [including surface finishing and dividing into panels.
(d) 3" thick (1:2:4) Roof sereeding 546 % Sft 5,096.64 27,828
12 13(c)/P-58 |Providing and applying 3/4" thick cement plaster upto 20' 1,165 % Sft 1,985.06 23,126
Vol-III, Part- |height on walls, columns, beams, chajjas etc. with cement
I mortar 1:6 including all corners, recesses, jambs, raking out
joints of masonry, scaffolding, making drip courses, curing etc.
nailing 9" wide heavy duty metal lath strip nailed at junction of]
RCC & masonry, etc, complete in all respect, as per
specifications & relevant drawings and all works to the entire
13 | 38(a &b)/P- [Providing and applying preparing the surface and painting| 1,165 % Sft 2,248.74 26,198
61 Vol-1II, [with weather coat paint of approved make i/c rubbing the
Part-Il  [surface with rubbing brick / sand paper,filling the voids with
chalk/ plaster of paris and then painting (st coat, 2nd &
subsequent coat) etc, complete in all respect, as per
specifications & relevant drawings and all works to the entire
satisfaction of the Engineer. (New Surface)
EXTERNAL FINISHES & DEVELOPMENTS
14 |62/P-54 Vol-|Providing and laying Hala pattern tiles glazed 8"x8"x1/4" on 355 % Sft 34,471.50 122,374
1L Part-1I |floor or wall facing in required pattern of stile or other
equivalent approved specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar 3/4" thick
including washing and filling joints with slurry of white
cement and pigment in desired shape with finishing cleaning
and cost of wax polish including cutting tiles to proper profile
etc, complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Total Amount of Schedule Items Rs. 1,062,812




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. | ITEMS
RATES
No REF. DESCRIPTION QTY UNIT AMOUNT
(Rs)
No
PART-B (NON-SCHEDULE ITEMS)
15 RA Providing and laying stone soling 6" thick from approved 60 Sft
quarry including hand packing & filling voids with sprawls &
chips, consolidating & compacting with power or hand roller,
etc, complete in all respect, as per specifications & relevant
drawings and all works to be carried out the satisfaction of the
Engineer.
16 RA Providing, making and fixing in position steel barrier manualy 1 Nos
operated as per drawing including enamel paint , required
hardware etc complete in all respect as per drawing,
specifications and to the entire satisfaction of the Engineer.
17 RA Lettering on Crown over Rcc slab parapet 42 Sft
Total Amount of Non-Schedule Items Part-B Rs.
Total of Part-A Rs. 1,062,812

We Quote ...... % above/below on schedule items

Total of Part-A+B Rs.

Total Bill No.4: CIVIL WORKS ENTRANCE GATE

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




Bill No.5:

INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN

CONTRACT PACKAGE NO. SMBBT/BDN/INF-001
BILL OF QUANTITIES

ELECTRICAL WORKS

Item.
No.

Item Description

Unit

Estimated
Quantity

Rate
(Rs.)

Amount
(Rs.)

1

1.01

02
02.01

2.02

3.01

3.02

3.03

LV. SWITCH BOARDS / DISTRIBUTION
BOARDS

Supply, installation, testing & commissioning of]
following wall mounting recessed type Distribution
Boards (DB's) made with 16 SWG sheet metal, dust
protected (IP 65 or higher), vermin proof housing
coated with approved color having all the necessary
switching and protections, as per specification complete

in all respect.
i) DB-G

CONDUITS & PIPES

Supply & installation of following PVC / M.S./ G.I
conduit as race ways with all accessories recessed/
surface on wall / column / under floor for Power, Tel &
Data, Fire alarm, CCTV, etc. As per relevant
specification, complete in all respect.

1) 25 mm dia PVC pipe

Providing and laying of following size uPVC class D
conduit for LV power cablesb buried in ground / under
roads / under floor, including excavation for laying of]
conduit, bricks, warning tape, and backfilling with new
and fresh soil etc. as per specification. and as shown on
drawing complete in all respect.

i) 50mm dia uPVC

LIGHTING FIXTURES & WIRINGS
Supply, installation, testing and commissioning of]
following light fixtures complete with starters,
Electronic ballast (mention otherwise), lamps, mounting
accessories etc. complete in all respects. Lighting
fixtures Sample must be submitted to consultant for
approval, (For complete detail references of Light
Fixtures, please refer to Light Fixture Schedules).

i) Surface mounted weather proof downlight
fixture with 1 x 26 W CFL lamp
ii) Flood light fixture with 1x400W SON-T lamp

Supply, laying, testing and commissioning of following
wiring items complete with cables & wires, conduiting
accessories, with 3x2.5sqmm cable from DB to fixture
in 25 mm dia PVC conduitas per drawings and
specifications, complete in all respects.

Supply, installation, testing & commissioning of wiring
from light point to point with 3x2.5 sq.mm. single core
PVC insulated wires in 25 mm dia. PVC conduit
surface / recessed in wall, column, ceiling, etc.,
including related civil works, complete with all conduit
accessories as per specification.

RM

RM

Nos.

70

10

12

Total Bill No.5: ELECTRICAL WORKS

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, BADIN
CONTRACT PACKAGE NO. SMBBT/BDN/INF-001

BILL OF QUANTITIES

BILL NO. 6: ENGINEER'S FACILITIES

. . Estimated
Item No. Item Description Unit Quantities Rate (Rs.) Amount (Rs.)
1 Engineer's Office cum Housing
(a) Provide Engineer’s Two Room Office cum
Housing (Rental) Per Month. 10
2 Engineer's Vehicles
( Providing Engineer's Vehicles including
a) Fuel and maintence (Rental Basis)
® 1300cc with A/C (01 No.) Per Month 10
TOTAL BILL NO. 6 : ENGINEER'S FACILITIES
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