INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

SUMMARY OF BILLS

BILL No. DESCRIPTION TOTAL (Rs.)
1 ROAD WORKS
2 SEWERAGE
3 WATER SUPPLY
4 CIVIL WORK GATE OFFICE
5 ELECTRICAL
6 ENGINEER'S FACILITIES
TOTAL COST OF PROJECT

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

SMBBT_SWN_INF-002



INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No. 1 : ROAD WORKS

SMBBT/SWN/INF-002

Item # Item Description Unit |Estimated Qty. Rate Amount
101  |Clearing & Grubbing Sq.ft. 346,670 2.34 811,208
1 Compaction of Natural Ground Sq.ft. 346,670 2.57 890,942
106a |Excavate Unsuitable Common Material Cu.ft 781,198 10.28 8,030,711
106(b ii) [Excavate Unsuitable Medium rock Material) Cu.ft. 195,299 24.66 4,816,083
108 Formation of Embankment from borrow
¢ |Excavation in common material Cu.ft. 782,748 12.66 9,909,590
109a |Sub grade preparation in earth cut Sq.ft. 12,000 7.15 85,800
201 Granular Sub-base Cu.ft. 100,277 48.34 4,847,390
202 | Aggregate Base Course Cu.ft. 23,558 61.23 1,442,456
305b | Asphaltic Wearing Course - Class B Cu.ft. 5,978 577.31 3,451,159
Water Bound Macadam Base with Coarse
206b |Aggregate Class B Cu.ft. 78,843 58.52 4,613,892
302a Cut Back Asphalt for Bituminious Prime
Coat Sq.ft. 35,160 11.39 400,472
Single Surface Treatment including Bitumen
304a |prime coat Sq.ft. 157,686 21.47 3,385,518
401b |Concrete Class "B" (For Edge Block ) Cu.ft. 778 320.61 249,435
Total Bill No. 1 : ROAD WORKS 42,934,656
We Quote ....... % above/below on schedule items
Total Bill No. 1 : ROAD WORKS
SEAL OF THE COMPANY SIGNATURE OF BIDDER
INITIAL




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit | Estimated Rate Amount
PART-A (Schedule Items)
1] 1 |[EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
I, Vol. 1V, directed by the Engineering Incharge, providing fence guard
Part VI- light flags and temporary crossing for non vehicular traffic
2012 where ever required lift upto 5 ft (1.52 m) and lead upto one
chain (30.5 m)
0-0"to 50" o0Cft | 142,330 | 4,650.00 661,835
1.1 |Excavation for pipe line in trenches, and pits in all kind of rock
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
I, Vol. 1V, directed by the engineers incharge .providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where
2012 ever required lift up tp 5 ft (1.52 m) and lead upto one chain
(30.5m)
0-0"to 5-0"| og0ct | 35,582 | 10,770.00 383,218
Item # A-16, Add for extra lift of every 3ft of part there of in item of all kinds
Pg#74, of excavation 5ft to 8ft
PHEW Chn
111 5ft to 8ft| %O0Ctt 23,230 5,200.00 120,796
112 8ftto 11ft|] %O0Cft 1,555 5,750.00 8,941
2 |BACKFILLING
Item # 24, 2.1 |Refilling the excavated stuff in trenches in 6" thick layer
Pg#77, including watering, ramming to full compaction etc complete.
PHEW, Chp.
I, Vol. IV
,nmo‘" ’ %0CHt 184,320 2,760.00 508,723
3 |DEWATERING
3.1 |Dewatering of trenches including cost of all labour, material
Item #23 1, and equipment/machinery POL required for dewatering off
Pg#76, trenches, also including the cost of disposal of water to suitable
PHEW, Chp. place etc complete in all respect as per specification and
11, Vol. 1V, directed by the Engineer Incharge (provisional).
Part VI-
CSR 2012
Days 30 1,500.00 45,000

Contd....




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit | Estimated Rate Amount
4
CONSTRUCTION OF MANHOLE
4.1 |EXCAVATION
Excavation for tanks and reservoir in all kind of soils i/c
trimming and dressing sides to true alignment/design section/
Item #.A, 5, .
Po. 62 profiles anq shape‘, leveling of l?eds of trenches to correc? level
, and grade i/c laying of earth in 6" layer for construction off
PHEW, Chp. . . S
1L Vol. 1V, ban}(s and ‘dressmg and dlsp(?sal o'f surplus earth. w%th in a one
Part VI chain as directed by the Engineering Incharge, providing fence
2012 guard light flags and temporary crossing for non vehicular
traffic where ever required lift upto 5 ft (1.52 m) and lead upto
one chain (30.5 m)
0-0"t0 5-0"| opoch | 21253 | 4.650.00 98,826
1.1 |Excavation for pipe line in trenches, and pits in all kind of rock|
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
I, Vol. 1V, directed by the engineers incharge .providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where
2012 ever required lift up tp 5 ft (1.52 m) and lead upto one chain
(30.5m)
0-0"to 5-0"| 940Cft 5313 10,770.00 57,221
Item # A-16, Add for additional lift of every three ft. or part there of in item
Pg#74, No. 1 to 15 ( A & B ) for excavation for pipeline & storage
PHEW, Chp. tanks main hole trenches and pits
1, Vol. IV,
Part VI-
411 5-0"to 8-0"| %0Cft 4,806 5,200.00 24,991
412 8-0"to 11'-0"| %0Cft 2,422 5,750.00 13,927
4.2 |CONCRETE WORKS
Ttem# 51, Cement concrete plain including placing compacting, finishing
Pg#16, and curing, complete including screening and washing of stone
Gernal, Chp. aggregate without shuttering. (Ratio 1:4:8) %Cft 1,328 11,288.75 149,915
4.2.1 [Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour for
bending and binding which will be paid seperately.This rate
Item # 6 a(I), also includes all kinds of forms moulds lifting shuttering curing
Pg#17, rendering and finishing the exposed surface (including
Gernal, Chp. screening and washing of shingle).RC work in roof]
4, Vol. 111, slab,beams,columns rafts.Lintels and other structural members
Part II- CSR laid in situ or precast laid in position completed in all
2012 respected. Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of]
the Engineer. (Ratio 1:2:4)
Wall/Bed Per Cu.ft| 18,653 337.00 6,286,061

Contd....




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit | Estimated Rate Amount
4.3 [BITUMEN COATING
Bitumen coating to plastered or cement concrete surface,
Item#9, Pg complete in all respect, as per specifications & relevant
# 71, Gernal, drawings and all works to the entire satisfaction of the
Chp. 4, Vol. Engineer.
1L, Part IT-
CSR 2012
YoSHt. 18,894 778.09 147,012.00
4.4 |STEEL REINFORCEMENT
Ttem # 8 b, Providing and fabrication of steel reinforcement for cement
Pg# 17, concrete, including cutting, bending, laying in position, ranking
Gernal, Chp. joints and fastenings, including cost of binding wire and labour
4, Vol. 111, charges for binding of steel reinforcement (also includes
Part II- CSR removal of rust from bars). The rate includes wastage, overlaps
2012 and chairs etc. Deformed bars (60,000 psi).
4.4.1 |b) Using Tor Bars Per Cwit. 53 5,001.70 265,090
45 |WATER STOPPER
Item#B 1, Providing " expansion joint" in concrete work of 9" wide
Pg # 56, corugated PVC water Stoper ( with Bulb ) i/c Soldring cost of]
PHEW. Chn. matrial and labour etc. comnlete.
R.ft 3,158 463.00 1,462,154
Item #. 1, Pg| 4.6 [Manufacturing and supply RCC manhole covers cast in 1:2:4
#31, concrete ratio using SRC, 3 inch deep at center reinforced with
PHEW, Chp. 3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch
17, Vol. III, deep M.S plate including curing stacking and transportation
Part V-B, with in 10 miles.
a) 21" dia Each 199 913.63 181,812
5 |RCCPIPES
Item# B la,| 5.1 |Providing RCC pipe of ASTM C-76-62T/C-76-70 with
b, Pg#17, rubbering class-II wall B and fixing in trenches including|
PHEW, Chp. cutting fitting and jointing with rubber rings including testing
17, Vol. 1V, with water to spcified pressure. (Using SR Cement)
i)|8in dia RCC Rft 8,783 229.00 2,011,307
ii)|6in dia RCC Rft 1,512 189.00 285,768
6 |GRANULAR BEDDING
Item# C1,| 6.1 |Providing, spreading, and consolidating of granular bedding
Pg # 56, material of approved quality including watering etc .complete
PHEW, Chp. in all respect as per drawings and specification and as directed
17, Vol. 1V, by the Engineer Incharge.
Part VI,
2012 %Cft 15,004 3,410.00 511,636.00
Sub Total of Part of "A" 13,224,233

We Quote ........ % above/below on schedule items

Bill No.2: SEWERAGE

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit | Estimated Rate Amount
PART-A (Schedule Items)
1 |EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
Item #.A, 5, shape, leveling of beds of trenches to correct level and grade
Pg. 62, cutting joints holes and disposal of surplus earth with in a one
PHEW, Chp. chain as directed by the engineers incharge providing fence
11, Vol. 1V, guard light flags and temporary crossing for non vehicular
Part VI- traffic where ever required lift up tp 5 ft (1.52 m) and lead upto
2012 one chain (30.5 m)
%0Cft 94,065 4,650.00 437,402
1.2 |Excavation for pipe line in trenches, and pits in all kind of rock|
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
I, Vol. 1V, directed by the engineers incharge .providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where
2012 ever required lift up tp 5 ft (1.52 m) and lead upto one chain
(30.5m) %0CHt 23,517 10,770.00 253,278
2 |SAND BEDDING
Supply/Stacking and filling sand of approved quality from out
Item # 29, . . . . R . .
Py # 26, side sourf:es ‘m foundation trenches including dressing,watering
Gernal, Chp. & consolidation..
5, Vol. III,
Part II- CSR
2012 %Cft 15,505 1,141.25 176,951.00
3 |BACKFILLING
Refilling the excavated stuff in trenches 6" thick layer i/c
Item # 24, . R . .
Pa#77, watering rar'nmlng to full compaction etc.: complete in all respect
PHEW, Chp. as per drawing and approval of the Engineer Incharge.
I, Vol. 1V,
Part VI-
CSR 2012 %0CHt 101,149 2,760.00 279,171
4 |PIPES (uPVC)
Item#E Providing uPVC pipes fixing in trench i/c cutting fitting and
2b,c & e Pg jointing with rubber ring (Z- joint) i/c testing with water to
#22, head 91.5 meter or 300 ft.
PHEW, Chp.
17, Vol. 1V,
Part VI,
4.1 |37 dia (Class C) R ft. 6,893 107.00 737,551
4.2 |4” dia (Class C) R ft. 5,114 174.00 889,836
4.3 16” dia (Class C) R fi. 299 373.00 111,527

Contd....




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Bill No.3 : WATER SUPPLY

BILL OF QUANTITIES

Refrance | Item. Item Description Unit | Estimated Rate Amount
5 |THRUST BLOCKS
Cement Concrete Plain in 1:2:4 using SRC, including placing
Ttem # 5 f, . .. . .
Pa#16 compacting finishing and curing complete in all respect as per
Gernal, Chp. drawing and approval of the Engineer Incharge
4, Vol. III,
Part II- CSR
2012 %Cft 564 14,429.25 81,381.00
6 |PIPE SURROUND
Ttem#5 f, Constructing of surround pipe and pipe support in concrete CC
Pg# 16, 1:2:4 using SRC, including cost of formwork and curing etc.
Gernal, Chp. complete in all respect as per instruction of engineer in charge
4, Vol. III, and specification.
Part II- CSR %Ctt 5,440 14,429.25 784,951.00
Sub-Total (Part-A) 3,752,048

Contd....




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES
Bill No.3 : WATER SUPPLY
Refrance | Item. Item Description Unit | Estimated Rate Amount
PART-B (Non - Schedule Items )
1 |FITTINGS (uPVC)
Providing and fixing ,uPVC Bell End fitting with rubber ring|
(Z-joint ), with no welded joint, compatible to BSS etc in
trenches to correct alignment and grade complete in all respect|
as indicated in the drawing and specifications and all other
accessories and equipment required for laying and jointing
testing etc.
1.1 |TEE (EQUAL & UNEQUAL)
blar x 47 x 4 Nos 4
i)[4” X 47 X 3” Nos 18
iv)[37x 37 x 3” Nos 12
V)[6”x 6”x 67 Nos 1
vi)|6” x 67 x 37 Nos 1
1.2 |END PLUG (Provisional)
)|3” dia Nos 40
ii|4” dia Nos 13
iii)|6"dia Nos 8
iii)|8"dia Nos 5
1.3 |REDUCERS
4"x 3" Nos 3
i)[6"X 4" Nos 1
iii)[8"X 6" Nos 1
Sub Total of Part of "'B"*
Sub Total of Part of "A" 3,752,048
We Quote .....% above/below on schedule items
Bill No.3: WATER SUPPLY (Total of Part of "A" and ""B"")
SEAL OF THE COMPANY SIGNATURE OF BIDDER
INITIAL




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. | ITEMS
No REF. DESCRIPTION QTY UNIT
No

RATES
(Rs.)

AMOUNT

All items under this head to be carried out as per
specifications, Drawings, relevant BSI/ASTM Standards,
complete in all respect to the entire satisfaction of the
Employer, and following Sections of the Technical

1 |PART-A (SCHEDULE ITEMS)

EARTHWORK

1 18(b & c)/P-|Excavation in foundation of building, bridges and other
4,5 Vol-1II, |structures including dagbelling dressing refilling around

Part-Il  [structure with (suitable) excavated earth watering, ramming
complete and disposal of surplus excavated material
todesignated area i/c all lead & lift.etc, complete in all respect,
as per specifications & relevant drawings and all works to the
entire satisfaction of the FEnoineer

b) In Ordinary Soil 470 %0 Cft 3,659.04
¢) In Hard Soil or Soft murum 160 %0 Cft 4,099.48

2 22/P-5 Vol- [Filling watering and ramming earth under floor with new earth 215 %0 Cft 4,167.24
1L, Part-1I |excavated from outside lead upto one chain and lift upto 5 feet.

CONCRETE WORKS

3 5(a) /P-18 [Cement concrete plain including placing compacting,finishing

Vol-1II, Part-|and curing, complete (including screening and washing of]
I stone aggregate without shuttering. (Ratio 1:4:8)

i) Below foundation, plinth beam and floor etc. 50 % Cft 12,095.16

ii) Below floor finish 5 % Cft 12,095.16

REINFORCED CEMENT CONCRETE (s\y
4 6(ai) /P- |Reinforced cement concrete work including all labour and
18,19 Vol- |material except the cost of steel reinforcement and its labour
111, Part-1I [for bending and binding which will be paid seperately.This rate
also includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof|
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of]
the Engineer. (Ratio 1:2:4)

i) Footing 115 Per Cft 319.20
ii) Column upto Plinth Level 100 Per Cft 319.20
iii) Plinth Beam 35 Per Cft 319.20
REINFORCEMENT
5 7(b) /P-20 |Fabrication of mild steel reinforcement for cement concrete
Vol-III, Part- |[including cutting bending, laying in position,making joints and
I fastenings including cost of binding wire (also includes
removal of rust from bars.)

b) Using Tor Bars (Reinforcement of Sub Structure) 13 Per Cwt 7,763.14

1,720
656

896

6,048
605

36,708
31,920
11,172

100,921




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr.
No

ITEMS
REF.
No

DESCRIPTION

QTY

UNIT

RATES
(Rs.)

AMOUNT

10

92 /P-115
Vol-III, Part-
11

9/P-77 Vol-
111, Part-11

6(ai) /P-
18,19 Vol-
111, Part-1I

7(b) /P-20
Vol-III, Part-
11

5@)c /P-25
Vol-III, Part-
11

TERMITE PROOFING

Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptach lar 0.5% Emulsion as an
over all preconstruction treatment in slab type construction
under the slab and along attach porches or entrances etc,
complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Engineer. (Plinth area will be measured one time for payment
whereas the number of applications will be three times on all
horizontal & vertical surfaces of the excavations for termite
proofing).

BITUMEN COATING

Bitumen coating to plastered or cement concrete surface,
complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Fnoineer

i) Over Blinding

ii)  On structures side and top

REINFORCED CEMENT CONCRETE (sy
Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour
for bending and binding which will be paid seperately.This rate
also includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of]
the Engineer.(Ratio 1:2:4)

i) Columns
ii) Roof Beams & lintels
iii) Roof Slab
REINFORCEMENT

Fabrication of mild steel reinforcement for cement concrete
including cutting bending, laying in position,making joints and
fastenings including cost of binding wire (also includes
removal of rust from bars.)

b) Using Tor Bars (Reinforcement of Super-Structure)

MASONRY WORK

Brick Masonry walls

Provide and laying Pacca Brick work masonrary wall of all
thickness set in 1:4 cement sand mortar in ground floor super
structure including racking out joints & curing etc. complete
in all respect, as per specifications & relevant drawings and all
works to the entire satisfaction of the Engineer.

100

70
560

295
260
290

46

230

Per Sft

% Sft
% Sft

Per Cft
Per Cft
Per Cft

Per Cwt

% Cft

11.65

525.17
525.17

319.20
319.20
319.20

7,763.14

12,688.06

1,165

368
2,941

94,164
82,992
92,568

357,104

29,183




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. | ITEMS

No REF. DESCRIPTION QTY UNIT RATES AMOUNT
(Rs.)
No
ROOF SCREEDING AND WATERPROOFING
11 Provide and lay roof treatment over roof & skirting as per
specifications and shown in drawings and details consisting of|
a 13 /P-41 Vol{Two coats of bitumen laid hot using 34 Ibs for % sft over roof] 546 % Sft 1,207.39 6,592
1L Part-1I |and blinded with sand at one cft per % sft
b |38/P-44 Vol-|Providing and laying single per layer of polythene sheet 546 Per Sft 10.19 5,565
III, Part-II [0.13mm thick for water proofing as per specification and
c 16(d)/P-47 |Providing and laying 1" thick topping cement concrete (1:2:4)
Vol-11I, Part-|including surface finishing and dividing into panels.
(d) 3" thick (1:2:4) Roof sereeding 546 % Sft 5,096.64 27,828
12 13(c)/P-58 |Providing and applying 3/4" thick cement plaster upto 20' 1,165 % Sft 1,985.06 23,126
Vol-III, Part- |height on walls, columns, beams, chajjas etc. with cement
II mortar 1:6 including all corners, recesses, jambs, raking out
joints of masonry, scaffolding, making drip courses, curing etc.
nailing 9" wide heavy duty metal lath strip nailed at junction of]
RCC & masonry, etc, complete in all respect, as per
specifications & relevant drawings and all works to the entire
13 | 38(a &b)/P- [Providing and applying preparing the surface and painting| 1,165 % Sft 2,248.74 26,198
61 Vol-1II, |with weather coat paint of approved make i/c rubbing the
Part-II  [surface with rubbing brick / sand paper,filling the voids with
chalk/ plaster of paris and then painting (1st coat, 2nd &
subsequent coat) etc, complete in all respect, as per
specifications & relevant drawings and all works to the entire
satisfaction of the Engineer. (New Surface)
EXTERNAL FINISHES & DEVELOPMENTS
14 |62/P-54 Vol-[Providing and laying Hala pattern tiles glazed 8"x8"x1/4" on 355 % Sft 34,471.50 122,374
III, Part-II [floor or wall facing in required pattern of stile or other
equivalent approved specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar 3/4" thick
including washing and filling joints with slurry of white
cement and pigment in desired shape with finishing cleaning
and cost of wax polish including cutting tiles to proper profile
etc, complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Total Amount of Schedule Items Rs. 1,062,812




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. | ITEMS
RATES
No REF. DESCRIPTION QTY UNIT AMOUNT
(Rs.)
No
PART-B (NON-SCHEDULE ITEMS)
15 RA Providing and laying stone soling 6" thick from approved 60 Sft
quarry including hand packing & filling voids with sprawls &
chips, consolidating & compacting with power or hand roller,
etc, complete in all respect, as per specifications & relevant
drawings and all works to be carried out the satisfaction of the
Engineer.
16 RA Providing, making and fixing in position steel barrier manualy 1 Nos
operated as per drawing including enamel paint , required
hardware etc complete in all respect as per drawing,
specifications and to the entire satisfaction of the Engineer.
17 R.A Lettering on Crown over Rcc slab parapet 42 Sft
Total Amount of Non-Schedule Items Part-B Rs.
Total of Part-A Rs. 1,062,812

We Quote ...... % above/below on schedule items

Total of Part-A+B Rs.

Total Bill No.4: CIVIL WORKS ENTRANCE GATE

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002
BILL OF QUANTITIES

Bill No.5: ELECTRICAL WORKS

Item.
No.

Item Description

Unit

Estimated
Quantity

Rate
(Rs.)

Amount
(Rs.)

1

1.01

02
02.01

2.02

3.01

3.02

3.03

L.V. SWITCH BOARDS / DISTRIBUTION
BOARDS

Supply, installation, testing & commissioning of]
following wall mounting recessed type Distribution
Boards (DB's) made with 16 SWG sheet metal, dust
protected (IP 65 or higher), vermin proof housing
coated with approved color having all the necessary
switching and protections, as per specification complete
in all respect.

i) DB-G

CONDUITS & PIPES

Supply & installation of following PVC / M.S./ G.I
conduit as race ways with all accessories recessed/
surface on wall / column / under floor for Power, Tel &
Data, Fire alarm, CCTV, etc. As per relevant
specification, complete in all respect.

i) 25 mm dia PVC pipe

Providing and laying of following size uPVC class D
conduit for LV power cablesb buried in ground / under
roads / under floor, including excavation for laying of]
conduit, bricks, warning tape, and backfilling with new
and fresh soil etc. as per specification. and as shown on
drawing complete in all respect.

i) 50mm dia uPVC

LIGHTING FIXTURES & WIRINGS
Supply, installation, testing and commissioning of]
following light fixtures complete with starters,
Electronic ballast (mention otherwise), lamps, mounting
accessories etc. complete in all respects. Lighting
fixtures Sample must be submitted to consultant for
approval, (For complete detail references of Light
Fixtures, please refer to Light Fixture Schedules).

i) Surface mounted weather proof downlight
fixture with 1 x 26 W CFL lamp
ii) Flood light fixture with 1x400W SON-T lamp

Supply, laying, testing and commissioning of following
wiring items complete with cables & wires, conduiting
accessories, with 3x2.5sqmm cable from DB to fixture
in 25 mm dia PVC conduitas per drawings and
specifications, complete in all respects.

Supply, installation, testing & commissioning of wiring
from light point to point with 3x2.5 sq.mm. single core
PVC insulated wires in 25 mm dia. PVC conduit
surface / recessed in wall, column, ceiling, etc.,
including related civil works, complete with all conduit
accessories as per specification.

RM

RM

Nos.

70

10

12

Total Bill No.5: ELECTRICAL WORKS

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

BILL NO. 6: ENGINEER'S FACILITIES

Estimated

Item No. Item Description Unit OQuantities Rate (Rs.) Amount (Rs.)
1 Engineer's Office cum Housing
(2) Provide Engineer’s Two Room Office cum
Housing (Rental) Per Month. 10
1
2 Engineer's Vehicles

Providing Engineer's Vehicles including
Fuel and maintence (Rental Basis)
® 1000cc Car A/C (01 No.) for Engineer's | Per Month 10

(a)

TOTAL BILL NO. 6 : ENGINEER'S FACILITIES

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL
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