GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work .- Reconditioning of road from Qaim Khan Mangan to
Dokri city via Matelo village Mile 0/0-0/5 (1.00 K.ms) I/C
Masonry Structure.

N.LT No: & Date  :- No:TC/G-55/ 2632 Dated: 16-1$-2017 (S.NO:46).

Date of Issue - 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening  :- 05-12-2017 , Time 02:00 p.m
Next date of Opening . 22-12-2017,Time 01:00 p.m

Tender Issued to -

D.R No: Date O |\ [+ LR Dated .....................

EXECUTIVE ENGINEER

HIGHWAY DIVISION
LARKANO

Tender Fee '~ Rs: 3,000 /-

(For contracts (Small) amounting between
Rs: 2.5 Million to Rs: 50 Million)




SUMMARY OF BID PRICE

Name of Scheme:-

DESCRIPTION AMOUNT

I G I
I I E—

I
I R

I R
[ )
] T e [

Total Bid Price in words Rs:

CONTRACTOR EXECUTIVE ENIGNEEE‘

HIGHWAY DIVISION LARKANO
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BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency’s Address
Estimated Cost

Amount of Bid Security.
(Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity (days)
(Not more than ninety days).

Security Deposit (including bid security)

(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, t0 be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.
Liquidity damaqes.

(0.05 of Estimated Cost or Bid cost per day of

delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

:~ EXECUTIVE

ENGINEER HIGHWAY

DIVISION LARKANO

Reconditioning of road from Qaim Khan
Mangan to Dokri city via Matelo village Mile
0/0-0/5 (1.00 K.ms) I/C Masonry Structure.

NEAR CIRCUIT HOUSE, LARKANO
Rs: 7,000,000 /-
Rs: 280,000 /-

90 days

Rs: 700,000 /-

Rs: 420,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017 , Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO




Name of Work:-

RECONDITIONING OF ROAD FROM QAIM KHAN MANGAN TO DOKRI Llj—

CITY VIA MATELO VILLAGE MILE 0/0-0/5 I/C MASONRY STRUCTURE.

SCHEDULE "B"

Qty:

| Item of Work |

Rate [ unit

I Amount J

1

20400 Cft:

2

6800 Rft:

3

40800 Sft:

4

40800 Sft:

Preparing base course including supplying
and spreading stone melal of approved
quality from approved quarry properly
grade to maximum size of 12" in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camoer & grade i/c
hand packing filling void plesd with 15 Cft
screening & non plastic quarry fines of
approved quality and gauge from approved
source filling de pression vsth stone metal
after initial rolling includng watering &
compacting to achieve 98-100% density as
per modified AASHO specifications. (Rate
includes ali costs of malerials T&P and
carriage upto site of work).

Laying brick on end edjing including
supplying of 9"x 4 2"x3" :st: class burnt
bricks excavation for layinj edging with
small side parallel to te road. (Rate
includes ail costs of mate' als labour and
carriage upto site of work

Providing 1st: coat of surf:ce dressing on
new or existing surface with 30 Ibs:
bitumen 80/100 penetratiun and 4.0 cit
cursh bajri of required size including
cleaning the road surface rolling etc
complete. Rate include: all costs of
materials T&P carriage up ) site of work.

Providing 1" thick consoli- ated premixed
carpet in proper cami:r and grade
including supply of 10 cf. curshed bajri
4.0 cft: hill sand of apprve quality and
gradge and bitumen 67 'bs: of 80/100
penetration  including mixing  the
mechanical  mixture in  required
proportion including heating the material
and cleaning the road surface, Rate
includes all cost of mawrial T&P and
carriage upto site of work

@ Rs:

@ Rs:

@ Rs;

8521.24 P.% Cft:

2729,96 P.% Rft:

1642.08 P.% Sft:

4595.29 P.% Sft:

Rs; 1,738,333 /-

Rs: 185,637 /-

Rs: 669,969 /

Rs: 1,874,877 /-
(Cont: P/2)



Oty: | Item of Work | Rate | Unit | Amount

5 Earth work for road embankment by
buildozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100
cft: and lift upto 5 ft: in all types of soil
except rock compacting upto 85% as per
AASHO modified density (S.I No:6-II{(c) P

1/2).
89700 Crt: @ Rs: 3656.23 P.%0 Cft:  Rs: 327,964 /-
TOTAL Rs: 4,796,780 /-
% Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL (A) Rs:
Ded: Difference cost of Bitumen.
17.67 Ton @Rs: 22606.00 P.Ton (-) Rs: 399,448 /-
G.TOTAL (A - B) Rs:

Total Amount in words (A - B)

CONTRACTOR EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



Name of Work:-

L]

CONSTRUCTION OF 3.0' SPAN CULVERT (02 NOS:).

SCHEDULE "B"

3.0' SPAN CULVERT

Qty:

Item of Work |

Rate [ Unit |

Amount

1530 Cft:

233

517

55

20

5.73

1 Excavation in foundation of building bridge and

2

Cft:

Crt:

Cft:

Sft:

Cwt

other structure includes dag belling dressing,
refilling around the structure with excavated
earth watering and remaining lead up to one
chain and lift up to 5.0 inordinary soil (S.I.
No:18(b) P-4).

@ Rs:

Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.I.No:4 b P-15).

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.I.No. 4 P-20).

@ Rs:

Cement Concrete plain including placing
compacting finishing ail curring complete
including screeing and washing of stone
aggregate without Ratio 1.:2:6 (S.I No:5(f) P-
16).

@ Rs:

Errection and removal of centering for R.C.C or
plain C.C work of partal wood verticals
(S.1.No.19(b) P-18)

@ Rs:

Fabrication of mild steel r:inforcement work for
cement concrete inclduing cutting bending
laying in position making joints and fasting i/c
cost of binding wire also includes removal of
rust from bars (5.I1.No. 8 {b) P-17).

3176.25 P.%0 Cft:

9416.28 P.% Cft:

12501.41 P.% Cft:

14429,25 P.% Cft:

3127.41 P.% Sft:

5001.70 P. Cwt:

Rs:

Rs:

Rs:

Rs:

Rs:

Rs:

4,860 /-

21,940 /-

64,632 /-

7,936 /

625 /

28,660 /-

Conl: P/2




Oty:

| Item of Work l

Rate | unit |  Amount

113

341

7 Reinforcement cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kind of forms moulds lifting
shuttering curing rendering and finishing the
exposed surface (including screening and washing
of shingle).

(a) R.C.C Work in roof slab, beams columns rafts,
lintels and other stuructural member laid in situ or
precast laid in position complete in all respects.

i} Ratio (1:2:4) 90 lbs Cement 2cft: sand 4 Cft:
Shingle 1/8" to 1/4"guage (S.I No:6(a)(i) P-
16/17).

Cft: @ Rs:

8 Cement plasteer 1:4 up to 12" height 1/2" thick
(S.1.No 11 (b) P-52).

Sft: @ Rs:

Therefore cost of {02 Nos:) 3' Span Cul:
174,522 x

% Above/Beluw on the rates of CSR.
Amount to be ardded/deducted on the

Total Amount in words:

337.00 P. Cit:  Rs: 38,081 /

2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /-

2 = Rs: 349,044 /-

TOTALRs:
G.TOTAL Rs:

CONTRACTOR

EXECUTIVE ENGINE‘EEZ

HIGHWAY DIVISION LARKANO



Name of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (06 NOS:)

SCHEDULE "B"

12" DIA PIPE CULVERTS

Oty:

I

Item of Work l

Rate | unit |  Amount

|

502

126

95

35

28

69

1 Excavation in foundation of building bridge

CF:

Cft;

Cft:

Cft:

Rft:

Sft:

and other structure includes dag belling
dressing, refiling around the structure with
excavated earth watering and remaining lead
up to one chain and lift up to 5.0" inordinary
soll (S.1. No:18(b) P-4).

@ Rs:

Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.I.No:4 b P-15).

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.1.No. 4 P-
20).

@ Rs:

Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.I No:5(f} P-
16).

@ Rs:

Providing laying RCC Pi:e and Collers of class
"B" and fixing in trench including cutting
fitting and jointin.  with  max-phalt
composition and cement mortor (1:1)
inclduing testing with water to a head of 22.5
mortor or 75 ft: (12" dia) (S.1.No:2(e) P-
15/16).

@ Rs:

Cement plaster 1:4 up to 12' height 1/2" thick
(S.I.No 11 (b) P-52).

@ Rs:

Therefore cost of 12" I¥a Pipe cul: 06 Nos:
39,969 X

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

Total Amount in words:

3176.25 P.%0 Cft: Rs: 1,594 /-

9416.28 P.% Cft: Rs: 11,865 /-

12501.41 P.% Cft: Rs: 11,876 /-

14429.25 P.% Cft: Rs: 5,050 /

286.00 P. Rft: Rs: 8,008 /

2283.93 P.% Sft: Rs: 1,576 /-

TOTAL Rs: 39,969 /-

6 TOTAL Rs: 239,814 /-

TOTAL Rs:
G.TOTAL Rs:

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (220 RFT:)

SCHEDULE "B"

Retaining Wall
Qty: | Item of Work | Rate {  Unit | Amount
1 Excavation in foundation of building
bridge and other structure includes dag
belling dressing, refilling around the
structure with excavated earth watering
and remaining lead up to one chain and
lift up to 5.0' inordinary soil (S.I.
No:18(b) P-4).
1500 Crt: @Rs: 3176.25 P.%0Cft: Rs: 4,764 /-
2 Cement concrete bricks or stone ballast 1
1/2" to 2" gauge ratio 1:4:8 (S.I.No:4 b
P-15).
500 Cft: @ Rs: 9416.28 P.% Cft: Rs: 47,081 /-
3 Pucca brick work in foundation and plinth
in cement sand mortar retio 1:4 (S.I.No.
4 P-20).
2650 Cft; @ Rs: 12501.41 P.% Sft: Rs: 331,287 /-
4 Cement Concrete plain including placing
compacting  finishing and  curring
complete including screeing and washing
of stone aggregate without Ratio 1:2:6
(S.I No:5(f) P-16).
28 Crt: @Rs: 14429.25 P.% Cft:  Rs: 4,040 /-
5 Cement plaster 1:4 up to 12' height 1/2"
thick (S.I.No 11 (b) P-52).
700  Sft: @ Rs: 2283.93 P,% Sft: Rs: 15,988 /-
6 Errection and removal of centering for
R.C.C or plain C.C work of partal wood
verticals (5.1.No.19(b) P-18).
50 Sft: @ Rs. 312741 P.% Sft: Rs: 1,564 /-
TOTAL Rs: 404,724 /-
Therefore cost of (220 Eft:) R/Wall
404,724 x 220 / 100 = TOTAL Rs: 890,393 /-
% Above/Below an the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs:
G.TOTAL Rs:
Total Amount in words __
CONTRACTOR EXECUTIVE ENGIN

HIGHWAY DIVISION LARKANO



