GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Khairpur road via Ali Jatoi and Puranoabad Ya]

Name of Work .- Construction of road from Nauabad to Larkanﬁc
<
110-{26,' (0.‘]0 K.ms) I/C Masonry Structure.

N.I.T No: & Date  :- No:TC/G-55/ 2632 Dated: 16-1}-2017 (S.NO:25).

Date of Issue .- 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening  :- 05-12-2017 , Time 02:00 p.m
Next date of Opening - 22-12-2017, Time 01:00 p-m

Tender Issued to -

D.R No: Date O \' [« U Dated ........covnnuenn...

EXECUTIVE ENGIEEER

HIGHWAY DIVISION
LARKANO

Tender Fee :-Rs: 3,000 /-

(For contracts (Small) amounting between
Rs: 2.5 Million to Rs: 50 Million)
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BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency's Address
Estimated Cost

Amount of Bid Security.
(Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity (days)
(Not more than ninety days).

Security Deposit (including bid security)

(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.
Liquidity damages.

(0.05 of Estimated Cost or Bid cost per day of

delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

EXECUTIVE ENGINEER
DIVISION LARKANO

HIGHWAY

Construction of road from Nauabad to
Larkano Khairpur road via Ali Jatoi and
Puranoabad 1/0-1/2:-=_ (040 K.ms) I/C
Masonry Structure.

NEAR CIRCUIT HOUSE, LARKANO

Rs: 2,100,000 /-

Rs: 84,000 /-

90 days

Rs: 210,000 /-

Rs: 126,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017 , Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

EXECUTIVE ENGINE

HIGHWAY DIVISION LARKANO



SUMMARY OF BID PRICE

Name of Scheme:-

S5.NO: DESCRIPTION AMOUNT

1 PART-A
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Total Bid Price in words Rs:
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CONTRACTOR EXECUTIVE ENIGNEE%Q

HIGHWAY DIVISION LARKANO



* Name of Work:-
CONSTRUCTION OF ROAD FROM NAUABAD TO LARKANA KHAIRPUR

ROAD VIA ALI JATOI AND PURANOABAD MILE 1/H-1

MASONRY STRUCTURE

12.(eMe e/ C

SCHEDULE "B"

L Oty:

|

Item of Work [

Rate | Unit

Amount

1 Preparing sub grade i/c earth excavation

19800 Sft:
2

9900 Cit:

9900 Cit:

4

3300 Rft:

illing to an average depth of 9" dressing
to camber and consolidation with power
Raller (S.No: 9 P-2),

Preparing Sub Base course by supplying
and spreading stone metal 1 %" - 2"
gauge of approve quality from approved
quarry in required thickness to propper
camber and grade including hand
packing filling wvoids with 10 cft
screening and nonplastic quarry fine of
approved quality and garge from
approved souree ,watering & compacting
to achieve 98-100% density as per
modified AASHO specifications.( Rate
includes all cost of material and carriage
upto site of work {T&P).

Preparing base course including supplying
and spreading stone metal of approved
quality from approved quarry properly
grade to maximum size of 12" in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camber & grade i/c
hand packing filling void plesd with 15 Cft
screening & non plastic quarry fines of
approved quality and gauge from approved
source filling de pression with stone metal
after initial rolling including watering &
compacting to achieve 98-100% density as
per modified AASHO specifications. (Rate
includes all costs of materials T&P and
carriage upto site of work).

Laying brick on end edging including
supplying of 9"x 4 ¥2"x3" 1st: class burnt
bricks excavation for laying edging with
small side parallel to the road. (Rate
includes all costs of materials labour and
carriage upto site of work).

@ Rs:

@ Rs:

@ Rs:

@ Rs:

526.28 P.% Sft:

7331.91 P.% Cit:

8328.49 P.% Cft:

2729.96 P.% Rft:

Rs:

Rs:

Rs:

Rs:

104,203 /-

725,859 /-

824,521 /-

90,089 /-
(Cont: P/2)

-



P-2

Item of Work

Rate [ Unit | Amount |

6 Providing 1st: coat of surface dressing on

19800 Sft:
7

19800 Sft:
8

23200 Cft:

8.57 Ton

new or existing surface with 30 Ibs:
bitumen 80/100 penetration and 4.0 cft
cursh bajri of required size including
cleaning the road surface rolling etc
complete. Rate includes all costs of
materials T&P carriage upto site of work.

Providing 1" thick consolidated premixed
Carpet in proper camber and grade
including supply of 10 cft: curshed bajri
4.0 cft: hill sand of approve quality and
gradge and bitumen 67 Ibs: of 80/100
penetration  including  mixing  the
mechanical mixture in required
proportion including heating the material
and cleaning the road surface. Rate
includes all cost of material T&P and
carriaae upto site of work.

Earth work for road embankment from
Barrow pits i/c lying in 6" layers clod
breaing dressing etc: complete lead upto
100 ft: and lift upto 5' ft: in ordinary soil
(with extra lead).

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)
Ded: Difference cost of Bitumen.

G.TOTAL (A-B)
Total Amount in words (A-B)

1637.53 P.% Sft:  Rs: 324,230 /-

4581.12 P.% Sft: Rs: 907,062 /-

6278.37 P.% Cft: Rs: 145,658 /

TOTAL Rs: 3,121,622 /-

Rs:

22606.00 P.Ton {-) Rs: 193,733 /-
Rs:

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



Name of Work:-

CONSTRUCTION OF 3.0' SPAN CULVERT (01 NO:).

SCHEDULE "B"

3.0' SPAN CULVERT

| Qty:

Item of Work |

Rate | Unit |

Amount

1530 Cft:

233

517

55

20

5.73

1 Excavation in foundation of building bridge and

2

Cft:

CFt:

Cft;

Sft:

Cwt

other structure includes dag belling dressing,
refilling around the structure with excavated
earth watering and remaining lead up to one
chain and lift up to 5.0' inordinary soil (S.I.
No:18(b) P-4).

@ Rs:

Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.I.No:4 b P-15).

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.I.No. 4 P-20).

@ Rs:

Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.I No:5(f) P-
16).

@ Rs:

Errection and removal of centering for R.C.C or
plain C.C work of partal wood verticals
(S.1.No.19(b) P-18)

@ Rs:

Fabrication of mild steel reinforcement work for
cement concrete inclduing cutting bending
laying in position making joints and fasting i/c
cost of binding wire also includes removal of
rust from bars (S.I.No. 8 (b) P-17).

@ Rs:

P-2

3176.25 P.%0 Cit:

9416.28 P.% Cft:

12501.41 P.% Cft:

14429.25 P.% Cft:

3127.41 P.% Sft:

5001.70 P. Cwt:

Rs:

Rs:

Rs:

Rs:

Rs:

Rs:

4,860 /

21,940 /-

64,632 /-

7,936 /

625 /

28,660 /

Cont: P/2



Oty: | Ttem of Work I Rate [ unit | Amount |

7 Reinforcement cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kind of forms moulds lifting
shuttering curing rendering and finishing the
exposed surface (including screening and washing
of shingle).

(a) R.C.C Work in roof slab, beams columns rafts,
lintels and other stuructural member laid in situ or
precast laid in position complete in all respects.

i) Ratio (1:2:4) 90 Ibs Cement 2cft: sand 4 Cft:
Shingle 1/8" to 1/4"guage (S.I No:6(a)(i) P-
16/17}.

113 Cft: @ Rs: 337.00 b. Cft; Rs: 38,081 /
8 Cement plasteer 1:4 up to 12' height 1/2" thick

{S.I.No 11 (b) P-52).
341  Sft: @ Rs:  2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522 /

% Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs:
G.TOTAL Rs:

Total Amount in words:

CONTRACTOR EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



Name of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 NOS:)

SCHEDULE "B"

12" DIA PIPE CULVERTS

Qty:

Item of Work |

Rate | unit |  Amount

502

126

95

35

28

69

1 Excavation in foundation of building bridge

Cft:

Cft;

Cft:

Cft:

Rft:

Sft:

and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining lead
up to one chain and lift up to 5.0' inordinary
soil (S8.1. No:18(b) P-4).

@ Rs:

Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.I.No:4 b P-15).

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.1.No. 4 P-
20).

@ Rs;

Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.I No:5(f) P-
16).

@ Rs:

Providing laying RCC Pipe and Collers of class
“B" and fixing in trench including cutting
fitting and jointing with  max-phalt
composition and cement mortor (1:1)
inclduing testing with water to a head of 22.5
mortor or 75 ft: (12" dia) (S.L.No:2(e) P-
15/16).

@ Rs:

Cement plaster 1:4 up to 12' height 1/2" thick
(S..LNo 11 (b) P-52),

@ Rs:

Therefore cost of 12" Dia Pipe cul: 02 Nos:
39,969 X

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

Total Amount in words:

3176.25 P.%0Q Cft: Rs: 1,594 /

9416.28 P.% Cft: Rs: 11,865 /-

12501.41 P.% Cft: Rs: 11,876 /-

14429.25 P.% Cft: Rs: 5,050 /

286.00 P. Rft: Rs: 8,008 /-

2283.93 P.% Sft: Rs: 1,576 /

TOTAL Rs: 39,969

2 TOTAL Rs: 79,938 /-

TOTAL Rs:
G.TOTAL Rs:

CONTRACTOR

EXECUTIVE ENGINEER



