GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work - Constrction of link road from Sehar Railway Station to
village Ismail Chandio mile 0/2+330'-0/5 i/c masonry
structure.

N.LT No: & Date ;- No:TC/G-55/ 2632 Dated: 16-1$-2017 (S.NO:33),

Date of Issue :- 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening  :- 05-12-2017, Time 02:00 p.m
Next date of Opening :_ 22-12-2017,Time 01:00 p.m

Tender Issued to  --

D.R No: Date - No:.....c.c...... Dated .....................

EXECUTIVE ENGINEER

HIGHWAY DIVISION
LARKANO

Tender Fee .- Rs: 3,000 /-

(For contracts (Small) amounting between
Rs: 2.5 Million to Rs: 50 Million)
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BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency’s Address
Estimated Cost

Amount of Bid Security.
(Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity (days)
(Not more than ninety days).

Security Deposit (including bid security)

(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.
Liquidity damages.

(0.05 of Estimated Cost or Bid cost per day of

delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

EXECUTIVE ENGINEER
DIVISION LARKANO

HIGHWAY

Constrction of link road from Sehar Railway
Station to village Ismail Chandio mile
0/2+330'-0/5 i/c masonry structure.

NEAR CIRCUIT HOUSE, LARKANO

Rs: 6,600,000 /-

Rs: 264,000 /-

90 days

Rs: 660,000 /-

Rs: 396,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017 , Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO



SUMMARY OF BID PRICE

Name of Scheme:-

DESCRIPTION AMOUNT

Total Bid Price in words Rs:

CONTRACTOR EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO



Name of Work:-
' CONSTRUCTION OF LINK ROAD FROM SEEHAR RAILWAY STATION TO VILLAGE
MUHAMMAD ISMAIL CHANDIO MILE 0/2+330'-0/5 (0.50 K.ms) ifc MASONRY

STRUCTURE.

SCHEDULE "B"

| Oty:

Item of Work

Rate | Unit

Amount

1 Earth work for road embankment by

117000 Cft:
2

23800 Cft:

3

10200 Cft:
q

10200 Crt:
5

3400 Rft:

bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100
Cft. and lift upto 5 ft: in all types of soil
except rock compacting upto 85% as per
AASHO modified density (S.1.No:6-II(c)P-
1/2)

Earth work for road embankment by
bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100’
ft: and lift upto 5 ft: in all types of soil
except rock, compacting 95-100%
modified AADHO density (S.I.No:6-11(a)P
1/23

Providing sand cushion i/c supplying and
spreading pit/ canal sand of approved
quality from approved source of supply
where even available to site of work.

Preparing Sub Base course by supplying
and spreading stone metal 1 %" - 2"
gauge of approve quality from approved
quarry in required thickness to propper
camber and grade including hand
packing filling voids with 10 cft
screening and nonplastic quarry fine of
approved quality and garge from
approved souree ,watering & compacting
to achieve 98-100% density as per
modified AASHO specifications.( Rate
includes all cost of material and carriage
iinto site nf work (TRPY.

Laying brick on end edging including
supplying of 9"x 4 V2"x3" 1st: class burnt
bricks excavation for laying edging with
small side parallel to the road. (Rate
includes all costs of materials labour and
carriage upto site of work).

@ Rs:

@ Rs:

@ Rs:

@ Rs:

@ Rs:

7723.95 P.%0 Crt:

10253.72 P.%0 Cft:

1479.41 P.% Cft:

8589.06 P.% Cft:

2771.64 P.% Rft:

Rs: 903,702 /-

Rs: 244,039 /

Rs: 150,900 /

Rs: 876,084 /-

Rs: 94,236 /-
(Cont: P/2)

23

L



P-2

| Item of Work l Rate [ Unit | Amount

l

L _Oty:

6

10200 Cft:
7

20400 Sft:
8

20400 Sft:

8.83 Ton

Preparing base course including supplying
and spreading stone metal of approved
quality from approved quarry properly
grade to maximum size of 1%2" in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camber & grade i/c
hand packing filling void plesd with 15 Cft
screening & non plastic quarry fines of
approved quality and gauge from approved
source filling de pression with stone metal
after initial rolling including watering &
compacting to achieve 98-100% density as
per modified AASHO specifications. (Rate
includes all costs of materials T&P and
carriage upto site of work).

@Rs:  9629.58 P.% Cft: Rs: 982,218 /

Providing 1st: coat of surface dressing on
new or existing surface with 30 Ibs;
bitumen 80/100 penetration and 4.0 cft
cursh bajri of required size including
cleaning the road surface rolling etc
complete. Rate includes all costs of
materials T&P carriage upto site of work.

@Rs:  1671.64 P.% Sft: Rs: 341,015 /-

Providing 1" thick consolidated premixed
carpet in proper camber and grade
including supply of 10 cft: curshed bajri
4.0 cft: hill sand of approve quality and
gradge and bitumen 67 Ibs: of 80/100
penetration  including  mixing  the
mechanical  mixture in  required
proportion including heating the material
and cleaning the road surface. Rate
includes all cost of material T&P and

carriage unto site of work.
@ Rs:  4700.56 P.% Sft: Rs: 058,013 /-

TOTAL Rs: 4,551,106 /-
_% Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL (A) Rs:
Ded: Difference cost of Bitumen.

@Rs: 22606.00 P.Ton (-) Rs: 199,611 /-

Total Amount in words (A-B)

CONTRACTOR EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO



Name of Work:-

CONSTRUCTION OF 18" DIA PIPE CULVERTS (05 Nos:)
SCHEDULE "B"

18" DIA PIPE CULVERTS

[ Oty: | Item of Work | __Rate [ Unit [ Amount ]
1 Excavation in foundation of building bridge
and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining lead
up to one chain and lift up to 5.0' inordinary
soil (S.I. No:18(b) P-4).
700 Cft: @ Rs: 3176.25 P.%0 Cft: Rs: 2,223 /-
2 Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.I.No:4 b P-15),
140 Cft: @ Rs: 9416.28 P.% Cft: Rs: 13,183
3 Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.I.No. 4 P-
20).
123 Cft: @ Rs: 12501.41 P.% Cft: Rs: 15,377 /-
4 Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.I No:5(f) P-
16).
55 Cft: @ Rs: 14429.25 P.% Cft: Rs: 7,936 /-
5 Providing laying RCC Pipe and Collers of ciass
"B" and fixing in trench including cutting
fitting and  jointing with  max-phalt
composition and cement mortor (1:1)
inclduing testing with water to a head of 22.5
mortor or 75 ft: (18" dia) (S.I.No:2(g) P-
15/16).
28 Rft: @ Rs: 412.00 P, Rft: Rs: 11,536 /
6 Cement plaster 1:4 up to 12' height 1/2" thick
(S.1.No 11 (b) P-52).
88 Sft: @ Rs: 228393 P.% Sft: Rs: 2,010 |
TOTAL Rs: 52,265
Therefore cost of 18" Dia Pipe cul: 05 Nos:
52,265 x5 = TOTAL RS: 261,325 /-
o % Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTALRs: _
G.TOTAL Rs:
Total Amount in words: i
CONTRACTOR EXECUTIVE ENGINEE{

HIGHWAY DIVISION LARKANO



NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (100 RFT:)

SCHEDULE "B"
Retaining Wall
Oty: | Item of Work I Rate | Unit Amount
1 Excavation in foundation of building
bridge and other structure includes dag
belling dressing, refilling around the
structure with excavated earth watering
and remaining lead up to one chain and
ift up to 5.0' inordinary soil (S.I.
No:18(b) P-4).
1500 Cfi: @ Rs: 3176.25 P.%0Cft: Rs: 4,764 /-
2 Cement concrete bricks or stone ballast 1
1/2" to 2" gauge ratio 1:4:8 (S.I.No:4 b
P-15).
500 Cft: @Rs: 9416.28 P.%Cft:  Rs: 47,081 /-
3 Pucca brick work in foundation and plinth
in cement sand mortar ratio 1:4 (S.I.No.
4 P-20).
2600 Cft: @ Rs: 12501.41 P.% Sft: Rs: 325,037 ¢
4 Cement Concrete plain including placing
compacting  finishing and curring
complete including screeing and washing
of stone aggregate without Ratio 1:2:6
(5.1 No:5(f) P-16).
28  Cft: @ Rs: 14429.25 P.% Cft: Rs: 4,040 /
53 Cement plaster 1:4 up to 12" height 1/2"
thick (S.I.No 11 (b) P-52).
700 Sft: @Rs: 228393 PO9%Sit:  Rs: 15,988 |
& Errection and removal of centering for
R.C.C or plain C.C work of partal wood
verticals (S.1.No.19(b) P-18).
50 Sft: @ Rs: 312741 P.% Sft: Rs: 1,564 /-
TOTAL Rs: 398,474 |-
Therefore cost of (100 Rft:) R/Wall
398,474 x 100/ 100 = TOTAL Rs: 398,474 /-
B % Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs:
G.TOTAL Rs: ___ i
Total Amount in words ——
CONTRACTOR EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO



Name of Work:-

C.C DRAIN TYPE-III 875 RFT:

SCHEDULE "B"

C.C DRAIN TYPE-III

I

Qty:

Item of Work |

Rate

Unit

Amount

438

175

360

300

100

45

1 Excavation in foundation of building bridge

Cft:

Cft:

Cft:

Sft:

Rft:

Rft:

and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining
lead up to one chain and lift up to 5.0°
inordinary sail (S.1. No:18(b) P-4),

@ Rs:

Cement Concrete plain including compacting
finishing and curring complete including
screeing and washing of stone aggregate
without Ratio 1:4:8 (5.1 No:5(1) P-16).

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar (Ratio 1:6) (S.I.No: 4
(c) P-20/21).

@ Rs:

Cement plaster 1:4 up to 12' height 1/2"
thick (S.I.No 11 (b) P-52).
@ Rs:

Construction of standard open drain cunette
Black of cement concrete {1:2:4) in situ to
the design profile ifc cost of mould as per
drawing ifc applying floating coat of cement
1/32" thick to the exposed face finished
smooth curing etc complete as per detailed
drawing Type-II{B) Drain (S.IL.No: D(ii) P-
(3

@ Rs:

Reinforcement cement concrete  work
including all labour and material except the
cost of steel reinforcement and its labour for
bending and binding which will be paid
separately. This rate also includes all kind of
forms moulds lifting shuttering curing
rendering and finishing the exposed surface
(including screening and washing of
shingle),

(a) R.C.C Work in roof slab, beams columns
rafts, lintels and other stuructural member
laid in situ or precast laid in position
complete in all respects. i) Ratio (1:2:4) 90
Ibs Cement 2cft: sand 4 Cft:Shingle 1/8" to
1/4"quage (S.I No:6{a)(i) P-16/17).

@ Rs:

3176.25 P.%0 Cft:

11288.75 P.% Cft:

11948.36 P.% Cft:

2283.93 P.% Sft:

309.00 P. Rft:

337.00

P, Rft:

Rs:

Rs:

Rs:

Rs:

Rs:

1,391 /-

19,755 /

43,014 /-

6,852 /-

30,500 /-

15,165 /-

Cont: P/



Oty:

| Item_of Work | Rate | unit ] Amount

1.808

70

7 Fabrication of mild steel reinforcement work
for cement concrete inclduing cutting
bending Jaying in position making joints and
fasting ifc cost of binding wire also includes
removal of rust from bars (5.1.No. 8 (b) P-

17
Cwt @ Rs:

8 Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.I No:5(f) P-

16).
Cft: @ Rs:

5001.70 P.Cwt: Rs: 9,043 /-

14429.25 P. % Cit:  Rs; 10,100 /-

TOTAL Rs: 136,221 /-

Therefore cost of C.C Drain Type-III (875 Rft:)

136,221 x 875 / 100 =

____ % Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL

Total Amount in words

TOTAL RS: 1,191,934 /-

Rs:

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



