Name of Work

N.I.T No: & Date

Date of Issue

GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

'~ Construction/Improvement of Retaining Walls/ Bridges/ Culverts &
Supply and fixing of curb stones in various roads of District
Larkano.

"Construction of 3' Span Culverts (03 Nos:) @ Mahota Dhamrah
Road Larkana",

-~ No:TC/G-55/ 2632 Dated: 16-1}-2017 (S.NO:16.iv).

- 04-12-2017, Time 01:00 p.m

Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening
Next date of Openin

Tender Issued to -

D.R No: Date

Tender Fee

.- 05-12-2017 , Time 02:00 p.m
9 ;- 22-12-2017,Time 01:00 p.m

‘- Rs: 750 /-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

(For contracts costing up to Rs: 2.5 Million)
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BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency -

Brief Description of Works -

Procuring Agency's Address -
Estimated Cost -

Amount of Bid Security. o
(Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity (days) -
(Not more than ninety days).

Security Deposit (including bid security)  :-
(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :-
bills

Deadline for submission of Bids along with :-
time.

Venue, time and Date of Bid Opening .

Time for completion from written order of :-
commence.

Liquidity damages. -
(0.05 of Estimated Cost or Bid cost per day of
delay, but total not exceeding 10%).

Deposit Receipt No: -
Dr. No: & Date -

Rate quoted by contractor above/below :-
schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

EXECUTIVE ENGINEER HIGHWAY
DIVISION LARKANO
Construction/Improvement of Retaining

Walls/Bridges/Culverts & Supply and fixing of
curb stones in various roads of District Larkano.

Construction of 3' Span Culverts (03 Nos:) @
Mahota Dhamrah Road Larkana.

NEAR CIRCUIT HOUSE, LARKANO

Rs: 620,000 /-

Rs: 24,800 /-

90 days

Rs: 62,000 /-

Rs: 37,200 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017 , Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



SUMMARY OF BID PRICE

Name of Scheme:-

DESCRIPTION AMOUNT

Total Bid Price in words Rs:

CONTRACTOR EXECUTIVE ENIGNEER

HIGHWAY DIVISION LARKANO



K o(1v)

Name of Work:-
Construction/Improvement of Retaining Walls/Bridges/Culverts & Supply
and fixing of curb stones in various roads of District Larkano.
"CONSTRUCTION OF 3.0' SPAN CULVERT (03 NOS:) @ MAHOTA DHAMRAH
ROAD LARKANO".

SCHEDULE "B"

3.0' SPAN CULVERT
[ Qty: | Item of Work | Rate [ Unit [ Amount |

1 Excavation in foundation of building bridge and
other structure includes dag belling dressing,
refiling around the structure with excavated
earth watering and remaining lead up to one
chain and lift up to 5.0' inordinary soil (S.1.
No:18(b) P-4).
1530 Cit: @Rs:  3176.25 P.%0 Cft: Rs: 4,860 /-

2 Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.I.No:4 b P-15).

233 Cit: @Rs:  9416.28 P.% Cft: Rs: 21,940 /-

3 Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.I.No. 4 P-20).

520 Cft @ Rs:  12501.41 P.% Cft: Rs: 65,007 /-

4 Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.I No:5(f) P-

16).
55 Cft: @ Rs: 14429.25 P.% Cft: Rs: 7,936 /-

5 Errection and removal of centering for R.C.C or
plain C.C work of partal wood verticals
(S.I.No.19(b) P-18)
20 St @Rs:  3127.41 P.% Sft: Rs: 625 /-

6 Fabrication of mild steel reinforcement work for
cement concrete inclduing cutting bending
laying in position making joints and fasting i/c
cost of binding wire also includes removal of
rust from bars (S.I.No. 8 (b) P-17),

573 Cwt @Rs:  5001.70 P.Cwt: Rs: 28,660 /-

Cont: P/2



P-2

Qty:

Item of Work |

Rate [ unit [ Amount

114

341

7 Reinforcement cement concrete work including all

Cft:

fabour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kind of forms moulds lifting
shuttering curing rendering and finishing the
exposed surface (including screening and
washing of shingle).

{a) R.C.C Work in roof slab, beams columns rafts,
lintels and other stuructural member laid in situ
or precast laid in position complete in all respects.
i) Ratio (1:2:4) 90 Ibs Cement 2cft: sand 4 Cft:
Shingle 1/8" to 1/4"guage (5.1 No:6(a)(i) P-
16/17).

@ Rs:

8 Cement plasteer 1:4 up to 12' height 1/2" thick

Sit:

(S.I.No 11 (b) P-52).

@ Rs:

% Above/Below on the rates of CSR,
Amount to be added/deducted on the

Total Amount in words:

337.00 P. Cft: Rs: 38,418 /-

2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 175,234 /-

TOTAL Rs:
G.TOTAL Rs:

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



