GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work .- Reconditioning/Construction of road Radhan to Usman
Kalhoro Chowk to Noorullah ngsba mnle 0[6 113 ifc

masonry structureCC_mS

N.LT No: & Date  :- No:TC/G-55/ 2632 Dated: 16-1*-2017 (S.NO:34).

Date of Issue .- 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p-m

Date of Opening :- 05-12-2017 , Time 02:00 p-m
Next date of Opening  -_ 22-12-2017,Time 01:00 p.m

Tender Issued to -

D.R No: Date wNOofveeea Dated .....................

Tender Fee - Rs: 3,000 /-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

(For contracts (Small) amounting between
Rs: 2.5 Million to Rs: 50 Million)
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BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency’'s Address
Estimated Cost

Amount of Bid Security.
(Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity (days)
(Not more than ninety days).

Security Deposit (including bid security)

{in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.,
Liquidity damages.

(0.05 of Estimated Cost or Bid cost per day of

delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

:- EXECUTIVE

ENGINEER
DIVISION LARKANO

HIGHWAY

Reconditioning/Construction of road
Radhan to Usman Kalhoro Chowk to
Noorullah Heesbani mile 0/6-1/3 i/c

masonry structure@.ms-‘ vu diewm @ i)
NEAR CIRCUIT HOUSE, LARKANO

Rs: 10,700,000 /-

Rs: 428,000 /-

90 days

Rs: 1,070,000 /-

Rs: 642,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017 , Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



SUMMARY OF BID PRICE

Name of Scheme:-

Total Bid Price in words Rs:

-

CONTRACTOR EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO



r Name of Work:-

RECONDITIONING/CONSTRUCTION OF ROAD RADHAN TO USMAN KALHORO

CHOWK TO NOORULLAH HEESBANI MILE 0/6-1/3i/c MASONRY STRUCTURE.
Conefruetion Lavhiom).

SCHEDULE "B"

Oty

Item of Work

Rate [ Unit

Amount

1 Earth work for road embankment by

234700 Cft:
2

47600 Cift:
3

20400 Cft:
4

20400 Cit:
5

6800 Rft:

bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100
Cft. and lift upto 5' ft: in all types of soil
except rock compacting upto 85% as per
AASHO modified density (S.I.No:6-II{c)P-
1/2)

Earth work for road embankment by
bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100'
ft: and lift upto 5’ ft: in all types of soil
except rock, compacting 95-100%
modified AADHO density (S.I.No:6-11(a)P
1N

Providing sand cushion i/c supplying and
spreading pit/ canal sand of approved
quality from approved source of supply
where even available to site of work.

Preparing Sub Base course by supplying
and spreading stone metal 1 %" - 2"
gauge of approve quality from approved
quarry in required thickness to propper
camber and grade including hand
packing filling wvoids with 10 cft
screening and nonplastic quarry fine of
approved quality and garge from
approved souree ,watering & compacting
to achieve 98-100% density as per
modified AASHO specifications.( Rate
includes all cost of material and carriage
unto site of work (TRPY

Laying brick on end edging including
supplying of 9"x 4 %2"x3" 1st: class burnt
bricks excavation for laying edging with
small side parallel to the road. (Rate
includes all costs of materials labour and
carriage upto site of work).

@ Rs:

@ Rs;

@ Rs:

@ Rs:

@ Rs:

3656.23 P.%0 Cft:

6190.17 P.%0 Cft:

1479.41 P.% Cft:

8589.06 P.% Cit:

2729.96 P.% Rft;

Rs: 858,117 /-

Rs: 294,652 /-

Rs: 301,800 /

Rs: 1,752,168 /

Rs: 185,637 /-
(Cont: P/2)

3Y

/



P-2

Qty:

I

Item of Work

|

Rate |

Unit | Amount

]

6 Preparing base course including supplying

20400 Cft:
7

40800 Sft:
8

40800 Sft:

17.67 Ton

and spreading stone metal of approved
quality from approved quarry properly
grade to maximum size of 12" in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camber & grade i/c
hand packing filling void plesd with 15 Cft
screening & non plastic quarry fines of
approved quality and gauge from approved
source filling de pression with stone metal
after initial rolling including watering &
compacting to achieve 98-100% density as
per modified AASHO specifications. (Rate
includes all costs of materials T&P and
carriage upto site of work).

Providing 1st: coat of suiface dressing on
new or existing surface with 30 Ibs:
bitumen 80/100 penetration and 4.0 cft
cursh bajri of required size including
cleaning the road surface rolling etc
complete. Rate includes all costs of
materials T&P carriage upto site of work.

Providing 1" thick consolidated premixed
carpet in proper camber and grade
including supply of 10 cft: curshed bajri
4.0 cft: hill sand of approve quality and
gradge and bitumen 67 Ibs: of 80/100
penetration  including mixing the
mechanical  mixture in  required
proportion including heating the material
and cleaning the road surface. Rate
includes all cost of material T&P and
carriage upto site of work.

% Abaove/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)
Ded: Difference cost of Bitumen.

G.TOTAL (A-B)
Total Amount in words (A-B)

9629.58 P.% Cft: Rs:

1671.38 P.% Sft: Rs:

4699.97 P.% Sft: Rs:

22606.00 P.Ton (-) Rs:

1,964,434 ¢

681,923 /-

1,917,588 /

TOTAL Rs: 7,956,319 /-

Rs:

399,448 /-

Rs:

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



Name of Work:-

CONSTRUCTION OF 3.0' SPAN CULVERT (01 NO:).

SCHEDULE "B"

3.0' SPAN CULVERT

Qty:

Item of Work |

Rate [ Unit |

Amount

1530

233

517

55

20

5.73

Cft:

Cft:

Cft:

Cft:

SFt:

Cwt

Excavation in foundation of building bridge and
other structure includes dag belling dressing,
refilling around the structure with excavated
earth watering and remaining lead up to one
chain and lift up to 5.0' inordinary soil (S.I.
No:18(b) P-4).

@ Rs:

Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.1.No:4 b P-15),

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.I.No. 4 P-20),

@ Rs:

Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.I No:5(f) P-
16,

@ Rs:

Errection and removal of centering for R.C.C or
plain C.C work of partal wood verticals
{5.1.No.19(b) P-18)

@ Rs:

Fabrication of mild steel reinforcement work for
cement concrete inclduing cutting bending
laying in position making joints and fasting i/c
cost of binding wire also includes removal of
rust from bars (S.I.No. 8 (b) P-17).

@ Rs:

P-2

3176.25 P.%0 Cft:

9416.28 P.% Cit:

12501.41 P.% Cft:

14429.25 P.% Cft:

3127.41 P.% Sft;

5001.70 P, Cwt:

Rs:

Rs:

Rs:

Rs:

Rs:

Rs:

4,860 /-

21,940 /-

64,632 /

7,936 /

625 [-

28,660 /

Cont: P/2



Oty: | Item of Work | Rate | unit | Amount |

7 Reinforcement cement concrete work including all
labour and material except the cost of steel
reinforcement and its Jabour for bending and
binding which will be paid separately. This rate
also includes all kind of forms moulds lifting
shuttering curing rendering and finishing the
expased surface (including screening and washing
of shingle}.

(a) R.C.C Work in roof slab, beams columns rafts,
lintels and other stuructural member laid in situ or
precast laid in position complete in all respects.

i} Ratio {1:2:4} 90 Ibs Cement 2cft: sand 4 Cft;
Shingle 1/8" to 1/4"guage (S.I No:6(a)(i) P-
16/17).

113 Cft: @ Rs: 337.00 P. Cft:  Rs: 38,081 /-

8 Cement plasteer 1:4 up to 12’ height 1/2" thick
(S5.1.No 11 (b) P-52).
341 Sit: @ Rs: 2283.93 P.% Sft: Rs: 7,788 /-

TOTAL Rs: 174,522

Therefore cost of (02 Nos:) 3' Span Cul:
174,522 x 2 = Rs: 349,044 /-

% Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs:
G.TOTAL Rs:

Total Amount in words:

CONTRACTOR EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



Name of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (05 NOS:)

SCHEDULE "B"

12" DIA PIPE CULVERTS

L oty: | Ttem of Work | Rate | _Unit | Amount |
1 Excavation in foundation of building bridge
and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining lead
up to one chain and lift up to 5.0 inordinary
soil (S.1. No:18(b) P-4).
502 Cft: @Rs: 3176.25 P.%0 Cft: Rs: 1,594 /-
2 Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.I.No:4 b P-15).
126 Cft: @Rs: 9416.28 P.% Cft: Rs: 11,865 /-
3 Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.I.No. 4 P-
20).
95 Cft: @ Rs: 1250141 P%Cit: Rs: 11,876 /-
4 Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.I No:5(f) P-
16).
35 Cft: @ Rs: 14429.25 P.9% Cft: Rs: 5,050 /
5 Providing laying RCC Pipe and Collers of class
"B" and fixing in trench including cutting
fitting and  jointing with  max-phalt
composition and cement mortor (1:1)
inclduing testing with water to a head of 22.5
mortor or 75 ft: (12" dia) (S.I.No:2(e) P-
15/16).
28 Rft: @ Rs; 286.00 P, Rft: Rs: 8,008 /-
6 Cement plaster 1:4 up to 12' height 1/2" thick
(S.I.No 11 (b} P-52).
70  Sft: @ Rs: 2283.93 P.% Sft: Rs: 1,599 /-
TOTAL Rs: 39,992 /
Therefore cost of 12" Dia Pipe cul: 05 Nos:
39,992 x 5 TOTAL Rs: 199,960 /-
- ___ % Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs: _
G.TOTAL Rs:
Total Amount in words: e
CONTRACTOR EXECUTIVE ENGINEEE

HIGHWAY DIVISION LARKANO



NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (339 RFT:)

SCHEDULE "B"

Retaining Wall
Oty: | Item of Work | Rate [ Unit | Amount |
1 Excavation in foundation of building
bridge and other structure includes dag
belling dressing, refilling around the
structure with excavated earth watering
and remaining lead up to one chain and
lift up to 5.0° inordinary soil (S.I
No:18(b) P-4).
1500 Cft: @ Rs: 3176.25 P.%0 Cft: Rs: 4,764 /-
2 Cement concrete bricks or stone ballast 1
1/2" to 2" gauge ratio 1:4:8 (S.I.No:4 b
P-15).
30 Crt @ Rs: 9416.28 P.% Cft: Rs: 47,081 /
3 Pucca brick work in foundation and plinth
in cement sand mortar ratio 1:4 (S.I.No.
4 P-20).
2650 Cit: @ Rs: 12501.41 P.% Sft; Rs: 331,287 /
4 Cement Concrete plain including placing
compacting  finishing and  curring
complete including screeing and washing
of stone aggregate without Ratio 1:2:6
(5.1 Na:5(f) P-16).
28 Crt: @ Rs: 14429.25 P.% CFft: Rs: 4,040 /-
5 Cement plaster 1:4 up to 12' height 1/2"
thick (S.I.No 11 (b) P-52).
700  Sft: @ Rs: 2283.93 P.% Sft: Rs: 15,988 /
6 Errection and removal of centering for
R.C.C or plain C.C work of partal wood
verticals (S.1.No.19(b) P-18).
50  Sft: @ Rs: 312741 P.% Sft: Rs: 1,564 /-
TOTAL Rs: 404,724 /-
Therefore cost of {339 Rft:) R/Wall
404,724 x 339 / 100 = TOTAL Rs: 1,372,014 /-
% Above/Below on the rates of CSR,
Amount to be added/deducted on the
TOTAL Rs: __ =
G.TOTAL Rs: ___
Total Amount in words
CONTRACTOR EXECUTIVE ENGINEEE

HIGHWAY DIVISION LARKANO



