GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Repair of road from Larkana Bye Pass to Shaikh Zaid
Colony via Pir Arab Sahab mile 0/5-1/6 I/IC Masonry
Structure.

N.I.T No: & Date  :- No:TC/G-55/ 2632 Dated: 16-13-2017 (S.NO:39).

Date of [ssue ;- 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening ;- 05-12-2017 , Time 02:00 p.m
Next date of Opening -_ 22.12-2017,Time 01:00 p.m

Tender Issued to  :-

D.R No: Date e ' [+ Dated .......coovveneennn.

Tender Fee - Rs: 3,000 /-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

(For contracts (Small) amounting between
Rs: 2.5 Million to Rs: 50 Million)
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BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency's Address
Estimated Cost

Amount of Bid Security.
(Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity (days)
{Not more than ninety days).

Security Deposit (including bid security)

(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.
Liquidity damages.

(0.05 of Estimated Cost or Bid cost per day of

delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

EXECUTIVE ENGINEER
DIVISION LARKANO

Repair of road from Larkana Bye Pass to
Shaikh Zaid Colony via Pir Arab Sahab mile
0/5-1/6 I/C Masonry Structure.

HIGHWAY

NEAR CIRCUIT HOUSE, LARKANO
Rs: 27,300,000 /-
Rs: 1,092,000 /-

90 days

Rs: 2,730,000 /-

Rs: 1,638,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017, Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



SUMMARY OF BID PRICE

Name of Scheme:-

DESCRIPTION AMOUNT

PART-A

i
|
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|
|

PART-B
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Total Bid Price in words Rs:

CONTRACTOR EXECUTIVE ENIGNEE:R

HIGHWAY DIVISION LARKANO



+ , Name of Work:-
' REPAIR OF ROAD FROM LARKANA BYE PASS TO SHAIKH ZAID COLONY VIA PEER

ARAB SAHAB MILE 0/5-1/6 (1.80 K.ms) i/c MASONRY STRUCTURE.

SCHEDULE "B"

L Oty:

Item of Work

Rate [ unit

Amount

1 Excavation in existing berm for widening

24500 Sft:

2

65300 Sft:

3

6100 Cft:

4

24500 Cft:

5

4100 Rft:

the road including preparation of sub-
grade after watering rolling with power
roller, dressing the excavated stuff etc
complete.

Scaritying the existing road surface (S.I
No:6 P-15).

Providing sand cushion i/c supplying and
spreading pit/ canal sand of approved
quality from approved source of supply
where even available to site of work.

Preparing Sub Base course by supplying
and spreading stone metal 1 %" - 2"
gauge of approve quality from approved
quarry in required thickness to propper
camber and grade including hand
packing filling voids with 10 cft
screening and nonplastic quarry fine of
approved quality and garge from
approved souree ,watering & compacting
to achieve 98-100% density as per
modified AASHO specifications.( Rate
includes all cost of material and carriage
itnta site of work (T&PY

Laying brick on end edging including
supplying of 9"x 4 v2"x3" 1st: class burnt
bricks excavation for laying edging with
small side parallel to the road. (Rate
includes all costs of materials labour and
carriage upto site of work),

@ Rs:

@ Rs:

@ Rs:

@ Rs:

@ Rs:

526.27 P.% Sft:

116.16 P.% Sft:

1475.41 P.% Cft:

7548.15 P.% Cft:

2729.96 P.% Rft:

Rs:

Rs:

Rs: 90,244 /

Rs: 1,849,297 /

Rs:

(Cont: P/2)

128,936 /-

75,852 /-

111,928 /-

3



P-2

Oty:

I

Item of Work f

Rate |

Unit l Amount

6 Preparing base course including supplying

24500 Cit:
7

49000 Sft:
8

199000 cft:

8.53 Ton

and spreading stone metal of approved
quality from approved quarry properly
grade to maximum size of 1¥2" in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camber & grade i/c
hand packing filling void plesd with 15 Cft
screening & non plastic quarry fines of
approved quality and gauge from approved
source filling de pression with stone metal
after initial rolling including watering &
compacting to achieve 98-100% density as
per modified AASHO specifications. {Rate
includes all costs of materials T&P and
carriage upto site of work).

Providing 2 coats of surface dressing on
new or existing surface with 25+14=39
Ibs: bitumen 80/100 penetration and
2.75+1.50=4.25 cft cursh baji of
required size including cleaning the road
surface rolling etc complete, Rate
includes all costs of materials T&P
carriage upto site of work.

Earth work for road embankment by
buildozer including ploughing mixing clod
breaking dressing compaction with
optimum moisture content lead upto 100
cft: and lift upto 5 ft; in all types of soil
except rock compacting upto 95% as per
AASHO maodified,

TOTAL (A)
Ded: Difference cost of Bitumen.

G.TOTAL (A-B)

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

8521.24 P.% Cft: Rs: 2,087,704 /-

2053.97 P.% Sit: Rs: 1,006,445 /-

8679.15 P.%0 cft:  Rs:

[%5]

1,727,151 /

TOTAL Rs: 7,077,558 /-

Rs:

22606.00 P.Ton (-) Rs: 192,852 /-

Rs:

Total Amount in words (A-B) _

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



. Name of Work:-

2" THICK ASPHALT CONCRETE

SCHEDULE "B"
2" THICK ASPHALT
[ Oty: | Ttem of Work | Rate P Unit | Amount |

1 Supply proper line and grade plant mixed
asphalt 2" thick concrete paver finished
hydraulic electonic control prepared
specified formula according job mix
formula approved by Engineer include
rolling in finishing to approved Engineer
includes of take coat with 60/70 bitumen
penetration & cos tof material from
surface of plant 7 plant to size of work 2"
thick (N.H.A Specification).

114200 Sft: @ Rs:  9024.77 P.% Sft: Rs: 10,306,287 /-

TOTAL Rs: 10,306,287 /-

% Above/Below on the rates of CSR,
Amount to be added/deducted on the
TOTAL Rs:

Ded: Difference cost of Bitumen,

7.65 Ton @Rs: 22606.00 P.Ton (-) Rs: 172,868 /
Asphalt

52.149 Ton @ Rs: 34031.00 P.Ton (-) Rs: 1,774,683 /-
G.TOTAL Rs:

Total Amount in words

[N

CONTRACTOR EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



. Name of Work:-

CONSTRUCTION OF PAVER BLOCK

SCHEDULE "B"

PAVER BLOCK

[ Oty:

| Item of Work |

Rate [ unit | Amount

1

4000 Cft:

2

2700  cft:

3

15840 sft:

Cement Concrete brick or stone ballast 1-
1/2" to 2" guage ratio 1:4:8 (S.No: 4(a)

P-15).
@ Rs:

Preparing Hard Murrom / powderly fine
base, dressing, watering and levelling
compection etc complete,

@ Rs:

Providing & fixing cement paving blocks
flooring having size of 197x97x80 (mm)
of city / quddra / cobble shape with
natural colours, having stength b/w 500
psi to 8500 psi i/c filling the joints with
hill sand and lying in specified manner /
pattern and design etc: compete (S.No:
73 P-50).

@ Rs:

% Above/Below on the rates of CSR.

Total Amount in words

9416.28 P.% Cft: Rs: 376,651 /-

1800.00 P. %cft: Rs: 48,600 /-

223.97 P, Sft: Rs: 3,547,685 /-

TOTAL Rs: 3,972,936 /-

G.Total Rs:

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



Name of Work:-

R.C.C CROSSES

SCHEDULE "B"

R.C.C CROSSES (05 NOS:)

[__Oty:

I

1tem of Work |

Rate [ Unit r Amount

|

90

30

40

75

20

40

1 Excavation in foundation of building bridge

Crt:

Crt:

Cit:

Sft:

Rft:

Rft:

and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining lead
up to one chain and lift up to 5.0' inordinary
soil {S.1. No:18(b) P-4).

Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 (S.1.No:4 b P-15).

Pucca brick work in foundation and plinth in
cement and mortar ratio 1:6 (S.1.No:4 P-21)

Cement plaster 1:4 up to 12' height 172" thick
(S.I.No 11 (b) P-52),

Construction of standard open drain cunette
Block of cement concrete (1:2:4) in situ to
the design profile i/fc cost of mould as per
drawing i/c applying floating coat of cement
1/32" thick to the exposed face finished
smooth curing etc complete as per detailed
drawing Type-1I(B) Drain (S.L.No: D(ii) P-58).

Reinforcement  cement concrete  work
including all labour and material except the
cost of steel reinforcement and its labour for
bending and binding which will be paid
separately. This rate also includes all kind of
forms moulds lifting shuttering curing
rendering and finishing the exposed surface
(including screening and washing of shingle).

(@) R.C.C Work in roof slab, beams columns
rafts, lintels and other stuructural member
laid in situ or precast laid in position complete
in all respects. i} Ratio (1:2:4) 90 Ibs Cement
2cft: sand 4 Cft: Shingle 1/8” to 1/4“guage
(S.I No:6(a)(i) P-16/17).

@ Rs: 3176.25 P,%0 Cft: Rs: 286 /-

@ Rs: 9416.28 P.% Cft: Rs: 2,825/

@ Rs: 11948.36 P.% Cft: Rs: 4779

@ Rs: 2283.93 P.% Sft: Rs: 1,713 /-

@ Rs:  174.00 P, Rft: Rs: 3,480 /-

@Rs: 337.00 P.Rft: Rs: 13,480 /-

Cont: P/



[ ow: | Item of Work | Rate | _unit | Amount |

& Fabrication of mild steel reinforcement work
for cement concrete inclduing cutting bending
laying in position making joints and fasting i/c
cost of binding wire also includes removal of
rust from bars (S.I.No. 8 (b) P-17).

1.91 Cwt @Rs: 5001.70 P.Cwt: Rs: 9,553 /-

TOTAL Rs: 36,116 /-

Y% Above/Below on the rates of CSR,
Amount to be added/deducted on the

TOTALRs: _
G.TOTAL Rs:
Total Amount in words: .
CONTRACTOR EXECUTIVE ENGINE

HIGHWAY DIVISION LARKAND



Name of Work:-

C.C DRAIN TYPE-II 1850 RFT:

SCHEDULE "B"

C.C DRAIN TYPE-II

Qty:

Item of Work |

Rate [ unit |

Amount

1200 Cft:

300

560

600

100

82

1 Excavation in foundation of building bridge

2

Cft:

Cft:

Sft:

Rft:

RFt:

and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining
lead up to one chain and lift up to 5.0°
inordinary soil (5.1. No:18(b} P-4),

@ Rs;

Cement concrete bricks or stone ballast 1
1/2" to 2" gauge ratio 1:4:8 (S.I.No:4 b P-
15).

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar (Ratio 1:6) (S.I.No: 4
{c) P-20/21).

@ Rs:

Cement plaster 1:4 up to 12' height 1/2"
thick (S.I.No 11 {b) P-52).
@ Rs:

Construction of standard open drain cunette
Block of cement concrete (1:2:4) in situ to
the design profile ifc cost of mould as per
drawing ifc applying floating coat of cement
1/32" thick to the exposed face finished
smooth curing etc complete as per detailed
drawing Type-II(B} Drain (S.I.No: D{ii) P-
SRY

@ Rs:

Reinforcement cement concrete  work
including all labour and material except the
cost of steel reinforcement and its labour for
bending and binding which will be paid
separately. This rate also includes all kind of
forms moulds lifting shuttering curing
rendering and finishing the exposed surface
(including screening and washing of
shingle).

(a) R.C.C Work in roof slab, beams columns
rafts, lintels and other stuructural member
laid in situ or precast laid in position
complete in all respects. i) Ratio (1:2:4) 90
Ibs Cement 2cft: sand 4 Cft: Shingle 1/8" to
/4 auane (S.T No:hA(a¥it P-16/17),

@ Rs:

3176.25 P.%0 Cft: Rs:

9416.28 P.% Cft: Rs:

11948.36 P.% Cft: Rs:

2283.93 P.% Sft: Rs:

309.00 P. Rft: Rs:

337.00 P.Rft: Rs:

3,812 /-

28,249 /

66,911 /-

13,704 /-

30,900 /

27,634 /-

Cont: P/2



_Oty: Item of Work | Rate_ | Unit |

Amount |

7 Fabrication of mild steel reinforcement
work for cement concrete inclduing
cutting bending laying in position making
joints and fasting i/c cost of binding wire
also includes removal of rust from bars
(S.I.No. 8 (b) P-17},

214 Cwt @Rs: 5001.70 P.Cwt: Rs: 10,704 /-
TOTAL Rs: 181,914 /-
Therefore cost of C.C Drain Type-II (1850 Rft:)
81,914 x 1850 / 100 = TOTAL RS: 3,365,409 /-
% Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs:
Total Amount in words
CONTRACTOR EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO



